

Evaluation Step	Requirement	Weight	Effective Weights	Scoring Matrix	Bidder Self Score	Transnet Score
Step 1: Mandatory Technical Assessment	Delivery period Type of proof to be delivered, detailed program indicating the lead time to supply and deliver the complete set of excavators and lowbed trailers as per the technical specification.	60%	0= 0% 1= 25% 2= 50% 3= 75% 4= 100%	0 = No delivery timeline provided. 1 = Project plan with longer delivery periods, nearing 36 months. 2 = Project plan showing delivery longer than 12 months but not exceeding 24 months. 3 = Project plan showing delivery within 12Months. 4 = Project plan showing delivery within the project specified timeframe 6 months.		
	Fully Managed Equipment Maintenance plan (planned and unplanned maintenance) Long-term Maintenance support and parts availability for the Recovery excavators and lowbed trailers.	40%	0= 0% 1= 25% 2= 50% 3= 75% 4= 100%	0 = Maintenance plan less than 2000hrs/2years whichever comes first. 1 = Maintenance plan for 2000hrs/2years whichever comes first. 2 = Maintenance plan for 4000hrs/4 years which ever comes first. 3 = Maintenance plan for 6000 hrs/6 years which ever comes first. 4 = Maintenance plan for 10000 hrs/10 years which ever comes first.		