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Transnet Freight Rail 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR QUOTATION (RFQ) 

 

 

FOR THE: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER 

PUMPS CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 

 

 

RFQ NUMBER      

ISSUE DATE     

            :  Not applicable 

CLOSING DATE    

CLOSING TIME    :  10h00am 

TENDER VALIDITY PERIOD   :  12 weeks from closing date 

 

 

 

Tenderers are required to ensure that electronic bid submissions are done at least a day before 

the closing date to prevent issues which they may encounter due to their internet speed, 

bandwidth or the size of the number of uploads they are submitting. Transnet will not be held 

liable for any challenges experienced by bidders as a result of the technical challenges. Please do 

not wait for the last hour to submit. A Tenderer can upload 30mb per upload and multiple uploads 

are permitted 

 

 

 

 

 

 

 

 

 

:  10 November 2026

:  30 November 2026
COMPULSORY TENDER CLARIFICATION

:  ERAC-RCB-55788

Tender Number: ERAC-RCB-55788
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

 

DESCRIPTION 

SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER 

PUMPS CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS 

BAY 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

COMPULSORY 
TENDER 
CLARIFICATION 
MEETING 

Not Applicable 

CLOSING DATE Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

10:00am on 30 November 2026
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▪ Submit bid documents by uploading them into the system against each tender 

selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at 

least a day before the closing date to prevent issues which they may encounter 

due to their internet speed, bandwidth or the size of the number of uploads 

they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

 

b) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers / information received, i.e. pricing, 

delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers 

upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

3. CONFIDENTIALITY  

All information related to this RFQ is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 
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4.3. Go to the open market if the quoted rates (for award of work) are deemed 

unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 

its sole and unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 

are required to indicate in tender returnable on T2.2-10 [Breach of Law] whether or 

not they have been found guilty of a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 
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5. Transnet will not reimburse any Tenderer for any preparatory costs or other work 

performed in connection with this Tender, whether or not the Tenderer is awarded a contract 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order 

to enable it to verify information on the CSD:  

Supplier Number………………………………… and Unique registration reference 

number……………………………(Tender Data) 

 

 

 

 

 
 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities  
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 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: Technical Buyer  

 Name: Millicent Ndlela  

 Address: Transnet Freight Rail, Cnr Jet Park & North 

Reef Rd Elandsfontein 

 

 Tel No.  011 878 7143   

 E – mail Millicent.Ndlela@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

 

1. Stage One - Eligibility in terms of the Construction Industry Development 

Board:  

Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contractor grading designation determined in accordance with the 

sum tendered or a value determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development Regulations, designation of 2CE 

or higher class of construction work, are eligible to have their tenders evaluated. 

 

a) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

Contractor grading designation determined in accordance with the sum 

tendered for a 2CE or higher class of construction work or a value determined 

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

 

3. The tenderer shall provide a certified copy of its signed joint venture 

agreement 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 

 

  

C.2.12 No alternative tender offers will be considered.  
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C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number: ERAC-RCB-55788 

The Tender Description: SUPPLY, DELIVER, INSTALL, 

COMMISSION AND HANDOVER SEWER PUMPS CONTROL 

PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 

 

Documents must be marked for the attention of: 

Employer’s Agent: Millicent Ndlela 

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 10:00am on the

Location: The Transnet e-Tender Submission Portal: 

((https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership, in line with the code of good practice, 

together with the tender; 

3. A valid CIDB CRS Number to be used to verify the CIDB registration and status in 
the correct designated grading; 

2. Proof of registration on the Central Supplier Database; 

3. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

 

30 November 2026
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entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 
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C.3.11. Only tenders that are Administratively and Substantively Responsive will be evaluated 

further in accordance with the 80/20 preference points systems as described in 

Preferential Procurement Regulations 

 

80 where the financial value of one or more responsive tenders received have a value 

equal to or below R50 million, inclusive of all applicable taxes,    

 
 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

complete the preferencing schedule and who are found to be eligible for the preference 

claimed.  Should the evidence required for any of the Specific Goals applicable 

in this tender not be provided, a tenderer will score zero preference points 

for that particular “Specific Goal”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 
the following preference points must be awarded to a bidder who provides the relevant 
required evidence for claiming points 

 

Selected Specific Goal Number of points 

allocated (80/20) 

B-BBEE Level of contributor (1 or 2) (10) 10 

>50% Black Youth Owned Entities    (10)                 10 

Non-Compliant and/or B-BBEE Level 3-8 

contributors 

0 

 

 

The following Table represents the evidence to be submitted for claiming 

preference points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn-Affidavit B-BBEE 
Certificate (in case of JV, a consolidate scorecard 
will be accept) as per DTIC guidelines 

>50% Black Youth Owned 
Entities 

Certified copy of ID Documents of the Owners and 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE 
CIPC Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC guideline 
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The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 1 or 2  (10) 

 

>50% Black Youth Owned Entities                      (10) 

               20 

Total points for Price and Specific Goals must not 

exceed 

100 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the public 

sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of the 

state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer.  Objective criteria include 

but are not limited to the outcome of a due diligence exercise to be conducted.  

The due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b) is not undergoing a process of being restricted by Transnet or other state 

institution that Transnet may be aware of, 
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c) can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, 

professional and technical competence, financial resources, equipment and 

other physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract, 

d) has the legal capacity to enter into the contract, 

e) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his 

business activities, or is subject to legal proceedings in respect of any of the 

foregoing, 

f) complies with the legal requirements, if any, stated in the tender data and 

g) is able, in the option of the employer to perform the contract free of conflicts 

of interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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T2.1 List of Returnable Documents 

 

2.1.1 Returnable Schedules: 

General: 

T2.2-01    Health and Safety Management 

T2.2-02 Authority to submit tender  

T2.2-03 Letter of Good Standing 

T2.2-04 Risk Elements  

T2.2-05 Availability of equipment and other resources 

T2.2-06 Site Establishment requirements 

 

2.1.2 Agreement and Commitment by Tenderer:  

T2.2-07:  CIDB SFU ANNEX G Compulsory Enterprise Questionnaire / Valid proof of Respondent
 compliance to Specific Goals evidence (Preference Claim Form) requirements stipulated 
 in SBD6.1   

T2.2-08 Non-Disclosure Agreement  

T2.2-09 RFQ Declaration Form  

T2.2-10 RFQ – Breach of Law   

T2.2-11 Certificate of Acquaintance with Tender Document 

T2.2-12 Service Provider Integrity Pact  

T2.2-13 Supplier Code of Conduct 

T2.2-14    Agreement in terms of Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

 

2.1.3 Bonds/Guarantees/Financial/Insurance: 

T2.2-15 Insurance provided by the Contractor 

 

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data Part Two (Data by Contractor) 

2.4    C2.2 Bill of Quantities 



 
Transnet Rail Infrastructure Manager   
Tender Number: ERAC-RCB-55788 
Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER PUMPS 
CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 
 
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 1 of 4 T2.2-01 Health and Safety Questionnaire 

T2.2-01 Health and Safety Questionnaire 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    
Number of restricted work day cases    
Number of lost time injury cases    
Number of fatal injuries    
Total recordable frequency    
Lost time injury frequency    
Number of worker manhours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft 
jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by 
200,000 then divided by total manhours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours 

1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 

standing? 
(Please provide letter of confirmation) 

  Yes 

  No 

 

2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 
Legislation in the last 5 years? 

  Yes     No 
If yes, provide details: 

  

  
  

2

B
. 

Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 
  Yes     No 

If yes, provide details: 

  
  
  
    



 
Transnet Rail Infrastructure Manager   
Tender Number: ERAC-RCB-55788 
Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER PUMPS 
CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 
 
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 2 of 4 T2.2-01 Health and Safety Questionnaire 

3. CERTIFICATE OF RECOGNITION 

Does your company have a Certificate of Recognition?   

  Yes     No  If Yes, what is the Certificate No.  _______________ Issue Date __________ 

4. SAFETY PROGRAM 
Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 
 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   

5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 
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EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 
  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekly Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated and 
implemented on each project? Who is responsible for leading the hazard assessment process? 

  

  

  

Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 
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7. SAFETY STEWARDSHIP 

7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   
Other responsibilities:  

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and management 
commitment to your occupational Health & Safety program 

Name and Company Address Phone Number 
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T2.2-02: Authority to submit a Tender 
 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete 

the certificate set out below for his category of organisation or alternatively attach a certified copy of a 

company / organisation document which provides the same information for the relevant category as 

requested here. 

 
 
A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 
 
 

A. Certificate for Company 
 

I,   chairperson of the board of directors   
 

 , hereby confirm that by resolution of the board taken 
 

on   (date), Mr/Ms  , acting in the capacity 
 

of  , was authorised to sign all documents in connection 
 

with this tender offer and any contract resulting from it on behalf of the company. 

 
 
 

Signed 

 
 

Name 
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Date 

 
 

Position 
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Chairman of the Board of Directors 
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PUMPS CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 

_________________________________________________________________________________________________ 
 

B. Certificate for Partnership 

 

We, the undersigned, being the key partners in the business trading as 
 

  hereby authorise Mr/Ms   
 

acting in the capacity of  , to sign all documents in 
 

connection with the tender offer for Contract  and any contract 
 

resulting from it on our behalf. 

 
Name Address Signature Date 

 
 
 
 
 
 
 
 
 
 
 
 
 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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Transnet Rail Infrastructure Manager   
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_____________________________________________________________________________________________________ 
 

C. Certificate for Joint Venture 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 
 

 , an authorised signatory of the company 
 

 , acting in the capacity of lead partner, 
 

to sign all documents in connection with the tender offer for Contract   
 

  and any contract resulting from it on our behalf. 

 
 

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories 

of all the partners to the Joint Venture. 

 
 

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a 

statement that all partners are liable jointly and severally for the execution of the contract and that the 

lead partner is authorised to incur liabilities, receive instructions and payments and be responsible for 

the entire execution of the contract for and on behalf of any and all the partners. 

 
 

 
Name of firm 
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name (in caps) and 

capacity 
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_____________________________________________________________________________________________________ 
 

D. Certificate for Sole Proprietor 

 

I,  , hereby confirm that I am the sole owner of the 
 

business trading as  . 

 
 
 
 

Signed 

 
 

Name 
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 Transnet Rail Infrastructure Manager   

Tender Number: ERAC-RCB-55788 

Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER 

PUMPS CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 
_____________________________________________________________________________________________________ 

 
 
T2.2-03: Letter/s of Good Standing with the Workmen’s 
Compensation Fund. 

 
 

Attached to this schedule is the Letter/s of Good Standing. 
 

1. 
 

2. 
 

3. 
 

4. 

 
 

Name of Company/Members of Joint Venture: 

 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

...................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

..................................................................................................................................................... 
 

....................................................................................................................................................... 
 

...................................................................................................................................................... 
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Transnet Rail Infrastructure Manager 
  Tender Number: ERAC-RCB-55788 

Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER PUMPS CONTROL 

PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 

 
 
 

T2.2-04: Risk Elements 
 

Tenderers to identify and evaluate the potential risk elements associated with the Service and 

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the 

Tenderer are to be submitted. 

 
 

If No Risks are identified “No Risks” must be stated on this schedule. 

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and 

provide possible mitigation thereof. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are at the 

Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-04: Risk Elements 
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T2.2-05: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute 

the works as described in the Works Information.   

Equipment Type and Availability – 
Description 

Hourly Rate Number of 
Equipment 

Details of 
Ownership 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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T2.2-06: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  

 

Date  

 

Name  

 

Position  

 

Tenderer  
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T2.2-07 : ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  

Tender Number: ERAC-RCB-55788
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Specific Goals contribution. Transnet will award 

preference points to companies who provide valid proof of evidence as per the table of evidence 

in paragraph 4.1 below.  

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable. Despite 

the stipulated preference point system, Transnet shall use the lowest acceptable bid 

to determine the applicable preference point system in a situation where all received 

acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

1.4 The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE Level of contributor (1 or 2)              (10) 

 

 

20 

>50% Black Youth Owned Entities               (10)  

Total points for Price and Specific Goals must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific  

goals together with the bid will be interpreted to mean that preference points  for that 

specific goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

Tender Number: ERAC-RCB-55788
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(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or 

groups either previously disadvantaged or falling within the scope of the 

Reconstruction and Development Programme identified by Transnet to be given 

preference in allocation of procurement contracts in line with section 2(1) of the 

PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20  

 

 






 −
−=

min

min
180

P

PPt
Ps  
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 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance 

with the table below: 

Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn-Affidavit B-BBEE Certificate (in 
case of JV, a consolidate scorecard will be accept) as per 
DTIC guidelines 

>50% Black Youth Owned Entities 

Certified copy of ID Documents of the Owners and B-BBEE 
Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate (in 
case of JV, a consolidated scorecard will be accepted) as 
per DTIC guideline 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

Tender Number: ERAC-RCB-55788
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4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  
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8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Service provider 

 Other Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  
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iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor,,  which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS

 ………………………………….. 

 

 ………………………………….. 

 ………………………………

….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List 
of Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest in 
the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  
                                              

2.2.1     If so, furnish particulars: 

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   

Tender Number: ERAC-RCB-55788
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…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will 
not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by 
the bidder, directly or indirectly, to any competitor, prior to the date and time of 
the official bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution in 
relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 
3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME 
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 
ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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T2.2-08 NON-DISCLOSURE AGREEMENT 
 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an 
 

authorised signatory: 

 
 
 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 
 

TRANSNET SOC LTD 
 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, 

having its principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , 

Johannesburg 2000 

 
and 

 

......................................................................................................................................................... 
 

......................................................................................................................................................... 
 

(Registration No. ............................................................................................),a private company 

incorporated and existing under the laws of South Africa having its principal place of business at 

......................................................................................................................................................... 
 

......................................................................................................................................................... 
 

......................................................................................................................................................... 
 

......................................................................................................................................................... 

 

WHEREAS 
 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each 

party may from time to time receive Information relating to the other in respect thereof. In consideration 

of each party making available to the other such Information, the parties jointly agree that any dealings 

between them shall be subject to the terms and conditions of this Agreement which themselves will be 

subject to the parameters of the Tender Document. 

 
IT IS HEREBY AGREED 

 

1. INTERPRETATION 
 

In this Agreement: 
 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Quotation [RFQ], 

as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by 

that party and which is made available for the purposes of the Bid to the other party [the 

Receiving Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed 

minutes following oral disclosure and any other information otherwise made available by the 
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__________________________________________________________________________________________________ 

Disclosing Party or its Agents to the Receiving Party or its Agents, whether before, on or 

after 

the date of this Agreement, and whether in writing or otherwise, including any information, 

analysis or specifications derived from, containing or reflecting such information but excluding 

information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than 

as a result of disclosure by the Receiving Party or any of its Agents contrary to the terms 

of this Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated 

by its written records or other reasonable evidence] free of any restriction as to its use or 

disclosure prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can 

be demonstrated by its written records or other reasonable evidence] from a source other 

than the Disclosing Party or its Agents, which source is not bound by any duty of 

confidentiality owed, directly or indirectly, to the Disclosing Party in relation to such 

information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company 

of either party; and 

1.5 Information means all information in whatever form including, without limitation, any 

information relating to systems, operations, plans, intentions, market opportunities, know-how, 

trade secrets and business affairs whether in writing, conveyed orally or by machine-readable 

medium. 

 
2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to 

the other party [the Receiving Party] will be treated by the Receiving Party as secret and 

confidential and will not, without the Disclosing Party’s written consent, directly or indirectly 

communicate or disclose [whether in writing or orally or in any other manner] Confidential 

Information to any other person other than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical 

and commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole 

purpose set out in clause 2.2 above, provided that the Receiving Party shall ensure that 

such Agents are made aware prior to the disclosure of any part of the Confidential 

Information that the same is confidential and that they owe a duty of confidence to the 

Disclosing Party. The Receiving Party shall at all times remain liable for any actions of 

such Agents that would constitute a breach of this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject 

to clause 2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate 

with the Disclosing Party regarding the form, nature, content and purpose of such disclosure or 

any action which the Disclosing Party may reasonably take to challenge the validity of such 

requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise 

than 

as permitted under this Agreement then, upon becoming aware of the same, without prejudice 

to any rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable 

notify the Disclosing Party of such event and if requested take such steps [including the 

institution of legal proceedings] as shall be necessary to remedy [if capable of remedy] the 

default and/or to prevent further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure 

shall not confer on the Receiving Party any rights, including intellectual property rights over the 

Confidential Information whatsoever, beyond those contained in this Agreement. 

 
3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any 

copies thereof. 

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon 

request, of the Confidential Information provided and any copies made thereof and, so far as is 

reasonably practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1              return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or 

other device whatsoever into which it was copied, read or programmed by the Company or 

on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance 

with the requirements of clause 3.3.2 above. 

 
4. ANNOUNCEMENTS 

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written 

consent of the other party. 

 
5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of 

any discussions or negotiations between the parties regarding the Tender and continue thereafter 

for a period of 5 [five] years. 

 
6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other 

person and that it will be responsible for any costs incurred by it or its advisers in considering or 

pursuing the Tender and in complying with the terms of this Agreement. 

 
7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from 

pursuing any other remedies available to it, either at law or in equity, for any such threatened or 

actual breach of this Agreement, including specific performance, recovery of damages or otherwise. 

 
8. PRIVACY AND DATA PROTECTION 

8.1           The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 
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_____________________________________________________________________________________________________ 

shall observe the provisions of such Act [as applicable] or any amendments and re-

enactments 

thereof and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and 

organisational measures in place against unauthorised or unlawful processing of data relating 

to the Tender and against accidental loss or destruction of, or damage to such data held or 

processed by them. 

 
9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with 

the prior written consent of the other, save that Transnet may assign this Agreement at any 

time to any member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate 

as a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the 

exercise of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are 

held by a court of competent jurisdiction or other applicable authority to be invalid, void or 

otherwise unenforceable, and the remaining provisions shall remain enforceable to the fullest 

extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised 

on behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and 

the parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 
 

Signed Date 

 
 

Name Position 

 
 

Tenderer 
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T2.2-9: TENDER DECLARATION FORM. 
 

NAME OF COMPANY: _______________________________________________________ 
 

We ___________________________________________________________ do hereby certify that: 

 
 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as 

applicable) which were submitted by ourselves for tender clarification purposes. 

2. we have received all information we deemed necessary for the completion of this Tender. 

3. at no stage have we received additional information relating to the subject matter of this tender 

from Transnet sources, other than information formally received from the designated Transnet 

contact(s) as nominated in the tender documents. 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures 

adopted by Transnet in issuing this TENDER and the requirements requested from tenderers in 

responding to this TENDER have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or 

an owner / member / director / partner / shareholder (unlisted companies) of our company and 

an employee or board member of the Transnet Group as indicated below: [Respondent to 

indicate if this section is not applicable] 

 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 
 

PARTNER/SHAREHOLDER: ADDRESS: 
 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

Indicate nature of relationship with Transnet: 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

________________________________________________________________________ 
 

[Failure to furnish complete and accurate information in this regard may lead to the 

disqualification of your response and may preclude a Respondent from doing future business 

with Transnet] 
 

We declare, to the extent that we are aware or become aware of any relationship between ourselves 

and Transnet (other than any existing and appropriate business relationship with Transnet) which 

could unfairly advantage our company in the forthcoming adjudication process, we shall notify 

Transnet immediately in writing of such circumstances. 

CPM 2020 Rev 01 
Page 1 of 2 

Part T2: Returnable Schedules 
T2.2-9: Tender Declaration Form



Transnet Rail Infrastructure Manager   
Tender Number: ERAC-RCB-55788 

Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER PUMPS 

CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 

 
 

6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or 

decision based on the recommendations of the Ombudsman without having to 

follow a formal court process to have such award or decision set aside. 

 
 

For and on behalf of 
 

………………………………………………………………………… 
 

duly authorised thereto 
 

Name: 
 

Signature: 

 
 
 
 

Date: 

 
 

IMPORTANT NOTICE TO RESPONDENTS 

     Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect 

of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Respondent have any 

material concern regarding a tender process which meets this value threshold, a complaint may be 

lodged with Transnet’s Procurement Ombudsman for further investigation. 

 
     It is incumbent on the Respondent to familiarise himself/herself with the Terms of Reference for the 

Transnet Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 
 

     An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 
 

     For transactions below the R5, 000,000.00 (five million S.A. Rand) threshold, a complaint may be 

lodged with the Chief Procurement Officer of the relevant Transnet Operating Division. 
 

     All Respondents should note that a complaint must be made in good faith. If a complaint is made in 

bad faith, Transnet reserves the right to place such a bidder on its List of Excluded Bidders. 
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T2.2-10: REQUEST FOR QUATATION – BREACH OF LAW. 
 

NAME OF COMPANY: _______________________________________________________ 

 
 

I / We ___________________________________________________________ do hereby certify that 

I/we have/have not been found guilty during the preceding 5 (five) years of a serious breach of 

law, including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal 

or other administrative body. The type of breach that the Tenderer is required to disclose excludes 

relatively minor offences or misdemeanours, e.g., traffic offences. 

 
 

Where found guilty of such a serious breach, please disclose: 
 
 

NATURE OF BREACH: 
 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 
 

DATE OF BREACH: _________________________________________________________________ 

 
 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from 

the tendering process, should that person or company have been found guilty of a serious breach of law, 

tribunal or regulatory obligation. 

 
 
 
 

Signed on this _____ day of _________________ 20____ 

 
 
 
 
 
 

_______________________ 
 

SIGNATURE OF TENDERER 
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T2.2-11: Certificate of Acquaintance with Tender 
Documents. 

 

NAME OF TENDERING ENTITY: 
 

__________________________________________________________________________________ 
 

1. By signing this certificate, I/we acknowledge that I/we have made myself/ourselves thoroughly 

familiar with and agree with all the conditions governing this RFP. This includes those terms 

and conditions of the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. 

contained in any printed form stated to form part of the documents thereof, but not limited to 

those listed in this clause. 

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief 

based on an allegation that I/we overlooked any TENDER/contract condition or failed to take it 

into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found 

not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the 

word “competitor” shall include any individual or organisation, other than the Tenderer, 

whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation. 
 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c)  provides the same Services as the Tenderer and/or is in the same line of business as 

the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium will not be construed as 

collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
 

b) geographical area where Services will be rendered [market allocation] 
 

c) methods, factors or formulas used to calculate prices; 
 

d) the intention or decision to submit or not to submit, a Tender; 
 

e) the submission of a Tender which does not meet the specifications and conditions of 

the TENDER; or 

f) Tendering with the intention not winning the Tender. 
 

7. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the Services to which this TENDER relates. 

8. The terms of the accompanying Tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 
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9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to Tenders and contracts, Tenders that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and/or 

may be reported to the National Prosecuting Authority [NPA] for criminal investigation. In 

addition, Tenderers that submit suspicious Tenders may be restricted from conducting business 

with the public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
 

Signed on this _____ day of ___________________20___ 

 
 
 
 
 

_____________________________ 
 

SIGNATURE OF TENDERER 
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T2.2-12: Service Provider Integrity Pact. 
 

Important Note: All potential tenderers must read this document and certify in the RFP 

Declaration Form that that have acquainted themselves with and agree with the content. 
 

The contract with the successful tenderer will automatically incorporate this Integrity Pact 

and shall be deemed as part of the final concluded contract. 
 

INTEGRITY PACT 
 

Between 
 

TRANSNET SOC LTD 
 

Registration Number: 1990/000900/30 
 

(“Transnet”) 
 

and 
 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE. 

 
Transnet values full compliance with all relevant laws and regulations, ethical standards and the 

principles of economical use of resources, fairness and transparency in its relations with its 

Tenderers/Service Providers/Contractors. 
 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor hereby enter 

into this agreement hereinafter referred to as the “Integrity Pact” which will form part of the 

Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet as a vendor. 
 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and 

corruption by following a system that is fair, transparent and free from any undue influence prior to, 

during and subsequent to the currency of any procurement and/or reverse logistics event and any 

further contract to be entered into between the Parties, relating to such event. 
 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with undertakings 

contained in this Integrity Pact, should they want to be registered as a Transnet vendor. 

 
1 OBJECTIVES 

 
1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity 

Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are 

anti-competitive in nature, negotiations made in bad faith and under-pricing by following 

a system that is fair, transparent and free from any influence/unprejudiced dealings prior 

to, during and subsequent to the currency of the contract to be entered into with a view 

to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price 

in conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

 
2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption 

and to observe the following principles: 
 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a promise for 

or accept directly or through intermediaries any bribe, consideration, gift, reward, favour 

or any material or immaterial benefit or any other advantage from the Tenderer, either 

for themselves or for any person, organisation or third party related to the contract in 

exchange for an advantage in the tendering process, Tender evaluation, contracting or 

implementation process related to any contract. 

 
2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service 

Providers/Contractor with equity, transparency and fairness. Transnet will in particular, 

before and during the registration process, provide to all Tenderers/ Service 

Providers/Contractors the same information and will not provide to any 

Tenderers/Service Providers/Contractors confidential/additional information through 
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which the Tenderers/Service Providers/Contractors could obtain an advantage in relation 

to any tendering process. 

 
2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage and will further treat all 

Tenderers/Service Providers/Contractors participating in the tendering process in a fair 

manner. 

 
2.4 Transnet will exclude from the tender process such employees who have any personal 

interest in the Tenderers/Service Providers/Contractors participating in the tendering 

process. 

 
3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or 

benefits. 

 
a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to 

solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour, 

entertainment, loan, or anything of monetary value, from any person or juridical entities 

in the course of official duties or in connection with any operation being managed by, 

or any transaction which may be affected by the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, from 

vendors, suppliers, customers, potential employees, potential vendors, and suppliers, 

or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality packages be 

accepted from or given to prospective suppliers participating in a tender process at the 

respective employee’s Operating Division, regardless of retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered, 

either directly or indirectly. This includes money, loans, equity, special privileges, 

personal favours, benefit or services. Such favours will be considered to constitute 

corruption. 

 
3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary 

to prevent corrupt practices, unfair means and illegal activities during any stage of its 

Tender or during any ensuing contract stage in order to secure the contract or in 

furtherance to secure it and in particular the Tenderer/Service Provider/Contractor 

commits to the following: 

 
a) The Tenderer/Service Provider/Contractor will not, directly or through any other 

person or firm, offer, promise or give to Transnet or to any of Transnet’s employees 

involved in the tendering process or to any third person any material or other benefit 

or payment, in order to obtain in exchange an advantage during the tendering 

process; and 

b)       The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material or 
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immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any employee of Transnet, connected directly or indirectly with the tendering 

process, or to any person, organisation or third party related to the contract in 

exchange for any advantage in the tendering, evaluation, contracting and 

implementation of the contract. 

 
3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested 

in the contract to preclude a competitive Tender price, impair the transparency, fairness 

and progress of the tendering process, Tender evaluation, contracting and 

implementation of the contract. The Tenderer / Service Provider further commits itself 

to delivering against all agreed upon conditions as stipulated within the contract. 

 
3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest 

agreement or understanding, whether formal or informal with other Tenderers/Service 

Providers/Contractors. This applies in particular to certifications, submissions or non-

submission of documents or actions that are restrictive or to introduce cartels into the 

tendering process. 

 
3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under the 

relevant anti-corruption laws of South Africa or any other country. Furthermore, the 

Tenderer/Service Provider/Contractor will not use for illegitimate purposes or for 

restrictive purposes or personal gain, or pass on to others, any information provided by 

Transnet as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

 
3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and 

address of its agents or representatives in South Africa, if any, involved directly or 

indirectly in the registration or tendering process. Similarly, the Tenderer / Service 

Provider / Contractor of South African nationality shall furnish the name and address of 

the foreign principals, if any, involved directly or indirectly in the registration or tendering 

process. 

 
3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or 

forged documents or information in order to influence the tendering process to the 

advantage of the Tenderer/Service Provider/Contractor or detriment of Transnet or other 

competitors. 

 
3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with 

a copy of its code of conduct. Such code of conduct must address the compliance 

programme for the implementation of the code of conduct and reject the use of bribes 

and other dishonest and unethical conduct. 

 
3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

 
3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, 
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Labour, Anti-Corruption and the Environment when undertaking business with Transnet 

as follows: 

 
a) Human Rights 

 
• Principle 1: Businesses should support and respect the protection of internationally 

proclaimed human rights; and 

 
• Principle 2: make sure that they are not complicit in human rights abuses. 

 
b) Labour 

 
• Principle 3: Businesses should uphold the freedom of association and the effective 

recognition of the right to collective bargaining. 

 
• Principle 4: the elimination of all forms of forced and compulsory labour; 

 
• Principle 5: the effective abolition of child labour; and 

 
• Principle 6: the elimination of discrimination in respect of employment and occupation. 

 
c) Environment 

 
• Principle 7: Businesses should support a precautionary approach to environmental 

challenges; 

 
• Principle 8: undertake initiatives to promote greater environmental responsibility; and 

 
• Principle 9: encourage the development and diffusion of environmentally friendly 

technologies. 

 
d) Anti-Corruption 

 
• Principle 10: Businesses should work against corruption in all its forms, including 

extortion and bribery. 

 
4 INDEPENDENT TENDERING 

 
4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer 

declares to fully understand that the word “competitor” shall include any individual or 

organisation, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

 
a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line 

of business as the Tenderer. 

 
4.2     The Tenderer has arrived at his submitted Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 
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communication between partners in a joint venture or consortium will not be construed 

as collusive tendering. 

 
4.3     In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

 
a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation]; 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender; 

e) the submission of a Tender which does not meet the specifications and conditions 

of the RFP; or 

f) tendering with the intention of not winning the Tender. 

 
4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Goods or Services to which his/her tender relates. 

 

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 

 
4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, Tenders 

that are suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] 

for criminal investigation and/or may be restricted from conducting business with the 

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which conditions are 

unacceptable and offer alternatives by written submission on its company letterhead, 

attached to its submitted Tender. Any such submission shall be subject to review by 

Transnet’s Legal Counsel who shall determine whether the proposed alternative(s) are 

acceptable or otherwise, as the case may be. 

 
5 DISQUALIFICATION FROM TENDERING PROCESS 

 
5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3 of this Integrity Pact or in any other form such as to put its reliability 

or credibility as a Tenderer/Service Provider/Contractor into question, Transnet may 

reject the Tenderer’s / Service Provider’s / Contractor’s application from the registration 

or tendering process and remove the Tenderer/Service Provider/Contractor from its 

database, if already registered. 
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5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3, or any material violation, such as to put its reliability or credibility 

into question. Transnet may after following due procedures and at its own discretion also 

exclude the Tenderer/Service Provider /Contractor from future tendering processes. The 

imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the circumstances of the case, which 

will include amongst others the number of transgressions, the position of the 

transgressors within the company hierarchy of the Tenderer/Service Provider/Contractor 

and the amount of the damage. The exclusion will be imposed for up to a maximum of 

10 (ten) years. However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

 
5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage 

caused by it and has installed a suitable corruption prevention system or taken other 

remedial measures as the circumstances of the case may require, Transnet may at its 

own discretion revoke the exclusion or suspend the imposed penalty. 

 
6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

 
6.1 The process of restriction is used to exclude a company/person from conducting future 

business with Transnet and other organs of state for a specified period. No Tender shall 

be awarded to a Tenderer whose name (or any of its members, directors, partners or 

trustees) appear on the Register of Tender Defaulters kept by National Treasury, or who 

have been placed on National Treasury’s List of Restricted Suppliers. Transnet reserves 

the right to withdraw an award, or cancel a contract concluded with a Tenderer should it 

be established, at any time, that a tenderer has been restricted with National Treasury by 

another government institution. 

 
6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply 

Chain Policy and Procurement Procedures Manual (CPM included) are included herein by 

way of reference. Below follows a condensed summary of this restriction procedure. 

 
6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s 

details (including the identity number of the individuals and registration number of the 

entity) to National Treasury for placement on National Treasury’s Database of Restricted 

Suppliers for the specified period of exclusion. National Treasury will make the final 

decision on whether to restrict an entity from doing business with any organ of state for 

a period not exceeding 10 years and place the entity concerned on the Database of 

Restricted Suppliers published on its official website. 

 
6.4 The decision to restrict is based on one of the grounds for restriction. The standard of 

proof to commence the restriction process is whether a “prima facie” (i.e. on the face of 

it) case has been established. 

 
6.5 Depending on the seriousness of the misconduct and the strategic importance of the 

Goods/Services, in addition to restricting a company/person from future business, 

Transnet may decide to terminate some or all existing contracts with the company/person 

as well. 
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6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the 

contract to a blacklisted company. 

 
6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, 

concluded a contract, or, in the capacity of agent or subcontractor, has been associated 

with such Tender or contract: 

 
a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time 

for the receipt of Tenders. 

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a 

contract when called upon to do so in terms of any condition forming part of the 

Tender documents. 

c) has carried out any contract resulting from such Tender in an unsatisfactory manner 

or has breached any condition of the contract. 

d) has offered, promised or given a bribe in relation to the obtaining or execution of 

the contract. 

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or 

any Government Department or towards any public body, Enterprise or person. 

f) has made any incorrect statement in a certificate or other communication with 

regard to the Local Content of his Goods or his B-BBEE status and is unable to prove 

to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 
 

(ii) before making such statement, he took all reasonable steps to satisfy himself of 

its correctness. 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor. 

h) has litigated against Transnet in bad faith. 
 

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

 
6.9 Companies associated with the person/s guilty of misconduct (i.e. entities owned, 

controlled or managed by such persons), any companies subsequently formed by the 

person(s) guilty of the misconduct and/or an existing company where such person(s) 

acquires a controlling stake may be considered for blacklisting. The decision to extend 

the blacklist to associated companies will be at the sole discretion of Transnet. 

 
7 PREVIOUS TRANSGRESSIONS 

 
7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited to, 

corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 1998, 

which occurred in the last 5 (five) years with any other public sector undertaking, 

government department or private sector company that could justify its exclusion from 
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its registration on the Tenderer’s/Service Provider’s/Contractor’s database or any 

tendering process. 

 
7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect 

statement on this subject, the Tenderer/Service Provider/Contractor can be rejected from 

the registration process or removed from the Tenderer/ Service Provider/Contractor 

database, if already registered, for such reason (refer to the Breach of Law Returnable 

Form contained in the document.) 

 
8 SANCTIONS FOR VIOLATIONS 

 
8.1 Transnet shall also take all or any one of the following actions, wherever required to: 

 
a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering process 

or call off the pre-contract negotiations without giving any compensation the 

Tenderer/Service Provider/Contractor. However, the proceedings with the other 

Tenderer/ Service Provider/Contractor may continue. 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor. 

c) Recover all sums already paid by Transnet. 

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished 

by the Tenderer/Service Provider/Contractor, in order to recover the payments, already 

made by Transnet, along with interest. 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender with 

Transnet in future. 

 
9 CONFLICTS OF INTEREST 

 
9.1 A conflict of interest includes, inter alia, a situation in which: 

a) A Transnet employee has a personal financial interest in a tendering / supplying entity; 

and 

b) A Transnet employee has private interests or personal considerations or has an affiliation 

or a relationship which affects, or may affect, or may be perceived to affect his / her 

judgment in action in the best interest of Transnet or could affect the employee’s 

motivations for acting in a particular manner, or which could result in, or be perceived as 

favouritism or nepotism. 
 

9.2 A Transnet employee uses his / her position, or privileges or information obtained while 

acting in the capacity as an employee for: 

a) Private gain or advancement; or 

b) The expectation of private gain, or advancement, or any other advantage accruing to the 

employee must be declared in a prescribed form. 
 

Thus, conflicts of interest of any Tender committee member or any person involved in the 

sourcing process must be declared in a prescribed form. 
 

9.3     If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest 

i.e., a family, business and / or social relationship between its owner(s)/ 
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member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of 

Transnet’s Board of Directors in respect of a Tender which will be considered for the 

Tender process, the Tenderer/Service Provider/ Contractor: 

a) must disclose the interest and its general nature, in the Request for Proposal (“RFX”) 

declaration form; or 

b) must notify Transnet immediately in writing once the circumstances have arisen. 
 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from 

or enter into any monetary dealings or transactions, directly or indirectly, with any 

committee member or any person involved in the sourcing process, where this is done, 

Transnet shall be entitled forthwith to rescind the contract and all other contracts with 

the Tenderer/Service Provider/Contractor. 

 
10 DISPUTE RESOLUTION 

 
10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its 

Tenderer / Service Provider / Contractor. When a dispute arises between Transnet and 

its Tenderer / Service Provider / Contractor, the parties should use their best endeavours 

to resolve the dispute in an amicable manner, whenever possible. Litigation in bad faith 

negates the principles of trust and good faith on which commercial relationships are 

based. Accordingly, following a blacklisting process as mentioned in paragraph 6 above, 

Transnet will not do business with a company that litigates against it in bad faith or is 

involved in any action that reflects bad faith on its part. Litigation in bad faith includes, 

but is not limited to the following instances: 

 
a) Vexatious proceedings: these are frivolous proceedings which have been instituted 

without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either 

in giving evidence or on an affidavit; 

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper foundation, 

scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the 

court process in order to gain a competitive advantage during a Tender process. 

 
11 GENERAL 

 
11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the 

Republic of South Africa. 

 
11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the law relating to any civil or 

criminal proceedings. 

 
11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid 

for an indefinite period unless cancelled by either Party. 

 
11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder 

of this Integrity Pact remains valid. 
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11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent 

or corruptive behaviour of one or more Transnet employees, Transnet expects its 

Tenderer/Service Provider/Contractor to report this behaviour directly to a senior 

Transnet official/employee or alternatively by using Transnet’s “Tip-Off Anonymous” 

hotline number 0800 003 056, whereby your confidentiality is guaranteed. 

 
The Parties hereby declare that each of them has read and understood the clauses of this 

Integrity Pact and shall abide by it. To the best of the Parties’ knowledge and belief, the 

information provided in this Integrity Pact is true and correct. 

 
 

I …………………………………………………………………………………………….. duly authorised by the 

tendering entity, hereby certify that the tendering entity are fully acquainted with the contents 

of the Integrity Pact and further agree to abide by it in full. 

 
 

Signature ………………………………… 

 
 

Date ……………………………………….. 
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T2.2-13: Supplier Code of Conduct 

 
Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and 

obtaining services. This however must be done in an open and fair manner that supports and drives a 

competitive economy. Underpinning our process are several acts and policies that any supplier dealing 

with Transnet must understand and support. These are: 

           The Transnet Procurement Policy – A guide for Tenderers. 
 

           Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management): fair, equitable, transparent, competitive and cost effective; 

           The Public Finance Management Act (PFMA); 
 

           The Broad Based Black Economic Empowerment Act (BBBEE) 
 

           The Prevention and Combating of Corrupt Activities Act (PRECCA); and 
 

           The Construction Industry Development Board Act (CIDB Act). 
 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of 

Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 
 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively 

competing in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. 

As such, our transformation is focused on adopting a performance culture and to adopt behaviours that 

will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 
 

           Transnet and its employees will follow the laws of this country and keep accurate business 

records that reflect actual transactions with, and payments to, our suppliers. 

           Employees must not accept or request money or anything of value, directly or indirectly, 

from suppliers. 

           Employees may not receive anything that is calculated to: 
 

-      Illegally influence their judgement or conduct or to ensure the desired outcome of a 

sourcing activity; 
 

-      Win or retain business or to influence any act or decision of any person involved in 

sourcing decisions; or 
 

-      Gain an improper advantage. 
 

       There may be times when a supplier is confronted with fraudulent or corrupt behaviour of 

Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to 

report these acts. (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

           Suppliers are expected to comply with all applicable laws and regulations regarding fair 

competition and antitrust practices. 
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           Transnet does not engage with non-value adding agents or representatives solely for the 

purpose of increasing B-BBEE spend (fronting). 
 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 
 

       Generally, suppliers have their own business standards and regulations. Although Transnet 

cannot control the actions of our suppliers, we will not tolerate any illegal activities. These 

include, but are not limited to: 

-          Misrepresentation of their product (origin of manufacture, specifications, intellectual 

property rights, etc); 
 

-          Collusion; 
 

-          Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 
 

-          Corrupt activities listed above; and 
 

-          Harassment, intimidation or other aggressive actions towards Transnet employees. 
 

       Suppliers must be evaluated and approved before any materials, components, products or 

services are purchased from them. Rigorous due diligence is conducted and the supplier is 

expected to participate in an honest and straight forward manner. 

       Suppliers must record and report facts accurately, honestly and objectively. Financial records 

must be accurate in all material respects. 
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Conflicts of Interest 
 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the 

ability to act in the best interests of Transnet SOC Limited. 

           Doing business with family members. 
 

           Having a financial interest in another company in our industry 
 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the 

extent such terms are not included in contractual obligations and any of the above code is breached, 

then Transnet reserves its right to review doing business with these suppliers. 

 
 
 
 

I, of 
 

(insert name of Director or as per Authority (insert name of Company) 

Resolution from Board of Directors) 

 
 
 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the 

“Transnet Supplier Code of Conduct.” 

 
 

Signed this on day ___________________________ at ________________________________ 

 
 
 
 
 

_________________________ 
 

Signature 
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Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

Name of Tenderer / Contractor ______________________________________ hereinafter Operator 

and the Data subject is “Transnet”. Operator will process personal information only with the 

knowledge and authorisation of Transnet and will treat personal information and the information of 

a third party which comes to its knowledge as confidential and will not disclose it, unless so required 

by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 
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2.6. Should there be a need for the Operator to process the personal information and the 

information of a third party in a way that is not agreed to in this Agreement, the Operator must 

request consent from Transnet to the processing of its personal information or and the information 

of a third party in a manner other than that it was collected for, which consent cannot be 

unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 
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The Operator is required to provide confirmation that all measures in terms of the 

POPIA are in place when processing personal information and the information of a third party 

received from Transnet: 

YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

Company Name: _________________ 

(Operator) 

 

Authorised signatory for and on behalf Company Name: __________________________ who warrants that 

he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 
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T2.2-15: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and 

April 2013) requires that the Contractor provides the insurance stated in the insurance table 

except any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices. 

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment. 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

Clause Statement Data 

1 General  

 The conditions of contract 

are the core clauses and 

the clauses for main 

Option  

 

   

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options    

X2:     Changes in the law 

  X7: Delay damages 

  X18: Limitation of liability 

 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering 

and Construction Contract 

June 2005 (amended June 

2006 and April 2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 
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Address 

 

 

 

 

 

Having elected its 

Contractual Address for 

the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

96 Rissik Street  

Braamfontein  

Johannesburg  

2000 

 

Transnet Freight Rail  
Corner Jet Park & North Reef Rd 
Elandsfontein 

Johannesburg 

10.1 The Project Manager is: 

Address 

Tel  

e-mail  

Sbu Luvuno 

Richards Bay 

073 043 3265 

Sbu.Luvuno@transnet.net 

11.2(13) The works are  Supply, delivery, installation and commissioning of 
sewer pumps, control panels for RNC Depot, 

 

11.2(15) The boundaries of the site 

are  

As stated in Part C4.1.”Description of the Site and it 

surroundings” 

11.2(14) The following matters 

will   be included in the      

Risk Register 

   
   

   
                   
                   
 

 

  The Site Information is in  Part C4 

11.2(19) The Works Information is 

in   

Part C3 

12.2 The law of the contract is 

the law of  

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this 

contract is  

English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of the 

conditions of contract. 

Richards Bay

Security at the facility
Unplanned Power outages

Unavailability of Supersucker
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3 Time  

11.2(3) The completion date for 

the whole of the works is 

31.2 The starting date is 

35.1 The Employer is not 

willing to take over the 

works before the 

Completion Date. 

 

5 Payment  

50.1 The assessment interval is 

monthly on the   

25th (twenty fifth) day of each successive month. 

51.1 The currency of this 

contract is the  

51.2 The period within which 

payments are made is  

Payment will be effected on or before the last day of 

the month following the month during which a valid 

Tax Invoice and Statement were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of South 

Africa. 

8 Risks and insurance  

84.1 

 

The Employer provides 

these insurances from the 

Insurance Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and Materials 

is as stated in the Insurance policy for Contract 

  Cover / indemnity: to the extent as stated in the insurance policy for 

Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract Works 

/ Public Liability 

 

South African Rand

Works/ Public Liability

 25 March 2027

 01 February 2027



Transnet Rail Infrastructure Manager   
Contract Number: ERAC RCB 55788 
Description of the Works: Supply, delivery, installation and commissioning of sewer pumps, control panels for RNC 
Depot, Richards Bay 

 

 
CPM 2020 Rev 02 PAGE 4 Part C1: Contract Data 
                            Contract Data provided by the Employer 

 2 Insurance against: Loss of or damage to property (except the works, 

Plant and Materials & Equipment) and liability for 

bodily injury to or death of a person (not an 

employee of the Contractor) arising out of or in 

connection with the performance of the Contract as 

stated in the insurance policy for Contract Works / 

Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy for 

Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract Works 

/ Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary Works 

only) as stated in the insurance policy for contract 

Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy for 

Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract Works 

/ Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to the 

terms, exceptions and conditions of the SASRIA 

coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by the 

SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and every 

theft claim, 0,1% of the contract value subject to a 

minimum of R2,500 and a maximum of R25,000. 

84.1 

 

The minimum limit of 

indemnity for insurance in 

respect of death of or 

bodily injury to employees 

of the Contractor arising 

out of and in the course of 

their employment in 

connection with this 

contract for any one event 

is  

 

 

The Contractor must comply at a minimum with the 

provisions of the Compensation for Occupational 

Injuries and Diseases Act No. 130 of 1993 as 

amended. 
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 The Contractor provides 

these additional 

Insurances 

1 Where the contract requires that the 

design of any part of the works shall be 

provided by the Contractor the Contractor 

shall satisfy the Employer that 

professional indemnity insurance cover in 

connection therewith has been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of 

any sub-contractor 

  4 Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability 

indemnity with a minimum indemnity 

limit. 
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  5 The insurance coverage referred to in 1, 

2, 3, and 4 above shall be obtained from 

an insurer(s) in terms of an insurance 

policy approved by the Employer. The 

Contractor shall arrange with the insurer 

to submit to the Project Manager the 

original and the duplicate original of the 

policy or policies of insurance and the 

receipts for payment of current 

premiums, together with a certificate 

from the insurer or insurance broker 

concerned, confirming that the policy or 

policies provide the full coverage as 

required. The original policy will be 

returned to the Contractor. 

84.2 The minimum limit of 

indemnity for insurance in 

respect of loss of or 

damage to property 

(except the works, Plant, 

Materials and Equipment) 

and liability for bodily 

injury to or death of a 

person (not an employee 

of the Contractor) caused 

by activity in connection 

with this contract for any 

one event is   

  

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 

9 Termination There is no additional Contract Data required for 

this section of the conditions of contract. 

10 Data for main Option 

clause 

 

B Priced contract with 

Bill of Quantities  

No additional data is required for this Option. 

60.6 The method of 

measurement is  

The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

 

11 Data for Option W1  
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W1.1 The Adjudicator is  Both parties will agree as and when a dispute arises.  

If the parties cannot reach an agreement on the 

Adjudicator, the Chairman of the Association of 

Arbitrators will appoint an Adjudicator. 

W1.2(3) The Adjudicator 

nominating body is:  

The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator 

nominating body is 

entered, it is: 

 

the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure 

is  

The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The place where 

arbitration is to be held is 

Johannesburg, South Africa 

 The person or 

organisation who will 

choose an arbitrator  

- if the Parties cannot 

agree a choice or 

- if the arbitration 

procedure does not 

state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary 

Option clauses 

 

X2 Changes in law No additional data required for this option 

X7 Delay damages   

X7.1 Delay damages for 

Completion of the whole 

of the works are 

 

R1 000.00 per day 

X18 Limitation of liability  
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X18.1 

 

 

 

  

 

X18.2 

 

 

 

 

 

 

X18.3 

 

 

 

 

 

 

 

X18.4 

 

 

 

 

 

 

 

X18.5 

The Contractor’s 

liability to the Employer 

for indirect or 

consequential loss is 

limited to: 

 

For any one event, the 

Contractor’s liability to 

the Employer for loss 

of or damage to the 

Employer’s property is 

limited to: 

 

The Contractor’s 

liability for Defects due 

to his design which are 

not listed on the 

Defects Certificate is 

limited to: 

 

The Contractor’s total 

liability to the 

Employer for all 

matters arising under 

or in connection with 

this contract, other 

than excluded matters, 

is limited to: 

 

The end of liability 

date is 

Nil  

 

 

 

 

 

The deductible of the relevant insurance policy  

 

 

 

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

 

The Total of the Prices 

 

 

 

 

 

 

 

 

12 months after Completion of the whole of the 

works 

 

Z Additional conditions 

of contract are:  
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Z1 

 

 

Z1.1 

 

 

 

 

 

 

Additional 

clauses 

relating to 

Joint 

Venture  

 

 

 

 

27.5. In the instance that the Contractor is a joint venture, the 

Contractor shall provide the Employer with a certified copy of 

its signed joint venture agreement, and in the instance that the 

joint venture is an ‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 (four) weeks of the 

Contract Date. 

The Joint Venture agreement shall contain but not be limited to 

the following: 

 

• A brief description of the Contract and the Deliverables; 

• The name, physical address, communications addresses 

and domicilium citandi et executandi of each of the 

constituents and of the Joint Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, sureties, 

indemnities and guarantees which must be taken out by 

the Joint Venture and by the individual constituents; 

• Details of an internal dispute resolution procedure;  

• Written confirmation by all of the constituents:  

i. of their joint and several liabilities to the Employer 

to Provide the Works; 

ii. identification of the lead partner in the joint 

venture confirming the authority of the lead 

partner to bind the joint venture through the 

Contractor’s representative; 

iii. Identification of the roles and responsibilities of 

the constituents to provide the Works. 

• Financial requirements for the Joint Venture: 

iv. the working capital requirements for the Joint 

Venture and the extent to which and manner 

whereby this will be provided and/or guaranteed 

by the constituents from time to time; 

v.  the names of the auditors and   others, if any, who 

will provide auditing and accounting services to 

the Joint Venture. 

Z1.2 

 

  

27.6. The Contractor shall not alter its composition or legal 

status of the Joint Venture without the prior approval of the 

Employer.  
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Z2 Additional 

obligations in 

respect of 

Termination  

 

Z2.1  The following will be included under core clause 91.1: 

In the second main bullet, after the word ‘partnership’ add ‘joint 

venture whether incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the following additional 

bullets after the last sub-bullet: 

 

• commenced business rescue proceedings (R22) 

• repudiated this Contract (R23) 

Z2.2 Terminatio

n Table  

The following will be included under core clause 90.2 

Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A reason other than 

R1 – R23”  

Z2.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 or R23.” 

Z3 Right 

Reserved 

by the 

Employer 

to Conduct 

Vetting 

through 

SSA 

 

Z3.1  The Employer reserves the right to conduct vetting through 

State Security Agency (SSA) for security clearances of any 

Contractor who has access to National Key Points for the 

following without limitations: 

 

1. Confidential – this clearance is based on any information 

which may be used by malicious, opposing or hostile 

elements to harm the objectives and functions of an 

organ of state. 
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  2. Secret – clearance is based on any information which 

may be used by malicious, opposing or hostile elements 

to disrupt the objectives and functions of an organ of 

state. 

3. Top Secret – this clearance is based on information which 

may be used by malicious, opposing or hostile elements 

to neutralise the objectives and functions of an organ of 

state.  

Z4 

 

 

 

Z4.1 

Additional 

Clause 

Relating to 

Collusion 

in the 

Constructi

on 

Industry 

 

 

 

 

The contract award is made without prejudice to any rights the 

Employer may have to take appropriate action later with regard 

to any declared tender rigging including blacklisting. 

Z5 

 

 

Z5.1  

Protection 

of Personal 

Informatio

n Act 

 

 

 

The Employer and the Contractor are required to process 

information obtained for the duration of the Agreement in a 

manner that is aligned to the Protection of Personal 

Information Act.  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is          % 

 The subcontracted fee percentage is         % 

11.2(18) The working areas are the Site and  

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled. 

11.2(14) The following matters will be included 

in the Risk Register 

 

 

31.1 The programme identified in the 

Contract Data is 

 

 

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in  

11.2(31)  The tendered total of the Prices is                              (in figures)  

                             (in words), excluding VAT  

   

 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, and 

“SSCC” means Shorter Schedule of Cost 

Components starting on page 63 of ECC. 

 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

        % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

 

 The percentage for adjustment for 

Equipment in the published list is 

 

       % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 

    

    

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

      % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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PART 2: PRICING DATA 

 

Document reference Title No of 

pages 

C2.1 Pricing instructions: Option B 5 

C2.2 The bill of quantities 1 
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C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B 

states: 

Identified 

and defined 

terms 

11 

11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in 

accordance with this contract to accommodate implemented 

compensation events and for accepted quotations for acceleration. 

(22) Defined Cost is the cost of the components in the Shorter 

Schedule of Cost Components whether work is subcontracted or not 

excluding the cost of preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for 

each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the 

work covered by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or 

be covered by immediately following work. 

  (31) The Prices are the lump sums and the amounts obtained by 

multiplying the rates by the quantities for the items in the Bill of 

Quantities. 

 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured 

using quantities and rates or stated as lump sums.  Value related items are not used.  Time related 

items are items measured using rates where the rate is a unit of time. 
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1.2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 

Information”.  This confirms that instructions to do work or how it is to be done are not included in 

the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 

Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 

does not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only 

a pricing document.   

1.3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to 

consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 

Contract (June 2005) Guidance Notes before preparing the bill of quantities or before entering 

rates and lump sums into the bill.  

Historically bill of quantities based contracts in South Africa have been influenced by the different 

approaches of the civil engineering and building sectors of the industry through their respective 

discipline based standard forms of contract and methods of measurement.  This is particularly 

apparent in the approach to the Preliminary and General bill.   On the other hand, because ECC 

caters for a number of disciplines in the same contract, including electrical works, a different 

approach not currently found in local methods of measurement to the Preliminary & General bill 

items may have been used.   

The NEC approach to the P & G bill assumes use will be made of method related charges for 

Equipment applied to Providing the Works based on durations shown in the Accepted Programme, 

fixed charges for the use of Equipment that is required throughout the construction phase, time 

related charges for people working in a supervisory capacity for the period required, and lump 

sum charges for other facilities or services not directly related to performing work items typically 

included in other parts of the bill. 
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2. Measurement and payment 

2.1. Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 

being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 

everything necessary as incurred or required by the Contractor in carrying out or 

providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 

assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 

provided, and no rates or prices are included in the bill specifically for such matters, then 

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 

items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 

 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 
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the Contractor is deemed to have allowed for all costs associated with such requirements 

within the tendered rates and Prices in the Bill of Quantities. 

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 

rates in the bill of quantities.  If a number of items are grouped together for pricing 

purposes, this will be treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily 

represent the actual amount of work to be done.  The quantities of work assessed and 

certified for payment by the Project Manager at each assessment date will be used for 

determining payments due and not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for 

the purposes of identifying the items.  More detail regarding the extent of the work 

entailed under each item is provided in the Works Information. 

2.3. Departures from the method of measurement 

Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 

given in the method of measurement.  In the event of any ambiguity or inconsistency between 

the statements in the method of measurement and this section, the interpretation given in this 

section shall be use.
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C2.2 The bill of quantities 

 

ITEM 
NO 

DESCRIPTION OF 
GOODS/SERVICES 

UOM Qty. Rate Amount 

 
Supply, deliver, install, 
commission and handover sewer 
pumps, control Panels, etc. 

  
  

 Preliminaries & General     

1. Fixed Cost Charges sum 1   

2. Time Related Charges mon. 1   

3. 
2.5KW Grundfos pump, 
SLV65.65.22.50D.C or similar 
approved 

ea. 2 
  

4. 
Panel for 2.5KW Grundfos pump 
LC242 or similar approved 

ea. 2 
  

5. 
4.5KW Grundfos pump, 
SL1.100.100.40.4.50D.C or similar 
approved 

ea. 1 
  

6. 
Panel for 4.5KW Grundfos pump 
LC242 PI or similar approved 

ea. 1 
  

7. 6mm S/S chain with shackles m 14   

8. 8mm S/S chain with shackles m 7   

9. Bolt set for 3 pumps above set 3   

10. Control Panel Stand, S/S ea. 3   

11. 
Grundfos Ringstand DN80, 2.5inch 
hose con or similar approved 

ea. 2 
  

12. 
Grundfos 3 float switch MS1, 10m 
cable or similar approved 

ea. 3 
  

13. 

Valve chamber fittings for 2.5KW 
pump (incl. RSV valves, non-return 
valve, spool piece and flange 
adaptor) 

ea. 2 

  

14. 
Pump connection pipe, clamp & 
fittings for 2.5KW Grundfos pump or 
similar approved. 

ea. 2 
  

15. 

Valve chamber fittings for 4.5KW 
pump (incl. RSV valves, non-return 
valve, spool piece and flange 
adapter) 

ea. 1 
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16. 
Pump connection pipe, clamp & 
fittings for 4.5KW Grundfos pump or 
similar approved. 

ea. 1 
  

17. 
2m x 2m concrete cover slab with 
polymer frame and lid and cast-iron 
tanks 

ea. 2 
  

18. Consumables per pump ea. 3   

19. 
Labour for the installation of pumps, 
Control Panels and accessories 

sum 1 
  

20. Travelling for the team sum 1   

21. 
Commissioning of the pumps and 
complete system 

sum 1 
  

22. 
Provision of Equipment for 
installation of pumps, Control Panels 
and accessories 

sum 1 
  

23. 
Removal and repair/service of 
existing 2.5KW pumps 

ea. 2 
  

24. 
Removal and repair/service of 
existing 4.5KW pump 

ea. 1 
  

25. 
Provision of maintenance plan for 
pumps 

ea. 1 
  

      

      

      

Total  

Vat (15%)  

Total Amount  
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PART C3:  SCOPE OF WORK 
 

Document 
reference 

Title No of 
page 

 This cover page 1 

C3.1 Employer’s Works Information 21 

C3.2 Contractor’s Works  1 

   

   

   

   

   

   

   

   

 Total number of pages 23 

 



Transnet Rail Infrastructure Manager   

Contract Number: ERAC-RCB-55788 
Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER PUMPS 
CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 
 

C3.1 EMPLOYER’S WORKS INFORMATION 

Contents 

PART C3:  SCOPE OF WORK ................................................................................................................................... 1 

SECTION 1 ................................................................................................................................................................. 4 

1 Description of the works ................................................................................................................................................. 4 

1.1 Executive overview ................................................................................................................ 4 

1.2 Employer’s objectives ............................................................................................................ 4 

1.3 Interpretation and terminology ............................................................................................. 4 

2 Engineering and the Contractor’s design ........................................................................................................................ 4 

2.1 Employer’s design .................................................................................................................. 4 

2.2 Parts of the works which the Contractor is to design ............................................................ 5 

2.3 Procedure for submission and acceptance of Contractor’s design ....................................... 6 

2.4 Review and Acceptance of Contractor Documentation ........................................................ 5 

2.5 Other requirements of the Contractor’s design .................................................................... 5 

2.6 Use of Contractor’s design ..................................................................................................... 5 

2.7 Design of Equipment ............................................................................................................. 6 

2.8 Equipment required to be included in the works .................................................................. 6 

2.9 As-built drawings, operating manuals and maintenance schedules ..................................... 6 

3 Construction ................................................................................................................................................................... 6 

3.1 Temporary works, Site services & construction constraints .................................................. 6 

3.2 Completion, testing, commissioning and correction of Defects.......................................... 11 

4 Plant and Materials Standards and Workmanship ........................................................................................................ 12 

4.1 Investigation, Survey and Site Clearance ........................................................................... 122 

4.2 Building works ..................................................................................................................... 12 

4.3 Civil Engineering and Structural Works ............................................................................... 12 

4.4 Electrical & mechanical engineering works ......................................................................... 12 

4.5 Process control and IT works ............................................................................................... 12 

4.6 Other [as required] .............................................................................................................. 12 

5 List Of Drawings ............................................................................................................................................................ 13 

5.1 Drawings issued by the Employer ........................................................................................ 13 

SECTION 2 ............................................................................................................................................................... 14 

6 Management and start up ............................................................................................................................................ 14 

6.1 Management meetings ....................................................................................................... 14 



Transnet Rail Infrastructure Manager   

Contract Number: ERAC-RCB-55788 
Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER PUMPS 
CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 
 

6.2 Documentation Control ....................................................................................................... 14 

6.3 Safety risk management ...................................................................................................... 14 

6.4 Environmental constraints and management ..................................................................... 15 

6.5 Quality assurance requirements .......................................................................................... 18 

6.6 Programming constraints .................................................................................................... 18 

6.7 Contractor’s management, supervision and key people ..................................................... 18 

6.8 Insurance provided by the Employer  .................................................................................. 18 

6.9 Insurance provided by the Employer ................................................................................... 18 

6.10 Provision of bonds and guarantees ..................................................................................... 18 

6.13 The Contractor’s Invoices .................................................................................................... 19 

6.14 People .................................................................................................................................. 20 

6.15 Plant and Materials.............................................................................................................. 21 

SECTION 3 ............................................................................................................................................................... 23 

C3.2 CONTRACTOR’S WORKS INFORMATION ............................................................................................. 223 

 



Transnet Rail Infrastructure Manager   

Contract Number: ERAC-RCB-55788 
Description of the Works: SUPPLY, DELIVER, INSTALL, COMMISSION AND HANDOVER SEWER PUMPS 
CONTROL PANELS FOR THE TRIM RNC DEPOT IN RICHARDS BAY 
 

SECTION 1 

1 Description of the works 

1.1 Executive overview 

The works that the Contractor is to perform involve removal of existing submersible sewer 
pumps, supply, delivery, installation and commissioning of the new submersible sewer pumps for 
the RNC Depot in Richards Bay.  

1.2 Employer’s objectives  

The Employer’s objectives are 
To replace the existing the non-functioning submersible sewer pumps whilst still maintaining the 
highest environmental, quality and safety standards.  

1.3 Interpretation and terminology 

The following abbreviations are used in this Works Information: 

Abbreviation Meaning given to the abbreviation 

CEMP Construction Environmental Management Plan  

DP Data Pack 

EA Environmental Authorisation 

FEQ Field Engineering Query 

GA General Arrangement Drawing 

HVAC Heating Ventilation Air-conditioning and Cooling 

ID Personal identification document 

NCR Non-conformance report 

NEMA National Environmental Management Act 

PES Project Environmental Specifications 

PIRPMP Project Industrial Relations Policy and Management Plan 

PQP Project Quality Plan 

QCP Quality Control Plan 

SANS 
South African National Standards previously South African Bureau of 
Standards (SABS) 

SES Standard Environmental Specification 

SHE Safety, Health & Environment 

TFR Transnet Freight Rail 

EMPLOYER Transnet Group Capital 

TNPA Transnet National Ports Authority 

WUL Water-use Licence 

SANS South African National Standards 

SASRIA South African Special Risks Insurance Association 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

SIP Site Induction Programme  

SMP Safety Management Plan 

2 Engineering and the Contractor’s design 

2.1 Employer’s design 
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2.1.1 The Employer’s design for the works is: N/A (Pumps are to be as per specification).  

2.1.2 N/A.  

2.2 Parts of the works which the Contractor is to design 

2.2.1 The Contractor is to design the following parts of the works:  

None. 

 

2.2.2 There are no designs required. 

 

2.2.3 Unless expressly stated to form part of the design responsibility of the Employer as stated 
under 2.1 Employer’s design above and whether or not specifically stated to form part of the 
design responsibility of the Contractor under this paragraph 2.2, all residual design 
responsibility and overall responsibility for the total design solution for the works rests with the 
Contractor. 

2.3 Procedure for submission and acceptance of Contractor’s design 

2.3.1 The Contractor shall address the following procedures: 

N/A. 
 

2.3.2 The Contractor undertakes design safety reviews fuel lubricant spillages control – see TCP-
HAS-STD-001] with the project Safety Officer. 

2.3.3 Documentation Submission 

In undertaking the ‘Works’ (including all incidental services required), the Supplier   shall conform 
and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ Standard 
included in Annexure 1 (Refer DOC-STD-0001). 

2.4 Review and Acceptance of Contractor Documentation 

The Contractor submits documentation as the ‘Works Information’ requires to the Project 
Manager for review and acceptance. 

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform 
and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ Standard 
included in Annexure 1 (Refer DOC-STD-0001). 

2.5 Other requirements of the Contractor’s design 

2.5.1 The Contractor’s design complies with the following: 

N/A. 

2.6 Use of Contractor’s design 

2.6.1 N/A. 

2.6.2 The Contractor vests in the Employer full title guarantee in the intellectual property and 
copyright in the design data created in relation to the works as follows: 

N/A 

2.7 Design of Equipment 

2.7.1 The Contractor submits his design details for the following categories of his proposed principal 
Equipment to the Project Manager for his information only: 

Proof of size and capability of the submersible sewer. 
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2.7.2 The following principal Equipment categories deployed for the Contractor to provide the Works 
require its design to be accepted by the Project Manager under ECC Clause 23.1: 

Proof of size and capability of the submersible sewer. 

2.8 Equipment required to be included in the works 

2.8.1 None 

2.9 As-built drawings, operating manuals and maintenance schedules 

2.9.1 The Contractor provides the following: 

Manuals for the submersible sewer pumps and control panels. 
Maintenance plan for the submersible sewer pumps. 

2.9.2 As-Built/Final Documentation 

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform 
and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ Standard 
included in Annexure 1 (Refer DOC-STD-0001). 

2.9.3 Installation, Maintenance and Operating Manuals and Data Books 

In undertaking the ’Works’ (including all incidental services required), the Supplier shall conform 
and adhere to the requirements of the ‘Data Books and Manuals’ Standard included in Annexure 
10 (Refer DOC-STD-0001) and the ‘Contractor Documentation Submittal Requirements’ 
Standard included in Annexure 1 (Refer to DOC-STD-0001). 

3 Construction 

3.1 Temporary works, Site services & construction constraints 

3.1.1 Employer’s Site entry and security control, permits, and Site regulations. 

Employer’s Site entry and security control, permits, and Site regulations. 

The Site is located within an operational area of the Employer, and the Contractor shall 
ensure the safe passage of traffic to and around the Site at all times. This shall entail the 
provision of flagmen, protective barriers, lanterns, signs, etc. for protection, direction and 
control of traffic. 

The Contractor shall organise the work to cause the least possible inconvenience to other 
construction activities or operations at the Site. Access for Others to adjacent areas shall 
be maintained at all times. 

The Site is located within a designated Secure Area, and accordingly all access into the 
area will be through a gate with access control. 

The Contractor shall obtain the necessary entry permits for all staff working within the area 
in accordance with the access control requirements of the Employer and shall issue each 
personnel member with an appropriate identification card. 

All costs incurred in providing construction personnel with ID cards and access permits 
shall be borne by the Contractor. 

The Contractor's watchmen are not allowed on Site for this purpose. 

Housing of the Contractor's people on site is not permitted. 

. 

The Contractor complies with the following requirements of the Employer: 

As per paragraph 3.1.1 above. 

3.1.2 The Contractor complies with the following requirements of the Employer: 

Restrictions to access on Site, roads, walkways and barricades as per paragraph 3.1.1 above. 
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3.1.3 Restrictions to access on Site, roads, walkways and barricades 

People restrictions on Site; hours of work, conduct and records. 

The working hours shall be in accordance with the requirements of the Department of Labour or 
with the agreement of the relevant trade unions. This information relating to working hours shall 
be supplied to the Project Manager prior to commencement of the proposed working hours. 

Contractor’s staff shall be confined to the working area and defined access routes and shall not 
be allowed to be present in other areas of the Employer. Contractor staff found disobeying this 
instruction will be subject to disciplinary action. 

The Contractor keeps daily records of his people engaged on the Site and Working Areas 
(including Sub-Contractors) with access to such daily records available for inspection by the 
Project Manager at all reasonable times. 

The Contractor keeps daily records of his people engaged on the Site and Working Areas 
(including Sub-contractors) with access to such daily records available for inspection by the 
Project Manager at all reasonable times. 

3.1.4 The Contractor complies with the following requirements of the Employer: 

At all times during construction the Contractor is responsible for the safety of all persons on the  
 
Site and on the equipment and shall have the necessary systems and procedures in place to 
effectively manage this in relation to H & S requirements in addition to those of the OHSA Act 
and Regulation (85 of 1993, CR 2014). 
 
The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 Employer’s 
Works Information. 
 
Environmental controls, fauna & flora, dealing with objects of historical interest. The Contractor 
shall perform the Works and all construction activities within the Site and Working Areas having 
due regard for the environment and environmental management practices. 
 
The Contractor complies with the PES, CEMP and SES in the construction of the works, all as 
described in Employer’s Works Information 

3.1.5 People restrictions on Site; hours of work, conduct and records: 

The Contractor’s employees are to be always within the boundaries of the site. 

3.1.6 The Contractor complies with the following hours of work for his people (including 
Subcontractors) employed on the Site: 

07:00-16:00, Monday to Friday. 

3.1.7 The Contractor keeps daily records of his people engaged on the Site and Working Areas 
(including Subcontractors) with access to such daily records available for inspection by the 
Project Manager at all reasonable times. 

3.1.8 Health and safety facilities on Site  

At all times during construction the Contractor is responsible for the safety of all persons on the 
Site and on the equipment and shall have the necessary systems and procedures in place to 
effectively manage this in relation to H & S requirements in addition to those of the OHSA Act 
and Regulation (85 of 1993, CR 2014). 

The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 Employer’s 
Works Information. 

Environmental controls, fauna & flora, dealing with objects of historical interest. The Contractor 
shall perform the Works and all construction activities within the Site and Working Areas having 
due regard for the environment and environmental management practices. 

The Contractor complies with the PES, CEMP and SES in the construction of the works, all as 
described in Employer’s Works Information 

3.1.9 The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 Employer’s 
Works Information.  
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3.1.10 Environmental controls, fauna & flora, dealing with objects of historical interest  

Environmental controls, fauna & flora, dealing with objects of historical interest. The Contractor 
shall perform the Works and all construction activities within the Site and Working Areas having 
due regard for the environment and environmental management practices. 

3.1.11 The Contractor complies with the CEMP, SES and PES in the construction of the works, all as 
described under paragraph 2.4 of C3.1 Employer’s Works Information.  

The Contractor complies with the PES, CEMP and SES in the construction of the works, all as 
described in Employer’s Works Information. 

3.1.12 Title to Materials from demolition and excavation 

Clause 73.2 states that the Contractor has title to Materials from excavation and demolition only 
as stated in the Works Information. 

3.1.13 The Contractor has no title to all Materials arising from excavation and demolition in the 
performance of the works with the exception of: 

with title to such Materials (as referenced above) remaining with the Employer. The Project 
Manager shall instruct the Contractor how to label, mark, set aside and/or dispose of such 
Materials for the benefit of the Employer in accordance with ECC Clause 73.1. 

3.1.14 Cooperating with and obtaining acceptance of Others 

During the course of the contract, departments of Transnet and other Contractors may be working 
in the general area surrounding the working area. The Contractor must make allowance for the 
necessity to interface with the activities of others, and to allow for safe access and working 
conditions. 

At least some of the Site work may take place while the adjacent areas will be in operation. The 
Contractor shall take all necessary steps for his Works not to interfere with operations and to 
ensure that normal traffic flow of the operational terminal is not obstructed. 

The success of the project depends on the effective co-operation of all Contractors on site, and 
the Contractor, if necessary, must discuss his programme on a day-to-day basis with the Project 
Manager to ensure effective co-ordination. 

3.1.15 Publicity and progress photographs  

The Contractor treats all information gained through his appointment on this project as strictly 
confidential. The Contractor is not allowed to prepare or present any paper, publish any article in 
a technical journal, or derive publicity for his business which makes any reference to any aspect 
of the work on this project unless the Employer grants special permission, in writing, for the 
purpose. 

No photographs are to be taken unless the photographer is in possession of a camera permit 
issued by the TNPA Chief Security Officer, Port of Richards Bay. Photographs are to be taken 
for record purposes only. 

The Contractor provides a comprehensive photographic record of the progress of the Works by 
taking photographs at weekly intervals. The initial photographs are to be taken at the start of the 
project, immediately prior to the commencement of any work. As far as possible each set of 
photographs shall be taken from the same locations as the previous set. 

The areas to be photographed and the quantity of photographs in each area will be determined 
by the Project Manager. 

Progress photographs of all manufacturing work carried out off-site are also required. 

Photographs are to be submitted in JPEG format, with a minimum resolution of 1200 x 800. Each 
set of photographs must be accompanied by an index showing: 

  Contract reference 

  Photograph file reference 

  Date of Photograph 

  Subject matter. 
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The Contractor does not advertise the contract or the project to any third party, nor communicate 
directly with the media (in any jurisdiction) whatsoever without the express written notification 
and consent of the Project Manager 

3.1.16 The Contractor provides a notice  

N/A 

3.1.17 The Contractor provides progress photographs  

N/A 

3.1.18 The Contractor does not advertise the contract or the project to any third party, nor 
communicate directly with the media (in any jurisdiction) whatsoever without the express written 
notification and consent of the Project Manager.  

 

3.1.19 Contractor’s Equipment 

All Equipment supplied and used by the Contractor on Site shall be selected and operated in 
such a way that design loadings of the particular areas are not exceeded and that damage to all 
existing surfaces and services are avoided. The Contractor will be required to repair, at his own 
cost and to the satisfaction of the Project Manager, any such damage caused by him. 

The Contractor shall keep daily records of all Equipment used on Site and the Working Areas 
with access to such daily records available for inspection by the Project Manager at all reasonable 
times. 

All Equipment necessary for the Works shall be provided and allowed for by the Contractor. 

3.1.20 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 
(distinguishing between owned and hired Equipment) with access to such daily records 
available for inspection by the Project Manager at all reasonable times. 

3.1.21 The Contractor complies with the following permissions and restrictions in the use of Equipment 
as required by the Employer: 

N/A 

 

3.1.22 Equipment provided by the Employer. 

The Employer does not provide any equipment. 

 

3.1.23 The Employer provides the following Equipment on the Site for the Contractor’s use: 

The Employer provides the following Equipment: 

 Submersible sewer pumps 

 Control Panels 

  

3.1.24 The Contractor complies with the following conditions in using the Employer’s Equipment: 

Keep records of all materials used. 

3.1.25 Site services and facilities: 

Latrine Services 

3.1.26 The Employer provides the following facilities for the Contractor: 

Security 

Latrine Services 

Mess rooms 

Water 

Electricity 
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3.1.27 Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste 
disposal, telecommunications etc.) for the Contractor’s use within the Working Areas and the 
Contractor adapts such facilities for use, then the Contractor makes good and provides full 
reinstatement to the land (including all apparatus of the Employer and Others in, on or under 
the land) and surrounding areas to its original standard upon dismantling of such facilities and 
hand-back to the Employer. 

 

3.1.28 Facilities provided by the Contractor: 

N/A 

 

3.1.29 The Contractor provides the following facilities for the Project Manager and Supervisor: 

N/A 

 

3.1.30 Unless expressly stated as a responsibility of the Employer as stated under 5.1.11 Site services 
and facilities, all residual requirements for the provision of facilities and all items of Equipment 
necessary for the Contractor to Provide the Works remains the responsibility of the Contractor. 

 

3.1.31 Existing premises, inspection of adjoining properties and checking work of Others 

N/A 

 

3.1.32 The Contractor inspects and surveys the following [buildings / premises / facilities] adjacent to 
the Site in accordance with and in conjunction with the Project Manager: 

N/A 

 

3.1.33 The Contractor inspects the work of with which the works interfaces in conjunction with the 
Project Manager: 

N/A 

3.1.34 Survey control and setting out of the works 

N/A 

3.1.35 The Employer provides the following information and survey controls for the Contractor: 

N/A 

3.1.36 Excavations and associated water control 

N/A 

3.1.37 The Contractor complies with the following requirements: 

Approved SHEQ documents. 

Scope of Works. 

 

3.1.38 Underground services, other existing services, cable and pipe trenches and covers 

N/A. 

3.1.39 Where the Contractor encounters existing underground, the Contractor undertakes the 
following: 

Immediately notify the Employer. 
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3.1.40 Control of noise, dust, water and waste  

N/A 

 

3.1.41 The Contractor complies with the following: 

Containment of spillages. 

Area for discharge dewatering water. 

Usage of waste receptacles provided by the Employer. 

 

3.1.42 Sequences of construction or installation: 

N/A 

 

3.1.43 The Contractor complies with the following: 

N/A 

 

3.1.44 Giving notice of work to be covered up:  

N/A 

3.1.45 The Contractor notifies the Supervisor of the following elements of the works which are to be 
covered up: 

N/A 

 

3.1.46 Hook ups to existing works: 

The current sewer station is already connected to the municipality sewer irrigation. 

 

3.1.47 The Contractor complies with the following constraints in the execution of the works: 

None 

3.2 Completion, testing, commissioning and correction of Defects 

3.2.1 The work to be done by the Completion Date: 

On or before the Completion Date the Contractor shall have done everything required to Provide 
the Works including the work listed below which is to be done before the Completion Date and in 
any case before the dates stated. The Project Manager cannot certify Completion until all the 
work listed below has been done and is also free of Defects, which would have, in his opinion, 
prevented the Employer from using the works and Others from doing their work. 

 

Item of work To be completed by 

control panels. 

 

 

 

 

 

 

Replacement  of  submersible  sewer  pumps  and      25 March 2027
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4 Plant and Materials Standards and Workmanship 

4.1 Investigation, Survey and Site Clearance 

4.1.1 The Contractor carries out the following investigations the Site: 

N/A 

4.2 Building works 

4.2.1 Where the Association of South African Quantity Surveyors Model Preamble for Trades 1999 
are used within the Works Information, the following interpretations and meanings shall apply: 

4.2.2 In case of any conflict in interpretation, ambiguity or discrepancy between any Model Preamble 
for Trades 1999 (whether standard or written as a particular project specification) contained in 
the Works Information and the conditions of contract, the conditions of contract take 
precedence within the ECC Contract. 

4.2.3 In case of any conflict in interpretation, ambiguity or discrepancy between any Model Preamble 
for Trades 1999 (whether standard or written as a particular project specification) contained in 
this paragraph 4.2 of C3.1 Employer’s Works Information and specific statements contained 
elsewhere in C3.1 Employer’s Works Information, the specific statements contained elsewhere 
shall prevail, without prejudice to the Project Manager’s express duty to resolve any ambiguity 
or inconsistency in the Works Information under ECC Clause 17.1. 

4.2.4 Within the Model Preambles for Trades 1999, the following amendments and interpretations 
shall apply: 

Where the word or expression “Principal Agent” is used, read “Project Manager” or “Supervisor” 
as the context requires. 

Where the word or expression “Contractor” is used, read “Contractor”. 

Where the word or expression “Engineer” is used, read “Project Manager” or “Supervisor” as the 
context requires. 

Where the Model Preambles for Trades 1999 mention “rates” for measured work and any 
contractual statements relating to payment, all such statements shall be discounted, with the 
ECC conditions of contract taking precedence. 

4.2.5 Within the Model Preambles for Trades 1999, A. GENERAL, the following amendments and 
interpretations shall apply: 

 

4.3 Civil Engineering and Structural Works 

N/A 

4.4 Electrical & mechanical engineering works 

N/A 

4.5 Process control and IT works 

N/A 

4.6 Other [as required] 

N/A 
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5 List Of Drawings 

5.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply 
to this contract. 
Note:  Some drawings may contain both Works Information and Site Information. 

 

Drawing number Revision Title 

None   
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SECTION 2 

6 Management and start up 

6.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Project Manager as 
follows: 

Title and 
purpose 

Approximate time 
& interval 

Location Attendance by: 

Risk register and 
compensation 
events 

Bi-weekly-Tuesdays RNC Site Camp 
Project Manager, Supervisor and 
Contractor (appropriate key 
persons)]  

Overall contract 
progress and 
feedback 

Bi-weekly-Tuesdays RNC Site Camp 
Employer, Contractor, Supervisor 
and Project Manager  

SHE meetings Monthly RNC Site Camp 
[state specific details: CSHEO, 
CM, Project Manager, SHEC, 
ProjEM, etc. as appropriate ] 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information 
or if not so specified by persons and at times and locations to suit the Parties, the nature and the 
progress of the works.  Records of these meetings are to be submitted to the Project Manager by 
the person convening the meeting within five days of the meeting.   
All meetings are to be recorded using minutes or a register prepared and circulated by the person 
who convened the meeting. Such minutes or register are not to be used for the purpose of 
confirming actions or instructions under the contract as these are to be done separately by the 
person identified in the conditions of contract to carry out such actions or instructions.   

6.2 Documentation Control 

In undertaking the ‘Works’ (including all incidental services required), the Contractor shall conform 
and adhere to the requirements of the ‘Contractor Documentation Submittal Requirements’ 
Standard included in Annexure 1 (refer DOC--STD-0001). 
The Contractor is to ensure that the latest versions of the required application software and a 
suitable ‘IT’ Infrastructure are in place to support the electronic transmission of documentation. 

6.3  Safety risk management 

6.3.1 The Contractor complies with the following SMP: 

RNC Health and Safety Management Plan 

6.3.2 The Contractor ensures that its Subcontractors comply with the requirements of the SMP. 

6.3.3 The Contractor performs the works having due regard to the HSSP. 

6.3.4 The Contractor complies with the requirements of the SSRC with respect to his own activities 
and others on the Site and Working Areas  

6.3.5 The Contractor makes the SMP available to its employees and Sub-Contractors in the 
language of this contract and other local languages as required. 

6.3.6 The lines of communication of the various personnel acting on behalf of the Project Manager 
who communicate directly with the Contractor and his key persons with respect to the SMP are 
contained within Annexure TBA. 

6.3.7 The roles and responsibilities of the various personnel acting on behalf of the Project Manager 
with respect to the SMP and health and safety issues are as stated in the paragraphs following: 

6.3.8 The CM is responsible (in the context of the SMP only) for health and safety on the Site and 
Working Areas and reports to the Project Manager. 
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6.3.9 The CM specific tasks (in the context of the SMP) are: 

• Personally accountable and liable for the implementation of the TFR RNC HSMP. 

• Has overall responsibility for all occupational H&S activities of TFR RNC and its sub-
contractors on the Repairs of the Storm Water Drain at the Dutch Line in the Port of 
Richard’s Bay May appoint Assistant CMs to assist with managing construction activities 
but remain accountable and liable for their acts or omissions. 

• Has the authority to stop any employee and Contractor from working on site in an unsafe 
manner or not complying with Client specifications, TFR RNC HSMP or Sub-contractor 
HSMP. 

• Is responsible for the review and approval of all TFR RNC sub-contractor’s HSMP and 
risk assessments. 

• Part of the HIRA team and shall assist with the compilation of new HIRA, revision of 
existing HIRA, ensure full implementation of HIRA controls, monitor compliance and 
correct deviations. 

• Personally accountable and liable for H&S management on the Repairs of the Storm 
Water Drain at the Dutch Line in the Port of Richard’s Bay Implement and maintain all 
Health & Safety documentation and requirements. 

• Ensure knowledge transfer to subordinates through regular planned interaction and 
mentoring (PTO’s, SOC’s, etc.) 

• Ensure compliance with ISO14001 and OHSAS18001 of TFR RNC. 

• Ensure the successful flow of all H&S communication to all relevant people. 

• Execute all other responsibilities as depicted in the applicable legal appointments. 

• Report any incidents on site immediately to the Client and Divisional Head in the absence 
of a CHSO and by email before the end of the shift. 

6.4 Environmental constraints and management 

6.4.1 The Contractor complies with the following ENV-STD-001 Rev01 (CEMP): 

The Contractor performs the works and all construction activities within the Site and Working 
Areas having due regard to the environment and to environmental management practices as 
more particularly described within the SES and PES. 

The SES describes the minimal acceptable standard for environmental management for a range 
of environmental aspects commonly encountered on construction projects and sets 
environmental objectives and targets, which the Contractor observes and complies. 

The PES may require higher minimal standards than those described in the SES as may be 
required by the Project Manager or Others. 

The overarching obligations of the Contractor under the CEMP before construction activities 
commence on the Site and/or Working Areas is to provide an environmental method statement 
for a particular construction operation at the Site and/or Working Area by the Contractor and 
where requested by the CM and to comply with the following: 

Where relevant, method statements, as detailed in the SES and PES, shall be provided by the 
Contractor. These include, but are not limited to, the following where applicable: 

• Establishment of construction lay down area 

• Hazardous and non-hazardous solid waste management 

• Storm water management 

• Contaminated water management 

• Prevention of marine pollution 

• Hydrocarbon spills 

• Diesel tanks and refuelling procedures 

• Dust control 

• Spoil dumping 
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• Sourcing, excavating, transporting and dumping of fill material 

• Noise and vibration control 

• Removal of rare, endemic or endangered species 

• Removal and stockpiling of topsoil 

• Rodent and pest control 

• Environmental awareness training 

• Site division 

• Emergency procedures for environmental incidents 

• Contractor’s SHE Officer 

• Closure of construction laydown area 

The Contractor shall ensure that his management, foremen and the general workforce, as well 
as all suppliers and visitors to Site have attended the Induction prior to commencing any work on 
Site.  If new personnel commence work on the Site during construction, the Contractor shall 
ensure that these personnel undergo the Induction Programme and are made aware of the 
environmental specifications on Site. 

Where applicable, the Contractor ensures that he appoints a suitably qualified Sub-contractor, to 
be approved by the Project Manager, to undertake the “Removal of rare, endemic or endangered 
species”.  This appointment must be completed at least three weeks before commencement of 
any other work on Site.  

The Protection of the Environment Form shall be signed and submitted to the CM within 14 days 
after the Contract Date.  

Where required, one of the first actions to be undertaken by the Contractor shall be to erect and 
maintain a temporary fence along the boundaries of the Site and Working Areas as applicable, 
and around any no-go areas identified on the layout plans, to the satisfaction of the Project 
Manager. 

The plant search and rescue (if applicable) must be undertaken and completed prior to any Site 
clearance or any other construction activity that may damage the vegetation can commences on 
Site. 

The Contractor must appoint a sufficient number of named assistants to the CSHEO to monitor 
environmental issues e.g. litter, spills, illegal activities, fence patrol, dust etc. These 
appointments, along with details of the individuals being appointed and job descriptions, must be 
sent to the Project Manager for his approval. 

During the construction period, the Contractor complies with the following: 

A copy of the SES, and the relevant PES shall be available on Site, and the Contractor shall 
ensure that all the personnel on Site (including Subcontractors and their staff) as well as suppliers 
are familiar with and understand the specifications contained in the SES (as amended by the 
PES).   

Method statements that are required during construction must be submitted to the Project 
Manager for approval at least 20 days prior to the proposed commencement of the activity. 
Emergency construction activity method statements may also be required. The activities requiring 
method statements cannot commence if they have not been approved by the Project Manager. 

The method statements for Completion by the Contractor are contained within Annexure to be 
provided after award. 

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when 
workers are engaged in activities, which require method statements. 

The Contractor shall ensure that any Materials delivery drivers are informed of all procedures 
and restrictions (e.g. which access roads to use, no go areas, speed limits, noise, etc.) required 
by the CEMP before they arrive at Site and off load any Materials. 

The Contractor shall be responsible for rehabilitating and re-vegetating all areas to the 
satisfaction of the Project Manager as detailed in the SES and PES. 

The Contractor shall clear and clean the Site and Working Areas and ensure that everything not 
forming part of the works is removed from the Site and Working Areas and that all rehabilitation 
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has taken place in accordance with the PES. An Environmental Closure Certificate has been 
issued by the SHEC and signed off by the Project Manager. 

The Contractor complies with environmental inspections and audits as contained within Annexure 
ENV-STD-001 REV04. 

The Contractor makes copies of the CEMP, SES and PES available at the offices of the 
Contractor on Site. The Contractor ensures that all personnel on Site (including Sub-contractors) 
are familiar with and understand the requirements of the CEMP. 

6.4.2 The Contractor complies with the following SES: 

The Contractor shall identify the kinds of environmental impacts that will occur as a result of his 
activities and then prepare separate method statements describing how each of those impacts 
will be prevented or managed so that the standards set out in this document are achieved. These 
method statements will be prepared in accordance with the requirements set out in the CEMP. 

To ensure that environmental issues are taken into account in the establishment of the Site offices 
and all other facilities on Site. 

6.4.3 The Contractor complies with the following PES: 

ENV-STD-002 REV04 

6.4.4 The lines of communication of the various personnel acting on behalf of the Project Manager 
who communicate to the Contractor and his keys persons with respect to the CEMP are 
contained within Annexure, see ENV-STD-001 REV04 

6.4.5 The ProjEM is responsible for ensuring that the Contractor complies with the CEMP. The 
ProjEM acts on behalf of the Project Manager.  

The ProjEM specific tasks are: 

The Employer PEM will be responsible for ensuring that the CEMP and associated 
specifications or requirements are complied with during construction. The Employer PEM 
will report functionally to the Employer Senior Manager: Environment and Sustainability, 
and relevant Project Manager. 

Specific tasks during the construction stage will include: 

  Liaison with the relevant authorities; 

  Preparation of the PES; 

  Tender evaluation, development of environmental criteria and adjudication 
thereof; 

  Review all reports from the Environmental Officer/Specialist, including sign off 
on Method Statements and Monthly Audit reports; 

  Conduct any environmental incident enquiries; 

  Identify, with support from the EMPLOYER Construction Manager; the need 
for corrective or remedial measures with regard to proposed works; 

  Ensure induction material includes project appropriate environmental issues; 

  Approve training programmes and other awareness initiatives; 

  Coordinate or facilitate internal environmental audits; 

  Sign-off on audit reports prepared by ECOs; and 

  Prepare environmental monitoring protocols (if monitoring to be done by 
Environmental Officer and not by an outside consultant). 

The Employer PEM may delegate part or all of these responsibilities to the Employer 
Environmental Officer, based on the merits of the particular project at hand. 

 

The CM specific tasks (in the context of the CEMP) are: 

The Employer Construction Manager has overall responsibility for environmental management 
on site which includes the implementation of the CEMP, SES and PES and reports to the Project 
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Manager. The Employer Construction Manager is supported by the Employer Environmental 
Officer/Specialist. 

The specific environmental tasks for Employer the Construction Manager during the construction 
phase will include: 

  Reviewing the monthly reports compiled by the Employer Environmental 
Officer/Specialist; 

  Communicating directly with the Contractors on environmental issues observed on 
site; and 

  Issuing non-conformance notifications to Contractors in consultation with the Employer 
Environmental Officer/Specialist 

6.4.6 The Contractor complies with the CEMP, SES and PES. The Contractor abides by the 
instructions of the Project Manager regarding the implementation of the CEMP. 

6.5 Quality assurance requirements 

N/A 

6.6 Programming constraints  

Adhere to Employer’s program. 

6.7 Contractor’s management, supervision and key people 

6.7.1 The Contractor employs a CSHEO as a key person under ECC Clause 24.1 

6.7.2 The CSHEO reports to the SHEC on the Site. The CSHEO ensures that the works (to include 
any part thereof) are subject to a prior environmental method statement(s) approved by the 
SHEQ and ensures that the CEMP is implemented by the Contractor in a timely and proper 
manner. The SCHEO provides the Project Manager with all environmental method statements.  

6.7.3 The CSHEO tasks are: 

Daily, weekly and monthly inspections of the Site and Working Areas.  

Monitor compliance with the CEMP (to include the SES and PES) and the environmental method 
statements submitted to the Project Manager 

• Reporting of an environmental incident to the Project Manager 

• Attendance at all SHE meetings, toolbox talks and induction programmes  

• Litter control and ensuring the Contractor clears litter from the Site and Working Areas; 
and 

• Ensuring that environmental signage and barriers are correctly placed  

The CSHEO submits daily, weekly and monthly checklists to the SHEC. 

6.7.4 The Contractor employs a CIRP as a key person under ECC Clause 24.1. 

6.7.5 The CIRP is based on the Site and ensures that all reports and IR requests are submitted 
accurately and in a timely manner to CM. 

6.7.6 The CIRP tasks are: 

• Dedicated to human resources, industrial relations and any other Contractor employee 
related function; 

• Resolve all human resources and industrial relations matters arising from the Contractor’s 
employees; 

• Represent the Contractor at all industrial relations meetings [state specific details within 
paragraph 6.1 management meetings of the Works Information;  

• Represent the Contractor on the IRCC; and 

6.7.7 The Contractor employs an HSR as a key person under ECC Clause 24.1 

The Contractor employs a Supervisor as a key person under ECC Clause 24.1:  
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6.7.8 The Contractor provides an Organogram of all his key people (both as required by the 
Employer and as independently stated by the Contractor under Contract Data Part Two) and 
how such key people communicate with the Project Manager and the Supervisor and their 
delegates all as stated at paragraph 6.5 of C3.1 Employer’s Works Information. 

6.8 Insurance provided by the Employer 

6.8.1 Insurance provided by the Employer is contained in the Contract Data – Part 1. 

6.9 Contract change management  

6.9.1 No additional requirements apply to ECC Clause 60 series. 

6.10 Provision of bonds and guarantees 

6.10.1 The form in which a bond or guarantee required by the conditions of contract (if any) is to be 
provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, 
Sureties.   

6.10.2 The Contractor provides a bond or guarantee as required by the conditions of contract 
concurrently with the execution by the Parties of the form of agreement for the ECC contract.  

6.11 Records of Defined Cost, payments & assessments of compensation 
events kept by Contractor 

6.11.1 The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design employees location of work (if appropriate); and 

6.11.2 The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design employees location of work (if appropriate);  

• Records of Equipment used and people employed outside the Working Areas (if 
applicable); and 

6.12 The Contractor’s Invoices 

6.12.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment 
date, the Contractor complies with the Employer’s procedure for invoice submission. 

6.12.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the 
Contractor as stated in the payment certificate. 

6.12.3 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  

Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number  

The invoice contains the supporting back up valuation/measurement of work done, approved by 

the Employer detail. 

6.12.4 The invoice is presented either by post or by hand delivery. 

6.12.5 Invoices submitted by post are addressed to: 

N/A 

 

Invoices submitted by hand are presented to: 
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Transnet Rail Infrastructure Manager - RNC  

01 Commodore Close 

Old Naval Base 

Richards Bay 

3900 
 

For the attention of Sbu Luvuno  

The invoice is presented as an original.   

6.13 People 

6.13.1 Minimum requirements of people employed on the Site 

5 (five) 

6.13.2 The Contractor complies with the following PIRPMP 

7.3.2.1 CONTRACTOR LIABILITY  
 

1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by 

strikes, riots, lockouts, or any labour disputes by and/or confined to the Contractor’s employees, 

which loss will include any indirect or consequential damages. 

 

1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s 

employees shall take place on Transnet premises, whether owned or rented by Transnet.  

 

1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s 

employees immediately upon becoming aware of any actual or contemplated action that is or 

may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet 

of all matters associated with such action that may potentially affect Transnet. 

 

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour 

Relations Act which deal with industrial action processes, and the risks of non-compliance.  

 

1.5. The Contractor is required to develop a Contingency Strike Handling Plan, which plan the 

Contractor is obliged to update on a three-monthly basis. The Contractor must provide Transnet 

with this plan and all updates to the Plan. The Contractor is responsible to communicate with its 

employees on site details of the plan. 

 

 

2. INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES  

 

2.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required to 

provide competent contingency resources permitted in law to carry out any of the duties that are 

or could potentially be interrupted by industrial action in delivering the Service.  

 

2.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 

providing additional security to deal with any industrial action by the Contractor’s employees.  

 

2.3. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 

 

2.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of 

industrial action an Industrial Action Report. If the industrial action persists the Contractor 

is required to deliver the report at 8h30 each day.  

 

2.3.2. The Industrial Action Report must provide at least the following information:   

2.3.2.1. Industrial incident report, 
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2.3.2.2. Attendance register, 

2.3.2.3. Productivity / progress to schedule reports, 

2.3.2.4. Operational contingency plan, 

2.3.2.5. Site security report, 

2.3.2.6. Industrial action intelligence gathered. 

 

2.3.3. The final Industrial Action Report is to be delivered 24 hours after finalisation of the industrial 

action.  

 

2.3.4. The management of the Contractor is required to hold a daily industrial action 

teleconference with personnel identified by Transnet to discuss the industrial action, 

settlement of the industrial action, security issues, and the impact on delivery under the 

contract.  

 

2.4. The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 

 

2.5. Access to Transnet premises by the Contractor and its employees is only provided for purposes 

of the Contractor delivering its services to Transnet. Should the Contractor and its employees 

not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 

access onto its premises and unless otherwise authorized; such person will deem to be 

trespassing. 

6.14 Plant and Materials 

6.14.1 Quality 

The Contractor provides service history and calibration of all equipment. 

6.14.2 The Contractor provides Plant and Materials for inclusion in the works in accordance with 
SANS 1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Works Information 
provided by the Employer. All Plant and Materials are new, unless the use of old or refurbished 
goods and/or Materials are expressly permitted as stated elsewhere in this Works Information 
or as may be subsequently instructed by the Project Manager.  

6.14.3 Where Plant and Materials for inclusion in the works originate from outside the Republic of 
South Africa, all such Plant and Materials are new and of merchantable quality, to a recognised 
national standard, with all proprietary products installed to manufacturers’ instructions. 

6.14.4 The Contractor replaces any Plant and Materials subject to breakages (whether in the Working 
Areas or not) or any Plant and Materials not conforming to standards or specifications stated 
and notifies the Project Manager and the Supervisor on each occasion where replacement is 
required. 

6.14.5 Plant & Materials provided “free issue” by the Employer 

N/A 

6.14.6 The Employer provides the following Plant and Materials for the Contractor to use in the works: 

N/A 

6.14.7 The Plant and Materials provided by the Employer are solely at the risk of the Contractor for 
inclusion in the works. The Contractor takes responsibility for ensuring the Plant and Materials 
do not contain a Defect(s) and are in compliance with the standards stated elsewhere in the 
Works Information. 

6.14.8 The Contractor takes receipt of the Plant and Materials from the Employer in accordance with 
the following procedure: 

Signed transmittal note signed by both Contractor and Employer. 

6.14.9 The Contractor provides all other Plant and Materials necessary for the works not specifically 
stated to be provided “free issue” by the Employer. 
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SECTION 3 
 

C3.2 CONTRACTOR’S WORKS INFORMATION 
 

To be provided by the Contractor. 
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 
• describes the Site and its surroundings and 
• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description 

The works will be executed at Richards Bay, at the Old Naval Base, inside the fenced depot. The 
sewer stations are inside the depot and the are no restrictions in accessing the sewer stations. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

Pumps to be installed in existing sumps/tanks. None of the existing buildings, structures, and plant 
& machinery will be affected or impacted. 

 

1.3. Subsoil information 

N/A. Replacement of existing pumps. Pumps to be installed in existing sumps/tanks. 

 

1.4. Hidden services  

No hidden services. 

 

1.5. Other reports and publicly available information 

N/A. 

 




