

Transnet National Ports Authority

Tender Number: TNPA/2023/03/0002/25990/RFP

Description of the Services: For the Study of the Development of New Dry Dock Facility in

the Port of Durban for a Period of Five (5) Months.

## TENDER CLARIFICATION:

- 1. Please provide some level of detail on the TNPA expectation for the Item B1 in the Activity Schedule: Develop a Bayhead Ship Repair / Building Precinct Development Framework plan.
- 2. For the following item: Develop a Bayhead Ship Repair / Building Precinct Development Framework plan, is the intent to develop a detailed full precinct plan study or is this done already in other precinct plan studies undertaken for Port of Durban? If already developed, will this be given to the winning bidder?
  - We are expecting the bidder **to develop a detailed full precinct plan study.** We do have previous studies done and they will be made available to the bidder upon award.
- 3. Activity Schedule: Number B6 is missing from activity schedule. C2 Pricing Data Amended.
- 4. Activity Schedule: No Item exists for the Inception Report (Deliverable Listed under Section 5 (Pdf page 30/52 of 'Contract Mandatory Returnables'). C2 Pricing Data Amended
- 5. Are bidders permitted to add items to the Activity Schedule as we see fit? The RFP document (can make changes) and clarification meeting (cannot make changes) were contradictory in how we treat the Activity schedule. Please clarify. NB: The C2 (Pricing Data) Document should NOT be tampered with nor amended. The Tenderer should consider all applicable costs and quote accordingly.
- 6. We kindly request an extension of time of one week. Closing has been extended to 11 August 2023 at 16H00

ALL OTHER TERMS AND CONDITIONS OF THE RFP REMAIN THE SAME