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TRANSNET NATIONAL PORTS AUTHORITY 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

REQUEST FOR PROPOSAL (RFP) 

FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER 
DESALINATION PLANT, FOR A PERIOD OF 7 YEARS (3 YEARS FOR CONSTRUCTION & 4 
YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

RFP NUMBER 

ISSUE DATE 

COMPULSORY BRIEFING 

CLOSING DATE 

CLOSING TIME 

TENDER VALIDITY PERIOD 

: TNPA/2024/01/0018/55243/RFP 

: 07 JUNE 2024 

: 18 JUNE 2024 

: 09 JULY 2024

: 16:00 

: 12 WEEKS FROM CLOSING DATE 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER SECTION 

1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER

Responses to this Tender are requested from persons, companies, close corporations or 

enterprises [hereinafter referred to as a Tenderer]. It is estimated that tenders should have a 

CIDB grading of 8ME or Higher or 8EP or Higher. 

DESCRIPTION 

FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING),

SUPPLY, CONSTRUCTION AND 

COMMISSIONING OF A 0.8ML/DAY SOLAR-POWERED 

SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 YEARS 

(3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS 

AND MAINTENANCE) AT THE PORT OF PORT ELIZABETH - 

WORKS IN THE CIDB GRADE 8ME OR HIGHER OR 8EP OR 

HIGHER. 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za, 
Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) and CIDB website at 
https://registers.cidb.org.za/ FREE OF CHARGE. 

COMPULSORY 
TENDER BRIEFING 
MEETING 

A Compulsory Tender Briefing Meeting will be conducted at the Port of 
Ngqura at the: 

Transnet National Ports Authority (TNPA) eMendi Building 

N2 Neptune Road 

Off Klub Road 

Gqeberha 

6001 

On 18 June 2024, at 10:00 for a period of ± 2 (two) hours. [Tenderers to 
provide own transportation and accommodation]. 

The Compulsory Tender Briefing Meeting will start punctually, and 
information will not be repeated for the benefit of Tenderers arriving late. 

Certificate of Attendance in the form set out in the Returnable Schedule 
T2.2-01 hereto must be completed and submitted with your Tender as 
proof of attendance is required for a compulsory tender briefing. 

Tenderers are required to bring this Returnable Schedule T2.2- 01 to the 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
https://registers.cidb.org.za/
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Compulsory Tender Clarification Meeting to be signed by the Employer’s 
Representative. 

Tenderers failing to attend the compulsory tender briefing will be 
disqualified. 

SITE VISIT IN THE 
PORTS 

Tenderers are encouraged to attend a Non-Compulsory Site Walk which 
will take place after the Briefing session, tenderers are to note: 

• Tenderers are required to wear safety shoes, goggles, long sleeve
shirts, high visibility vests and hard hats.

• Tenderers without the recommended PPE will not be allowed on the
site walk.

• Tenderers and their employees, visitors, clients and customers
entering Transnet Offices, Depots, Workshops and Stores will have to
undergo breathalyser testing.

• All forms of firearms are prohibited on Transnet properties and
premises.

• The relevant persons attending the meeting must ensure that their
identity documents, passports or drivers licenses are on them for
inspection at the access control gates.

The site walk will be held at the following venue:

Port of Port Elizabeth 
Green Street 

Port Administration Building 

Gqeberha 

18 June 2024 at 14h30 

CLOSING DATE 16:00 on 09 July 2024

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

NB: Closing date for tender clarifications is 01 July 2024 before 12:00pm
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2. TENDER SUBMISSION

Transnet has implemented a new electronic tender submission system, the e-Tender Submission

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised

tenders, register their information, log their intent to respond to bids and upload their bid

proposals/responses on to the system.

a) The Transnet e-Tender Submission Portal can be accessed as follows:

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net);

▪ Click on “ADVERTISED TENDERS” to view advertised tenders;

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all

mandatory information);

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered;

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid;

▪ Submit bid documents by uploading them into the system against each tender selected.

▪ Tenderers are required to ensure that electronic bid submissions are done at least

a day before the closing date to prevent issues which they may encounter due to

their internet speed, bandwidth or the size of the number of uploads they are

submitting. Transnet will not be held liable for any challenges experienced by

bidders as a result of the technical challenges. Please do not wait for the last hour

to submit. A Tenderer can upload 30mb per upload and multiple uploads are

permitted. Tenderers shall only name their electronic files using alphabetical

and/ or numeric characters. Use of any other characters may result in the

documents becoming corrupted for which Transnet accepts no responsibility.

b) The tender offers to this tender will be opened as soon as possible after the closing date and

time. Transnet shall not, at the opening of tenders, disclose to any other company any

confidential details pertaining to the Tender Offers / information received, i.e. pricing, delivery,

etc. The names and locations of the Tenderers will be divulged to other Tenderers upon request.

c) Submissions must not contain documents relating to any Tender other than that shown on the

submission.

https://transnetetenders.azurewebsites.net/
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d) Tenderers shall only use alphabetical and/ or numerical characters in the filenames of the

documents which they upload. Use of any other characters may result in the document being

corrupted, for which Transnet takes no responsibility.

3. CONFIDENTIALITY

All information related to this Tender is to be treated with strict confidentiality. In this regard

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure

Agreement. All information related to a subsequent contract, both during and after completion

thereof, will be treated with strict confidence. Should the need however arise to divulge any

information gleaned from provision of the Works, which is either directly or indirectly related to

Transnet’s business, written approval to divulge such information must be obtained from Transnet.

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result

of its issuance of this Tender and/or its receipt of a tender offer. In particular, please note that

Transnet reserves the right to:

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the

award to another tenderer.

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract; 

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s); 
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4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in its 

sole and unfettered discretion not to accept any offer. 

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof. 

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who have 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 

are required to indicate in tender returnable [clause 12 on T2.2-19 [Breach of Law] 

whether or not they have been found guilty of a serious breach of law during the past 5 

[five] years. 

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer: 

• unduly high or unduly low tendered rates or amounts in the tender offer;

• contract data of contract provided by the tenderer; or

• the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in

connection with this Tender, whether or not the Tenderer is awarded a contract.

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD)

which has been established to centrally administer supplier information for all organs of state

and facilitate the verification of certain key supplier information. The CSD can be accessed at

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order

to enable it to verify information on the CSD:

Supplier Number………………………………… and Unique registration reference number 

. ...................................... (Tender Data) 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

https://secure.csd.gov.za/
mailto:Transnet@tip-offs.com
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SECTION 1: SBD1 FORM 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF TRANSNET NATIONAL PORTS 

AUTHORITY, A 

DIVISION TRANSNET SOC LTD 

BID NUMBER: TNPA/2024/01/00 

18/55243/RFP 

ISSUE 

DATE: 

07 June 2024 CLOSING 

DATE: 

09 July

2024 CLOSING 

TIME: 
16:00 

DESCRIPTION 
FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, CONSTRUCTION AND 
COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A 
PERIOD OF 7 YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND 
MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

BID RESPONSE DOCUMENTS SUBMISSION 

RESPONDENTS ARE TO UPLOAD THEIR BID RESPONSE PROPOSALS ONTO THE TRANSNET SYSTEM 

AGAINST 

EACH TENDER SELECTED (please refer to section 2, paragraph 3 for a detailed process on how to upload submissions): 

https://transnetetenders.azurewebsites.net 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED 

TO 

TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Sindisiwe Mweli CONTACT PERSON Sindisiwe Mweli 

TELEPHONE NUMBER TELEPHONE NUMBER 

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS

tnpatenderenquiries3@transnet.

net E-MAIL ADDRESS

tnpatenderenquiries3@transn

et.net 

SUPPLIER INFORMATION 

NAME OF BIDDER 

POSTAL ADDRESS 

STREET ADDRESS 

TELEPHONE NUMBER CODE NUMBER 

CELLPHONE NUMBER 

FACSIMILE NUMBER CODE NUMBER 

E-MAIL ADDRESS

VAT REGISTRATION 

NUMBER 

https://transnetetenders.azurewebsites.net/
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
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SUPPLIER COMPLIANCE 

STATUS 

TAX COMPLIANCE SYSTEM 

PIN: 

OR 

CENTRAL 

SUPPLIER 

DATABASE 

UNIQUE REGISTRATION 

REFERENCE NUMBER: 

MAAA 

B-BBEE STATUS LEVEL

VERIFICATION 

CERTIFICATE 

TICK APPLICABLE BOX] 

Yes No 

B-BBEE STATUS LEVEL 

SWORN AFFIDAVIT 

[TICK APPLICABLE BOX] 

Yes No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 

SUBMITTED FOR PURPOSES OF COMPLIANCE WITH THE B-BBEE ACT] 

1 ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR THE 

GOODS /SERVICES 

/WORKS OFFERED? 

Yes No 

[IF YES ENCLOSE PROOF] 

2 ARE YOU A FOREIGN 

BASED SUPPLIER FOR THE 

GOODS /SERVICES 

/WORKS OFFERED? 

Yes No 

[IF YES, ANSWER 

QUESTIONAIRE BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 

COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 

REGISTER AS PER 1.3 BELOW. 
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TERMS AND CONDITIONS FOR BIDDING 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE 

BID INVALID. 

SIGNATURE OF BIDDER: ……………………………………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………………………………………………… 

(Proof of authority must be submitted e.g. company 

resolution) 

DATE:________________________ 

Tender Data CPM 2020 Rev 11 Page 1 of 13 Part 1: Tendering Procedures 

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARSTO 

ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 

WEBSITEWWW.SARS.GOV.ZA. 

1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 

MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 

NUMBER MUST BE PROVIDED. 

1. TAX COMPLIANCE REQUIREMENTS

http://www.sars.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure C of the 

CIDB Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement published in Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies. 

Clause Data 

C.1.1 The Employer is Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

C.1.2 The tender documents issued by the Employer comprise: 

Part T: The Tender 

Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

Part T2: Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules 

Part C: The contract 

Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Activity Schedule 

http://www.cidb.org.za/
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Part C3: Scope of work C3.1 Works Information 

Part C4: Site information C4.1 Site information 

C.1.4 The Employer’s agent is: Procurement Lead 

Name: Sindisiwe Mweli 

Address: Transnet National Port Authority 
Admin Building (eMendi) 
N2, Neptune Road, Off Klub Road 
Port of Ngqura 
Port Elizabeth 
6212 

Tel No. 

E – mail tnpatenderenquiries3@transnet.net 

mailto:tnpatenderenquiries3@transnet.net
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C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders. The following are mandatory pre-qualification criteria for this tender. Any 

tenderer that fails to meet the stipulated eligibility pre-qualification criteria will be 

regarded as an unacceptable tender. 

1. Stage One - Eligibility Criteria

Stage 1.1 – Eligibility with regards to attendance at the Compulsory

Clarification meeting:

a) An authorized representative of the tendering entity or a representative of a 

tendering entity that intends to form a Joint Venture (JV) must attend the 

compulsory clarification meeting in terms of C2.7, T2.1.01

Stage 1.2 - Eligibility in terms of the Construction Industry 

Development Board: 

b) Only those tenderers who are registered with the CIDB or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal 

to or higher than a contractor grading designation determined in accordance with 

the sum tendered or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, designation of 

8ME or Higher or 8EP or Higher class of construction work, are eligible to 

have their tenders evaluated.

c) Joint Venture (JV)

Joint ventures are eligible to submit tenders subject to the following: 

1. every member of the joint venture is registered with the CIDB. (Kindly note 
that Professional Consultants cannot register with CIDB, therefore should not 
be members of a JV);

2. the lead partner has a contractor grading designation of not lower than one 
level below the required class of construction works under consideration and 
possesses the required recognition status; and

3. the combined Contractor grading designation calculated in accordance with

the Construction Industry Development Regulations is equal to or higher

than a Contractor grading designation determined in accordance with the

sum tendered for a 8ME or Higher or 8EP or Higher class of construction
work or a value determined in accordance with Regulation 25(1B) or 25(7A)
of the Construction Industry Development Regulations.

4. The tenderer shall provide a certified copy of its signed joint venture
agreement.
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Stage 1.3 - Eligibility with regards to Professional registrations of personnel. 

If the tenderer fails to submit certified copies of professional registrations the tender will not 

be evaluated further. Note: All certificates will be evaluated by reference to the relevant 

Built Environment Professional councils’ web page. Notwithstanding certified copies of 

Professional Registrations, Registrations are required to be valid on the council web site at 

the time of evaluation, failing which the tender will not be evaluated further. 

Pre- 

Qualification Criteria 

Description Qualification / Criteria 

Key Personnel and 

Qualifications 

Project Manager (Pr. CPM) SACPCMP Registered 

Construction Health and

Safety Manager 

Valid CHSM registration with 

SACPCMP 

Construction Health and Safety Officer Valid CHSO registration with 

SACPCMP 

Electrical Engineer/Technologist

(Pr. Eng or Pr. Tech. Eng) 

ECSA Registered 

Chemical/Process Engineer/Technologist 

(Pr. Eng or Pr. Tech. Eng) 

ECSA Registered 

Mechanical Engineer/Technologist (Pr. 

Eng or Pr. Tech. Eng) 

ECSA Registered 

Structural Civil Engineer/Technologist 

(Pr. Eng or Pr. Tech. Eng) 

ECSA Registered 

Construction Manager/ (Pr. CM) SACPCMP Registered 

EAP must be professionally registered 

with Environmental Assessment 

Practitioners Association of South Africa 

EAPASA Registered 

Stage 1.4: Submission of a signed and completed Form of Offer 

Stage 1.5: Submission of a completed Activity Schedule 

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as 

an unacceptable tender.
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2. Stage Two - Functionality:

Only those tenderers who obtain the minimum qualifying score for functionality will be 
evaluated further in terms of price and the applicable preference point system. The 
minimum qualifying for score for functionality is 60 points. 

The evaluation criteria for measuring functionality and the points for each criterion and, if 
any, each sub-criterion are as stated in C.3.11.3 below. 

Only those tenderers who attain the minimum number of evaluation points for 
functionality will be eligible for further evaluation, failure to meet the 
minimum threshold will result in the tender being disqualified and removed 
from any further consideration. 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the 

Tender Notice and Invitation to Tender. Tenderers must complete and sign 

the attendance register. Addenda will be issued to and tenders will only be 

received from those tendering entities including those entities that intends forming 

a joint venture appearing on the attendance register. 

Tenderers are also required to bring their RFP document to the briefing 

session and have their returnable document T2.2-01 Certificate of 

attendance signed off by the Employer’s authorised representative. 

C.2.12 Only tender offers that which comply fully with the Scope of Works and Works Information 
will be considered. 

C.2.13.3 Each tender offer shall be in the English Language. 

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each 

tender offer are as follows: 

Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer

▪ Contact person and details

▪ The Tender Number

▪ The Tender Description

Documents must be marked for the attention of: 

Employer’s Agent: Sindisiwe Mweli 

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted. 



TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 
YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

Part 1: Tendering Procedures 
T1.2: Tender Data 

Tender Data CPM 2020 Rev 11 Page 7 of 13 

C.2.15 The closing time for submission of tender offers is: Time: 16:00 on 09 July 2024 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

NO LATE TENDERS WILL BE ACCEPTED 

C.2.16 The tender offer validity period is 12 weeks after the closing date. Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes have not been finalised within the validity period. 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services.

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers'

compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South

African Accreditation System [SANAS], or a sworn affidavit confirming annual

turnover and level of black ownership in case of all EMEs and QSEs with 51% black

ownership or more together with the tender;

3. A valid CIDB certificate in the correct designated grading;

4. Proof of registration on the Central Supplier Database;

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering

entity or separate Letters of Good Standing from all members of a newly constituted

JV.

6. Professional registrations of personnel

• Project Manager (Pr. CPM) - SACPCMP Registered

• Construction Health and Safety Manager - Valid CHSM registration with SACPCMP

• Construction Health and Safety Officer - Valid CHSO registration with SACPCMP

• Electrical Engineer/Technologist (Pr. Eng or Pr. Tech. Eng) - ECSA Registered

• Chemical/Process Engineer/Technologist (Pr. Eng or Pr. Tech. Eng) - ECSA

Registered

• Mechanical Engineer/Technologist (Pr. Eng or Pr. Tech. Eng) - ECSA Registered

• Structural Civil Engineer/Technologist (Pr. Eng or Pr. Tech. Eng)- ECSA Registered

• Construction Manager/ (Pr. CM) - SACPCMP Registered.

• EAP must be professionally registered with Environmental Assessment Practitioners

Association of South Africa - EAPASA Registered

Note: Refer to Section T2.1 for List of Returnable Documents

https://transnetetenders.azurewebsites.net/
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C3.11 The minimum number of evaluation points required to pass the Functionality evaluation 
stage is: 60 Points 

 
Only those tenderers who attain the minimum number of evaluation points 
for functionality will be eligible for further evaluation, failure to meet the 
minimum threshold will result in the tender being disqualified and removed 
from any further consideration. 

 

 
Technical Evaluation Functionality Criteria 

 
The Functionality criteria and maximum score with respect of each of the criteria are as 
follows: 

 

Quality 

Criteria 

Sub-Criteria Sub- 

criteria 

number of 

points 

Maximum 

Number of 

Points 

 

 
 

 

 
 

 
 

 

 

Evaluation 

Schedule: 

T2.2-04 

Programme 

The tender must provide a programme which provides the detail that would 

indicate the order and timing of activities to carry out the services in terms of the 

Employer's requirements and within the stipulated timeframes. The Tenderer shall 

produce a level 4 schedule according to the Employer’s objectives 

The tenderer shall demonstrate the following:  

 
 

 

 
 

 
 

 

10 

Starting date and completion date are stated, and the schedule 

does not exceed 36 months. 
1 

Detailed Level 3 Programme with supportive Information on 

how durations were estimated. Major milestones are all shown, 

and all project requirements, timing and deliverables will be met. 

 
3 

All activities as per level 3 detail to be logically tied using critical 

path method (CPM). 
2 

All activity durations to be realistic and based on quantities and 

activities that can be measured in days. The calendar on the 

schedule should represent the actual work week/month used. 

E.g., weekends as non-working periods. 

 
2 

Programme submission Format in either MS project or 

Primavera and basis of schedule. 

2 

Evaluation 

Schedule: 

T2.2-05 

Management 

The tender must be able to demonstrate that the project personnel have sufficient 

knowledge, experience and qualifications to provide the required service 

Organizational structure to include a clear indication of roles and 

responsibilities and specific function of each team member. 
1 

 

 
15 

Qualification and experience of key staff required but not limited to: 
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& CV’s of key 

personnel 

Project Manager registered with SACPCMP as Pr. CPM 3  

Chemical/Process Engineer registered with ECSA as Pr. Eng or 

Pr. Tech. Eng 
3 

Electrical Engineer registered with ECSA as Pr. Eng or Pr. Tech. 

Eng 
3 

Civil/Coastal Engineer registered with ECSA as Pr. Eng or Pr. 

Tech. Eng 
2 

Mechanical Engineer registered with ECSA as Pr. Eng or Pr. 

Tech. Eng 
2 

Construction Manager registered with SACPCMP as Pr. CM 1 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
Evaluation 

Schedule: 

T2.2-06 

Quality 

Management 

Due consideration must be given to the deliverables required to execute and 

complete the contract as per the Quality Management Specification TNPA-QUAL- 

REQ-014.1 - General Quality Requirements for Contractors and Suppliers and ISO 

9001:2015 QMS requirements and should include but not be limited to: 

Quality Manual that is aligned to ISO 9001:2015 QMS 

requirements 
2 

 

 
 

 
 

 

 
 

 
 

 

 

 

10 

Project Quality Plan for the contract SHALL cover project 

scope and be aligned to TNPA-QUAL-REQ-014.1 General 

Quality Requirements for Contractors and Suppliers 

 

2 

CV of Quality Officer supplemented by; 
 

Qualification: Quality diploma / Technical diploma and ISO 

9001:2015 Quality Management System training certificates 

(Implementation of QMS and Internal Auditing). 

 

2 

Experience: The Quality Officer MUST have a minimum of 3 

years’ quality experience in Desalination Plant projects. 

 

2 

Quality Control Plans shall be in line with the scope of works 

detailing the Engineering works: Civil, Mechanical, Electrical 

These QCP’s shall identify all inspections as detailed in the scope 

of works together with other tests and verifications required to 

demonstrate that the works comply with the scope of works, 

specifications, and drawings. 

 

 
 

 

2 
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Evaluation 

Schedule: 

T2.2-07 

Environmental 

Management 

The Tenderer shall submit an Environmental Functional 

Execution Plan (EFEP) outlining how they intend to undertake 

the Environmental & Social Governance and Sustainable 

Development assessments for each Project Lifecycle Process 

(Feasibility to hand over). 

• Feasibility: Finalisation of the environmental permitting 

strategy (Approach) of the go-forward option and initiation 

of environmental approval processes; 

• Bankable Feasibility: Obtaining and inclusion of all 

permits/licences and authorisations in the construction 

documents including the schedule and pricing. 

• Execution and Commissioning: Monitoring construction to 

ensure compliance to environmental legislation and 

conformance to relevant standards. 

• Hand over and close out: Update environmental operational 

requirements 

• The EFEP shall include an Environmental Organizational 

Structure and details Roles and Responsibilities of 

environmental resources that will be assigned to the project. 

 

Note: The Tenderer must further review the Environmental & 

Social Governance and Sustainable Development assessment 

guidelines to fully cover the requirements per phase (Annexure) 

 

 
 

 

 
 

 
 

 

 
 

 

4 

 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

 

10 

The tenderer must provide an environmental policy signed by 

Top Management which, as a minimum: 

• Is appropriate given the purpose and context of the 

tenderer’s business; 

• Includes a commitment to fulfil the tenderer’s 

environmental compliance (legal) obligations; 

• Includes a commitment to the protection of the 

environment, including prevention of pollution; 

• Provides framework for setting environmental objectives; 

and 

• Includes a commitment to continual improvement of their 

EMS. 

 

 

 
 

 

 

1 

The tenderer must provide an Organogram depicting key 

environmental staff and the chart must be accompanied by CV’s 

showing staff competencies, experience, and qualifications 

relevant to project environmental management functions as 

well as the associated EA received. Key Person must have a 

minimum of 6 years of relevant on-the-job experience. This 

includes: 

• Project Environmental Manager or Specialist (PEM/S) and 

supporting staff; and 

• Environmental Assessment Practitioner (EAP) 

Note: The Tenderer must note that the EAP is not part of the 

project team but must be appointed to undertake the 

Environmental Authorization processes only. PEM and EAP will 

execute their duties in accordance with the scope of works. 

 

 
 

 

 
 

 

3 
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 Note: EAP must attach copies of EA/WUL/BA received. EAP will 

be co-managed by TNPA. The appointed EAP will be expected 

to mentor or transfer skills to the dedicated TNPA 

Environmental candidate during all phases of the EIA project. 

 
Note: PEM must also be registered with South African 

Council for Natural Scientific Professions (SACNASP). 

The tenderer will be required to appoint an Environmental 

Consultant with relevant project experience. 

  

The tenderer must provide a list of projects where 

environmental duties of a similar nature have been executed 

including a brief description of such duties together with client 

reference contact details. 

 

2 

 

 
 

 

 
 

 
 

 
 

 

 

 
Evaluation 

Schedule: 

T2.2-08 Health 

and Safety 

Plan 

Submit the following documents as a minimum with your tender 

1. Project-Specific Health and Safety Plan 

• Signed and dated Health and Safety Policy 

• Incident Management Procedure 

• Valid Letter of Good Standing 

• Emergence procedure 

 

 
2 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

15 

2. Provide tenderer’s baseline risk assessment indicating major 

activities for the project. 

• Site establishment 

• Installation of water extract pipe 

• Excavation 

• Electrical work 

• Building work 

 
 

 

3 

3. Submit 2 documents, 1. Health and Safety Manager CV, 2. 

Qualifications. 

Minimum B-Tech in Safety Management, B-Tech in 

Environmental Health or equivalent with at least 8 years’ 

experience relevant to the scope of work. 

 

 

4 

4.  Submit 2 documents, a) Health and Safety Officer CV, b) 

qualifications. 

Minimum National Diploma in Safety Management, National 

Diploma in Environmental Health or equivalent with at least 5 

years’ experience relevant to the scope of work. 

 

 
4 

5. Evidence that the tenderer has made adequate provisions for 

the cost of Health & Safety as in accordance with CR 5(1)(g) 
2 

 
Evaluation 

Schedule: 

Tenderers are required to demonstrate their experience in the delivery of 

seawater desalination works (design, construction, operation and maintenance) 

within the period of the past 10 years, and to this end shall supply a sufficiently 

detailed reference list with contact details of : 

 

20 

https://www.bing.com/work/search?msbd=%257B%2522intent%2522%253A%2522None%2522%252C%2522triggeringMode%2522%253A%2522Explicit%2522%257D&q=South%20African%20Council%20for%20Natural%20Scientific%20Professions
https://www.bing.com/work/search?msbd=%257B%2522intent%2522%253A%2522None%2522%252C%2522triggeringMode%2522%253A%2522Explicit%2522%257D&q=South%20African%20Council%20for%20Natural%20Scientific%20Professions
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T2.2-09 

Previous 

Experience 

Tenderer has not submitted the required information or has 

not done seawater desalination cannot be rated. 
0 

 

Completed 1 seawater desalination project 20 

Completed 2 seawater desalination projects 40 

Completed 3 seawater desalination projects 60 

Completed 4 seawater desalination projects 80 

Completed 5 or more seawater desalination projects 100 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 

Evaluation 

Schedule: 

T2.2-10 

Method 

Statement 

The Service Provider must provide a detailed Engineering Work and Construction methodology 

procedure; and Operation & Maintenance philosophy covering the below items as per the 

Scope of Works: 

Project Management 

• Procurement; 

• Planning; 

• Quality assurance and expediting; 

• Site Supervision; 

• Construction Management; 

• Installation and Commissioning. 

 

Feasibility studies 

• Land selection; 

• Sea water quality testing and analysis; 

• Dispersion modelling of brine discharge; 

• Selection of abstraction wells and brine discharge points; 

• Hydraulic modelling of existing water network; 

• Pumping water into existing network factoring in fire flow requirements; 

• Environmental screening and analysis; 

• Development of Marine Impact Assessments (MIA); 

• Development of Environmental Impact Assessment. The permit/Environmental 

Authorization to be issued to TNPA. 

 

Engineering Designs 

• Process Engineering; 

• Mechanical and structural engineering; 

• Piping (includes intake well piping, Brine discharge piping, Product water piping, feed 

pumps suction and common discharge piping); 

• Electrical ( including Solar) & instrumentation and CAD disciplines for basic and 

detailed engineering, commissioning, and operational. These should include Energy 

Recovery Devices; 

• Civil engineering requirements within the plant area, designs of the extraction, wells, brine 

handling and discharge points (Sump); 

• Sea Water supply buffer tank and permeate buffer tank. 

• 2Mll storage Concrete Reservoirs with all the connection from the Plant and to the 

existing water network. 
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 Equipment 

• Reverse Osmosis plant equipment, consisting of pre-treatment, holding tanks, and 

stabilisation equipment; 

• Supply of well extraction pumps; 

• Electrical system. A photovoltaic systems and associated structures must be considered 

to power the plant; 

• Process control system. 

• 2Mll storage Concrete Reservoirs with all the connection from the Plant and to the 

existing water network. 

 

Operational and maintenance requirements 

• Personnel; 

• Equipment; 

• Chemicals; 

• Schedule of membrane replacement; and 

• Water quality monitoring and reporting schedule. 

No submission 0  

 

 
 

 

 

20 

Methodology submitted addresses up to 11 of the 32 items 20 

Methodology submitted addresses 12 to 17 of the 32 items 40 

Methodology submitted addresses 18 to 23 of the 32 items 60 

Methodology submitted addresses 24 to 29 of the 32 items 80 

Methodology submitted addresses all 32 outcomes adequately 100 

100 100 

  100 

 
T2.2-04 Evaluation Schedule: Programme 
T2.2-05 Evaluation Schedule: Management & CV’s of key personnel 

T2.2-06 Evaluation Schedule: Quality Plan 
T2.2-07 Evaluation Schedule: Environmental Management 
T2.2-08 Evaluation Schedule: Health and Safety Plan 
T2.2-09 Evaluation Schedule: Previous Experience 
T2.2-10 Evaluation Schedule: Method Statement 

 
Each evaluation criterion will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100. 

 
The scores of each of the evaluators will be averaged, weighted and then totaled to obtain the final 
score for functionality, unless scored collectively. (See CIDB Inform Practice Note #9). 

 
Note: Any tender not complying with the above-mentioned requirements (minimum 
60 points), will be regarded as non-responsive and will therefore not be considered 
for further evaluation. This note must be read in conjunction with Clause C.2.1 
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C.3.12.  Stage Three – Specific Goal 
Only tenders that achieve the minimum qualifying score for functionality will be evaluated 
further in accordance with the 90/10 preference points systems as described in 
Preferential Procurement Regulations. 

90 points for price will be allocated where the financial value of one or more responsive 
tenders received have a value equal to or above R50 million, inclusive of all applicable 
taxes. 

Thresholds Minimum Threshold 

Technical / functionality 60 points 

 

Evaluation Criteria Final Weighted Scores 

Price 90 

Specific goals - Scorecard 10 

TOTAL SCORE: 100 

 
Up to 10 tender evaluation points will be awarded to tenderers who complete the 
preferencing schedule and who are found to be eligible for the preference claimed. 

 
In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 
the following preference points must be awarded to a bidder who provides the relevant 
required evidence for claiming points. 

 

Specific Goals Number of points (90/10 system) 

B-BBEE Status Level of Contributor 1 or 2 04 

The promotion of supplier development 

through subcontracting a minimum of 30% 

of the value of a contract to/with EMEs 

and/or QSEs 51% owned by black people, 

youth, women or disabled people: 

 

 
06 

Non-compliant and/or Level 3-8 

contributors 
00 

 
The following Table represents the evidence to be submitted for claiming preference 
points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

 B-BBEE Certificate / Sworn - Affidavit / CIPC 

B-BBEE Status Level of Contributor B-BBEE Certificate (in case of JV, a 

1 or 2 consolidated scorecard will be accepted) as 
 per DTIC guidelines 

The promotion of supplier • Sub-contracting 

declaration 

agreement/s and 

development through 

subcontracting a minimum of 30% 



TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 
YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

Part 1: Tendering Procedures 
T1.2: Tender Data 

Tender Data CPM 2020 Rev 11 Page 15 of 13 

 

 

 

Specific Goals Acceptable Evidence 

of the value of a contract to/with 

EMEs and/or QSEs 51% owned by 

black people, youth, women or 

disabled people 

• Subcontractors CIPC Registration 

Documents, 

• Subcontractors B-BBEE Certificate / Sworn - 

Affidavit / B-BBEE CIPC Certificate as per 

DTIC guidelines, 

• Proof of registered address of the entity 

(e.g., Municipality or Eskom Letter, Levy 

Statement, etc.) 

 
The maximum points for this bid are allocated as follows: 

 

PRICE AND ELEMENTS OF THE SPECIFIC GOALS: POINTS 

Price 90 

B-BBEE status level of contribution 1 or 2 04 

The promotion of supplier development through 

subcontracting a minimum of 30% of the value of a contract 

to/with EMEs and/or QSEs 51% owned by black people, 

youth, women or disabled people: 

06 

Non-compliant and/or B-BBEE Level 3-8 contributors 
00 

Total points for Price and Specific Goals 100 

Note: Transnet reserves the right to carry out an independent audit of the tenderer’s 
scorecard components at any stage from the date of close of the tenders until 
completion of the contract. 

 
C.3.13  Tender offers will only be accepted if: 

1. The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 

as a person prohibited from doing business with the public sector; 

2. The tenderer does not appear on Transnet’s list for restricted tenderers and National 

Treasury’s list of Tender Defaulters; 

3. The tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the state. 

 

 

Transnet reserves the right to award the tender to the tenderer who scores the highest number of 
points overall, unless there are objective criteria which will justify the award of the tender to another 
tenderer. Objective criteria include but are not limited to the outcome of a due diligence exercise to 
be conducted. The due diligence exercise may take the following factors into account inter alia; 
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the tenderer: 

 
• Bidder(s) is not in good standing with Transnet National Ports Authority due to a poor track record 

of past performance with Transnet SOC Ltd and or Transnet National Ports Authority; 

• There is clear, uncontrived and/or overwhelming evidence and/or facts that the bidder has or 

continues to be in breach of any of the provisions contained in the Integrity Pact (T2.2.26); 

• The Probity check undertaken by Transnet National Ports Authority establishes the existence of 

any unmitigated risks which would have a negative impact on the project; 

• Unless the appointment of the bidder would result in a negative impact on Transnet’s Return on 

Investment; 

• It is necessary to rotate Suppliers to promote opportunities for other suppliers, in circumstances 

where the bidder has been awarded business previously and the award of the tender will result 

in inequitable allocation of business; 

• The tenderer or its members, directors, partners: 

o Is under restrictions as contemplated in the Integrity Pact (T2.2.26), 

o Is a subject of a process of restriction by Transnet or other state institution that Transnet 

may be aware of and there is a clear, uncontrived and/or overwhelming evidence and/or 

facts in relation to the alleged wrongdoing on the basis of which the restriction process has 

been initiated; 

• in relation to the proposed contract, a due diligence exercise to validate the bidder’s proposal that 

demonstrate that it possesses the professional and technical qualifications, professional and 

technical competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform the 

contract; 

• has no legal capacity to enter into the contract; 

• is insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies 

Act, 2008, being wound up, has its affairs administered pursuant to a court order, has ceased or 

suspended their business activities, or is subject to legal proceedings in respect of any of the 

foregoing; 

• does not comply with the legal requirements, if any, stated in the tender data; and 

• is not able to perform the contract free of conflicts of interest. 

 

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one). 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

2.1.2 Stage One 

T2.2.01  Stage 1.1 as per CIDB: Eligibility Criteria Schedule – Certificate of 
Attendance at Compulsory Tender Clarification Meeting/ Attendance Register 

T2.2.02 Stage 1.2 as per CIDB: Eligibility Criteria Schedule - CIDB Proof of 
Registration 

T2.2.03A  Stage 1.3A as per CIDB: Eligibility Criteria Schedule - Proof of Professional 
Registration 

T2.2.03B  C1.1 Form of Offer & Acceptance 

T2.2.03C C2.2 Priced Activity Schedule 

2.1.3 Stage Two as per CIDB: These schedules will be utilised for evaluation purposes 

T2.2-04 Evaluation Schedule: Programme 

T2.2-05 Evaluation Schedule: Management of CV’s & Key Personnel 

T2.2-06 Evaluation Schedule: Quality Management 

T2.2-07 Evaluation Schedule: Environmental Management 

T2.2-08 Evaluation Schedule: Health and Safety Management 

T2.2-09 Evaluation Schedule: Previous experience 

T2.2-10 Evaluation Schedule: Method Statement 

 
2.1.4 Returnable Schedules: General 

T2.2-11 Authority to submit tender 

T2.2-12 Record of addenda to tender documents 

T2.2-13 Letter of Good Standing 

T2.2-14 Risk Elements 

T2.2-15 Availability of Equipment 

T2.2-16 Schedule of proposed Subcontractors (if subcontract in terms of PPPFA is not 

eligible) 

T2.2-17 Site Establishment requirements 

T2.2-18 Job Creation Schedule 

 
2.1 4 Agreement and Commitment by Tenderer: 

T2.2-19 SBD 4 

T2.2-20 SBD 6.1 

T2.2-21 CIDB SFU ANNEX G Compulsory Enterprise Questionnaire 
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T2.2-22 Non-Disclosure Agreement 

T2.2-23 RFP Declaration Form 

T2.2-24 RFP – Breach of Law 

T2.2-25 Certificate of Acquaintance with Tender Document 

T2.2-26 Service Provider Integrity Pact 

T2.2-27 Supplier Code of Conduct 

T2.2-28 Agreement in terms of Protection of Personal Information Act 

T2.2-29 Supplier Declaration Form 

T2.2-30  Domestic Prominent Influential Persons (DPIP) Or Foreign Prominent Public 

Officials (FPPO) 

2.1.5 Bonds/Guarantees/Financial/Insurance: 

T2.2-31 Insurance provided by the Contractor 

T2.2-32 Form of Intent to provide a Performance Guarantee 

T2.2-33 Forecast Rate of Invoicing 

T2.2-34 Three (3) years audited or reviewed financial statements 

 
2.2 C1.1 Offer portion of Form of Offer & Acceptance 

 
2.3 C1.2 Contract Data 

2.4 C1.3 Forms of Securities 

2.5 C2.1 Pricing Instructions (Activity Schedule) 
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T2.2-01: Eligibility Criteria Schedule: 

 
Certificate of Attendance at Tender Clarification Meeting 

This is to certify that 

 
 (Company 

  Name) 

Represente

d by: 

(Name 
and 

  Surname) 

 

 
Was represented at the compulsory tender clarification meeting 

 

Held at: 
 

On (date) 
 

Starting time: 

 

 
Particulars of person(s) attending the meeting: 

 

 
 

 
Attendance of the above company at the meeting was confirmed: 
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Page 1 of 1 T2.2-01: Eligibility Criteria Schedule: 
Certificate of Attendance 

at Tender Clarification Meeting 

Name  Signature 

Capacity 

  

 

Name Signature 

For and on Behalf of the 

Employers Agent. 
 

Date 

 



TRANSNET NATIONAL PORTS AUTHORITY 
CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 YEARS 
(3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

Eligibility Criteria Schedule: Part T2: Returnable Schedules 
T2.2-02: Eligibility Criteria 
Schedule: CIDB Grading 

Page 1 of 1 

 

 

 
T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation 

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered. 

 

CRS Number Status Grading Expiry Date 

    

 
1. Only those tenderers who are registered with the CIDB or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered or a 

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations, for a 8ME or Higher 8EP or Higher class of 

construction work, are eligible to have their tenders evaluated. 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following: 

 
a) every member of the joint venture is registered with the CIDB; 

 
b) the lead partner has a contractor grading designation of not lower than one level one 

level below the required grading designation in the class of construction works under 

consideration and possesses the required recognition status; and 

c) the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a Contractor 

grading designation determined in accordance with the sum tendered for a 8ME or 

Higher 8EP or Higher class of construction work or a value determined in accordance 

with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations 

d) the Contractor shall provide the employer with a certified copy of its signed joint venture 

agreement; and 

e) in the event that the joint venture is an ‘Incorporated Joint Venture’ the Memorandum 

of Incorporation to be provided within 4 (four) weeks of the Contract Date. 
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T2.2-03A: Eligibility Criteria Schedule – Professional Registration 

Note to tenderers: 

Tenderers are to indicate their Professional Registration in the below table. 

 
Failure to indicate and submit valid certification will lead to an automatic disqualification. 

 

Pre- 

Qualification 

Criteria 

Description Qualification / Criteria Yes / No 

Key Personnel Project Manager (Pr. CPM) SACPCMP Registered  

and 

Qualifications Construction Health and Safety 

Manager 

Valid CHSM registration with 

SACPCMP 

 

 Construction Health and Safety Valid CHSO registration with  

 Officer SACPCMP 

 Electrical Engineer/Technologist ECSA Registered  

 (Pr. Eng or Pr. Tech. Eng)  

 Chemical/Process ECSA Registered  

 Engineer/Technologist (Pr. Eng or  

 Pr. Tech. Eng)  

 Mechanical Engineer/Technologist ECSA Registered  

 (Pr. Eng or Pr. Tech. Eng)  

 Structural Civil ECSA Registered  

 Engineer/Technologist (Pr. Eng or  

 Pr. Tech. Eng)  

 Construction Manager/ (Pr. CM) SACPCMP Registered  

 EAP must be professionally EAPASA Registered  

 registered with Environmental  

 Assessment Practitioners  

 Association of South Africa  
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T2.2-03B: Eligibility Criteria Schedule – Form of Offer and Acceptance 

Note to tenderers: 

Tenderers are to append to this schedule their completed and signed C1.1 Form of Offer and 

Acceptance 

Failure to submit Form of Offer and Acceptance will lead to an automatic disqualification. 
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T2.2-03C: Eligibility Criteria Schedule – Activity Schedule 

Note to tenderers: 

Tenderers are to append to this schedule their completed C2.2 Activity Schedule 

Failure to submit Activity Schedule will lead to an automatic disqualification. 
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T2.2-04: Evaluation Schedule: Programme (10 points) 

Note to tenderers: 

The Tenderer provides a hard copy of the proposed programme and/or makes reference to his 

proposed programme and electronic programme developed using a scheduling software tool. 

The tenderer shall provide the proposed programme detailed to a minimum of level 4 showing as a 
minimum the following: - 

▪ Ability to provide the services: 

Ability to provide the services in terms of the Employer’s requirements within the required 
timeframe indicating, in a logical sequence, the order and timing of the services that will take 
place in order to Provide the Works clearly indicating the capacity & capability to achieve the 
dates stated in the Contract Data. 

 
▪ Provision of Dates: 

The Contractor clearly indicates in the schedule all milestones, activities & information related 
to the following – 

• Float, 

• Time Risk Allowances, 

• Health and safety requirements, 

• Procedures set out in this contract, 

• Work by the Employer and Others, 

• Access to a part of the site if later than its access date, 

• Acceptances, 

• Plant & Materials and other things to be provided by the employer, 

• Information by Others, 

• Starting date, access dates, Key Dates and Completion Date, and 

• Planned Completion for each Key Date for each option and the complete works 
 

 
▪ Resourcing & Equipment: 

The Tenderer indicates for each operation a statement of how the Tenderer plans to do the 
work identifying the principal Equipment and other resources which he plans to use. 

 

 
The Contractor’s programme shows the following levels: 

• Level 1 Master Schedule – defines the major operations and interfaces between engineering 
design, procurement, fabrication and assembly of Plant and Materials, transportation, 
construction, testing and pre-commissioning, commissioning and Completion. 

• Level 2 Project Schedule – summary schedules ‘rolled up’ from Level 3 Project Schedule described 
below 
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• Level 3 Project Schedule – detailed schedules generated to demonstrate all operations identified 

on the programme from the starting date to Completion. The Project Manager notifies any 
subsequent layouts and corresponding filters on revised programmes 

• Level 4 Project Schedule – detailed discipline speciality level developed and maintained by the 
Contractor relating to all operations identified on the programme representing the daily activities 
by each discipline. 
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The Tenderer 
must 

demonstrate the 
facility meets the 

minimum 
requirement. 

 

The tenderer shall demonstrate the following: 

Total 
10 

No 
response 

Very Poor Poor 
Acceptable 
Response 

Good Response 
Excellent 
Response 

(0%) (20%) (40%) (60%) (80%) (100%) 

Starting date and 
completion date 
are stated, and 
the programme 
does not exceed 

36 months. 

 
 
 

 
1 

No Response 
or Starting 
date and 

completion 
date not 

shown = 0% 

Starting date 
and 

completion 
date is 39 
months or 

more = 20% 

Starting date 
and completion 
date between 37 
months but less 
than 39 months 

= 40% 

Starting date and 
completion date 

between 33 months 
but less than 36 
months = 60% 

Starting date and 
completion date 

between 30 months 
but less than 33 
months = 80% 

Starting date and 
completion is less than 
30 months = 100% 

Activities to be 
logically tied link 
using critical path 

method (CPM). 
(Show 

the Critical path, 
Predecessors 

and Successors 
Column) 

 
 
 
 

 
2 

 
 
No response 
or programme 
does not link 
activities = 
0% 

Activities 
partial linked 
using CPM 
and activities 
open ends in 
Predecessors 
and 
Successors 
(Show the 
Critical path, 
Predecessors 
and 
Successors 
Column) = 
20% 

Activities partial 
linked using CPM 
and activities 
open ends in 
Predecessors or 
Successors 
(Show the 
Critical path, 
Predecessors 
and Successors 
Column) = 40% 

All activities properly 
linked using CPM 
and no open ends in 
between 
Predecessors and 
Successors (Show 
the Critical path, 
Predecessors and 
Successors Column) 

= 60% 

All activities properly 
linked using CPM and 
no open ends in 
between Predecessors 
and Successors (Show 
the Critical path, 
Predecessors and 
Successors Column) 
No Constraint 
Activities = 80% 

All activities properly 
linked using CPM and 
no open ends in 
between Predecessors 
and Successors (Show 
the Critical path, 
Predecessors and 
Successors Column) No 
Constraint Activities 
and put Key Milestones 
= 100% 
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All activities as per 
level 4 

 
 
 

 
3 

No 
response 
or schedule 
submission 
is not level 
4 or Level 
3 (i.e., 

Level 1 or 
Level 2) = 
0% 

 

 
The schedule 
is partially 
complete and 
detailed (level 
3) = 20% 

 
The schedule is 
partially 
complete and 
detailed (level 4 
(Show the task 
mode Column) 
= 40% 

 

 
The schedule is 
complete and 
detailed (level 4) = 
60% 

 
The schedule is 
complete and detailed 
(level 4) and Task 
mode must be on the 
auto scheduled (show 
the task mode 
column) = 80% 

The schedule is 
complete and 
detailed (level 4) 
and Task mode 
must be on the 
auto scheduled 
(show the task 
mode column). 
Basis of schedule= 
100% 

All Major activity 
durations to be 
realistic and 
activities that can 
be measured in 
days. (Show the 
duration Column) 

 
 
 
 
 

2 

 
 

 
No response 
= 0% 

All Major 
Activities 
durations to be 
realistic are 
broken down 
into Weeks and 
Months (Show 
the duration 
Column) = 20% 

Al Major Activities 
durations to be 
realistic are broken 
down into days 
and Weeks and 
weekends (Show 
the duration 
Column) = 40% 

 

 
All Major activities 
durations to be 
realistic are broken 
down into days (Show 
the duration Column) 
= 60% 

 

 
All Major or Sub- 
activities durations to be 
realistic are broken down 
into days (Show the 
duration Column) = 
80% 

 
All Major and All Sub 
activities durations 
to be realistic are 
broken down into 
days (Show the 
duration Column) 
= 100% 

Programme 
submission 
(Software) in 
either Microsoft 
project or 
Primavera P6 (PDF 
only) 

 
 

 
2 

 

 
No response 
= 0% 

Programme 
submitted not in 
Microsoft 
Project nor 
Primavera P6 
nor Excel = 
20% 

 

 
Programme 
submitted in 
Microsoft S Excel 

 

= 40% 

 

 
Programme submitted 
in either Microsoft 
project or Primavera 
P6 = 60% 

 
Programme submitted in 
either Microsoft project 
or Primavera P6 
including resource 
loading (Show the 
Column) = 80% 

Programme 
submitted in either 
Microsoft project or 
Primavera P6 
including resource 
loading and cashflow 
forecast (Show the 
Column) = 100% 
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T2.2-05: Evaluation Schedule: Management and CV’s of key personnel 
(15) 
The tenderer must be able to demonstrate that the project personnel have sufficient knowledge, 
experience and qualifications to provide the required service. Submit the following documents as a 
minimum with your tender document: 

1. Management and CVs of key persons and specific experience of each individual key person 

required in order to provide the services related to the scope. 

 
2. CV for key person(s) proposed for the identified posts, which shall as a minimum include, 

but is not limited to the following: 

a. Engineers: Chemical, Civil, Mechanical and Electrical 

 
b. Project manager 

 
c. Construction Manager 

 
d. Technician 

 

3. Details of the experience of the key person(s) who will be working on the services with 

respect to: 

a. Qualifications. 

 
b. Years’ Experience 

 

 
Note: Copies of qualifications must be submitted with the tenderer’s document. If copies of 

qualifications are not submitted with the tender document, it will be marked as non-responsive 

and a score of 0 will be allocated. The qualifications referred to in this schedule are South African 

qualification as per the South African Qualifications Authority (SAQA) and regulated in terms of 

the National Qualifications Framework Act No. 67 of 2008. Where a CV makes reference to 

qualifications obtained outside of South Africa the tenderer shall provide a certificate from SAQA 

indicating the South African equivalence. 

 
Attached submissions to this schedule: 

……………………………………………………………………………………………………... 
........................................................................................................................................ 
………………………………………………………………………………………………………………………………… 
........................................................................................................................................ 

……………………………………………………………………………………………………………………………… 
........................................................................................................................................ 

 

 

CPM 2020 Rev 01 Part T2: Returnable Schedules 

1 of 4 T2.2-05: Evaluation Schedule: 
Management & CV’s of Key Persons 



 

 

TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, CONSTRUCTION AND 
COMMISSIONING OF 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS 
FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

 

 

No. Key Persons Name and Surname CV attached 

(Yes/No) 

1 Project Manager has Pr. CPM certification 

(SACPCMP) with 6 years relevant experience 

or above, in project management 

  

2 Chemical/Process 

Engineer/Technologist has Pr. Eng or Pr. 

Tech Eng ECSA certification with 6 years 

relevant experience or above in Water 

Treatment Plant projects 

  

3 Electrical Engineer/Technologist has Pr. 

Eng or Pr. Tech Eng ECSA certification with 6 

years relevant experience or above in Water 

Treatment Plant projects 

  

4 Civil/Coastal Engineer/Technologist 

has Pr. Eng or Pr. Tech Eng ECSA certification 

with 6 years relevant experience or above in 

Water Treatment Plant projects 

  

5 Mechanical Engineer/Technologist has 

Pr. Eng or Pr. Tech Eng ECSA certification 

with 6 years relevant experience or above in 

Water Treatment Plant projects 

  

6 Site Construction Manager has Pr.CM 

certification (SACPCMP) with 6 years relevant 

experience or above, in project management 

of construction projects 

  

The scoring of the Management and CV’s of Key Persons will be as follows: 
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Score 

Points 

(15) 

No response 
(0) 

Poor 
(20) 

Less Than 

Acceptable 

(40) 

Acceptable 

response to the 

particular aspect 
(60) 

Above acceptable real 
understanding 

(80) 

Excellent Response 
(100) 

1 Tenderer has not 
submitted the 

required 
information  or 

has no experience 
of Construction 

projects 

Organizational 
structure as listed 

and as indicated in 
scope of works, and 

submission includes 
supporting 

documents as listed: 
-Listed resources has 

1 to 2 years’ 

experience in 
construction project 

-CV, certification, 
registration body 

documents 

submitted 

Organizational 
structure as listed 

and as indicated in 
scope of works, and 

submission includes 
supporting 

documents as listed: 

-Listed resources has 
between 3 to 4 years’ 

experience in 
construction project 

-CV, certification, 

registration body 
documents submitted 

Organizational 
structure as listed 

and as indicated in 
scope of works, and 

submission  includes 
supporting documents 

as listed: 

-Listed resources has 
between 5 to 6 years’ 

experience in 
construction project 

-CV, certification, 

registration body 
documents submitted 

Organizational 
structure as listed and 

as indicated in scope of 
works, and submission 

includes supporting 
documents as listed: 

-Listed resources has 7 

years in construction 
project 

-CV, certification, 
registration  body 

documents submitted 
-Proof of qualification 

-Authorized body 
registration (ECSA, Trade 

Test, SACPCMP, etc.) 
-Track record on Water 

Treatment Projects 
works, with contactable 
references 

Organizational structure as 
listed and as indicated in scope 

of works, and submission 
includes supporting documents 

as listed: 
-Listed resources more than 7 

years’ experience in 

construction project 
-CV, certification, registration 

body documents submitted 
-Proof of qualification 

-Authorized body registration 
(ECSA, Trade Test, SACPCMP, 
etc.) 

-Track record on Water 

Treatment Projects works, with 

contactable references 

3 Tenderer has not 

submitted the 
required 

information  or 
has no experience 

of Construction 
plant projects 

Project Manager 

has Pr. Certification 
with 1 to 2 years’ 

experience. 

Project Manager 

has Pr. certification 

(SACPCMP) and with 
between 3 to 4 years’ 

experience in project 
management 

Project Manager has 

Pr. certification 

(SACPCMP)  with 
between 5 to 6 years 

relevant experience, in 
project management 

Project Manager has 

Pr. certification 

(SACPCMP) with 7 years 
relevant experience, in 

project management 

Project Manager has Pr. 

certification (SACPCMP) with 

more than 7 years relevant 
experience, in project 

management 

3 Tenderer has not 

submitted the 
required 

information  or 

has no experience 
of Construction 

projects 

Chemical/Process 

Engineer/Technol 
ogist has Pr. ECSA 

certification with 1 to 

2 years’ experience. 

Chemical/Process 
Engineer/Technolo 

gist has Pr. ECSA 
certification  with 

between 3 to 4 years’ 

relevant experience in 
Water Treatment 

Plant projects 

Chemical/Process 
Engineer/Technolo 

gist has Pr. ECSA 
certification   with 

between 5 to 6 years’ 

relevant experience in 
Water Treatment Plant 

projects 

Chemical/Process 

Engineer/Technologis 
t has Pr. ECSA 

certification with 7 years’ 

relevant experience in 
Water Treatment Plant 

projects 

Chemical/Process 

Engineer/Technologist has 
Pr. ECSA certification with more 

than 7 years’ relevant 

experience in Water Treatment 
Plant projects 
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3 Tenderer has not 

submitted the 
required 

information  or 
has no experience 

of Construction 

projects 

Electrical 
Engineer/Technol 

ogist has Pr. ECSA 
certification with 1 to 

2 years’ experience. 

Electrical 

Engineer/Technolo 
gist has Pr. ECSA 

certification with 
between 3 to 4 years’ 

relevant experience in 
Water Treatment 
Plant projects 

Electrical 

Engineer/Technolo 
gist has Pr. ECSA 

certification   with 
between 5 to 6 years’ 

relevant experience in 
Water Treatment Plant 
projects 

Electrical 

Engineer/Technologis t 
has Pr. ECSA 

certification with 7 years’ 
relevant experience in 

Water Treatment Plant 

projects 

Electrical 
Engineer/Technologist has 

Pr. ECSA certification with more 
than 7 years’ relevant 

experience in Water Treatment 

Plant projects 

2 Tenderer has not 

submitted the 
required 

information  or 
has no experience 

of Construction 
projects 

Civil/Coastal 
Engineer/Technologi 

st has Pr. ECSA 
certification with 1 to 

2 years’ experience. 

Civil/Coastal 

Engineer/Technolo 
gist has Pr. ECSA 

certification with 
between 3 to 4 years’ 

relevant experience in 
Water Treatment 
Plant projects 

Civil/Coastal 

Engineer/Technolo 
gist has Pr. ECSA 

certification   with 
between 5 to 6 years’ 

relevant experience in 
Water Treatment Plant 
projects 

Civil/Coastal 

Engineer/Technologis 
t has Pr. ECSA 

certification with 7 years’ 
relevant experience in 

Water Treatment Plant 
projects 

Civil/Coastal 
Engineer/Technologist has 

Pr. ECSA certification with more 
than 7 years’ relevant 

experience in Water Treatment 
Plant projects 

2 Tenderer has not 
submitted the 

required 

information  or 
has no experience 

of Construction 
projects 

Mechanical 

Engineer/Technol 

ogist has Pr. ECSA 
certification with 1 to 

2 years’ experience. 

Mechanical 
Engineer/Technologis 

t has Pr. ECSA 

certification   with 
between 3 to 4 years’ 

relevant experience in 
Water  Treatment 

Plant projects 

Mechanical 
Engineer/Technologist 

has Pr. ECSA 

certification with 

between 5 to 6 years’ 
relevant experience in 

Water Treatment Plant 
projects 

Mechanical 
Engineer/Technologis 

t has Pr. ECSA 

certification with 7 years’ 
relevant experience in 

Water Treatment Plant 
projects 

Mechanical 

Engineer/Technologist has 

Pr. ECSA certification with more 
than 7 years’ relevant 

experience in Water Treatment 
Plant projects 

1 Tenderer has not 

submitted the 
required 

information  or 
has no experience 

of Construction 

projects 

Site Construction 

Manager has Pr. 
certification 

(SACPCMP) with 1 to 
2 years’ experience 

Site Construction 

Manager has   Pr. 
certification 

(SACPCMP)   with 
between 3 to 4 years’ 

experience  in  site 

construction 
management. 

Site Construction 

Manager   has  Pr. 
certification 

(SACPCMP)  with 
between 5 to 6 years 

relevant experience, in 

project  management 
of   construction 
projects. 

Site Construction 

Manager has Pr. 
certification (SACPCMP) 

with 7 years relevant 
experience, in project 

management of 

construction projects. 

Site Construction Manager 

has Pr. certification (SACPCMP) 
with more than 7 years relevant 

experience, in project 
management of construction 

projects 
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T2.2-06: Evaluation Schedule – Quality Management (10 points) 

Evaluation Schedule - Quality Management 

Functionality Criteria (10 points) 

Due consideration must be given to the deliverables required to execute and complete the contract as 

per the: 

• TNPA-QUAL-REQ-14.1 _General Quality Requirements for Contractors and Suppliers (Annexure 

to the Scope of Works) 

• ISO 9001:2015 Quality Management Systems (QMS) requirements and should include: 

 

 

1. Quality Manual that is aligned to ISO 9001:2015 QMS requirements. 

2. Project Quality Plan shall be project specific and be aligned to the TNPA-QUAL- REQ- 

14.1_General Quality Requirements for Contractors and Suppliers. 

3. CV of Quality Officer supplemented by: 

• Qualifications - Quality diploma / Technical diploma and ISO 9001:2015 Quality Management 

System training certificates (Implementation of QMS and Internal Auditing). 

• Experience -  The Quality Officer MUST have a minimum of 3 years’ quality experience in 

Desalination Plant projects. 

4. Quality Control Plans shall be in line with the scope of works detailing the Engineering works: 

• Civil 

• Mechanical 

• Electrical 

 

These QCP’s shall identify all inspections as detailed in the scope of works together with other tests and 

verifications required to demonstrate that the works comply with the scope of works, specifications, 

and drawings. 
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 Quality Manual 

aligned to 

Project Quality Plan 

(PQP) for the contract 

Quality Officer Quality Control Plans (QCPs) for the 

following activities: 

1. Civil Works 

2. Mechanical Works 

3. Electrical Works 
 

 
QCPs template format must indicate 

the following areas: 

1. Sequence of activities 

2.Procedure/code specifications 

3. Intervention points 

4. Field inspection checklist 

5. Relevant signatories 

Experience Education  

ISO 9001:2015 
 

 

1. Context of the 

organization 

2. Leadership 

1. Scope of works 

2. Control of 

documented 

information 

3. Resources 

4. Audits 

Quality experience in 

Desalination Plant 

projects. 

1. Quality Diploma 

2. Technical Diploma 

3. ISO 9001:2015 

Implementation 

4. ISO 9001:2015 

Auditing 

 

 
QMS 

QMS 

3. Support 

4. Operations 

5. Control of non- 

conforming outputs 

   

5. Performance 
    

Evaluation     

Points(10) 2 2 2 2 2 

Score (0) No Submission 

Score (20) Quality Manual contains 

1 of the 5 QMS 

requirements. 

Project Quality Plan 

contains 1 of the 5 PQP 

requirements. 

≤ 1year Quality 

Experience in 

Desalination Plant 

projects. 

Submitted qualifications not relating 

to Quality/Technical/ISO 9001:2015 

QMS Implementation and Auditing 

Quality Control Plan contains 1 of the 5 

QCP requirements. 

Score 

(40) 

Quality manual contains 

2 of 

the 5 QMS 

requirements. 

Project Quality Plan 

contains 2 of the 5 PQP 

requirements. 

>1 but ≤ 2 years Quality 

experience in Desalination 

Plant projects. 

Submitted either 1 of the following: 

ISO 9001:2015 QMS Implementation/ 

ISO 9001:2015 QMS Auditing / 

Quality Diploma/ Technical Diploma 

Quality Control Plan contains 2 of the 5 

QCP requirements. 
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Score 

(60) 

Quality manual contains 

3 of 

the 5 QMS 

requirements. 

Project Quality Plan 

contains 3 of the 5 PQP 

requirements. 

>2 but ≤3 years Quality 

experience in Desalination 

Plant projects. 

Submitted either 2 of the following: 

Quality Diploma and Technical 

Diploma / Quality Diploma and ISO 

9001: Implementation / Quality 

Diploma and ISO 9001: Auditing / 

Technical Diploma and ISO 9001: 

Implementation /Technical Diploma 

and ISO 9001: Auditing / ISO 9001: 

Implementation and ISO 9001: 

Auditing 

Quality Control Plan contains 3 of the 5 

QCP requirements. 

Score 

(80) 

Quality manual contains 

4 of 

the 5 QMS 

requirements. 

Project Quality Plan 

contains 4 of the 5 PQP 

requirements. 

>3 but ≤6 years Quality 

experience in Desalination 

Plant projects. 

Submitted either 3 of the following: 

ISO 9001: Implementation, ISO 9001: 

Auditing and Quality Diploma / ISO 

9001: Implementation, ISO 9001: 

Auditing and Technical Diploma / 

Quality Diploma, Technical Diploma 

and ISO 9001: Implementation / 

Quality Diploma, Technical Diploma 

and ISO 9001: Auditing / Quality 

Diploma, ISO 9001: Implementation 

and ISO 9001: Auditing / Quality 

Diploma, ISO 9001: Implementation 

and Technical Diploma / Technical 

Diploma, ISO 9001: Implementation 

and Quality Diploma / Technical 

Diploma, ISO 9001: Implementation 

and ISO 9001: Auditing / Quality 

Diploma, ISO 9001: Auditing and ISO 

9001:  Implementation  /  Quality 

Quality Control Plan contains 4 of the 5 

QCP requirements. 
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    Diploma, ISO 9001: Auditing and 

Technical Diploma / Technical 

Diploma, ISO 9001: Auditing and ISO 

9001: Implementation / Technical 

Diploma, ISO 9001: Auditing and 

Quality Diploma 

 

Score 

(100) 

Quality manual contains 

all 5 of the QMS 

requirements. 

Project Quality Plan 

contains all 5 of the PQP 

requirements. 

>6 years Quality 

experience in Desalination 

Plant projects. 

Submitted all 4 qualifications: Quality 

Diploma, Technical Diploma, ISO 

9001:2015 QMS Implementation, and 

ISO 9001:2015 QMS Auditing 

Quality Control Plan contains all 5 of the 

QCP requirements. 

 

 

Attached submissions to this schedule: 

 
........................................................................................................................................ 

 
........................................................................................................................................ 

 
........................................................................................................................................ 

 
........................................................................................................................................ 
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T2.2-07: Evaluation Schedule: Environmental Management (10 

points) 

To include in the Environmental Returnable Schedule: 

 
1. The Tenderer shall submit an Environmental Functional Execution Plan (EFEP) outlining how 

they intend to undertake the Environmental & Social Governance and Sustainable Development 

assessments for each Project Lifecycle Process (Feasibility to hand over). 

• Feasibility: Finalisation of the environmental permitting strategy (Approach) of the go- 

forward option and initiation of environmental approval processes; 

• Bankable Feasibility: Obtaining and inclusion of all permits/licences and authorisations in 

the construction documents including the schedule and pricing. 

• Execution and Commissioning: Monitoring construction to ensure compliance to 

environmental legislation and conformance to relevant standards. 

• Hand over and close out: Update environmental operational requirements 

• The EFEP shall include an Environmental Organizational Structure and details Roles and 

Responsibilities of environmental resources that will be assigned to the project 

 
Note: The Tenderer must further review the Environmental & Social Governance and 
Sustainable Development assessment guidelines to fully cover the requirements per 
phase (Annexure) 

 

2. The Tenderer must provide their Environmental Policy Statement signed by top management, 

which as a minimum: 

• Is appropriate given the purpose and context of the tenderer’s business; 

• Includes a commitment to fulfil the tenderer’s environmental compliance (legal) obligations, 

appropriate to the nature of contractor’s activities; 

• Includes a commitment to the protection of the environment, including prevention of 

pollution; 

• Provides framework for setting environmental objectives; 

• Hold management accountable for development of the environmental management system; 

and 

• Includes a commitment to continual improvement of their EMS. 
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3. The tenderer must provide an Organogram depicting key environmental staff and the chart must 

be accompanied by CV’s showing staff competencies, experience, and qualifications relevant to 

project environmental management functions as well as the associated EA received. Key Person 

must have a minimum of 6 years of relevant on-the-job experience. This includes: 

• Project Environmental Manager or Specialist (PEM/S) and supporting staff; and 

• Environmental Assessment Practitioner (EAP) 

Note: The Tenderer must note that the EAP is not part of the project team but must be 
appointed to undertake the Environmental Authorization processes only. PEM and EAP 
will execute their duties in accordance with the scope of works. 

 
N.B. The appointed EAP will be expected to mentor or transfer skills to the dedicated 
TNPA Environmental candidate during all phases of the EIA project. 

 
PEM must be registered with South African Council for Natural Scientific Professions 
(SACNASP). EAP must attach copies of EA/WUL/BA received. EAP will be co-managed 
by TNPA. 

 
The qualifications referred to in this schedule are South African qualification as per the 
South African Qualifications Authority (SAQA) and regulated in terms of the National 
Qualifications Framework Act No. 67 of 2008. Where a CV makes reference to 
qualifications obtained outside of South Africa the tenderer shall demonstrate that 
these are equivalent to the South African National Qualifications Framework (NQF 
levels). 

 

 

4. The tenderer must provide a list of projects where construction environmental management 

duties of a similar nature has successfully completed including a brief description of such duties 

together with client reference contact details. 

 
Table 1: An example of a list of projects where construction environmental management duties 
have been executed: 

 

Years of 
participation on 
project 

Project Name Environmental 
construction 
environmental 
management duties 

Project Value / 
significance 

Contact Details 

Eg. 

2011-2014 

Eg. 

Development of the 

Proposed Island View 

Dig Out port 

Eg. 

Licence: Environmental 

Authorisation with EAP 

Construction: Alien vegetation 

removal 

Eg. 

Project Value in Rands 

- R ### mil. 

Project significance – 

proposed economic 

growth to KZN and 

positive net impact on 

GDP. 

 

https://www.bing.com/work/search?msbd=%257B%2522intent%2522%253A%2522None%2522%252C%2522triggeringMode%2522%253A%2522Explicit%2522%257D&q=South%20African%20Council%20for%20Natural%20Scientific%20Professions
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The scoring of the Tenderer’s Environmental Management submission will be as follows: * 
 

Points (10) 3 1 2 2 2 

 Functional 

Execution Plan 

(EFEP) 

Environmental 

Policy 

Project 

Environmental 

Manager or 

Specialist 

Qualification 

Project 

Environmental 

Manager or 

Specialist e 

Experience 

Environmental 

Assessment 

Practitioner 

Qualification 

Environmental 

Assessment 

Practitioner 

Experience 

List of projects where 

construction 

environmental 

management duties 

of a similar nature 

have  been 

successfully 

executed 

Score 0 The tenderer has submitted no information OR the tenderer does not possess the minimum qualification. 

Score 20 The tenderer 

responded to 1 

of the items 

above. 

Policy addresses 

1 or 2 of the 

required 

elements listed 

above 

Key Person in 

possession of a 

relevant 

Certificate in 

Natural Science 

or 

Environmental 

management 

Key Person has 

1 year but ≤3 

years of 

relevant on the 

job experience 

Key Person in 

possession of  a 

relevant 

Certificate   in 

Natural Science or 

Environmental 

management 

They have ≤2 

years on-the-job 

EAP 

experience in 

conducting EIAs. 

Evidence of EAs 

received must be 

provided. 

Tenderer has only 

successfully  completed 

construction 

environmental 

management duties in 1 

project 

Score 40 The tenderer 

responded to 2 

of the items 

above. 

Policy addresses 

3 or 4 of the 

required 

elements listed 

above 

Key Person in 

possession of a 

Diploma in 

Natural Science 

or 

Key Person has 

>3 years but ≤6 

years of 

relevant on the 

job experience 

Key Person in 

possession of a 

Diploma in Natural 

Science or 

Environmental 

They have 

>2years 

but ≤6 years of on 

the-job EAP 

experience in 

Tenderer has only 

completed construction 

environmental 

management duties in 2 

projects 
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   Environmental 

Management 

 Management conducting EIAs. 

Evidence of EAs 

received must be 

provided. 

 

Score 60 The tenderer 

responded to 3 

or 4 of the items 

above. 

Policy addresses 

all the elements 

listed above. 

Key Person in 

possession of a 

Bachelor’s 

Degree in 

Natural Science 

or 

Environmental 

Management 

Key Person has 

>6yrs  but  ≤8 

years of 

relevant on-the- 

job experience. 

Key Person in 

possession of a 

Bachelor’s Degree 

in Natural Science 

or Environmental 

Management 

They have >6yrs 

but 

≤10 years of on- 

the   job   EAP 

experience in 

conducting EIAs. 

Evidence of EAs 

received must be 

provided. 

Tenderer has only 

successfully  completed 

construction 

environmental 

management duties in 3 

projects 

Score 

80 

The tenderer 

responded to 5 

of the items 

above. 

Policy responds 

to all items listed 

above and 

includes 

additional 

commitments to 

environmental 

performance 

Key Person in 

possession of a 

Bachelor’s 

degree with 

Honours Natural 

Science  or 

Environmental 

Management 

Key Person has 

>8 yrs but ≤10 

years of 

relevant on-the- 

job experience 

Key Person in 

possession of  a 

Bachelor’s degree 

with  Honours 

Natural Science or 

Environmental 

Management 

They have >10 yrs 

but ≤12 years on 

the-job EAP 

experience in 

conducting EIAs. 

Evidence of EAs 

received must be 

provided. 

Tenderer has only 

successfully  completed 

construction 

environmental 

management duties in 4 

projects 
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Score 

100 

The tenderer 

responded to all 

items above and 

provided 

additional 

elements (other 

than the listed 

minimum) to 

the 

environmental 

management 

plan regarding 

performance. 

Policy responds 

to all items listed 

above, includes 

additional 

commitments to 

environmental 

performance 

and has been 

certified 

according to 

international 

best practice 

standards 

Key Person in 

possession of a 

Master’s Degree 

in Natural 

Science  or 

Environmental 

Management 

Key Person has 

>10 years 

relevant on-the- 

job experience 

Key Person in 

possession of  a 

Master’s Degree in 

Natural Science or 

Environmental 

Management 

They have  >12 

years of on-the- 

job EAP & Project 

Management 

experience   in 

conducting SEAs 

or EMFs. Evidence 

of EA s received 

must be provided 

Tenderer has only 

successfully  completed 

construction 

environmental 

management duties in 5 

or more projects 

By signing this Tender Schedule, the tenderer confirms that they will comply with the above requirements and in particular Transnet 

policy statements and environmental specifications. 

*As per defined Evaluation Criteria 
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T2.2-08: Evaluation Schedule: Health and Safety Management 

(15 Points) 

Submit the following documents as a minimum with your tender: 

1. The tender must submit the below mentioned Health and Safety documents showing that they have 

H&S Management system in place, 

• Project-Specific Health and Safety Plan 

• Signed and dated Health and Safety Policy 

• Incident Management Procedure 

• Valid Letter of Good Standing 

• Emergence procedure 

2. Provide tenderer’s baseline risk assessment indicating major activities for the project. 

• Site establishment 

• Installation of water extract pipe 

• Excavation 

• Electrical work 

• Building work 

3. Submit 2 documents, 1. Health and Safety Manager CV, and 2. qualifications 

• Minimum B-Tech in Safety Management, B-Tech in Environmental Health or equivalent with at least 

8 years’ experience relevant to the scope of work. 

 
4. Submit 2 documents, 1. Health and Safety Officer CV, and 2. qualifications 

• Minimum National Diploma in Safety Management, National Diploma in Environmental Health or 

equivalent with at least 5 years’ experience relevant to the scope of work. 

5. Evidence that the tenderer has made adequate provisions for the cost of Health & Safety as in 

accordance with CR 5(1)(g) 
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........................................................................................................................................................................ 

........................................................................................................................................................................ 

........................................................................................................................................................................ 

........................................................................................................................................................................ 

........................................................................................................................................................................ 

....................................................................................................................................................................... 
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Health and Safety Plan 

 

 

The scoring of the Tenderer’s Health and safety requirements will be as follows: 

 

Points (15) 2 3 4 4 2 

 
Proof of Health Safety 

management system by 

submitting the following 

documents: 

- Project-Specific 

Health and Safety 

Plan 

- Signed and dated 
Health and Safety 

Policy 

- Incident Management 

Procedure 

- Valid Letter of Good 

Standing 

- Emergence procedure 

Baseline risk assessment 

indicating major activities for the 

project: 

- Site establishment 

- Installation of water extract 

pipe 

- Excavation 

- Electrical work 

- Building work 

Submit H&S Manager CV, 

qualifications and valid proof of 

CHSM registration with 

SACPCMP with: 

Minimum B-Tech in Safety 

Management or B-Tech in 

Environmental Health or 

equivalent 

with at least 8 years’ 

experience relevant to the scope 

of work. 

Submit H&S Officer CV, 

qualifications and valid proof of 

CHSO registration with 

SACPCMP with: 

Minimum National Diploma in 

Safety Management or National 

Diploma in Environmental Health 

or equivalent with at least 5 

years’ experience relevant to the 

scope of work. 

Cost Breakdown Sheet. 

Complete and return with tender 

documentation the H&S Cost 

breakdown sheet included as a 

returnable. 

Score 0 No document 

submitted 

None of the listed activities is 

covered 

Non or not all mandatory 

documents are submitted 

Non or not all mandatory 

documents are submitted 

No provision made for Health 

and Safety costs 

Score 20 1 of 5 document 

submitted. 

1 of 5 projects specific major 

activity in baseline risk 

assessment submitted. 

CV, qualifications and valid proof 

of CHSM registration with 

SACPCMP submitted with <5 

years construction health and 

safety experience relevant to the 

scope of work. 

CV, qualifications and valid proof 

of CHSO registration with 

SACPCMP submitted with <2 

years construction health and 

safety experience relevant to the 

scope of work. 

Health and safety Budget 

submitted is <2 % of the 

tender value. 

Score 40 2 of 5 documents 

submitted. 

2 of 5 projects specific major 

activities in baseline risk 

assessment submitted. 

CV, qualifications and valid proof 

of CHSM registration with 

SACPCMP submitted with ≥5 to 

<8 years construction health 

CV, qualifications and valid proof 

of CHSO registration with 

SACPCMP submitted with ≥2 to 

<5 years construction health 

Health and safety Budget 

submitted is ≥2 to <3 % of 

the tender value. 
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Health and Safety Plan 

 

 

   and safety experience relevant 

to the scope of work. 

and safety experience relevant 

to the scope of work. 

 

Score 60 3 of 5 documents 

submitted. 

3 of 5 projects specific major 

activities in baseline risk 

assessment submitted. 

CV, qualifications and valid proof 

of CHSM registration with 

SACPCMP submitted with 8 

years construction health and 

safety experience relevant to the 

scope of work. 

CV, qualifications and valid proof 

of CHSO registration with 

SACPCMP submitted with 5 

years construction health and 

safety experience relevant to the 

scope of work. 

Health and safety Budget 

submitted is 3 % of the tender 

value. 

Score 80 4 of 5 documents 

submitted. 

4 of 5 projects specific major 

activities in baseline risk 

assessment submitted. 

CV, qualifications and valid proof 

of CHSM registration with 

SACPCMP submitted with >8 to 

≤10 years construction health 

and safety experience relevant 

to the scope of work. 

CV, qualifications and valid proof 

of CHSO registration with 

SACPCMP submitted with >5 to 

≤7 years construction health 

and safety experience relevant 

to the scope of work. 

Health and safety Budget 

submitted is >3 to <4% of the 

tender value. 

Score 100 All 5 documents 

submitted. 

All 5 projects specific major 

activities in baseline risk 

assessment submitted. 

CV, qualifications and valid proof 

of CHSM registration with 

SACPCMP submitted with >10 

years construction health and 

safety experience relevant to the 

scope of work. 

CV, qualifications and valid proof 

of CHSO registration with 

SACPCMP submitted with >7 

years construction health and 

safety and more experience 

relevant to the scope of work. 

Health and safety Budget 

submitted is ≥4% of the tender 

value. 
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HEALTH AND SAFETY COST BREAKDOWN 

 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

   

 

# Cost element Unit Cost 
(R) 

# of Units Total Cost (R) 

1. Human Resources    

2. Systems Documentation    

3. Meetings & Administration    

4. H&S Training    

5. PPE & Safety Equipment    

6. Signage & Barricading    

7. Workplace Facilities    

8. Emergency & Rescue Measures    

9. Hygiene Surveys & Monitoring    

10. Medical Surveillance    

11. Safe Transport of Workers    

12. HazMat Management (e.g. 
asbestos /silica) 

   

13. Substance Abuse Testing    

14. H&S Reward & Recognition    

Total Health and Safety Cost (R)  

Total Tender Value (R)  

H&S Cost as % of Tender value  
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 _ 

T2.2-09: Evaluation Schedule: Previous Experience (20 Points) 

Note to tenderers: 

 
Tenderers are required to demonstrate their overall experience in the delivery of Seawater 

Desalination Works over the last 10 years, and to this end shall supply sufficiently detailed 

reference letters or completion certificates with the following information 

 
References to substantiate experience indicated showing: 

o Project description 

o Customer name and contact details 

o Contract duration 

All references to be submitted on the client’s letterhead. 

The tenderer to submit the following: 

o Previous experience based on similar work (specific to Design, Build and Operate of 

Seawater Desalination Works) 
 

Seawater Desalination Plant Experience 

Project 
Description 

Client name and 
contact details 

Contract duration Date of project 
completion 

    

    

    

    

 
Index of documentation attached to this schedule 

 
 DOCUMENT NAME 

1  

2  

3  

4  

5  

6  

7  
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The table below indicate the method of scoring that will be followed to evaluate the previous experience submitted 
by the Tenderer: 

 

Points 

(20) 

The Tenderer demonstrates experience in Water 

Desalination with a proven track record. 

Evidence of project completion 

 

0 The tenderer has submitted 0 completed projects in the past 10 years reference letters or Completion cert 

as per above requirements. 

 

 

20 

Tenderer has submitted 1 completed Desalination Project in 

the past 10 years, and a contactable reference letter or 

Completion certificate as per above requirements. 

The tenderer has submitted signed and 

dated contactable reference letters or 

completion certificates for projects 

completed on the client letter head to 

substantiate the experience. 

 

 
40 

 

Tenderer has submitted 2 completed Desalination Projects in 

the past 10 years, and a contactable reference letters or 

Completion certificates as per above requirements. 

The tenderer has submitted signed and 

dated contactable reference letters or 

completion certificates for projects 

completed on the client letter head to 

substantiate the experience. 

 

 
60 

 

Tenderer has submitted 3 completed Desalination Projects in 

the past 10 years, and a contactable reference letters or 

Completion certificates as per above requirements. 

The tenderer has submitted signed and 

dated contactable reference letters or 

completion certificates for projects 

completed on the client letter head to 

substantiate the experience. 

 

 
80 

 

Tenderer has submitted 4 completed Desalination Projects in 

the past 10 years, and a contactable reference letters or 

Completion certificates as per above requirements. 

The tenderer has submitted signed and 

dated contactable reference letters or 

completion certificates for projects 

completed on the client letter head to 

substantiate the experience. 

 

 

100 

 

Tenderer has submitted 5 or more completed Desalination 

Projects in the past 10 years, and a contactable reference 

letters or Completion certificates as per above requirements. 

The tenderer has submitted signed and 

dated contactable reference letters or 

completion certificates for projects 

completed on the client letter head to 

substantiate the experience. 
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T2.2-10: Evaluation Schedule: Method Statement (20 Points) 

Note to tenderers: 

 

Method Statement - The tenderers must sufficiently demonstrate the approach/methodology 

that will be employed to cover the scope of the project. 

The Tenderer must provide a detailed Engineering Work and Construction methodology 

procedure; and Operation & Maintenance philosophy covering the below items as per the Scope 

of Works: 

i. Contract Details (Details of the nature of the Engineering services that is to be undertaken) 

ii. Method of Work (A description of how the works are to be carried out in relation to the design 
stages, scope, drawing deliverables at each stage, building condition assessments, site 
conditions and site-specific hazards and considerations, operational and maintenance processes) 

iii. Risk Assessments (The inclusion of any risk assessments, project specific health and safety issues 
which will assist in the identification and management of task specific hazards) 

iv. Hardware, software, and equipment (The inclusion of details regarding hardware, equipment 
and software available for the works) 

v. Operational and Maintenance Competence (Skills available, including certification, accreditation, 
and training) 

vi. Monitoring and review (Details of how the scope of the works will be monitored supervised and 
evaluated) 

vii. Order and timing of the audits, inspection and design milestones that will take place in order to 
provide the Works. 

viii. Indication of how the 32 items will be achieved in terms of the associated policies and 
procedures, and relevant specification described in the tender. 

ix. Installation of mechanical equipment 

x. Installation of electrical equipment 

xi. Installation of instrumentation 

xii. Commissioning procedure 
 

 

All of the above must be covered in addressing the 32 items below. 

Project Management 

1. Procurement; 
2. Planning; 

3. Quality assurance and expediting; 
4. Site Supervision; 

5. Construction Management 
6. Installation and Commissioning 
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Feasibility studies 

7. Land selection; 
8. Sea water quality testing and analysis; 

9. Dispersion modelling of brine discharge; 

10. Selection of abstraction wells and brine discharge points; 
11. Hydraulic modelling of existing water network; 

12. Pumping water into existing network factoring in fire flow requirements; 

13. Environmental screening and analysis; 
14. Development of Marine Impact Assessments (MIA); 

15. Development of Environmental Impact Assessment. The permit/Environmental Authorization to 
be issued to TNPA. 

 
Engineering Designs 

16. Process Engineering; 

17. Mechanical and structural engineering; 

18. Piping (includes intake well piping, Brine discharge piping, Product water piping, 
feed pumps suction and common discharge piping) 

19. Electrical (including Solar System) & instrumentation and CAD disciplines for basic 
and detailed engineering, commissioning, and operational. These should include 
Energy Recovery Devices; 

20. Civil engineering requirements within the plant area, designs of the extraction, wells, brine 

handling and discharge points (Sump); 
21. Sea Water supply buffer tank and permeate buffer tank. 
22. 2Ml storage Concrete Reservoirs with all the connection from the Plant and to the existing water 

network. 
 

 
Equipment 

23. Reverse Osmosis plant equipment, consisting of pre-treatment, holding tanks, and 

stabilisation equipment; 
24. Supply of well extraction pumps; 
25. Electrical system. The option for photovoltaic systems and associated structures shall be 

considered to power the plant; 

26. Process control system. 
27. 1Ml storage Concrete Reservoirs with all the connection from the Plant and to the existing water 

network. 
 

 
Operational and maintenance requirements 

28. Personnel; 

29. Equipment; 

30. Chemicals; 
31. Schedule of membrane replacement; and 

32. Water quality monitoring and reporting schedule. 
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Please note: Tenderers are required to provide detailed method statements for the 
categories as listed above. Each sub-category as listed will be scored based on the 
linear scale below and will be averaged and weighed to provide a final score. 

 
The table below will be used as guidelines for scoring / evaluating the method statement 
submitted by the Tenderer: 

 

Score 0 
The tenderer has submitted no information or inadequate information 
to determine a score. 

Score 20 
Methodology submitted addresses up to 11 of the 32 items 

Score 40 
Methodology submitted addresses 12 to 17 of the 32 items 

Score 60 
Methodology submitted addresses 18 to 23 of the 32 items 

Score 80 
Methodology submitted addresses 24 to 29 of the 32 items 

Score 100 
Methodology submitted addresses all 32 outcomes adequately 
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T2.2-11: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

    

 
 

 
A. Certificate for Company 

I, chairperson of the board of directors   
 

  , hereby confirm that by resolution of the 

board taken on (date), Mr/Ms  , 

acting in the capacity of , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

 

Signed  Date  

Name 
 

 
 

Position Chairman of the Board of Directors 
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B. Certificate for Partnership 

 
We, the undersigned, being the key partners in the business trading as   

 
 hereby authorise Mr/Ms      

acting in the capacity of  , to sign all documents in 

connection with the tender offer for Contract  and any 

contract resulting from it on our behalf. 

 

 

Name Address Signature Date 

    

    

    

    

 

 
NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms , an authorised signatory of the company 

 , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

 and any contract resulting from it on our behalf. 

 
This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

Furthermore we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of the 

contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

 

 
Name of firm 

 
Address 

Authorising signature, 
name (in caps) and 
capacity 
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D. Certificate for Sole Proprietor 

 
I, , hereby confirm that I am the sole owner of the 

 
business trading as . 

 

 
 

 

Signed  Date  

Name 
 

 

 
 

Position Sole Proprietor 
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T2.2-12: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 
 

 Date Title or Details 

1 
  

2 
  

3 
  

4 
  

5 
  

6 
  

7 
  

8 
  

9 
  

10 
  

11 
  

12 
  

13 
  

14 
  

15 
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T2.2-13 Letter/S Of Good Standing With The Workmen’s 

Compensation Fund 

 
Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

5. 
 

 
Name of Company/Members of Joint Venture: 

 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

...................................................................................................................................................... 
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T2.2-14: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works 

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted. 

If No Risks are identified “No Risks” must be stated on this schedule. 

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1 

and provide possible mitigation thereof. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
Tenders to note: Notwithstanding this information, all costs related to risk elements which are 

at the Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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The Tenderer to submit a list of all Equipment and other resources that will be used to execute the 

works as described in the Works Information. 

 

Equipment Type and Availability – 
Description 

Hourly Rate Number of 
Equipment 

Details of 
Ownership 
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T2.2-16: Schedule of Proposed Subcontractors 

The tenderer is required to provide details of all the sub-contractors that will be utilised in the 

execution of the works. 

 
If a tenderer supplements his experience with sub-contractors – if the sub-contractors are not 

listed here, and relevant documentation provided – then the subcontractor’s experience will NOT 

be considered in the Eligibility or Functionality stage of evaluation. 

 
Where a tenderer does not employ the professional resources directly, they should be listed as 

sub-contractors in order to be considered for eligibility criteria and functionality evaluation. 

Tenderer to note that after award, any deviations from this list of proposed sub- 

contractors will be subject to acceptance by the Project Manager in terms of the 

Conditions of Contract. 

Provide information of the Sub-contractors below: 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 
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% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 
□ □ □ □ □ □ □ 
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T2.2-17: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 
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T2.2-18: Job-Creation Schedule 

The Government has identified State Owned Enterprises sourcing activities as a key enabler to 

achieve the National Development Plan (NDP) objective of reducing unemployment from the 

current baseline of 28% to 6%. 

In order to give effect to these job creation objectives, Tenderers are required to provide the 

following undertaking of new jobs that will be created (either by them or by their subcontractors) 

should they be awarded this tender. 

Tenderers to note, that if successful, any deviations from the Job creation Schedule in the contract phase 

will be subject to acceptance by the Project Manager in terms of the Conditions of Contract. Please also 

note the applicable Z clauses in Contract Data by Employer. 

 

(a) Please indicate total number of new jobs that will be created over the term of the contract: 
 

Total number and value of 

new jobs created 

Total number of new 

jobs 

Total rand value of new 

jobs created 

  

 
(b) Of the total number of new jobs created, please indicate the number and value of new jobs 

to be created for the following designated groups: 

 Total number of new 

jobs 

Total rand value of 

new jobs 

Black men   

Black women   

Black Youth   

Black people living in rural or 

underdeveloped areas or townships 

  

Black People with Disabilities   

 
(c) Of the total number of new jobs created, please indicate the number of skilled, semi-skilled 

and unskilled new jobs that will be created over the term of the contract: 

 Total number 

of Skilled 

jobs 

Total number 

of Semi- 

skilled jobs 

Total number 

of Unskilled 

jobs 

Black men    

Black women    
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Black Youth    

Black people living in rural or 

underdeveloped areas or 

townships 

   

Black People with Disabilities    

Other    

 
(d) Please indicate the number of new jobs to be created, broken down per quarter over the term 

of the contract. 

Year 1 Q1 Q2 Q3 Q4 

Total number of new jobs     

Number of new jobs for Black men     

Number of new jobs for black women     

Number of new jobs for black youth     

Number of new jobs for black people 

living in rural or underdeveloped 

areas or townships 

    

Number of new jobs for black People 

with Disabilities 

    

Number of new jobs for other 

categories 

    

Number of new skilled jobs     

Number of new semi-skilled jobs     

Number of new unskilled jobs     

 

Year 2 Q1 Q2 Q3 Q4 

Total number of new jobs     

Number of new jobs for Black men     

Number of new jobs for black women     

Number of new jobs for black youth     

Number of new jobs for black people 

living in rural or underdeveloped 

areas or townships 
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Number of new jobs for black People 

with Disabilities 

    

Number of new jobs for other 

categories 

    

Number of new skilled jobs     

Number of new semi-skilled jobs     

Number of new unskilled jobs     
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T2.2-19: SBD 4 

BIDDER’S DISCLOSURE      SBD4 

1. Purpose of the form

Any person (natural or juristic) may make an offer or offers in terms of this invitation to

bid. In line with the principles of transparency, accountability, impartiality, and ethics as 

enshrined in the Constitution of the Republic of South Africa and further expressed in 

various pieces of legislation, it is required for the bidder to make this declaration in respect 

of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of 

Restricted Suppliers, that person will automatically be disqualified from the bid process. 

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any

person having a controlling interest2 in the enterprise, employed by the state? 

YES/NO 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders / 

members/ partners or any person having a controlling interest in the enterprise, in 

table below. 

Full Name Identity Number Name of State 
institution 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who 
is employed by the procuring institution? YES/NO 

2.2.1 If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or 
any person having a controlling interest in the enterprise have any interest in any other 
related enterprise whether or not they are bidding for this contract? YES/NO 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s 

having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 



TRANSNET NATIONAL PORTS AUTHORITY 
CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 
YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

CPM 2020 Rev 05 Part T2: Returnable Schedules 
T2.2-19: SBD 4 Page 2 of 3 

3 DECLARATION 

I, the undersigned, (name) .................................................................................. in submitting 

the accompanying bid, do hereby make the following statements that I certify to be true and 

complete in every respect: 

3.1 I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect; 

3.3 The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium3 will not be construed 

as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, prices, 

including methods, factors or formulas used to calculate prices, market allocation, the 

intention or decision to submit or not to submit the bid, bidding with the intention not to 

win the bid and conditions or delivery particulars of the products or services to which 

this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

3.5 There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 

process prior to and during the bidding process except to provide clarification on the bid 

submitted where so required by the institution; and the bidder was not involved in the 

drafting of the specifications or terms of reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from 

conducting business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 
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I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 

Name of bidder ……………………………… 

Position ..…………………………………………… 

Signature ……………………………… 

Date ……………………………………………… 
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PREFERENCE POINTS CLAIM FORM 

This preference form must form part of all bids invited. It contains general information and serves as 

a claim for preference points for Specific Goals contribution. Transnet will award preference points to 

companies who provide valid proof of evidence as per the table of evidence in paragraph 4.1 below. 

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable

taxes included).

1.2 The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and 

therefore the 90/10 preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are 

received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for: 

(a) Price;

(b) B-BBEE Status Level of Contribution; and

(c) Any other specific goal determined in the Transnet preferential procurement policy

1.4 The maximum points for this bid are allocated as follows: 

PRICE AND ELEMENTS OF THE SPECIFIC GOALS: POINTS 

Price 90 

B-BBEE status level of contribution 1 or 2 04 

The promotion of supplier development through subcontracting 

a minimum of 30% of the value of a contract to/with EMEs 

and/or QSEs 51% owned by black people, youth, women or 

disabled people: 

06 

Non-compliant and/or B-BBEE Level 3-8 contributors 
00 

Total points for Price and B-BBEE must not exceed 100 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific goals 

together with the bid will be interpreted to mean that preference points for that specific goal 

are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the purchaser. 

CPM 2020 Rev 05 Part T2: Returnable Schedules 
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2. DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,

unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of

the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured

entity based on its overall performance using the relevant scorecard contained in the Codes

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the

Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation

by an organ of state for the supply/provision of services, works or goods, through price

quotations, advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black

Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of

2003);

(g) “functionality” means the ability of a bidder to provide goods or services in accordance

with specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i) “Proof of B-BBEE Status Level of Contributor”

i) the B-BBBEE status level certificate issued by an authorised body or person;

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or

iii) any other requirement prescribed in terms of the B-BBEE Act.

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53

of 2003);

(k) “rand value” means the total estimated value of a contract in South African currency,

calculated at the time of bid invitations, and includes all applicable taxes and excise duties.

(l) Specific goals” means targeted advancement areas or categories of persons or groups

either previously disadvantaged or falling within the scope of the Reconstruction and

Development Programme identified by Transnet to be given preference in allocation of

procurement contracts in line with section 2(1) of the PPPFA.
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 

3. POINTS AWARDED FOR PRICE

3.1 THE 90/10 PREFERENCE POINT SYSTEMS

A maximum of 90 points is allocated for price on the following basis: 

90/10 

Ps = 901 − 
Pt − P min  

 

 P min 

Where 

Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 

Pmin = Comparative price of lowest acceptable bid 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance with the 

table below: 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC
Certificate (in case of JV, a consolidated scorecard will be
accepted) as per DTIC guideline

The promotion of supplier 
development through 
subcontracting a minimum of 30% 
of the value of a contract to/with 
EMEs and/or QSEs 51% owned by 
black people, youth, women or 
disabled people: 

CIPC – B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will be 
accepted) as per DTIC guidelines and Proof Registered 
address of entity 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit

Large Certificate issued by SANAS accredited verification agency 

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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Enterprise B-BBEE Certificate & Sworn Affidavit

EME1
 Sworn Affidavit signed by the authorised EME representative and 

attested by a Commissioner of Oaths confirming annual turnover and 
black ownership. 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership. 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) 

must submit a consolidated B-BBEE Status Level verification certificate for every separate bid. 

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 

Practice. 

4.5 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully 

with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the

following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4

AND 6.1

6.1 B-BBEE Status Level of Contribution: . = ……… (maximum of 10 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING

7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box) 

YES NO 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted. ........................................... % 

ii) The name of the sub-contractor………………………………………………………….. 

1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in the Transport 
Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by SANAS accredited professional 
or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the Transport Sector are not allowed to provide a 
sworn affidavit as the generic codes are not applicable to them. 
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iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE.

(Tick applicable box) 

YES NO 

Designated Group: An EME or QSE which is at last 51% owned by: EME √ QSE √ 

Black people 

Black people who are youth 

Black people who are women 

Black people with disabilities 

Black people living in rural or underdeveloped areas or townships 

Cooperative owned by black people 

Black people who are military veterans 

OR 

Any EME 

Any QSE 

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

□ Partnership/Joint Venture / Consortium

□ One person business/sole propriety

□ Close corporation

□ Company

□ (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………………………… 

……………… 

8.6 COMPANY CLASSIFICATION 

□ Manufacturer

□ Supplier

□ Professional Supplier

□ Other Suppliers, e.g. transporter, etc.

[TICK APPLICABLE BOX]

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 



TRANSNET NATIONAL PORTS AUTHORITY 
CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 
YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

CPM 2020 Rev 05 Part T2: Returnable Schedules 
T2.2-20: SBD 6.1 Page 6 of 6 

SBD4 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph

1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction

of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,

which will affect or has affected the evaluation of a bid, or where a bidder has failed to

declare any subcontracting arrangements or any of the conditions of contract have not been

fulfilled, the purchaser may, in addition to any other remedy it may have

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of

that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result

of having to make less favourable arrangements due to such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to another person

without disclosing it, Transnet reserves the right to penalise the bidder up

to 10 percent of the value of the contract;

(e) recommend that the bidder or contractor, its shareholders and directors, or

only the shareholders and directors who acted on a fraudulent basis, be

restricted by the National Treasury from obtaining business from any organ

of state for a period not exceeding 10 years, after the audi alteram partem

(hear the other side) rule has been applied; and

(f) forward the matter for criminal prosecution.

WITNESSES 
1. ……………………………………..

2. …………………………………….

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

………………………………….. 
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T2.2-21: ANNEX G Compulsory Enterprise Questionnaire 

The following particulars hereunder must be furnished. 

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships 

Name Identity number Personal income tax 
number 

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 6: Particulars of companies and close corporations 

Company registration number 

Close corporation number 

Tax reference number: 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6.1 must be completed for each tender and be 
attached as a requirement. 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears, has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 
Signed 

 
Date 

Name Position 

Enterprise 
name 
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T2.2-22: Non-Disclosure Agreement 

 
Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by 

an authorised signatory: 

 
THIS AGREEMENT is made effective as of ........... day of ............................... 20. by and 
between: 

 
TRANSNET SOC LTD 

 
(Registration No. 1990/000900/30), a company incorporated and existing under the laws of 

South Africa, having its principal place of business at Transnet Corporate Centre 138 Eloff Street, 

Braamfontein , Johannesburg 2000 

 
and 
................................................................................................................................................. 
......................... 

 
(Registration No .............................. ),a private company incorporated and existing under the 
laws of South 

Africa having its principal place of business at 

 
................................................................................................................................................. 
......................... 

 
................................................................................................................................................. 
......................... 

 
WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged 

that each party may from time to time receive Information relating to the other in respect thereof. 

In consideration of each party making available to the other such Information, the parties jointly 

agree that any dealings between them shall be subject to the terms and conditions of this 

Agreement which themselves will be subject to the parameters of the Tender Document. 

 
IT IS HEREBY AGREED 

 
1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or 

sub-contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information 
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[RFI] Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may 

be; 

Confidential Information means any information or other data relating to one party 

[the Disclosing Party] and/or the business carried on or proposed or intended to be 

carried on by that party and which is made available for the purposes of the Bid to the 

other party [the Receiving Party] or its Agents by the Disclosing Party or its Agents or 

recorded in agreed minutes following oral disclosure and any other information otherwise 

made available by the Disclosing Party or its Agents to the Receiving Party or its Agents, 

whether before, on or after the date of this Agreement, and whether in writing or 

otherwise, including any information, analysis or specifications derived from, containing or 

reflecting such information but excluding information which: 

1.2.1 is publicly available at the time of its disclosure or becomes publicly available [other than 

as a result of disclosure by the Receiving Party or any of its Agents contrary to the terms 

of this Agreement]; or 

 
1.2.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated 

by its written records or other reasonable evidence] free of any restriction as to its use or 

disclosure prior to its being so disclosed; or 

1.2.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can 

be demonstrated by its written records or other reasonable evidence] from a source other 

than the Disclosing Party or its Agents, which source is not bound by any duty of 

confidentiality owed, directly or indirectly, to the Disclosing Party in relation to such 

information; 

1.3 Group means any subsidiary, any holding company and any subsidiary of any holding 

company of either party; and 

1.4 Information means all information in whatever form including, without limitation, any 

information relating to systems, operations, plans, intentions, market opportunities, know- 

how, trade secrets and business affairs whether in writing, conveyed orally or by machine- 

readable medium. 

 
2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] 

to the other party [the Receiving Party] will be treated by the Receiving Party as secret 

and confidential and will not, without the Disclosing Party’s written consent, directly or 

indirectly communicate or disclose [whether in writing or orally or in any other manner] 

Confidential Information to any other person other than in accordance with the terms of 

this Agreement. 
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2.2 The Receiving Party will only use the Confidential Information for the sole purpose of 

technical and commercial discussions between the parties in relation to the Tender or for 

the subsequent performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential 

Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole 

purpose set out in clause 2.2 above, provided that the Receiving Party shall ensure that 

such Agents are made aware prior to the disclosure of any part of the Confidential 

Information that the same is confidential and that they owe a duty of confidence to the 

Disclosing Party. The Receiving Party shall at all times remain liable for any actions of such 

Agents that would constitute a breach of this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject 

to clause 2.4 

below. 

 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information 

in accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and 

cooperate with the Disclosing Party regarding the form, nature, content and purpose of 

such disclosure or any action which the Disclosing Party may reasonably take to challenge 

the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise 

than as permitted under this Agreement then, upon becoming aware of the same, without 

prejudice to any rights or remedies of the Disclosing Party, the Receiving Party shall as 

soon as practicable notify the Disclosing Party of such event and if requested take such 

steps [including the institution of legal proceedings] as shall be necessary to remedy [if 

capable of remedy] the default and/or to prevent further unauthorised copying, disclosure 

or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its 

disclosure shall not confer on the Receiving Party any rights, including intellectual property 

rights over the Confidential Information whatsoever, beyond those contained in this 

Agreement. 

 
3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any 
copies thereof. 
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3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon 

request, of the Confidential Information provided and any copies made thereof and, so far 
as is reasonably practicable, of the location of such Confidential Information and any copies 
thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other 
device whatsoever into which it was copied, read or programmed by the Company or on its 
behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance 
with the requirements of clause 3.3.2 above. 

 
4. ANNOUNCEMENTS 

4.1 Neither party will make or permit to be made any announcement or disclosure of its 

prospective interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through 

its dealings with the other party for publicity or marketing purposes without the prior 

written consent of the other party. 

 
5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the 

termination of any discussions or negotiations between the parties regarding the Tender 

and continue thereafter for a period of 5 [five] years. 

 
6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for 

any other person and that it will be responsible for any costs incurred by it or its advisers 

in considering or pursuing the Tender and in complying with the terms of this Agreement. 

 
7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party 

from pursuing any other remedies available to it, either at law or in equity, for any such 

threatened or actual breach of this Agreement, including specific performance, recovery of 

damages or otherwise. 

 
8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection 

in terms Section 14 of the Bill of Rights in connection with this Tender and shall procure 
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that its personnel shall observe the provisions of such Act [as applicable] or any 

amendments and re-enactments thereof and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and 

organisational measures in place against unauthorised or unlawful processing of data 

relating to the Tender and against accidental loss or destruction of, or damage to such 

data held or processed by them. 

 
9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except 

with the prior written consent of the other, save that Transnet may assign this Agreement 

at any time to any member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will 

operate as a waiver of it, nor will any single or partial exercise of it preclude any further 

exercise or the exercise of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions 

are held by a court of competent jurisdiction or other applicable authority to be invalid, 

void or otherwise unenforceable, and the remaining provisions shall remain enforceable to 

the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons 

authorised on behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or 

agency between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law 

and the parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

 

Signed  Date   

Name 
 

Position 
  

 

Tenderer   
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T2.2-23: RFP Declaration Form 

NAME OF COMPANY: 

We do hereby certify that: 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions

(as applicable) which were submitted by ourselves for tender clarification purposes;

2. we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this

tender from Transnet sources, other than information formally received from the

designated Transnet contact(s) as nominated in the tender documents;

4. we are satisfied, insofar as our company is concerned, that the processes and procedures

adopted by Transnet in issuing this tender and the requirements requested from tenderers

in responding to this tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member

and/or an owner / member / director / partner / shareholder (unlisted companies) of our

company and an employee or board member of the Transnet Group as indicated below:

[Respondent to indicate if this section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/

PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet: 

[Failure to furnish complete and accurate information in this regard may lead to the 

disqualification of your response and may preclude a Respondent from doing 

future business with Transnet] 
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We declare, to the extent that we are aware or become aware of any relationship between 

ourselves and Transnet (other than any existing and appropriate business relationship with 

Transnet) which could unfairly advantage our company in the forthcoming adjudication 

process, we shall notify Transnet immediately in writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through 

the Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” 

below). 

7. We further accept that Transnet reserves the right to reverse a tender award 

or decision based on the recommendations of the Ombudsman without having 

to follow a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-22 “Service 

Provider Integrity Pact”. 
 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 
IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint 

in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a 

Tenderer have any material concern regarding an tender process which meets this value 

threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further 

investigation. 

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference 

for the Transnet Procurement Ombudsman, details of which are available for review at 

Transnet’s website www.transnet.net. 

http://www.transnet.net/
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• An official complaint form may be downloaded from this website and submitted, together 

with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint 

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating 

Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is 

made in bad faith, Transnet reserves the right to place such a tenderer on its List of 

Excluded Bidders. 

mailto:procurement.ombud@transnet.net


TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), 
SUPPLY, CONSTRUCTION AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A 
PERIOD OF 7 YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF 
PORT ELIZABETH 

 

 

T2.2-24: REQUEST FOR PROPOSAL – BREACH OF LAW 

NAME OF COMPANY:   
 

 
I / We do hereby 

certify that I/we have/have not been found guilty during the preceding 5 (five) years of a 

serious breach of law, including but not limited to a breach of the Competition Act, 89 of 

1998, by a court of law, tribunal or other administrative body. The type of breach that the 

Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g. 

traffic offences. 

 

 
Where found guilty of such a serious breach, please disclose: 

 

 
NATURE OF BREACH: 

 

 

 

DATE OF BREACH: 
 

 
 

 
Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any 

Tenderer from the tendering process, should that person or company have been found guilty 

of a serious breach of law, tribunal or regulatory obligation. 

 

 
Signed on this day of 20  

 

 

 
 

 

SIGNATURE OF TENDER 
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T2.2-25 Certificate of Acquaintance with Tender Documents 

NAME OF TENDERING ENTITY: 

 

1. By signing this certificate, I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non- 

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause. 

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium will not be construed 

as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
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b) geographical area where Services will be rendered [market allocation] 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender; 

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 
 

 

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates. 

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

 
Signed on this  day of  20  

 

 

 
 

 

 

SIGNATURE OF TENDERER 
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T2.2-26 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with and agree with 

the content. 

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 

 
Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor hereby 

enter into this agreement hereinafter referred to as the “Integrity Pact” which will form part of 

the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet as a 

vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud 

and corruption by following a system that is fair, transparent and free from any undue influence 

prior to, during and subsequent to the currency of any procurement and/or reverse logistics 

event and any further contract to be entered into between the Parties, relating to such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

 
1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity 

Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are 

anti-competitive in nature, negotiations made in bad faith and under-pricing by following 

a system that is fair, transparent and free from any influence/unprejudiced dealings prior 

to, during and subsequent to the currency of the contract to be entered into with a view 

to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive 

price in conformity to the defined specifications of the works, goods and services; 

and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 
Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a promise for 

or accept directly or through intermediaries any bribe, consideration, gift, reward, favour 

or any material or immaterial benefit or any other advantage 
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from the Tenderer, either for themselves or for any person, organisation or third party 

related to the contract in exchange for an advantage in the tendering process, Tender 

evaluation, contracting or implementation process related to any contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service 

Providers/Contractor with equity, transparency and fairness. Transnet will in particular, 

before and during the registration process, provide to all Tenderers/ Service 

Providers/Contractors the same information and will not provide to any 

Tenderers/Service Providers/Contractors confidential/additional information through 

which the Tenderers/Service Providers/Contractors could obtain an advantage in relation 

to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further treat all 

Tenderers/Service Providers/Contractors participating in the tendering process in a fair 

manner. 

2.4 Transnet will exclude from the tender process such employees who have any personal 

interest in the Tenderers/Service Providers/Contractors participating in the tendering 

process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or 

benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from agreeing 

to solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour, 

entertainment, loan, or anything of monetary value, from any person or juridical 

entities in the course of official duties or in connection with any operation being 

managed by, or any transaction which may be affected by the functions of their 

office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, from 

vendors, suppliers, customers, potential employees, potential vendors, and 

suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality packages 

be accepted from or given to prospective suppliers participating in a tender process 

at the respective employee’s Operating Division, regardless of retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered to 

constitute corruption. 
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3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary 

to prevent corrupt practices, unfair means and illegal activities during any stage of its 

Tender or during any ensuing contract stage in order to secure the contract or in 

furtherance to secure it and in particular the Tenderer/Service Provider/Contractor 

commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any other 

person or firm, offer, promise or give to Transnet or to any of Transnet’s employees 

involved in the tendering process or to any third person any material or other 

benefit or payment, in order to obtain in exchange an advantage during the 

tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any employee of Transnet, connected directly or indirectly with the tendering 

process, or to any person, organisation or third party related to the contract in 

exchange for any advantage in the tendering, evaluation, contracting and 

implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested 

in the contract to preclude a competitive Tender price, impair the transparency, fairness 

and progress of the tendering process, Tender evaluation, contracting and 

implementation of the contract. The Tenderer / Service Provider further commits itself 

to delivering against all agreed upon conditions as stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest 

agreement or understanding, whether formal or informal with other Tenderers/Service 

Providers/Contractors. This applies in particular to certifications, submissions or non- 

submission of documents or actions that are restrictive or to introduce cartels into the 

tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under 

the relevant anti-corruption laws of South Africa or any other country. Furthermore, the 

Tenderer/Service Provider/Contractor will not use for illegitimate purposes or for 

restrictive purposes or personal gain, or pass on to others, any information provided by 

Transnet as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and 

address of its agents or representatives in South Africa, if any, involved directly or 

indirectly in the registration or tendering process. Similarly, the Tenderer / Service 

Provider / Contractor of South African nationality shall furnish the name and address of 

the foreign principals, if any, involved directly or indirectly in the registration or tendering 

process. 
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3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or 

forged documents or information in order to influence the tendering process to the 

advantage of the Tenderer/Service Provider/Contractor or detriment of Transnet or other 

competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with 

a copy of its code of conduct. Such code of conduct must address the compliance 

programme for the implementation of the code of conduct and reject the use of bribes 

and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, 

Labour, Anti-Corruption and the Environment when undertaking business with Transnet 

as follows: 

a) Human Rights 

 
• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

• Principle 2: make sure that they are not complicit in human rights 

abuses. 

b) Labour 

 
• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment 

and occupation. 

c) Environment 
 

• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental 

responsibility; and 

• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies. 

d) Anti-Corruption 

 
• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 
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4 INDEPENDENT TENDERING 

 
4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer 

declares to fully understand that the word “competitor” shall include any individual or 
organisation, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 
qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line of 
business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and without 
consultation, communication, agreement or arrangement with any competitor. However 
communication between partners in a joint venture or consortium will not be construed 
as collusive tendering. 

4.3 In particular, without limiting the generality of paragraph 5 above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation]; 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender; 

e) the submission of a Tender which does not meet the specifications and conditions of 
the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications and 
conditions or delivery particulars of the Goods or Services to which his/her tender relates. 

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the 
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 
official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 
provided to combat any restrictive practices related to Tenders and contracts, Tenders 
that are suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the Competition 
Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] 
for criminal investigation and/or may be restricted from conducting business with the 
public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 
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4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 
documents quoted in the Tender unacceptable, it should indicate which conditions are 
unacceptable and offer alternatives by written submission on its company letterhead, 
attached to its submitted Tender. Any such submission shall be subject to review by 
Transnet’s Legal Counsel who shall determine whether the proposed alternative(s) are 
acceptable or otherwise, as the case may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a 
violation of section 3 of this Integrity Pact or in any other form such as to put its reliability 
or credibility as a Tenderer/Service Provider/Contractor into question, Transnet may 
reject the Tenderer’s / Service Provider’s / Contractor’s application from the registration 
or tendering process and remove the Tenderer/Service Provider/Contractor from its 
database, if already registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a 
violation of section 3, or any material violation, such as to put its reliability or credibility 
into question. Transnet may after following due procedures and at its own discretion also 
exclude the Tenderer/Service Provider/Contractor from future tendering processes. The 
imposition and duration of the exclusion will be determined by the severity of the 
transgression. The severity will be determined by the circumstances of the case, which 
will include amongst others the number of transgressions, the position of the 
transgressors within the company hierarchy of the Tenderer/Service Provider/Contractor 
and the amount of the damage. The exclusion will be imposed for up to a maximum of 
10 (ten) years. However, Transnet reserves the right to impose a longer period of 
exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage 
caused by it and has installed a suitable corruption prevention system, or taken other 
remedial measures as the circumstances of the case may require, Transnet may at its 
own discretion revoke the exclusion or suspend the imposed penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting future 
business with Transnet and other organs of state for a specified period. No Tender shall 
be awarded to a Tenderer whose name (or any of its members, directors, partners or 
trustees) appear on the Register of Tender Defaulters kept by National Treasury, or who 
have been placed on National Treasury’s List of Restricted Suppliers. Transnet reserves 
the right to withdraw an award, or cancel a contract concluded with a Tenderer should 
it be established, at any time, that a tenderer has been restricted with National Treasury 
by another government institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply 
Chain Policy and Procurement Procedures Manual (CPM included) are included herein by 
way of reference. Below follows a condensed summary of this restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s 
details (including the identity number of the individuals and registration number of the 
entity) to National Treasury for placement on National Treasury’s Database of Restricted 
Suppliers for the specified period of exclusion. National Treasury will make the final 
decision on whether to restrict an entity from doing business with any organ of state for 
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a period not exceeding 10 years and place the entity concerned on the Database of 
Restricted Suppliers published on its official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard of 
proof to commence the restriction process is whether a “prima facie” (i.e. on the face of 
it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of the 
Goods/Services, in addition to restricting a company/person from future business, 
Transnet may decide to terminate some or all existing contracts with the 
company/person as well. 

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the 
contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, 
concluded a contract, or, in the capacity of agent or subcontractor, has been associated 
with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time

for the receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a

contract when called upon to do so in terms of any condition forming part of the

Tender documents;

c) has carried out any contract resulting from such Tender in an unsatisfactory manner

or has breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution of

the contract;

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or

any Government Department or towards any public body, Enterprise or person;

f) has made any incorrect statement in a certificate or other communication with

regard to the Local Content of his Goods or his B-BBEE status and is unable to prove

to the satisfaction of Transnet that:

g) he made the statement in good faith honestly believing it to be correct; and

h) before making such statement he took all reasonable steps to satisfy himself of its

correctness;

i) caused Transnet damage, or to incur costs in order to meet the contractor’s

j) requirements and which could not be recovered from the contractor;
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k) has litigated against Transnet in bad faith. 

 
6.8 Grounds for blacklisting include a company/person recorded as being a company or 

person prohibited from doing business with the public sector on National Treasury’s 
database of Restricted Service Providers or Register of Tender Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities owned, 
controlled or managed by such persons), any companies subsequently formed by the 
person(s) guilty of the misconduct and/or an existing company where such person(s) 
acquires a controlling stake may be considered for blacklisting. The decision to extend 
the blacklist to associated companies will be at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 
transgressions resulting in a serious breach of any law, including but not limited to, 
corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 1998, 
which occurred in the last 5 (five) years with any other public sector undertaking, 
government department or private sector company that could justify its exclusion from 
its registration on the Tenderer’s/Service Provider’s/Contractor’s database or any 
tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect 
statement on this subject, the Tenderer/Service Provider/Contractor can be rejected 
from the registration process or removed from the Tenderer/ Service Provider/Contractor 
database, if already registered, for such reason (refer to the Breach of Law Returnable 
Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation the 

Tenderer/Service Provider/Contractor. However, the proceedings with the other 

Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

 
d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; and 

 
f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender with 

Transnet in future. 
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9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a) A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to affect 

his / her judgment in action in the best interest of Transnet, or could affect the 

employee’s motivations for acting in a particular manner, or which could result in, or 

be perceived as favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained while 

acting in the capacity as an employee for: 

a) Private gain or advancement; or 

b) The expectation of private gain, or advancement, or any other advantage accruing to 

the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person involved in 

the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest 

i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of 

Transnet’s Board of Directors in respect of a Tender which will be considered for the 

Tender process, the Tenderer/Service Provider/ Contractor: 

a) must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 
b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from 

or enter into any monetary dealings or transactions, directly or indirectly, with any 

committee member or any person involved in the sourcing process, where this is done, 

Transnet shall be entitled forthwith to rescind the contract and all other contracts with 

the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

Transnet recognises that trust and good faith are pivotal to its relationship with its 
Tenderer / Service Provider / Contractor. When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use their 
best endeavours to resolve the dispute in an amicable manner, whenever possible. 
Litigation in bad faith negates the principles of trust and good faith on which commercial 
relationships are based. Accordingly, following a blacklisting process as mentioned in 
paragraph 6 above, Transnet will not do business with a company that litigates against it 
in bad faith or is involved in any action that reflects bad faith on its part. Litigation in bad 
faith includes, but is not limited to the following instances: 
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a) Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the 
Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the law relating to any civil or 
criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid 
for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder 
of this Integrity Pact remains valid. 

12 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent 
or corruptive behaviour of one or more Transnet employees, Transnet expects its 
Tenderer/Service Provider/Contractor to report this behaviour directly to a senior 
Transnet official/employee or alternatively by using Transnet’s “Tip- Off Anonymous” 
hotline number 0800 003 056, whereby your confidentiality is guaranteed. 

 
The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it. To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 

 
I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 

 
Signature ………………………………… 

Date ……………………………………….. 
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T2.2-27: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services. This however must be done in an open and fair manner that supports 

and drives a competitive economy. Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support. These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management): fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity; 
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- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees. We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts. (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair 

competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for 

the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s  relationship  with  suppliers  requires  us  to  clearly  define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations. Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities. These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, products 

or services are purchased from them. Rigorous due diligence is conducted and the 

supplier is expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively. Financial 

records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) 

the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I, of 

(insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

(insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

 
Signed this on day   at 

 

 

 
 

 

 
 

 

 

Signature 
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T2.2-28 Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 

 
1. PREAMBLE AND INTRODUCTION 

 
1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information 

Act, 4 of 2013 (“POPIA”) are included as forming part of the terms and conditions of this 

contract. 

 
2. PROTECTION OF PERSONAL INFORMATION 

 
2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the 

Protection of Person information act, No. of 2013 ”(POPIA”): 

consent; data subject; electronic communication; information officer; operator; person; 

personal information; processing; record; Regulator; responsible party; special information; 

as well as any terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements 

contemplated in Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet 

and the information of a third party that will be processed pursuant to this Agreement, the 

Operator is (................) hereinafter Operator and the Data subject is “Transnet”. 

Operator will process personal information only with the knowledge and authorisation of 
Transnet and will treat personal information and the information of a third party which 
comes to its knowledge as confidential and will not disclose it, unless so required by law or 
subject to the exceptions contained in the POPIA. 

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its 

information as contained in this Agreement and the Operator is required to comply with all 

prescripts as detailed in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access 

to personal information of Transnet and the information of a third party and agrees that it 

shall only process the information disclosed by Transnet in terms of this Agreement and 

only for the purposes as detailed in this Agreement and in accordance with any applicable 

law. 

 
2.6. Should there be a need for the Operator to process the personal information and the 

information of a third party in a way that is not agreed to in this Agreement, the Operator 

must request consent 
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from Transnet to the processing of its personal information or and the information of a 

third party in a manner other than that it was collected for, which consent cannot be 

unreasonably withheld. 

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal 

information and the information of a third party submitted by Transnet or disclose or permit 

the disclosure of any personal information and the information of a third party to any third 

party without prior written consent from Transnet. 

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place 

and maintain sufficient measures, policies and systems to manage and secure against all 

forms of risks to any information that may be shared or accessed pursuant to the services 

offered to Transnet in terms of this Agreement (physically, through a computer or any other 

form of electronic communication). 

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal 

information and the information of a third party , cybercrimes or suspected cybercrimes, in 

its knowledge and report such crimes or suspected crimes to the relevant authorities in 

accordance with applicable laws, after becoming aware of such crimes or suspected crime. 

The Operator must inform Transnet of the breach as soon as it has occurred to allow 

Transnet to take all necessary remedial steps to mitigate the extent of the loss or 

compromise of personal information and the information of a third party and to restore the 

integrity of the affected personal information as quickly as is possible. 

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any 

personal information and the information of a third party in its possession in relation to 

Transnet and if such personal information has been accessed by third parties and the 

identity thereof in terms of the POPIA. 

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent 

or object to the processing of any personal information and the information of a third party 

relating to the Transnet or a third party in the Operator’s s possession in terms of the 

provision of the POPIA and utilizing Form 2 of the POPIA Regulations . 
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2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it 

has adequate measures in place to provide protection of the personal information and the 

information of a third party given to it by Transnet in line with the 8 conditions of the POPIA 

and that it will provide to Transnet satisfactory evidence of these measures whenever called 

upon to do so by Transnet. 

The Operator is required to provide confirmation that all measures in terms of the 

POPIA are in place when processing personal information and the information of a 

third party received from Transnet: 

 

 
2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to 

process personal information in line with the requirements of the POPIA. The Operator will 

be subject to any civil or criminal action, administrative fines or other penalty or loss that 

may arise as a result of the processing of any personal information that Transnet submitted 

to it. 

 
2.14. Should a Tenderer have any complaints or objections to processing of its personal 

information, by Transnet, the Tenderer can submit a complaint to the Information Regulator 

on https://www.justice.gov.za/inforeg/, click on contact us, click on 

complaints.IR@justice.gov.za 

 
3. SOLE AGREEMENT 

 
3.1. The Agreement, constitute the sole agreement between the parties relating to the subject 

matter referred to in paragraph 1.1 of this and no amendment/variation/change shall be of 

any force and effect unless reduced to writing and signed by or on behalf of both parties. 

 

 
Signed at on this  day of 2024 

 
Name:   

 
Title:   

Signature:    
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Company name:……………………………………….. 

(Operator) 

Authorised signatory for and on behalf of .................................................................. who warrants that 

he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

 

 
1. Name: 

2. Name:   
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T2.2-29 Supplier Declaration Form 

Transnet Vendor Management has received a request to load / change your company details onto the 

Transnet vendor master database. Please return the completed Supplier Declaration Form (SDF) 

together with the required supporting documents as per Appendix A to the Transnet Official who is 

intending to procure your company’s services / products, to enable us to process this request. Please 

only submit the documentation relevant to your request. 

 
Please Note: all organisations, institutions and individuals who wish to provide goods and/or services 

to organs of the State must be registered on the National Treasury’s Central Supplier Database (CSD). 

This needs to be done via their portal at https://secure.csd.gov.za/ before applying to Transnet. 

General Terms and Conditions: 
 

Please Note: Failure to submit the relevant documentation will delay the vendor creation / change 

process. 

 

Where applicable, the respective Transnet Operating Division processing your application may request 

further or additional information from your company. 

 

The Service Provider warrants that the details of its bank account (“the nominated account”) provided 

herein, are correct and acknowledges that payments due to the Supplier will be made into the 

nominated account. If details of the nominated account should change, the Service Provider must notify 

Transnet in writing of such change, failing which any payments made by Transnet into the nominated 

account will constitute a full discharge of the indebtedness of Transnet to the Supplier in respect of 

the payment so made. Transnet will incur no liability for any payments made to the incorrect account 

or any costs associated therewith. In such an event, the Service Provider indemnifies and holds 

Transnet harmless in respect of any payments made to an incorrect bank account and will, on 

demand, pay Transnet any costs associated herewith. 

 
Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates (Large 

Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of EMEs and 

QSEs with more than 51% black ownership as per Appendices C and D. 

 
In addition, please take note of the following very important information: 

 
1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of 

Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is classified 

as an EME, please include in your submission a sworn affidavit confirming your company’s most recent 

annual turnover is less than R10 million and percentage of black ownership and black female 

ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification agency 

accredited by SANAS in terms of the EME scorecard should you feel you will be able to attain a better 

B-BBEE score. It is only in this context that an EME may submit a B-BBEE verification certificate. These 

EME sworn affidavits must be accepted by the . Government introduced this mechanism specifically 

to reduce the cost of doing business and regulatory burden for these entities and the 

https://secure.csd.gov.za/
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template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or EME 

certificates at CIPC from www.cipic.co.za. 

 
The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited verification 

professional is when it wishes to maximise its B-BBEE points and move to a higher B- BBEEE 

recognition level, and that must be done use the QSE Scorecard”. 

 
2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI 

codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black 

owned, is required to submit a sworn affidavit confirming their annual total revenue of between R10 

million and R50 million and level of black ownership (Appendix D). QSE ‘that does not qualify for 51% 

of black ownership, are required to submit a B-BBEE verification certificate issued by a verification 

agency accredited by SANAS their QSEs are required to submit a B-BBEE verification certificate issued 

by a verification agency accredited by SANAS. 

 

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member). 

 
3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are 

classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level verification 

certificate issued by a verification agency accredited by SANAS. 

 
Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member). 

 
4. The supplier to furnish proof to the procurement department as required in the Fourth 

Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as 

an “employee”, “personal service provider” or “labour broker”. Failure to do so will result in the 

supplier being subject to employee’s tax. 

 
5. No payments can be made to a vendor until the vendor has been registered / updated, and 

no vendor can be registered / updated until the vendor application form, together with its supporting 

documentation, has been received and processed. No payments can be made to a vendor until the 

vendor has met / comply with the procurement requirements. 

 
6. It is in line with PPPFA Regulations, only valid B-BBBEE status level certificate issued by an 

unauthorised body or person OR a sworn affidavit as prescribed by the B-BBEE Codes of Good 

Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic 

Empowerment Act. 

 
7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that 

have been issues by verification agencies or professionals who are not accredited by South African 

National Accreditation Systems (“SANAS) as such B-BBEE certificates are invalid for lack of authority 

and mandate to issue them. A list of SANAS Accredited agencies is available on the SANAS website 

at www.sanas.co.za. 
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8. Presenting banking details. Please note: Banks have decided to enable the customers and 
provide the ability for customers to generate Account Confirmation/Bank Account letters via their 
online platform; this is a digital approach to the authentication of banking details. 
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SUPPLIER DECLARATION FORM 

 

 

 

 

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or 
services to organs of the State must be registered on the National Treasury Central Supplier 
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before 
applying to Transnet. 

CSD Number (MAAA xxxxxxx):  

 

Company Trading Name  

Company Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor 

 

Company Income Tax Number  

 
 

 
Form of Entity 

CC Trust Pty Ltd Limited Partnership 
Sole 

Proprietor 

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Education 
al 

Institution 

Specialise 
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Did your company previously operate under another name? Yes  No  

If YES state the previous details below: 

Trading Name  

Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor 

 

 
 

 
Form of Entity 

CC Trust Pty Ltd Limited Partnership 
Sole 

Proprietor 

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Education 
al 

Institution 

Specialise 
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Your Current Company’s VAT Registration Status 

VAT Registration Number  

If Exempted from VAT 
registration, state reason and 
submit proof from SARS in 
confirming the exemption status 

 

If your business entity is not VAT Registered, please submit a current original sworn affidavit (see 
example in Appendix I). Your Non VAT Registration must be confirmed annually. 

Supplier Declaration Form 

https://secure.csd.gov.za/
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Company Banking Details Bank Name  

Universal Branch Code 
 Bank Account 

Number 

 

 

Company Physical Address 
 

 Code  

Company Postal Address 
 

 Code  

Company Telephone number  

Company Fax Number  

Company E-Mail Address  

Company Website Address  

 

Company Contact Person Name  

Designation  

Telephone  

Email  

 

Is your company a Labour Broker? Yes  No  

Main Product / Service Supplied e.g. Stationery / 
Consulting / Labour etc. 

 

How many personnel does the business employ? Full Time  Part Time  

Please Note: Should your business employ more than 2 full time employees who are not connected 
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II. 

 

 
Most recent Financial Year’s Annual 
Turnover 

 
<R10Millio 
n 

EME 

  
>R10Million 
<R50Million 

QSE 

 >R50Millio 
n 

Large 
Enterpris 

e 

 

 

Does your company have a valid proof of B-BBEE status? Yes  No  

Please indicate your Broad Based BEE status (Level 
1 to 9) 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

Majority Race of Ownership  

% Black 
Ownership 

 % Black Women 
Ownership 

 % Black Disabled 
person(s) 
Ownership 

 % Black 
Youth 

Ownership 

 

% Black 
Unemployed 

 % Black People 
Living in Rural 

Areas 

 
% Black Military 

Veterans 

   

Please Note: Please provide proof of B-BBEE status as per Appendix C and D: 

 
• Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE 

certificate and detailed scorecard from an accredited rating agency; 

• EMEs and QSEs with at least 51% black ownership may provide an affidavit using the 
templates provided in Appendix C and D respectively; 

• Black Disabled person(s) ownership will only be accepted if accompanied with a certified 
letter signed by a physician on the physician’s letterhead confirming the disability; 
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Supplier Development Information Required 

EMPOWERING SUPPLIER 

 

An Empowering Supplier is a B-BBEE compliant Entity which complies 

with at least three criteria if it is a large Entity, or one criterion if it is 

a Qualifying Small Enterprise (“QSE”), as detailed in Statement 400 

of the New Codes. 

 

In terms of the requirements of an Empowering Supplier, numerous 

companies found it challenging to meet the target of 25% 

transformation of raw materials or beneficiation including local 
manufacturing, particularly so, if these companies imported goods or 

products from offshore. The matter was further compounded by the 
requirement for 25% of Cost of Sales, excluding labour cost and 
depreciation, to be procured from local producers or suppliers. 

 
YES 

 
 NO 

 
  

FIRST TIME SUPPLIER 

 

A supplier that we haven’t as yet Traded within Transnet and will be 
registered via our database for the 1st time. 

 

YES 

 

 NO 
 
  

SUPPLIER DEVELOPMENT PLAN 

 

Supplier Development Plan is a plan that when we as Transnet award 

a supplier a long term contract depending on the complexity of the 

Transaction. We will negotiate supplier development obligations that 
they must meet throughout the contract duration. e.g. we might 

request that they (create jobs or do skills development or encourage 
procurement from designated groups. (BWO, BYO & BDO etc.). 

 

YES 

 

 NO 
 
  

DEVELOPMENT PLAN DOCUMENT 

 

Agreed plan that will be crafted with the supplier in regards to their 

development (It could be for ED OR SD in terms of their 
developmental needs they may require with the company. 

YES  NO  

 
*If Yes- Attach supporting documents 

ENTERPRISE DEVELOPMENT BENEFICIARY 

 
A supplier that is not as yet in our value chain that we are assisting 
in their developmental area. 

 

YES 

 

 NO 
 
  

SUPPLIER DEVELOPMENT BENEFICIARY 

 
A supplier that we are already doing business with or transacting 

with and we are also assisting them assisting them in their 
developmental area e.g. (They might require training or financial 
assistance etc.) 

 

YES 

 

 NO 
 
  

GRADUATION FROM ED TO SD BENEFICIARY 

 

When a supplier that we assisted with as an ED beneficiary then gets 
awarded a business and we start Transacting with. 

 

YES 

 

 NO 
 
  

ENTERPRISE DEVELOPMENT RECIPIENT  
YES 

 
 NO 

 
  

• A certified South African identification document will be required for all Black Youth 
Ownership. 
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A supplier that isn’t in our value chain as yet but we have assisted 
them with an ED intervention 

 

 

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of 
firm / organisation and that all information contained herein and attached herewith are 
true and correct 

Name and Surname   
Designation 

 

 
Signature 

 
 
Date 
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APPENDIX B 

Affidavit or Solemn Declaration as to VAT registration status 

 
Affidavit or Solemn Declaration 

I,  solemnly swear/declare 

that  is not a registered VAT 

vendor and is not required to register as a VAT vendor because the combined value of taxable supplies 

made by the provider in any 12 month period has not exceeded or is not expected to exceed R1million 

threshold, as required in terms of the Value Added Tax Act. 

 

 
Signature: 

 
Designation: 

 
Date: 

 
 
 

 
Commissioner of Oaths 

 
Thus signed and sworn to before me at   on this the   

day of  20 , 

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit, 
and that he/she has no objection to taking the prescribed oath, which he/she regards binding on 
his/her conscience and that the allegations herein contained are all true and correct. 

 

 

Commissioner of Oaths 
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APPENDIX C 

SWORN AFFIDAVIT – B-BBEE QUALIFYING SMALL ENTERPRISE – GENERAL 

 
I, the undersigned, 

 

Full name & Surname 
 

Identity number 
 

 
Hereby declare under oath as follows: 

 
1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act 
on its behalf: 

 

Enterprise Name:  

Trading Name (If 
Applicable): 

 

Registration 
Number: 

 

Enterprise 
Physical Address: 

 

Type of Entity 
(CC, (Pty) 
Ltd, Sole Prop 

etc.): 

 

Nature of 
Business: 

 

Definition of 
“Black People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended 

by Act No 46 of 2013 “Black People” is a generic term which means Africans, 

Coloureds and Indians – 

(a) who are citizens of the Republic of South Africa by birth or descent; 

or 

(b) who became citizens of the Republic of South Africa by naturalisationi- 

i. before 27 April 1994; or 

ii. on or after 27 April 1994 and who would have been entitled to acquire 

citizenship by naturalization prior to that date;” 

Definition of 
“Black 

Designated 

Groups” 

Black Designated Groups means: 

(a)  unemployed black people not attending and not required by law to attend an 

educational institution and not awaiting admission to an educational institution; 

(b) Black people who are youth as defined in the National Youth Commission Act 

of 1996; 
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 (c)  Black people who are persons with disabilities as defined in the Code of Good 

Practice on employment of people with disabilities issued under the 

Employment Equity Act; 

(d) Black people living in rural and under developed areas; 

(e) Black military veterans who qualifies to be called a military veteran in terms of 

the Military Veterans Act 18 of 2011;” 

 
3. I hereby declare under Oath that: 

•  The Enterprise is  % Black Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as 

Amended by Act No 46 of 2013, 

• The Enterprise is ______________ % Black Female Owned as per Amended Code Series 100 

of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 

2003 as Amended by Act No 46 of 2013, 

•  The Enterprise is  % Black Designated Group Owned as per Amended Code 

Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act 

No 53 of 2003 as Amended by Act No 46 of 2013, 

 

• Black Designated Group Owned % Breakdown as per the definition stated above: 

• Black Youth % =  % 

• Black Disabled % = % 

• Black Unemployed % = % 

• Black People living in Rural areas % =  % 

• Black Military Veterans % = % 

• Based on the Financial Statements/Management Accounts and other information available 

on the latest financial year-end of  , the annual Total Revenue was 

between R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands), 

•  Please confirm on the table below the B-BBEE level contributor, by ticking the applicable 

box. 

 

 

100% Black Owned Level One (135% B-BBEE procurement recognition 
level) 

 

At Least 51% black owned Level Two (125% B-BBEE procurement recognition 
level) 
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4. I know and understand the contents of this affidavit and I have no objection to take the 
prescribed oath and consider the oath binding on my conscience and on the owners of the 
enterprise which I represent in this matter. 

 
5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 

Deponent Signature ……….……………………………………… 
 
 

Date ……………………………………………….. 
 
 

 

 

Commissioner of Oaths 
Signature & stamp 
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APPENDIX D 

 
SWORN AFFIDAVIT – B-BBEE EXEMPTED MICRO ENTERPRISE – GENERAL 

 
I, the undersigned, 

 

Full name & Surname  

Identity number  

Hereby declare under oath as follows: 
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on 
its behalf: 

 

Enterprise Name:  

Trading Name (If 

Applicable): 

 

Registration 

Number: 

 

Enterprise 

Physical Address: 

 

Type of Entity 

(CC, (Pty) Ltd, 

Sole Prop etc.): 

 

Nature of 

Business: 

 

Definition of 

“Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which means 

Africans, Coloureds and Indians – 

(a) who are citizens of the Republic of South Africa by birth or descent; 

or 

(b) who became citizens of the Republic of South Africa by naturalisationi- 

i. before 27 April 1994; or 

ii. on or after 27 April 1994 and who would have been entitled to 

acquire citizenship by naturalization prior to that date;” 

Definition of 

“Black 

“Black Designated Groups means: 



TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 
7 YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT 
ELIZABETH 

CPM 2020 – Rev 01 Part T2: Returnable Schedules 
T2.2-30: DPIP Page 13 of 15 

 

 

 

Designated 

Groups” 

(a)  unemployed black people not attending and not required by law to attend 

an educational institution and not awaiting admission to an educational 

institution; 

(b)  Black people who are youth as defined in the National Youth Commission 

Act of 1996; 

(c)  Black people who are persons with disabilities as defined in the Code of 

Good Practice on employment of people with disabilities issued under the 

Employment Equity Act; 

(d) Black people living in rural and under developed areas; 

(e) Black military veterans who qualifies to be called a military veteran in 

terms of the Military Veterans Act 18 of 2011;” 

 
3. I hereby declare under Oath that: 

• The Enterprise is  % Black Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as 

Amended by Act No 46 of 2013, 

• The Enterprise is ______________ % Black Female Owned as per Amended Code Series 100 

of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 

2003 as Amended by Act No 46 of 2013, 

• The Enterprise is  % Black Designated Group Owned as per Amended Code 

Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act 

No 53 of 2003 as Amended by Act No 46 of 2013, 

 
• Black Designated Group Owned % Breakdown as per the definition stated above: 

• Black Youth % =  % 

• Black Disabled % = % 

• Black Unemployed % = % 

• Black People living in Rural areas % =  % 

• Black Military Veterans % = % 

 

• Based on the Financial Statements/Management Accounts and other information available 

on the latest financial year-end of  , the annual Total Revenue was 

R10,000,000.00 (Ten Million Rands) or less 
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• Please Confirm on the below table the B-BBEE Level Contributor, by ticking the 

applicable box. 

100% Black Owned Level One (135% B-BBEE procurement recognition  

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)  

Less than 51% Black 

Owned 
Level Four (100% B-BBEE procurement recognition level) 

 

 
4. I know and understand the contents of this affidavit and I have no objection to take the 

prescribed oath and consider the oath binding on my conscience and on the Owners of the 

Enterprise which I represent in this matter. 

 
5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 

 
Deponent Signature 

………………………………………………. 
 
 

Date ……………………………………………….. 

 

Commissioner of Oaths 

Signature & stamp 
 

 
VENDOR REGISTRATION DOCUMENTS CHECKLIST 

Please note that you will have to provide the first two documents on the list 
(highlighted in red) and the rest will be provided by the supplier: 

Yes No 

1. Complete the “Supplier Declaration Form” (SDF) 
(commissioned). See attachment. 

  

2. Complete the “Supplier Code of Conduct” (SCC). See 

attachment. 

  

3. Copy of cancelled cheque OR letter from the bank 
verifying banking details (with bank stamp not older 
than 3 Months & sign by Bank Teller). 

  

4. Certified (Not Older than 3 Months) copy of Identity 
document of Shareholders/Directors/Members (where 
applicable). 

  

5. Certified copy of certificate of incorporation, CM29 / 
CM9 (name change). 
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6. Certified copy of share Certificates of Shareholders, CK1 

/ CK2 (if CC). 

  

7. A letter with the company’s letterhead confirming both 

Physical and Postal address. 

  

8. Original or certified copy of SARS Tax Clearance 
certificate and Vat registration certificate. 

  

9. BBBEE certificate and detailed scorecard from a SANAS 
Accredited Verification Agency and/or Sworn Certified 
Affidavit. 

  

10. Central Supplier Database (CSD) Summary Registration 
Report. 
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T2.2-30: Domestic prominent influential persons (DPIP) or 
foreign prominent public officials (FPPO) 

 
Transnet is free to procure the services of any person within or outside the Republic of South Africa 

in accordance with applicable legislation. Transnet shall not conduct or conclude business 

transactions, with any Respondents without having: 

▪ Considered relevant governance protocols; 

 
▪ Determined the DPIP or FPPO status of that counterparty; and 

 
▪ Conducted a risk assessment and due diligence to assess the potential risks that may be posed 

by the business relationship. 

As per the Transnet Domestic Prominent Influential Persons (DPIP) and Foreign Prominent Public 

Officials (FPPO) and Related Individuals Policy available on Transnet website 

https://www.transnet.net/search/pages/results.aspx?k=FPIDP#k=DPIP, Respondents are required 

to disclose any commercial relationship with a DPIP or FPPO (as defined in the Policy) by completing 

the following section: 

The below form contains personal information as defined in the Protection of Personal Information 

Act, 2013 (the “Act”). By completing the form, the signatory consents to the processing of her/his 

personal information in accordance with the requirements of the Act. Consent cannot unreasonably 

be withheld. 

Is the Respondent 
(Complete with a “Yes” or “No”) 

A 
DPIP/FPPO 

 Closely 
Related to a 
DPIP/FPPO 

 Closely 
Associated 
to a 
DPIP/FPPO 

 

List all known business interests, in which a DPIP/FPPO may have a direct/indirect 
interest or significant participation or involvement. 

 Name of 

Entity / 
Business 

Role in the 
Entity  / 
Business 
(Nature of 
interest/ 
Participation) 

Shareholdi 
ng % 

Registrati 
on 
Number 

Status 
(Mark the applicable option with 
an X) 

 Non-Active 

       

       

       

https://www.transnet.net/search/pages/results.aspx?k=FPIDP&k=DPIP
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Respondents declaring a commercial relationship with a DPIP or FPPO are to note that Transnet is 

required to annually publish on its website a list of all business contracts entered into with DPIP or 

FPPO. This list will include successful Respondents, if applicable. 
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T2.2-31: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and 

April 2013) requires that the Contractor provides the insurance stated in the insurance table 

except any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices. 

 

Insurance against 

(See clause 84.2 of the ECC) 

Name of 
Insurance 
Company 

 
Cover 

 
Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising 
out of and in the course of their 
employment in connection with this 
contract 

   

Motor Vehicle Liability Insurance 
comprising (as a minimum) "Balance 
of Third Party" Risks including 
Passenger and Unauthorised 
Passenger Liability indemnity with a 
minimum indemnity limit of R10 000 
000. 

   

Insurance in respect of loss of or 
damage to own property and 
equipment. 

   

Marine Craft Hull insurance in respect 
of all marine craft or vessels utilised in 
performance of the Works for a sum 
sufficient to provide for their 
replacement 

   

Protection and Indemnity Insurance in 

respect of all marine craft or vessels 

utilised in performance of the Works 

extended for Specialist Operations with 

a minimum indemnity limit of R 

20,000,000 
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T2.2-32: Form of Intent to Provide a Performance Guarantee 

It is hereby agreed by the Tenderer that a Performance Guarantee drafted exactly as provided 

in the tender documents will be provided by the Guarantor named below, which is a bank or 

insurer registered in South Africa: 

 

 

 
The Performance Guarantee shall be provided within 3 (three) weeks after the Contract Date 

defined in the contract unless otherwise agreed to by the parties. 

 

Signed 

Name 

Capacity 

On behalf of (name of 
tenderer) 

 

Date 

 
Confirmed by Guarantor’s Authorised Representative 

 

Signature(s) 

Name (print) 

Capacity 

On behalf of Guarantor 
(Bank/insurer) 

Date 
 

 
 
 

 
Signature: Signature: 

Name of Guarantor 

(Bank/Insurer) 

Address 
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T2.2-33: Forecast Rate of Invoicing 

Tenderer to submit the forecast rate of invoicing (cash-flow) based on the Tender Price and 

Tender Programme. 
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....................................................................................................................................................... 
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Page 1 of 1 T2.2-34: Three (3) Years of financial statements 

 

 

 
 _ 

T2.2-34: Three (3) years audited or reviewed financial statements. 

 
Attached to this schedule is the last three (3) years independently audited or reviewed financial 

statements of the single tenderer/members of the Joint Venture/ Consortium. 

 

 
NAME OF COMPANY/IES and INDEX OF ATTACHMENTS: 

...................................................................................................................................................... 

...................................................................................................................................................... 

...................................................................................................................................................... 

.............................................................................................................................................. 

...................................................................................................................................................... 

...................................................................................................................................................... 

...................................................................................................................................................... 
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C1.1: Form of Offer & Acceptance 

Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 

 
FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, CONSTRUCTION 
AND COMMISSIONING OF 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, 
FOR A PERIOD OF 7 YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS 
AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data. 

 

The offered total of the Prices exclusive of VAT is R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words) 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 

period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 

conditions of contract identified in the Contract Data. 
 

Signature(s)  

Name(s)  

Capacity  

For the 

tenderer: 

 

(Insert name and address of organisation) 

Name & 
signature of 
witness 

Date 

Tenderer’s CIDB registration number:  
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data. Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in: 

Part C1 Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 

 
Part C2 Pricing Data 

Part C3 Scope of Work: Works Information 

Part C4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the Contract Data 
at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). 
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C1.2 Contract Data 

 
Part one - Data provided by the Employer 

 

 

 

Clause Statement Data  

1 General 
  

The conditions of contract are the 

core clauses and the clauses for 

main Option 

  
A: Priced contract with activity schedule 

 
dispute resolution Option W1: Dispute resolution procedure 

 
and secondary Options 

  

  
X1: Price adjustment for inflation 

  
X2 Changes in the law 

  
X4: Parent company guarantee 

  
X5: Sectional Completion 

  
X7: Delay damages 

  
X13: Performance Bond 

  
X16: Retention 

  
X18: Limitation of liability 

  
X20: Key performance indicators 

  
Z: Additional conditions of contract 

of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

10.1 The Employer is: Transnet SOC Ltd 
(Registration No. 1990/000900/30) 
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 Address Registered address: 
  eMendi Building, 
  N2 Neptune Road, 
  Off Klub Road, 
  Port of Ngqura 
  Port Elizabeth 
  6100 

 
Having elected i ts Contractual eMendi Building, 

 Address for the purposes of this N2 Neptune Road, 
 contract as: Off Klub Road, 
  Port of Ngqura 
  Port Elizabeth 
  6100 

10.1 The Project Manager is: (Name) TBA 

 
Address eMendi Building, 

N2 Neptune Road, 

Off Klub Road, 

Port of Ngqura 

Port Elizabeth 

6100 

 
Tel 

 

 
e-mail 

 

10.1 The Supervisor is: (Name) TBA 

 
Address 

 

 
Tel No. 

 

 
e-mail 

 

11.2(13) The works are Provision of Professional Services for the design 

(including permitting), supply, construction, and 

commissioning of a 0.5 Ml/day solar powered 

seawater desalination plant, and a 4-year operation 

and maintenance at the Port of Ngqura 
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11.2(14) The following matters will be 

included in the Risk Register 

 
1. Delays which may result from delays on 

approval of Statutory Documents and 

approvals by Transnet Acquisition Council. 

2. Possible unrest by Local Community who 

may have interest on the project. 

3. Fluctuations in feed water quality. 

4. Approval of Environmental Impact 

Assessment (EIA) and other regulatory 

requirements. 

5. Approval of the local municipality. 

11.2(15) The boundaries of the site are As stated in Part C4.1.” 

and its surroundings” 

Description of the Site 

11.2(16) The Site Information is in Part C4 
   

11.2(19) The Works Information is in Part C3 
   

12.2 The law of the contract is the law 

of 

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is English 
   

13.3 The period for reply is 2 weeks 
   

2 The Contractor's 

responsibilities 

main No additional data is required for this section 

of the conditions of contract. 

3 Time 
     

11.2(3) The completion date for the whole 

of the works is 

31 March 2031 
   

11.2(9) The key dates and the conditions 

to be met are: 

Condition to be met 
 

key date 

  
1 Approved Design 

Environmental 

Authorisations 

and 28 

2025 

February 

  
2 Construction testing and 

Commissioning 

31 March 2027 

  
3 Operation 

Maintenance 

and 31 March 2031 

30.1 The access dates are Part of the Site 
 

Date 
 

  1 Construction  01 March 2025 
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2 Testing 

Commissioning 

and 31 March 2027 

    
3 Operation 

Maintenance 

and 01 April 2027 

31.1 The Contractor is to submit a first 

programme for acceptance within 

2 weeks of the Contract Date. 
 

31.2 The starting date is 
  

01 September 2024 
  

32.2 The Contractor submits revised 

programmes at intervals no longer 

than 

   

 2 weeks.   

35.1 The Employer is not willing to take 

over the works before the 

Completion Date. 

    

4 Testing and Defects 
     

42.2 The defects date is 
  

52 (fifty-two) weeks after Completion of the 

Construction and Commissioning works. 

43.2 The defect correction period is 
 

2 weeks 
  

5 Payment 
      

50.1 The assessment 

monthly on the 

interval is 25th (twenty fifth) day of each successive 

month. 

51.1 The currency of this contract is 

the 

 
South African Rand. 

  

51.2 The period within which payments 

are made is 

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement 

were received. 

51.4 The interest rate is 
  

the prime lending rate of Rand Merchant 

Bank. 

6 Compensation events 
     

60.1(13) The weather measurements to be 

recorded for each calendar month 

are, 

  

 the cumulative rainfall (mm)  

  
the number of days with rainfall more than 

10 mm 
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the number of days with minimum air 

temperature less than 0 degrees Celsius 

  
the number of days with snow lying at 08:00 

hours South African Time 

  
and these measurements: N/A 

 
The place where weather is to be 

recorded (on the Site) is: 

 

The Contractor’s Site establishment area 

 
The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at: 

 
Port of Port Elizabeth 

 
and which are available from: South African Weather Service 012 367 6023 

or info3@weathersa.co.za. 

7 Title No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance 
 

80.1 These are additional Employer's 

risks 

1. Possible delays to project completion due to 

external forces. 

2. Possible fluctuation of FOREX for import 

content. 

84.1 The Employer provides these 

insurances from the Insurance 

Table 

 

 
1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

 
Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  
The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

mailto:info3@weathersa.co.za


TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFP FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, CONSTRUCTION 
AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 YEARS (3 YEARS FOR 
CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

CPM 2020 Rev 02 PAGE 6 Part C1: Contract Data 
Contract Data provided by the Employer 

 

 

 
 

2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the Contractor) 

arising out of or in connection with the 

performance of the Contract as stated in the 

insurance policy for Contract Works / Public 

Liability 

 
Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability 

 
The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

 
3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability 

 
Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability 

 
The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability 

 
4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon 

 
Cover / indemnity Cover / indemnity is to the extent provided 

by the SASRIA coupon 

 
The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,186% of the contract 

value subject to a minimum of R2,500 and a 

maximum of R25,000. 

 
Note: The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 
Limited Principal Controlled Insurance.” 
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4.1 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract 

for any one event is 

 

 
The Contractor must comply at a minimum 

with the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 as amended. 

 
The Contractor provides these 

additional Insurances 

1 Where the contract requires that the 

design of any part of the works shall be 

provided by the Contractor the Contractor 

shall satisfy the Employer that 

professional indemnity insurance cover in 

connection therewith has been affected 

  
2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 

  
3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of 

any sub-contractor 

  
4 Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised    Passenger    Liability 

indemnity with a minimum indemnity limit 
of R 5 000 000. 
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5 The insurance coverage referred to in 1, 

2, 3, and 4 above shall be obtained from 

an insurer(s) in terms of an insurance 

policy approved by the Employer. The 

Contractor shall arrange with the insurer 

to submit to the Project Manager the 

original and the duplicate original of the 

policy or policies of insurance and the 

receipts for payment of current 

premiums, together with a certificate 

from the insurer or insurance broker 

concerned, confirming that the policy or 

policies provide the full coverage as 

required. The original policy will be 

returned to the Contractor. 

84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except the 

works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is 

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

Principal Controlled Insurance policy for 

Contract OR Project Specific Insurance for 

the contract 

9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause 

A Priced contract with Activity 

Schedule 

No additional data is required for this Option. 

11 Data for Option W1 
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W1.1 The Adjudicator is Both parties will agree as and when a dispute 

arises. If the parties cannot reach an 

agreement on the Adjudicator, the Chairman 

of the Association of Arbitrators will appoint 

an Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is: 

The Chairman of the Association of 

Arbitrators (Southern Africa) 

 
If no Adjudicator nominating body 

is entered, it is: 
 
the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is: Arbitration 
  

W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of 

the Association of Arbitrators (Southern 

Africa) 

 
The place where arbitration is to 

be held is 

Port Elizabeth, South Africa 
 

 
The person or organisation who 

will choose an arbitrator 

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

 
 

 
The Chairman of the Association of 

Arbitrators (Southern Africa) 

12 Data for secondary Option 

clauses 

   

X1 Price adjustment for inflation 
   

X1.1(a) The base date for indices is April 2025 
  

X1.1(c) The proportions used to calculate 

the Price Adjustment Factor are: 

   

 Pro- 

portion 

linked to index 

for 

Index prepared 

by 
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0.30 Labour (People) The Consumer 

Price Index (CPI) 

for “All Items” in 

Table 1 

(Consumer  price 

indices   for  the 

total country) of 

the Statistical 

Release    P0141 

“Consumer  Price 

Index - Additional 

Tables” published 

by  Statistics 

South Africa. 

(Link- 
http://www.statssa.g 

ov.za/?page_id=185 

4&PPN=P0141) 

 
0.15 Plant 

(Equipment) 

The “Plant and 

Equipment” index 

in Table 4 (Mining 

and construction 

plant and 

equipment price 

index) of the 

Statistical 

Release P0151.1 

“Construction 

Materials Price 

Indices” 

published by 

Statistics South 

Africa. 
(Link - 

http://www.statssa.g 

ov.za/?page_id=185 

4&PPN=P0151.1 
 

https://protect-za.mimecast.com/s/cz0vC3lrowHB9mknHQacZr?domain=statssa.gov.za
https://protect-za.mimecast.com/s/cz0vC3lrowHB9mknHQacZr?domain=statssa.gov.za
https://protect-za.mimecast.com/s/cz0vC3lrowHB9mknHQacZr?domain=statssa.gov.za
https://protect-za.mimecast.com/s/6hN7C2RqnWijZkYMc2xYYO?domain=statssa.gov.za
https://protect-za.mimecast.com/s/6hN7C2RqnWijZkYMc2xYYO?domain=statssa.gov.za
https://protect-za.mimecast.com/s/6hN7C2RqnWijZkYMc2xYYO?domain=statssa.gov.za
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0.15 Material (Civil) The “Civil 

Engineering 

Material - Total” 

index in Table 6 

(Civil engineering 

material price 

indices) of the 

Statistical 

Release P0151.1 

“Construction 

Materials Price 

Indices” 

published by 

Statistics South 

Africa. 

(Link – 

http://www.statssa.g 

ov.za/?page_id=185 

4&PPN=P0151.1); 

and 

0.36 Material 

(Electrical) 

The “Electrical 

Engineering” 

index in Table 5 

(Mechanical and 

Electrical 

Engineering 

Input Price 

Indices) of the 

Statistical 

Release P0151.1 

“Construction 

Materials Price 

Indices” 

published by 

Statistics South 

Africa. 

http://www.statssa.gov.za/?page_id=1854&PPN=P0151.1
http://www.statssa.gov.za/?page_id=1854&PPN=P0151.1
http://www.statssa.gov.za/?page_id=1854&PPN=P0151.1
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0.03 Material 

(Mechanical) 

The “Mechanical 

Engineering” 

index in Table 5 

(Mechanical and 

Electrical 

Engineering 

Input Price 

Indices) of the 

Statistical 

Release P0151.1 

“Construction 

Materials Price 

Indices” 

published by 

Statistics South 

Africa. 

  
0.01 Fuel The “Diesel” 

index in Table 1 

(PPI for final 

manufactured 

goods) of the 

Statistical 

Release P0142.1 

“Producer Price 

Index” published 

by Statistics 

South Africa. 
(Link - 

http://www.statssa.gov.z 

a/?page_id=1854&PPN= 

P0142.1 

  
1.00 

  

  
0.15 Non-adjustable 

 

*Statistical release P0151 – Contract Price Adjustment Provisions (CPAP) 

Work Group and Selected Materials Indices 

X2 Changes in the law No additional data is required for this Option 

X4 Parent company guarantee No additional data is required for this Option 

X7 Delay damages  

https://protect-za.mimecast.com/s/j9orC48vpLio9JVXtM83Iv?domain=statssa.gov.za
https://protect-za.mimecast.com/s/j9orC48vpLio9JVXtM83Iv?domain=statssa.gov.za
https://protect-za.mimecast.com/s/j9orC48vpLio9JVXtM83Iv?domain=statssa.gov.za
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X7.1 Delay damages for Completion of 

the whole of the works are 

The amount for delay damages for late completion 

of the Service to be calculated on at 2% per week 

to a maximum of 20% of Relevant Activity Schedule 

value per day. 

X13 Performance bond 
 

X13.1 The amount of the performance 

bond is 

10% of the total of the Prices 

X16 Retention 
 

X16.1 The retention free amount is 

 
The retention percentage is 

Nil 

 
5% on all payments certified. 

X18 Limitation of liability 
 

X18.1 The Contractor’s liability to the Nil (this is the default position depending on 
 Employer for indirect or a risk assessment; therefore, this can go up to 
 consequential loss is limited to:  

tX18.2 For any one event, the The deductible of the relevant insurance 
 Contractor’s liability to the policy 
 Employer for loss of or damage  

 to the Employer’s property is  

 limited to:  

X18.3 The Contractor’s liability for The cost of correcting the Defect 
 Defects due to his design which  

 are not listed on the Defects  

 Certificate is limited to:  

X18.4 The Contractor’s total liability to The Total of the Prices 
 the Employer for all matters  

 arising under or in connection  

 with this contract, other than  

 excluded matters, is limited to:  

X18.5 The end of liability date is 5 years after operational handover of the 
whole of the works 

 
X20 

 
Key Performance Indicators 

 
Key performance indicator 1 by 28 February 
2025: Approved Designs and Environmental 
Authorization 
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• Detail Engineering/Bankable Feasibility in line

with the industry norms and the Project

Lifecycle Methodologies not limited to:

• Detail Engineering Designs (Reports)

• HAZOP Study

• Design Criteria Reports for all the disciplines

i.e., Mechanical, Electrical, Civils, Automation

etc.

• Environmental Authorizations Report

• Estimation of the Construction Cost (Detailed

BoQ)

• Estimate the Construction Period (Level 4

type of a schedule)

• Project Execution Report

• Proposed Contracting strategy for the

construction works inclusive of the type of

contracts for each package to be issued to

market

• Multicriteria Analysis which includes costing

for each of the options evaluated

• Value Engineered go forward solution/option

• AFC drawings both PDF and Native Files

• Risk Analysis Report

• Simulation Reports

• Demand Validation for period not limited to

20 years

• Bankable Feasibility Report

Key Performance Indicator 2: Construction, 
Testing and Commissioning by 31st March 
2026 

• Procurement and construction of all required

contracts i.e., Mechanical, Electrical, Civils

and all other works as identified in the

Feasibility Report to deliver fully operational

infrastructure.

Key Performance Indicator: 31st March 2036 

• Operation and Maintenance

• 0.8 Ml/d portable water in compliance to the

South African National Standards – Drinking

water quality standard - 2015

Z Additional 

contract are: 

conditions of 
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Z1 
 

 
Z1.1 

 
 
 

 
Z1.2 

 
 
 
 
 
 
 
 
 
 

 
Z1.3 

Obligations in respect of Job 

Creation 

 
 

 
It will be a material term of this contract 

that the Contractor must contribute to the 

Employer’s job-creation objectives as set 

out in Returnable Schedule T2.2.14 

 

The Contractor’s undertaking as to the 

number of new jobs created due to the 

award of this contract as set out in 

Returnable Schedule T.2.2.14 will constitute 

a binding agreement throughout the 

duration of the contract until Completion, if 

not, it will be deemed that the Contractor 

has failed in full to meet this specific 

material term of the contract, which may 

constitute a reason for termination. 

 

The Contractor shall provide to the 

Employer, on a monthly basis or upon 

receiving an instruction to do so by the 

Project Manager, any documentation 

and/or evidence required by the Employer, 

which in the Employer’s opinion would be 

necessary to verify whether the Contractor 

has maintained the job-creation 

undertaking as stipulated in Returnable 

Schedule T.2.2.14 The Contractor shall 

provide the said documentation and/or 

evidence within the period stated or as 

instructed. The provision of the 

documentation and/or evidence shall not 

constitute a compensation event. 

Z2 
 

 
Z2.1 

Additional clause relating to 

Performance Bonds and/or 

Guarantees 

 
 

 
The Performance Guarantee under X13 

above shall be an irrevocable, on-demand 

performance guarantee, to be issued exactly 

in the form of the Pro Forma documents 

provided for this purpose under C1.3 (Forms 

of Securities), in favour of the Employer by 

a financial institution reasonably acceptable 

to the Employer. 
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Z3 
 

 
Z3.1 

Additional clauses relating to 

Joint Venture 

 
 

 
Insert the additional core clause 27.5 

 

27.5. In the instance that the Contractor is 

a joint venture, the Contractor shall provide 

the Employer with a certified copy of its 

signed joint venture agreement, and in the 

instance that the joint venture is an 

‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain 

but not be limited to the following: 

 
• A brief description of the Contract 

and the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of 

each of the constituents and of the 

Joint Venture; 

• The constituent’s interests; 

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute 

resolution procedure; 

• Written confirmation by all of the 

constituents: 

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead 

partner in the joint venture 

confirming the authority of the 

lead partner to bind the joint 

venture through the 
Contractor’s representative; 
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iii. Identification of the roles and 

responsibilities of the 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working  capital 

requirements for the Joint 

Venture and the extent to 

which and manner whereby 

this will be provided and/or 

guaranteed by  the 
constituents  from  time  to 

 
 
 
 
 

 
Z3.2 

time; 

v.  the names of the auditors and 

others, if any, who will provide 

auditing and accounting 

services to the Joint Venture. 

Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint 

Venture without the prior approval of the 

Employer. 

Z4 Additional obligations in 

respect of Termination 

Z4.1 The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 
Under the second main bullet, insert the 

following additional bullets after the last 

sub-bullet: 

 
• Commenced business rescue 

proceedings (R22) 
• repudiated this Contract (R23) 
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Z4.2 Termination Table The following will be included under core 

clause 90.2 Termination Table as follows: 

 
Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23” 

Z4.3 
 

Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

Z5 Right Reserved by the Employer to 

Conduct Vetting through SSA 

Z5.1 

 

The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) 

for security clearances of any Contractor 

who has access to National Key Points for 

the following without limitations: 

 
1. Confidential – this clearance is based 

on any information which may be 

used by malicious, opposing or 

hostile elements to harm the 

objectives and functions of an organ 

of state. 

  
2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile 

elements to disrupt the objectives 

and functions of an organ of state. 

3. Top Secret – this clearance is based 

on information which may be used by 

malicious, opposing or hostile 

elements to neutralise the objectives 

and functions of an organ 

of state. 
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Z6 

Z6.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 

Z7 

Z7.1 

Protection of Personal 

Information Act 

The Employer and the Contractor are 

required to process information obtained 

for the duration of the Agreement in a 

manner that is aligned to the Protection of 

Personal Information Act. 

Z8 

Z8.1 

Z8.2 

Z8.3 

Intellectual Property Rights 

IP Rights remain vested in the originator 
and shall not be used for any reason 
whatsoever, other than carrying out the 
service 

The Contractor gives the employer 

irrevocable, transferrable, non-exclusive, 
royalty free license to use and copy all IP 
related to the works for the purpose of 
construction, repairing, demolishing, 
operating, and maintaining the works. 

The Contractor shall indemnify and hold the 
employer harmless against and form any 
claim alleging an infringement of IP rights 
(“the claim”) which arises out of or 
relating to: 

CPM 2020 Rev 02 PAGE 19 Part C1: Contract Data 
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C1.2 Contract Data 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes 

(ECC3-GN) in order to understand the implications of this Data which the tenderer is required to 

complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3 Guidance 

Notes. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name): 
 

 
Address 

 

 
Tel No. 

 

 
Fax No. 

 

11.2(8) The direct fee percentage is % 

 
The subcontracted fee percentage is % 

11.2(18) The working areas are the Site and 
 

24.1 The Contractor's key persons are: 
 

 
1 Name: 

 

 
Job: 

 

 
Responsibilities: 

 

 
Qualifications: 

 

 
Experience: 

 

 
2 Name: 

 

 
Job 

 

 
Responsibilities: 

 

 
Qualifications: 

 

 
Experience: 
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CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled . 

11.2(14) The following matters will be included 

in the Risk Register 

31.1 The programme 

Contract Data is 

identified in the 

A Priced contract 

schedule 

with activity 

11.2(20) The activity schedule is in 

11.2(30) The tendered total of the Prices is (in figures) 

(in words), excluding VAT 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, and 

“SSCC” means Shorter Schedule of Cost 

Components starting on page 63 of ECC. 

A Priced contract 

schedule 

with activity Data for the Shorter Schedule of Cost 

Components 

41 

SSCC 

in The percentage for people overheads 

is: 

% 

21 

SSCC 

in The published list of Equipment is the 

last edition of the list published by 

The percentage for adjustment for 

Equipment in the published list is % (state plus or minus) 

22 

SSCC 

in The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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61A 

SSCC 

in The hourly rates for Defined Cost of 

design outside the Working Areas are Category of employee Hourly rate 

61A.1 

61A.2 

61A.3 

61A.4 

61B in 
SSCC 

The hourly rates for Defined Cost of site 
supervision inside the Working Areas are: 

Category of employee Hourly rate 

61B.1 Electrical Engineer 

61B.2 Coastal Engineer 

61B.3 Mechanical Engineer 

61B.4 Civil Engineer 

61B.5 Process/Chemical Engineer 

62 

SSCC 

in The percentage for design overheads is % 

63 

SSCC 

in The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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PART 2: PRICING DATA 

Document reference Title No of 
pages 

C2.1 Pricing instructions: Option A 3 

C2.2 Activity Schedule 3 

CPM 2020 REV01 

Contract PAGE 1 C2 
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C2.1 Pricing Instructions: Option A 

The conditions of contract 

How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 
2006 and April 2013) (ECC) Option A states: 

Identified 
and 
defined 
terms 

11 

11.2 (20) The Activity Schedule is the activity schedule unless later changed in 

accordance with this contract. 

(22) Defined Cost is the cost of the components in the Shorter Schedule of
Cost Components whether work is subcontracted or not excluding the cost of
preparing quotations for compensation events.

(27) The Price for Work Done to Date is the total of the Prices for

• each group of completed activities and

• each completed activity which is not in a group

A completed activity is one which is without Defects which would either delay 
or be covered by immediately following work. 

(30) The Prices are the lump sums for each of the activities on the Activity
Schedule unless later changed in accordance with this contract.

Measurement and Payment 

1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to Date, 
payments in multiple currencies, price adjustments for inflation and general progress 
monitoring. 

1.2.2 The amount due at each assessment date is based on completed activities and/or 
milestones as indicated on the Activity Schedule. 

1.2.3 The Activity Schedule work breakdown structure provided by the Contractor is based on the 
Activity Schedule provided by the Employer. The activities listed by the Employer are the 
minimum activities acceptable and identify the specific activities which are required to achieve 
Completion. The activity schedule work breakdown structure is compiled to the satisfaction 
of the Project Manager with any additions and/or amendments deemed necessary. 

1.2.4 The Contractor’s detailed Activity Schedule summates back to the Activity Schedule provided 
by the Employer and is in sufficient detail to monitor completion of activities related to the 
Accepted Programme in order that payment of completed activities may be assessed. 

1.2.5 The short descriptions in the Activity Schedule are for identification purposes only. All work 
described in the Works Information is deemed included in the activities. 
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1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where required 
the forecast rate of payment schedule. 

1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and 
the Accepted Programme for each currency. 

1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity 
Schedule summary. The tendered total of the prices includes for all direct and indirect costs, 
overheads, profits, risks, liabilities and obligations relative to the Contract. 
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C2.2 Activity Schedule 

The Tenderer details his Activity Schedule below or makes reference to his Activity Schedule and 
attaches it to this schedule. 

The details given below serve as guidelines only and the Tenderer may add, omit, split or 
combine the activities to suit his particular methods. 
The Tenderer must consider that payment is only made on completion of an activity and must ensure 
that he has sufficient working capital to sustain the works until payment. “Refer to CIDB 
Information Practice Note # 27 - section 3.1 – Activity Schedule.” 

Table A: Activity Schedule: Investigation studies and approvals, designs, construction, testing & 
commissioning of a 0.8Ml/d Solar-Powered Seawater Desalination Plant and 2 Ml Concrete 

Reservoir. 

Activity 

No 

Activity 

Description 
Unit Rate Quantity 

Price of each 

activity 

A1 
Feasibility 

A1.1 
Feasibility Study/ Report Sum 1 

A1.2 
Financial Model on preferred 

option 
Sum 1 

A1.3 
Survey Study Sum 1 

A1.4 
Hydrogeological Study (Beach Well 

Area) 
Sum 1 

A1.5 
Hydraulic Modelling Study Sum 1 

A1.6 
Health and Safety Requirements Sum 1 

A2 
Environmental Studies, 
Permitting & Authorisation 

A2.1 
Environmental Screening and 

Analysis 
Sum 1 

A2.2 
Environmental Impact Assessment 

(EIA) 
Sum 1 

A2.3 
Marine Impact Assessment (MIA) 

and 
Coupled Dispersion Modelling 

Study 

Sum 1 

A2.4 
Estuarine Biodiversity Impact 

Assessment 
Sum 1 

A2.5 
Prepare Draft Environmental 
Impact Report 
(EIR) & Environmental 
Management Plan (EMP) 

Sum 1 

A2.6 
Final Environmental Impact Report 

(EIR) & 
Environmental Management Plan 
(EMP) 

sum 1 

A2.7 
Environmental Authorisation Sum 1 
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Activity 

No 

Activity 

Description 
Unit Rate Quantity 

Price of each 

activity 

A3 
Detailed Engineering & Design 

(Process, Civil, Electrical, 
Mechanical & 
Instrumentation) 

A3.1 
Detailed Process Design Sum 1 

A3.2 
Detailed Mechanical Engineering 

Design 

Sum 1 

A3.3 
Detailed Structural Engineering 

Design 

Sum 1 

A3.4 
Detailed Electrical Engineering 

Design (including solar system) 

Sum 1 

A3.5 
Detailed Instrumentation Design Sum 1 

A3.6 
Detailed Civil Engineering Design Sum 1 

A3.7 
HAZOP Study & Report Sum 1 

A4 CONSTRUCTION, 

INSTALLATION & 
COMMISSIONING 

A4.1 Site Establishment Sum 1 

A4.2 
Health and Safety File, PPE & 
Compliance during Construction 

Sum 1 

A4.3 
Civil and Structural Engineering 

works 

Sum 1 

A4.4 2Ml Concrete Reservoir 
Sum 1 

A4.5 
Beach-well Drilling (or alternatively 

Direct Intake 
Civil Works) 

Sum 1 

A4.6 
Mechanical Works (including 

filtration system) 

Sum 1 

A4.7 
Electrical Works (including solar 
system) 

Sum 1 

A4.8 
Automation Works (including 
SCADA) 

Sum 1 

A4.9 
Commissioning & Testing & 
Handover 

Sum 1 

A4.10 De-establishment Sum          1 

A5 Close-out Report (including 

O&M Manuals) 
Sum 1 

A6 Water Safety Plan (that 

complies to Blue Drop 

Standards) 

Sum 1 

A7 Operation & Maintenance 

Year 1 R 

Year 2 R 
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Activity 

No 

Activity 

Description 
Unit Rate Quantity 

Price of each 

activity 

Year 3 R 

Year 4 R 

SUB-TOTAL OF THE CONTRACTORS PRICES EXCLUDING VAT R 

ADD: Provisional Sum for use under direction of the Project Manager, in 

whole, in part or not at all. R 7,500,000.00 

Total Price to be carried over to the Form of Offer & Acceptance 
R 

Note: Activity A1 to A7 should be read in conjunction with the Scope of Work (C3) and the Works 

Information(C4) in order to interpret the details of each activity and to ensure the pricing is according to 

what is required to deliver the complete Scope of Works in accordance with the specifications. 
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PART C3: SCOPE OF WORK 

Document 

reference 

Title No of 

page 

C3.1 

This cover page 

Employer’s Scope of Works 

1 

40 

Total number of pages 40 
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SECTION 1 

1. Description of the works 

 
1.1 Executive overview 

This tender is for the design, manufacture, construct, test and commission, operate, and maintain 

the seawater desalination plant at the Port of Port Elizabeth. The plants, to be transferred to Transnet 

National Ports Authority’s Port of Port Elizabeth after commissioning, will be operated and maintained 

by the sercive provider for a period of 4 (four) years. The proposed volume of the plant is 0.8 Mℓ/day. 

The plant should be supplied with renewable energy for its operational. The plant should produce 

portable water in accordance with SANS 241:2015. The infrastructure and hydraulic loading rates 

should be designed in a manner that would allow future expansion of the plant to 2 Mℓ/day. 

The major works included as part of the planned design, construction, commissioning, and operation 

are summarized broadly as follows but not limited to: 

• Project Execution and Delivery 

o Procurement; 

o Planning; 

o Quality assurance and expediting; 

o Site Supervision; 

o Construction Management; 

o Installation; 

o Commissioning; and 

o Operation and Maintenance for 4 years 

 

• Feasibility studies 

o Land selection; 

o Sea water quality testing and analysis; 

o Dispersion modelling of brine discharge; 

o Selection of abstraction wells and brine discharge points; 

o Hydraulic modeling of existing water network; 

o Pumping water into existing network factoring in fire hydrant flow requirements; 

o Environmental screening and analysis; 

o Development of Environmental Impact Assessment and Marine Impact Assessments (MIA). 

The permit/Environmental Authorization to be issued to TNPA. All the authorisations and 

approvals are to be issued and owned by TNPA including the Environmental Authorization, 

testing results, etc. 

 

• Engineering Designs 

o Process Engineering; 

o Mechanical and structural engineering; 

o Piping (includes intake well piping, Brine discharge piping, Product water piping, feed pumps 

suction and common discharge piping); 

o Electrical & instrumentation and CAD disciplines for basic and detailed engineering, 

commissioning, and operational. These should include Energy Recovery Devices; 

o Civil engineering requirements within the plant area, designs of the extraction, wells, brine 

handling and discharge points (Sump); and 

o Sea Water supply buffer tank and permeate buffer tank. 

o 2Ml storage Concrete Reservoirs with all the connection from the Plant and to the existing 

water network. 
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• Equipment 

o Reverse Osmosis plant equipment, consisting of pre-treatment, holding tanks, and 

stabilisation equipment. 

o Supply of well extraction pumps. 

o Electrical system. A photovoltaic systems and associated structures must be considered to 

power the plant; and 

o Process control system. 

o 2Ml storage Concrete Reservoirs with all the connection from the Plant and to the existing 

water network. 

 

 

• Operational and maintenance requirements 

o Personnel; 

o Equipments; 

o Chemicals; 

o Storage room for unused equipment; 

o Schedule of membrane replacement; and 

o Water quality monitoring and reporting schedule. 

 

1.2 Background and Context 

Transnet National Ports Authority (TNPA), an operating division of Transnet SOC Ltd, was established 

through the National Ports Act, No. 12 of 2005 (“the Ports Act”) to be a landlord port responsible for 

the safe, efficient, and economic functioning of the national ports system, which it manages, controls, 

and administers on behalf of the State. Section 11 (e) of the port states that TNPA must “arrange 

for services such as water, light, power and sewage, and telecommunication within ports”. TNPA 

ports are solely dependent on external parties to provide water to the Port system. The dependence 

on external water supply can pose a risk of supply to the Port when the need arises for additional 

water supply and/or when there is a water supply shortage. 

 

Proposals are hereby invited from suitable and qualified prospective service provider for the design, 

build, operate and maintenance of a 0.8 Mℓ/day desalination plant at the Port of Port Elizabeth. The 

desalination plant is primarily aimed at providing continuous supply of freshwater to the port but also 

means reduction in external supply. 

 

 

1.3 Employer’s objectives 

The Employer’s objective is to enter into an agreement with the service provider to design, 

manufacture, supply, delivery to site, install, test and commission, operate, and maintain the 

desalination plant at TNPA’s Port of Port Elizabeth. The employer aim to sustainably secure water 

supply for its tenants and other water users within the ports. 

 
The Employer is to take ownership of a fully functional and operational facility that is constructed: 

• in accordance with the designs supplied to the Contractor by the Employer; 

• in accordance with engineering best practice and the latest relevant Codes and Standards; 

• at the Employers designated location; 

• in a manner that results in minimal disruption to operations; and 

• using minimal or no use of TNPA resources to either construct or commission the installations. 
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The operation and maintenance of the plant shall remain the responsibility of the Contractor for a 

duration of 4 (four) years. A separate contract for operation and maintenance will be developed after 

commissioning. The Contractor to work closely with Employer nominated personnel for skills transfer 

during operation and maintenance of the plant. 

 

The following abbreviations are used in this Works Information: 
 

Abbreviation The meaning is given to the abbreviation 

DP Data Pack 

GA General Arrangement Drawing 

NCR Non-conformance report 

PQP Project Quality Plan 

QCP Quality Control Plan 

SANS South African National Standards previously South African Bureau of 

Standards (SABS) 

SHE Safety, Health & Environment 

TNPA Transnet National Port Authority 

Codes and 

Standards 

Means the design and construction codes and standards that are 

applicable to the Works 

Guaranteed 

performance 

parameters 

Means the performance parameters and values stipulated in the 

Guaranteed Performance Schedule contained herein that the Contractor 

warrants and guarantees to the Employer that the Plant will achieve 

when being operated 

shall Means that the requirement is mandatory 

CA Contract Administrator 

CQA/QCM Contractor’s Quality Assurance/Quality Control Manager 

CDR Contractor Documentation Register 

CDS Contractor Documentation Schedule 

QCP Quality Control Plan 

AIA Approved Inspection Authority 

CSHEO Contractor’s Safety Health and Environmental Officer 

CHSMP Contractor’s Health and Safety Management Plan 

CM Construction Manager 

PSIRM Project Site Industrial Relations Manager 

PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 
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Abbreviation The meaning is given to the abbreviation 

ProjM Project Manager 

ProjEM Project Environmental Manager 

ProjEO Project Environmental Officer 

QA Quality Assurance 

SANS South African National Standards 

SES Standard Environmental Specification 

SHERQ Safety, Health, Environment, Risk and Quality 

 

 

2. Engineering and the Contractor’s design 

 

2.1 Employer’s design 

2.1.1 The Employer supplies the following: 

• Works Information; 

• Drawings (Water reticulations); 

• Land availability for the construction of the work; 

• Electricity supply (Renewable energy or solar-powered desalination plant should be considered 

as a primary supply and Port grid used as a secondary supply). Employer’s electricity shall be 

used during the construction of the plant. 

 

2.1.2 The Employer grants the Contractor a license to use the copyright in design data presented 

to the Contractor for the works ONLY. 

2.2 Parts of the works which the Contractor is to design. 

2.2.1 The Contractor is to design the following parts of the works: 
 

 

• Detailed Engineering design package for the Solar-powered SWRO desalination 

plant; 

 

 

All designs will not be approved unless so sanctioned by the Employer. The approval by the employer 

does not indicate acceptance of any responsibility for safety or adequacy of the desalination plan. 

The professional responsibility rest with the Contractor and its Profesional Engineers. 

 

 

2.3 Review and Acceptance of Contractor Documentation 

2.3.2 The Contractor submits documentation as the ‘Works Information’ requires to the Project Manager for 

review and acceptance. 

2.3.3 In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform and 

adhere to the requirements of the ‘Contractor Document Submittal Requirements’ as stated by the 

Employer. 
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2.4 Other requirements of the Contractor’s design 

2.4.1 The Contractor’s design complies with the following: 

All latest revisions of the regulations, standards, etc, applicable to the ‘Works’. 

All designs are not approved unless so sanctioned by the Employer. 

2.5 Use of Contractor’s design 

2.5.1 The Contractor grants the Employer a licence to use the copyright in all design data presented 

to the Employer in relation to the works for any purpose in connection with the construction, 

re-construction, refurbishment and extension of the works with such licence being capable of 

transfer to any third party without the consent of the Contractor. 

2.5.2 The Contractor vests in the Employer full title guarantee in the intellectual property and 

copyright in the design data created in relation to the works conducted on the premises. 

 

 

2.6 As-built drawings, operating manuals and maintenance schedules 

2.6.1 The as-built drawings, operating manuals and maintenance schedules must be submitted in a soft 

copy format and hard copy drawings and all other requirements needed to enable the works to 

function. 

2.6.2 As-Built/Final Documentation 

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform 

and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ as stated by 

the Employer. 

 
2.6.3 Installation, Maintenance and Operating Manuals and Data Books 

In undertaking the ’Works’ (including all incidental services required), the Supplier shall conform 

and adhere to the requirements of the ‘Data Books and Manuals’ and the ‘Contractor 

Documentation Submittal Requirements’ as stated by the Employer. 

 

 

2.7 Approval of Contractors’s design 

 
2.7.1 The Contractor shall appoint qualified and registered personnel such as Engineers, Projects 

Managers, technicians and operators, and draughtman to approve and sign off on all the 

Contractors designs before submitting to the Employer for acceptance. 

 

 
3. Construction 

 

3.1 Temporary works, Site services & construction constraints 

3.1.1 Employer’s Site entry and security control, permits, and Site regulations: 

The approved Site will be located within an operational area of the Employer and the Contractor 

shall ensure the safe operations to and around the Site at all times. This shall entail the provision 

of protective barriers, signs, etc. for the protection and direction of people within the precinct. 

The Contractor shall organize the work to cause the least possible inconvenience to other 

construction activities or operations at the Site or surrounding. The Site will be located within a 

designated Secure Area, and accordingly, all access into the area will be through a gate with access 
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control. The Contractor shall keep the access gates/doors locked at all times. If any security 

problems are noticed, the Contractor shall immediately notify the Project Manager. 

The Contractor shall obtain the necessary entry permits for all staff working within the area per the 

access control requirements of the Employer and shall issue each personnel member with an 

appropriate identification card. 

All costs incurred in providing construction personnel with ID cards and access permits shall be 

borne by the Contractor. 

The site establishment area shall be signposted and be compliant with the relevant safety 

regulations and restrictions that might be in place until the Contractor has de-established from the 

site and comply with OHS Act 85 of 1993. 

The Contractor is responsible for the security of the Works until completion and hand-over and 

must make his arrangements for security and the safekeeping of his property. The Contractor's 
watchmen are allowed on Site for this purpose. 

The fullest collaboration between the Contractor, the Employer’s Operations/Services Manager, and 

the Project Manager is essential regarding the continued operations of the Employer. 

Housing of the Contractor's people on site is not permitted. 

 

3.1.2 The Contractor shall comply with the following requirements of the Employer: 

As per paragraph 3.1.1 above. 

 

3.1.3 People restrictions on Site; hours of work, conduct, and records: 

The working hours shall be under the requirements of the South African Department of Employment 

and Labour or with the agreement of the relevant trade unions. This information relating to working 

hours shall be supplied to the Project Manager before the commencement of the proposed working 

hours. 

The contractor’s staff shall be confined to the working area and defined access routes and shall not 

be allowed to be present in other areas of the Employer. Contractor staff found disobeying this 

instruction will be subject to disciplinary action. 

 

3.1.4 The Contractor keeps daily records of his people engaged on the Site and Working Areas (including 

Subcontractors) with access to such daily records available for inspection by the Project Manager 
at all reasonable times. 

 

3.1.5 Health and safety facilities on Site: 

At all times during construction, the Contractor is responsible for the safety of all persons on the 

Site and on the equipment and shall have the necessary systems and procedures in place to 

effectively manage this to H & S requirements in addition to those of the OHSA Act and Regulation 

(85 of 1993, CR 2014. 

 

3.1.6 Environmental controls, fauna & flora, dealing with objects of historical interest: 

The Contractor shall perform the Works and all construction activities within the Site and Working 

Areas having due regard for the environment and environmental management practices. 
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3.1.7 Title to Materials from demolition and excavation 

 

The Contractor has title to all Materials arising from excavation and demolition in the performance 

of the works. The Project Manager shall instruct the Contractor how to label, mark, set aside, 

and/or dispose of such Materials for the benefit of the Employer. 

 

3.1.8 Cooperating with and obtaining acceptance of others 

During the contract, departments of Transnet, Tenants, and other Contractors may be working in 

the general area surrounding the working area. The Contractor must make allowance for the 

necessity to interface with the activities of Others, and to allow for safe access and working 

conditions. 

At least some of the Site work may take place while the adjacent areas will be in operation. The 

Contractor shall take all necessary steps for his Works not to interfere with operations and to ensure 

that normal traffic flow around the siteis not affected. 

The success of the project depends on the effective co-operation of all Contractors on site, and the 

Contractor, if necessary, must discuss his program on a day-to-day basis with the Project Manager 

to ensure effective coordination. 

 
3.1.9 Risks 

The Contractor will be required to provide method statements, risk assessments, job safety 

analyses and the like, which shall specifically include measures to mitigate risks at identified high- 

risk locations. Particular risks that have already been identified at such locations are outlined in 

3.1.9.1 to 3.1.9.5 below: 

3.1.9.1 Camps and Laydown Areas 

Shipment, loading and off-loading. 

3.1.9.2 Earthworks 

a) Haulage to and from Site, including designated stockpile area; 

b) Dealing with dust and water; and 

c) Preservation of topsoil and restoration of Site, in line with the environmental management 

plans. 

3.1.9.3 Relocation and Protection of Services and Infrastructure 

a) It is not foreseen that any existing services and/or infrastructure have to be relocated, 

however if required, Risk assessments, method statements and procedures must be compiled 

and approved by the Employer for these works, including in particular the tie-in of the existing 

and relocated sections of these services. 

b) Measures for the protection of any existing or new services and/or infrastructure shall also 

be documented. Risk assessments, method statements and procedures shall be approved by 

the Employer prior to commencement of works near such services and/or infrastructure. 

3.1.9.4 Tie-Ins, Switch-Overs and Commissioning of Electrical Services 

a) The Contractor shall compile detailed procedures, including risk assessments, for all electrical 

tie-ins, switch-overs and commissioning of electrical installations. 

b) These procedures shall be submitted to the Employer for approval well in advance of any 

such activities, no less than eight weeks prior to the commencement of these works. 
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The above lists do not constitute a comprehensive schedule of such risks, but are intended only as 

an initial guideline to the Contractor. 

 

3.1.10 Publicity and progress photographs 

The Contractor treats all information gained through his appointment on this project as strictly 

confidential. The Contractor is not allowed to prepare or present any paper, publish an article in a 

technical journal, or derive publicity for his business which makes any reference to any aspect of 

the work on this project unless the Employer grants special permission, in writing, for the purpose. 

The Contractor provides a comprehensive photographic record of the progress of the Works by 

taking photographs at weekly intervals. The initial photographs are to be taken at the start of the 

project, immediately before the commencement of any work. As far as possible each set of 

photographs shall be taken from the same locations as the previous set. 

The areas to be photographed and the number of photographs in each area will be determined by 

the Project Manager. 

Progress photographs of all manufacturing work carried out off-site are also required. 

Photographs are to be submitted in JPEG format, with a minimum resolution of 1200 x 800. Each 

set of photographs must be accompanied by an index showing: 

o Contract reference; 

o Photograph file reference; 

o Date of Photograph; and 

o Subject matter. 

 

 

3.1.11 The Contractor does not advertise the contract or the project to any third party, nor 

communicate directly with the media (in any jurisdiction) whatsoever without the express 

written notification and consent of the Project Manager. 

 

3.1.12 Contractor’s Equipment 

All Equipment supplied and used by the Contractor on Site shall be selected and operated in 

such a way that design loadings of the particular areas are not exceeded and that damage to 

all existing surfaces and services are avoided. The Contractor will be required to repair, at his 

own cost and to the satisfaction of the Project Manager, any such damage caused by him. 

The Contractor shall keep daily records of all Equipment used on Site and the Working Areas 

with access to such daily records available for inspection by the Project Manager at all 

reasonable times. 

All equipment necessary for the Works shall be provided and allowed for by the Contractor. 

 

3.1.13 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available 

for inspection by the Project Manager at all reasonable times. 

 

3.1.14 Equipment provided by the Employer. 

No Equipment will be provided by the Employer. 
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3.1.15 Site services and facilities: 

When required in terms of the delivery methodology, a Site will be made available to the 

Contractor as erection Site and for all his Working Areas. 

An electric supply point is available to the Contractor at this site, but the Contractor is 

responsible for connecting up and for cabling in the working area. 

A potable water supply point is available to the Contractor at this site, but the Contractor is 

responsible for connecting up in the working area. 

The Contractor shall make his arrangements for the supply of other services such as fire 

protection, lighting, and all other services required for undertaking the Works. 

Wherever the Employer provides facilities for the Contractor’s use within the Working Areas and 

the Contractor adapts such facilities for use, then the Contractor makes good and provides full 

reinstatement to the area (including all apparatus of the Employer and Others in, on or under 

the land) and surrounding areas to its original standard upon dismantling of such facilities and 

hand-back to the Employer. 

 

3.1.16 Facilities provided by the Contractor: 

The Contractor submits the following drawings to the Project Manager for acceptance before 

commencing with the establishment of the site facilities: 

o Layout drawing of the proposed contractor’s facilities. 

The Contractor must ensure that the working area is well lit and obstacles and hazards are 

marked. 

The Contractor must maintain the working area in a neat and tidy condition to the satisfaction 

of the Project Manager. 

The Contractor must make his arrangements for the disposal of sewerage and wastewater. 

Sewerage may not be disposed of on-site. Transnet facilities may only be used upon the 

approval of the Employer. 

The Contractor must make his arrangements for telecommunication facilities, if required, for his 

use during the execution of the Works. 

The Contractor, within fourteen days after completion, must completely remove from the site 

all his plant, materials, equipment, stores, or any other asset belonging to him and leaves the 

site in a tidy condition to the satisfaction of the Project Manager. No excess or discarded 

materials, plants, or stores may be buried or dumped within the Employer’s boundaries. 

Unless expressly stated as a responsibility of the Employer, Site services, and facilities, all 

residual requirements for the provision of facilities and all items of equipment necessary for the 

Contractor to Provide the Works remains the responsibility of the Contractor. 

 

3.1.17 Wherever the Contractor provides facilities (either his own or for the Project Manager and/or 

Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation, 

laboratories, Materials storage, compound areas, etc., within the Working Areas, then the 

Contractor makes good and provides full reinstatement to the area (including all apparatus of 

the Employer and Others in, on or under the land) and surrounding areas to its original standard, 

upon dismantling of such facilities and items of Equipment. 
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3.1.18 Unless expressly stated as a responsibility of the Employer, Site services, and facilities, all 

residual requirements for the provision of facilities and all items of equipment necessary for the 

Contractor to Provide the Works remains the responsibility of the Contractor. 

3.1.19 Existing premises, an inspection of adjoining properties and checking work of Others. 

The Contractor will be held responsible for any damage to existing structures and services 

caused by him during the execution of this Contract, fair wear and tear excluded, and shall 

repair damage to the satisfaction of the Project Manager before completion of the Works. 

For this purpose, a joint inspection with the Project Manager and the Contractor will be carried 

out before occupation of the Works and any existing damage noted. Repair work to damaged 

existing structures and services may be carried out during the contract period or the defect 

correction period if so authorized. The Contractor will be required to conduct a photographic 

site survey of the occupied area showing existing structures and services. This report must be 

submitted to the Project Manager for approval and will be used in assessing the damages to 

structures and services if applicable. 

 

3.1.20 Survey control and setting out of the works: 

Immediately after the starting date, and before final design, the Contractor shall survey the 

complete site of final operation of the equipment or, if the site of final operation is not completed 

yet, obtain the necessary site arrangement and interface drawings from the Project Manager. 

This survey serves to confirm dimensions and relative positions of all things, existing or to be 

supplied by Others, that will interface with the equipment, for example, location of electrical 

power supply points. 

It is the Contractor’s responsibility to ensure that the equipment supplied in terms of the 

contract interfaces successfully with all existing infrastructure. 

Any deviation from the data supplied by the Employer in the Works Information must be brought 

under the attention of the Project Manager and discussed and finalized with the Project Manager 
before the final design of the equipment. 

 

 

3.1.21 Other existing services, cable and pipe trenches and covers: 

The Contractor must, in collaboration with the Supervisor, ascertain whether or not the service 

is live. The Contractor shall not uplift any such service unless he is instructed to do so. 

The Contractor shall be held responsible for any damage to known services and he shall take 

all necessary measures to protect them. In the event of a service being damaged, the Contractor 

shall immediately notify the Supervisor. The Contractor shall not repair any such service unless 

he is instructed to do so. 

3.1.22 Where the Contractor encounters other existing services / existing services cables/pipe, the 

Contractor should notify the Project Manager. 

 
3.1.23 Control of noise, dust, water, and waste: 

All Site activities must comply with the relevant parts of legislation. 
 

 

3.1.24 The Contractor notifies the Project Manager of the elements of the works which are to be 

covered up. 
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3.2 Completion and correction of Defects 

3.2.1 The work to be done by the Completion Date: 

On or before the Completion Date the Contractor shall have done everything required to Provide 

the Works including the work listed below which is to be done before the Completion Date and in 

any case before the dates stated. The Project Manager cannot certify Completion until all the work 

listed below has been done and is also free of Defects, which would have, in his opinion, prevented 

the Employer from using the works and Others from doing their work. 

 

3.2.2 Use of the works before Completion has been certified: 

In terms of Clause 35.2 in ECC the Employer may use any part of the works before Completion has 

been certified. 

 
3.2.3 The Contractor ensures that the Project Manager has a full and accurate dossier of As-built 

documents that represent the status of the completed works (to include Plant within the works) to 

present to the Employer. 

 
3.2.4 Access given by the Employer for correction of Defects: 

Clause 43.4 requires that the Project Manager arrange for the Employer to allow the Contractor 

access to and use of a part of the works, which has been taken over if needed to correct a Defect. 

After the works have been put into operation, the Employer may require the Contractor to 

undertake certain procedures before such access can be granted. 

 

3.2.5 The Contractor complies with the following constraints and procedures of the Employer where the 

Project Manager arranges access for the Contractor after Completion: 

Where the Contractor has to return to Site after Completion to rectify notified Defects, the Employer 

may either impose the same Site access/egress restrictions as communicated elsewhere under C3.1 

Employer’s Works Information at the starting date/access date stated under Contract Data - Part 

One, or as the works are now in use or the Employer’s occupation of the Site may be incrementally 

or substantially changed post Completion, there may be further access/egress restrictions stated 

here at paragraph 3.2.13 of C3.1 Employer’s Works Information. 

 

 

3.3 Testing and Commissioning 

3.3.1 Commissioning of the plant shall be done according to the following high level procedures: 

3.3.1.1 The Contractor shall arrange for Factory Acceptance Testing of selected Electrical and Mechanical 

Plant as required by the Employer’s Engineers at the Supplier’s Premises before any Plant is 

despatched to site. 

3.3.1.2 The Factory Acceptance Testing shall be witnessed by the Employers Engineers, but in doing so; 

the Employers Engineers assume no responsibility or accountability for the proper functionality 

of the Plant in any way whatsoever. 

3.3.1.3 The Contractor shall arrange Site Acceptance Testing for the selected Plant when it arrives on 

Site. 

3.3.1.4 The Site Acceptance Testing shall be witnessed by the Employers Engineers, but in doing so; the 

Employers Engineers assume no responsibility or accountability for the proper functionality of the 

Plant in any way whatsoever. 
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3.3.1.5 The installation shall be comprehensively tested and commissioned as individual and integrated 

systems as may be required by the configuration, after the Works are substantially complete. 

 

 

3.3.2 The Contractor shall provide adequate and competent personnel for testing and commissioning of 

every particular installation and for the full duration of the commissioning process. 

 

3.3.3 The commissioning shall include interaction between other systems and others where 

interdependence of installations is encountered. 

 

3.3.4 The commissioning process shall, after all testing has been completed be the final proving ground 

of the systems and during this procedure the installations shall be subjected to all possible inputs 

and actions which may be encountered under operational conditions. 

3.3.5 The Contractor shall prove the full operation, working and compliance of the installation in 

accordance with the specifications. 

 

3.3.6 A detailed programme of the planned commissioning procedures shall be submitted to the Project 

Manager and Employer’s Engineers at least 14 days before commissioning commences. 

 
3.3.7 The commissioning programme shall include, but is not limited to: 

3.3.7.1 A schedule of equipment to be commissioned, the proposed tests to be conducted and the testing 

methods and the range of acceptable results; 

3.3.7.2 Commissioning check sheets; and 

3.3.7.3 Commissioning programme dates and duration. 
 

 

3.3.8 The Contractor shall supply all relevant test equipment, monitoring devices, network analysers, 

protocol testers/analysers etc. required to test and commission the complete Works. 

3.3.9 An accurate record of all commissioning and testing is to be taken and included in the handover 

documentation as a permanent record. 

3.3.10 The Contractor shall perform any and all tests as required by any Sections or Clauses of the Works 

Information and any and all tests required by the Employers Specifications annexed thereto, and 

any and all tests required by any applicable SANS Standard, or other Standard, and/or as directed 

by the Employer’s Engineers and the Project Manager. 

 
3.3.11 Testing and commissioning is considered part of the Works and is to be done before completion. 

 

 

4. Plant and Materials Standards and Workmanship 

 

4.1 Scope of works 

4.1.1 Description of works: 

The Scope outlined in 1.1 shall be applicable. The contractor shall submit proposed activities to 

be undertaken as part of the major activities in the design of the Works. These shall include key 

activities such as Environmental Impact Assessment, Engineering Designs, Construction, 

Operational and Maintenance specifications. The activities comprising the Works must be 
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completed by the contractor to the total satisfaction of the Employer. The completed Works 

enable the Employer to formally acknowledge and accept the Works completion by issuing a 

Completion Certificate to the Contractor, approve the quality and workmanship of the Works and 

finally take ownership of the Works. This will be done via a formal handover process Works. 

 

The Scope of Works pertinent to the construction work are inclusive of inductions, permitting, all 

SHERQ requirements as per the Employer's requirements, risk assessments by relevant 

authorities as determined by the Employer and Statutory Bodies, inspections and audits, planning, 

all Plant and Materials and Equipment required to undertake the complete scope of the works, 

access requirements for Plant and Materials and Equipment, certification of Equipment and 

vessels, fuels and lubricants and any other consumables, demolition and disposal of existing 

materials and equipment, procurement, offloading, material and equipment handling, storage, 

fabrication, equipment and infrastructure refurbishment, testing, modifications, welding, bolting, 

production, corrosion protection, rigging, trial fitting, marking, packing, transportation, civil and 

structural and electrical and control installations complete, electrical and control system hook- 

ups, terminations and wiring which include the supply of all cabling, punch listing, cold and hot 

commissioning, trial operation, handover and project management and any other requirements 

not specifically mentioned but required as per industry and engineering and construction 

legislation and requirements. 

The Scope of Works pertinent to the construction work are inclusive of the following 

Some of the key activities of the contractor shall include but not limited to: 

o Inductions; 

o Permitting; 

o All SHERQ requirements as per the Employer's requirements; 

o Risk assessments by relevant authorities as determined by the Employer and Statutory Bodies; 

o Inspections and audits; 

o Planning; 

o All Plant and Materials; 

o Equipment required to undertake the complete scope of the Works; 

o Access requirements for Plant and Materials and Equipment; 

o Certification of Equipment and vessels, fuels and lubricants and any other consumables; 

o Demolition and disposal of existing materials and equipment; 

o Procurement, offloading, material and equipment handling; 

o Storage, fabrication, equipment and infrastructure refurbishment; 

o Testing, modifications, welding, bolting, production, corrosion protection, rigging, trial fitting, 

marking, packing, transportation, civil and structural; 

o Electrical and control installations complete; 

o Electrical and control system hook-ups; 
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o Terminations and wiring which include the supply of all cabling, punch listing, cold and hot 

commissioning; 

o Trial operation; and 

o Handover and project management and any other requirements not specifically mentioned 

but required as per industry and engineering and construction legislation and requirements. 

The Scope of Works pertinent to the construction work are inclusive of the following: 

o Conduct sea water quality testing and analysis; 

o A review of possible plant locations and their physical size requirements; 

o Environmental screening and analysis; 

o Renewable energy analysis for plant; 

o Conduct both Marine Impact Assessment and Environmental Impact Assessment and obtain 

Environmental Authorization on behalf of TNPA; 

o Dispersion modelling of brine discharge; 

o An analysis of plant capacity; 

o Production of concept plant designs which includes Process, Mechanical, Electrical, Piping and 

Civil works; 

o Hydraulic modelling of ports water networks based on proposed plant; 

o Fire engineering in supporting the new network supply; 

o Construction and commissioning of the plant; and 

o Operational and maintenance of the plant. 

The provision of the new multidisciplinary Works shall be complete with all ancillaries as required 

to conform to the following: 

o Relevant norms, standards, codes and legislation; 

o SHERQ requirements; 

o Municipal by-laws; and 

o Specifications and general engineering best practices. 

 

 

The Contractor shall be responsible for any statutory approvals over and above those that may 

have already been undertaken by the Employer. 

 

On completion of the Works by the Contractor to the Employers satisfaction and approval, the 

Contractor shall take full responsibility for the testing, commissioning, and handover of the facility 

to the Employer. 
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4.2 Employers Requirements 

The Employer requires that the Contractor shall submit with its tender: 

o a Level 4 construction schedule in Microsoft Office Project format (2016 or earlier) for the project 

in sufficient detail that the Employer is able to determine the suitability and technical advantages 

of the tenderers submission, and specifically able to ascertain why the tenderers submission is 

technically compliant and superior in respect of the construction methodology and techniques 

that the tenderer is proposing. 

 

4.3 Summary of the General Requirements for the Works 

A summary of the Employers requirements for the execution of the Works is set out below, but is 

provided for introductory purposes only and is not exhaustive of the Employers requirements. 

The contractor confirms by its tender submission that all necessary and required equipment, tools, 

materials of construction and personnel to properly perform the contractors obligations under this 

Contract have been understood by the contractor and shall be inclusive of: 

o Project management of the execution of the Works; 

o Planning, scheduling and reporting to the Employer; 

o The production and implementation of QCP`s to demonstrate compliance with the requirements 

of the Contract; 

o Ensuring that the completed Works shall comply with the Codes and Standards and any other 

applicable statutory requirements; 

o Selection of suitable materials (where not already specified herein); 

o Purchase, fabrication, manufacture, supply, installation, testing, and commissioning required to 

meet the Employers Requirements for the Project; 

o Workshop - offsite inspection and testing; 

o Factory acceptance testing and any other performance testing of equipment as instructed by 

the Employer and to the Employers satisfaction before the equipment is sent to the site; 

o Preparation and protection of structural surfaces in compliance with the relevant Codes and 

Standards; 

o Packing, marking and protection for shipping / transport; 

o Procurement, transportation and transfer supervision of the Goods; 

o Scaffolding design and installation; 

o All lifting and rigging equipment required for the entire works; 

o All structural, mechanical, sand blasting and complete corrosion protection required for 

steelwork; 

o Construction, erection, assembly, installation and supervision of the Works; 

o Detailed Construction Methodologies for all aspects of the work including demolitions, repair of 

heritage internal and external facades etc.; 

o Rigging Studies; 

o Scaffolding – The Contractor is responsible in his design for the overall integration of the design 

of the Works with the design of the Employer as stated in Employer’s design. Additionally, the 
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Contractor shall be solely responsible for the design of any temporary Works required to execute 

the scope of works; 

o Specialist installation and installation supervision; 

o All specialized tools required to complete the installation; 

o Site inspections, surveys and any specialized testing; 

o Removal and safe disposal, as approved by the Employer, of all scrap and rubble generated by 

the contractor to an approved dump site; 

o Supply of Commissioning spares; 

o Supply of any spares required for a 4 years operating period; 

o All documentation for statutory and regulatory compliance, project controls, training and the 

operation and maintenance of the Work; 

o Supply of all the Contractors documentation including “as-built” marked up drawings, operation 

and maintenance manuals in sufficient detail to enable the Employer to maintain and repair the 

works together with all test certificate; 

o All tests on completion and result; and 

o Training of the Employers staff. 

 

4.4 Contractors Acceptance of the Information Provided by the Employer 

The acceptance of the descriptions, specifications and requirements contained herein shall not relieve 

the contractor of its responsibilities in terms of the construction requirements and its relation to the 

applicable codes and standards, Employers requirements, legislation and engineering good practice. 

The preparation of the Contractor`s Documents for the Works shall be the responsibility of the 

Contractor. The Contractor shall ensure that its execution and completion of the Works comply with 

the Laws in the Country, the documents forming the Contracts and good engineering and 

construction practices, methods, equipment and procedures usually employed in engineering, design, 

procurement, construction, operation and maintenance. 

 
4.5 Applicable Codes and Standards 

The following Standards are applicable: 

o BS: British Standards 

o ISO: International Standards Organisation 

o SANS: South African National Standards 

o IEC: International Electro-Technical Commission 
 

 

The following Codes are applicable: 

o BS 8007 – Water Retaining Structures 

o SANS 1200 A – General 

o SANS 1200 C – Site Clearance 

o SANS 1200 D – Earthworks 

o SANS 1200 DB – Pipe Trenches 
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o SANS 1200 LB – Bedding (Pipes) 

o SANS 1200 LC – Cable Ducts 

o SANS 1200 LD – Sewers 

o SANS 1200 LE – Stormwater Drainage 

o SANS 1200 MF – Bases 

o SANS 1200 MH – Asphalt Base and Surfacing 

o SANS 1200 AH – General (Structural) 

o SANS 1200 G – Concrete 

o SANS 1200 H – Structural Steel 

o PART S - Persons with disabilities 

o PART T - Fire Protection 

o PART W - Fire Installation 

o PART XA - Energy usage in buildings 

o SANS 10252-1 - Water Supply and Drainage for Buildings – Part 1: Water Supply Installations 

for Buildings. 

o SANS 10252-2 - Drainage Installation for buildings 

o SANS 241-2 - Drinking-Water Quality Standard 

o SANS 151 - Fixed electric storage water heaters 

o SANS 10254 - The installation, maintenance, replacement, and repair of fixed electric storage 

water heating systems 

o SANS 1091: 2012 – ED 2 - National Colour Standard 

o SANS 428 - Fire performance classification of thermally insulated building envelope systems 

o SANS 1253 - Fire doors and fire shutters. 

o SANS 10287 - Automatic sprinkler installations for firefighting purposes 

o SANS 10131 - Above ground storage for petroleum products 

o SANS 10139 - Fire detection and alarm systems for buildings - Design, install and maintain. 

o SANS 1128 – 1 and 2 - Installation, Maintenance and Servicing of Fire Hydrants 

o SANS 1186 - Fire Escape and Fire Equipment Signage. 

o SANS 10114-2 - Interior Lighting Part 2: Emergency Lighting 

o SANS 10177-5 - Non-combustibility at 750 

o NFPA standard - Clean agent fire extinguishing systems 

o NFPA 13 - National Fire Protection Association – Standard for the Installation of Sprinkler 

Systems Design Criteria. 

o NFPA 37- Installation and use of stationary combustion engines and gas turbines 

 o EN 12101 - Smoke and heat control systems  
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o SANS 204 - Energy efficiency in buildings 

o SANS 1545-1 - Safety rules for the construction and installation of lifts — Part 1:Electric lifts 

o SANS 1545-5 - Safety rules for the construction and installation of lifts — Part 5:Electric and 

hydraulic access, goods only lifts 

o SANS 1545-9 - Safety rules for the construction and installation of lifts — Part 9: Lift landing 

doors — Fire resistance testing 

o SANS 14798 - Lifts (elevators), escalators and passenger conveyors — Risk analysis 

methodology 

o SANS 50081-1 - Safety rules for the construction and installation of lifts — Part 1:Electric lifts 

o SANS 50081-21 - Safety rules for the construction and installation of lifts — Lifts for the transport 

of persons and goods — Part 21: New passenger and goods passenger lifts in existing building 

o SANS 50081-20 - Safety rules for the construction and installation of lifts – Lifts for the transport 

of persons and goods – Part 20: Passenger and goods passenger lifts 

o SANS 50081-50 - Safety rules for the construction and installation of lifts – Examinations and 

tests – Part 50: Design rules, calculations, examinations and tests of lift components 

o SANS 53015 - Maintenance for lifts and escalators — Rules for maintenance instructions 

o SANS 2001-CC1 – Construction works – Part CC1: Concrete Works (Structural) 

o SANS 2001-CS1 – Construction works – Part CS1: Structural Steelwork 

o SANS 10100-1 – The structural use of concrete Part 1: Design 

o SANS 10100-2 – The structural use of concrete Part 2: Materials and execution of work 

o SANS 10144 – Detailing of steel reinforcement for concrete 

o SANS 10160 – Basis of structural design and actions for buildings and industrial structures 

o SANS 10162-1 – The structural use of steel Part 1: Limit-states design of hot-rolled steelwork 

o SANS 10162-2 – The structural use of steel Part 2: Cold-formed steel structures 

o SANS 10400 – The application of the National Building Regulations 

o PART A – General Principles and Requirements 

o PART B – Structural Design 

o PART C – Dimensions 

o PART D – Public Safety 

o PART F – Site Operations 

o PART G – Excavations 

o PART H – Foundations 

o PART O – Lighting and Ventilation 

o PART P – Drainage 

o PART R – Stormwater Disposal 

o SANS 10142 -1 - Code of Practice for the wiring of premises. 

 o SANS IEC 60614 (1) - General requirements of conduits.  
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o SANS 61035 - Installation of Conduit Fittings. 

o SANS IEC 61084 - Electrical Installation Ducting & Trunking Systems. 

o SANS 1507 & 1574 - PVC Insulated Single Core Voltage Conductors. 

o SANS 1464 and IEC 598-1 - Mounting & Positioning of Luminaries. 

o SANS 10389-1 Exterior lighting, Part 1: Artificial lighting of exterior areas for work and safety. 

o SANS 10098-1 Public lighting, Part 1: The lighting of public thoroughfares. 

o SANS 10225 The design and construction of lighting masts as amended 

o SANS 475 Floodlighting luminaires 

o SANS121:2011 Accredited Hot dip Galvanised plants 

o SANS 1973/61439 - Distribution Boards. 

o SANS 1973-1 - Low voltage switchgear & control gear 

o SANS 10222-5-1-2:2007 Electrical security installations CCTV installations – CCTV surveillance 

systems for use in security applications: System design requirements 

o SANS 10222-5-1-2:2007 Electrical security installations CCTV installations – CCTV surveillance 

systems for use in security applications: Operational requirements 

o SANS 10222-5-1-2:2007 Electrical security installations CCTV installations – CCTV surveillance 

systems for use in security applications: Installation, planning and implementation requirements 

o SANS 10222-5-1-2:2007 Electrical security installations CCTV installations – CCTV surveillance 

systems for use in security applications: Testing, commissioning and hand-over requirements 

o SANS 10313 - Code of Practice for the Protection of Structures against Lightning. 

o Occupational Health & Safety Act 85 of 1993. 

o The Local Authority by-laws and any special requirements for the district concerned. 

o Local Fire Regulations. 

o National Building Regulations 

o SABS 0140-1978 - Identification colour marking 

o Machinery and Occupational Safety Act 

o National Environmental Management Act 107 of 1998 

o National Water Act (Act No. 36 of 1998) 

o Water Services Act (Act No. 108 of 1998) 

The contractor shall refer to the latest standard and codes available. 
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4.6 Employer specifications 

4.6.1 South African National Standard 

The application of the National Building Regulations (SANS 10400) is to be strictly adhered to. 
 

 

4.6.2 Manufacturer’s instructions and specifications 

All materials and products shall be used and installed in strict accordance with the manufacturer’s 

instructions and specifications. 

 

 
4.6.3 Use of locally manufactured materials and products 

Materials and products manufactured in South Africa shall be used in carrying out the work to which 

this specification refers, unless an imported product is prescribed specifically, or when no suitable 

locally manufactured product for the specific use is available. 

 

 

4.6.4 Samples 

The Contractor shall furnish samples and/or certificates as called for or may be called for by the 

Project Manager. Materials and/or workmanship not corresponding with approved samples may be 

rejected. Samples for approval shall be required for paint colours, joinery with associated finishes, 

furniture, wall finishes, ceiling finishes, floor finishes, windows, shopfronts, and face brick sample 

wall (2m²). These approved samples shall remain on site for the duration of the Works. 

 
4.6.5 Mortar Joints 

Mortar joints to face brickwork generally shall be 10mm in thickness (unless otherwise specified) 

with level bedding joints, vertical perpends. Half round recessed and shall be well rubbed with a 

standard jointing tool of suitable size to ensure that the entire exposed surface on the joint presents 

a smooth and polished appearance. 

 

4.6.6 Partitions 

Fire rating certificate to be provided. 

 

 

4.6.7 Protection of works 

The Contractor shall provide all necessary dust sheets, hoarding, etc. and shall exercise all 

necessary care to prevent marking surfaces, walls, floors, glass, electrical fittings, etc. and shall 

keep all parts of the works perfectly clean and free at all times from spotting, accumulation of 

rubbish, debris of dirt arising from the operations. Any surface disfigured or otherwise damaged 

shall be completely renovated or replaced as necessary by the Contractor at his own expense to 

the Supervisor’s approval. The premises shall be left clean and fit for occupation after the work. 

 

4.6.8 Responsibilities Of The Contractor 

a) Sub-Contractors 

• Any work which Tenderers intend subcontracting must be listed in the Tender showing the 

names of the intended Contractor. If these are deemed suitable then no deviation will be 

permitted without the authorization of the Employer. 



TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFPFOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 
YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

NEC3 CONTRACT 
FORM: PRO-FAT-0222 Rev04 

Part C3: Scope of Work 
Page 24 of 40 

 

 

 
b) Ordering of Equipment and Materials 

• The Contractor shall be responsible to ensure that the project programme is adhered to 

and that no delays are caused by late deliveries of equipment and materials. All other 

activities which must proceed with the placing of orders must be taken into account when 

the Contractor schedules his activities. 

 

c) Storage of Materials and Equipment 

• The Contractor shall be responsible for the proper storage of all materials and equipment 

on site to ensure protection against the elements, damage by impact, dirt, builder’s rubble 

dust theft etc. 

d) Protection of the Works 

• The Contractor shall programme his work to avoid damage by other Trades and shall be 

responsible for the protection of the works against such damage until handover to the 

Client. 

 
e) Accessibility 

• The Contractor shall plan suitable accessibility for thermometers, gauges, controls, 

dampers and other devices which require reading adjustment, inspection, repair removal 

or replacement. 

 

 

4.6.9 Recommended project technical specification for the solar power plant 

a) General 

The principal materials and equipment that the Contractor will be required to provide and install in 

compliance with this document and the drawings are covered in this section of the specification. 

This section contains enough details to allow the tenderer to calculate an accurate price for the 

work. Tenderers shall allow for any items, whether or not specifically indicated in the tender 

documents, essential to execute the installation in a neat and workmanlike way that is according 

to standards detailed below is clause 1.2. 

 
b) Standards 

The contractor shall ensure that the system is optimised to provide a high energy yield and minimise 

losses. The rooftop and onshore structure shall be designed and signed off by a professionally 

registered structural that is a senior engineer (or technologist) whereby the structure shall be 

designed to withstand the site environmental elements. The solar system shall be designed 

according to the below standards and limited to: 

• IEC 62116, Utility-interconnected photovoltaic inverters – Test procedure of islanding 

prevention measures; 

• IEC 62446-2:2020 Photovoltaic (PV) systems - Requirements for testing, documentation, and 

maintenance - Part 2: Grid connected systems - Maintenance of PV systems; 

• IEC 60068: Environmental Testing; 

• SANS 60364-7-712/IEC 60364-7-712, Electrical installations of buildings – Part 7-712: 

Requirements for special installations or locations – Solar photovoltaic (PV) power supply 

systems; 
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• SANS 61215/IEC 61215, Crystalline silicon terrestrial photovoltaic (PV) modules – Design 

qualification and type approval; 

• IEC 62109: Safety of power converters for use in photovoltaic power systems: all Parts IEC 

61727: Photovoltaic (PV) Systems - Characteristics of the Utility Interface; 

• IEC 61683: Photovoltaic Systems - Power Conditioners - Procedure for Measuring Efficiency; 

• IEC 62930: Electric cables for photovoltaic systems with a voltage rating of 1,5 kV DC (SANS 

62930); 

• IEC 62852 / SANS 62852: Connectors for DC-application in photovoltaic systems - Safety 

requirements and tests; 

• SANS10142-1: The wiring of premises; 

• OHS Act – Republic of South Africa Occupational Health and Safety Act, Act 85 of 1993; 

• NRS 097 Part 2: Small scale embedded generation (all part 2 series); and 

• Grid connection code for renewable power Plants (RPPs) connected to the electricity 

Transmission system (TS) or the distribution System (DS) in South Africa (latest edition). 

 
c) Simulations and perfomance analysis 

The system shall be designed and simulated with the aid of a reputable industry simulation 

software. The complete design shall have a simulation that provides the following and not limited 

to: 

• System size (DC side kWp and AC side kWp & kVA) 

• System component parameters 

• Complete simulation reports for energy yields 

• Load Ratio 

• kWh/kWp 

• Performance Ratio 

• System losses report. 

 
d) Photovoltaic module 

All PV Modules shall be transported, stored, handled, and installed in accordance with the 

manufacturer’s standards, to ensure that the module manufacturer’s warrantee is honored. The PV 

Modules shall be from a tier 1 manufacturer (or tier 1 PV Module) and shall be of the Monocrystalline 

solar panel type. The panels shall carry a minimum 24-year linear power warrantee and a minimum 

10-year material warrantee. 

 

The PV Modules shall be compatible to the site environmental conditions related to weather and 

corrosion and all PV modules shall have anti-PID properties. All modules supplied shall be of the 

same type and from the same manufacturer. The contractor shall ensure that PV modules are 

selected and arranged to minimise losses due to mismatching. Where the manufacturer’s module 

flasher data show an IMPP deviation of more than 3%, PV modules shall be sorted into three 
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groups to meet a set tolerance. Only modules from the same set shall be used in the same string. 

All records of the testing and grouping of Modules must be kept and presented to the Client. 

 

The Contractor shall appoint a PV specialist to test the PV modules and attain baseline VI curves 

for the system. The tests method statements will be submitted to the Client (Transnet National 

Port Authority) for approval before the testing is carried out. This testing must be carried out at 

practical completion stage and must be done every year, for 10 years to ensure that PV modules 

are still performing as per provide data sheets and to monitor unforeseen manufacturer defects. 

The contractor and Transnet National Port Authority delegate shall attend, approve, and monitor 

the PV specialist when conducting the testing session in the price schedule. The final choice of PV 

module must be based on high quality, high efficiency, optimal performance, and long service life. 

 

e) PV module mounting system 

The PV system must be designed, constructed, tested, and commissioned by a specialist contractor. 

All materials used for the PV and Battery systems shall be suitable for severely corrosive 

environment and carry a minimum warrantee of 10 years. The system shall be designed and signed 

off by both a suitably qualified structural senior engineer and electrical senior engineer. 

 

f) Inverters 

All Inverters shall be transported, stored, handled, and installed in accordance with the 

manufacturer’s standards, to ensure that the module manufacturer’s warrantee is honored. 

Inverters shall be string inverters and have a NRS 097-2-1 inverter compliance certificate from a 

third-party test institute. Approved inverter manufacturers are ABB/Fimer Spa, Huawei and SMA an 

any with better rating. The contractor shall ensure that inverters are not exposed to direct sunlight. 

 

To enable ease of maintenance, training and spare parts, the contractor shall ensure that all 

inverters are of the same type and manufacturer. The inverters shall have communications control 

capabilities as indicated on the schematic drawing. The inverters shall be suitable for outdoor 

installation and for coastal conditions with severely corrosive environment. The inverters shall carry 

a minimum 10-year warrantee on performance and build. The installation and wiring of inverters 

shall be strictly in accordance with manufacturers standards and must be suitable to site conditions. 

Areas allocated for inverter positions are indicated on the drawings. 

 

g) DC system 

The PV System for each inverter must be equipped with string over current protection, over voltage 

protection and surge protection. All equipment used on the DC System must be rated to the highest 

operating DC Voltage and Current and should be able to handle the DC fault levels. The DC System 

to each inverter should be isolatable in accordance with SANS 10142-1. 

 

Battery Energy storage System requirement must have a high energy density, high power, long life 

(charge-discharge cycles), high round-trip efficiency and safe. The system must be optimized to 

provide a high energy yield that will meet the required port demand with minimal losses. 
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5. List Of Drawings 

 

5.1 Drawings issued by the Employer 

The project drawing register is attached as an C4 

 

SECTION 2 

 
6. Management and start up 

 

6.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Employer as follows: 

 

Title and purpose Approximate 

time & 

interval 

Location Attendance by: 

Risk register and 

compensation events 

Bi-Weekly TBA Project Manager (and appropriate 

delegates) and Contractor 

(appropriate key persons) 

Overall contract progress 

and feedback 

Bi-Weekly TBA Project Manager (and appropriate 

delegates) and Contractor 

(appropriate key persons) 

SHE meetings Monthly TBA Project Manager (and appropriate 

delegates) and Contractor 

(appropriate key persons) 

 

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information 

or if not so specified by persons and at times and locations to suit the Parties, the nature and the 

progress of the works. Records of these meetings are to be submitted to the Project Manager by 

the person convening the meeting within five days of the meeting. 

 

All meetings are to be recorded using minutes or a register prepared and circulated by the person 

who convened the meeting. Such minutes or registers are not to be used to confirm actions or 

instructions under the contract as these are to be done separately by the person identified in the 

conditions of contract to carry out such actions or instructions. 

 

 
6.2 Health and Safety Management 

The Contractor complies with the following Health and Safety requirements, but not limited to: 

o Transnet Health and Safety Project Specification; 

o Occupational Health and Safety Act (Act 85 of 1993) and Regulations; 

o Transnet health and safety policies and procedures; and 

o National Road Traffic Act. 

 

The Contractor ensures that its Contractors comply with the above-mentioned requirements. 

 

The Employer will acknowledge the achievement of specific safety milestones set for the project with 

regards to incident statistics, incident recording, safety observation and conversations (SOC’s) 

participation, safety initiatives, etc. 



TRANSNET NATIONAL PORTS AUTHORITY 

CONTRACT NUMBER: TNPA/2024/01/0018/55243/RFPFOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), SUPPLY, 
CONSTRUCTION AND COMMISSIONING OF A 0.8ML/D SOLAR-POWERED SEAWATER DESALINATION PLANT, FOR A PERIOD OF 7 
YEARS (3 YEARS FOR CONSTRUCTION & 4 YEARS FOR OPERATIONS AND MAINTENANCE), AT THE PORT OF PORT ELIZABETH 

NEC3 CONTRACT 
FORM: PRO-FAT-0222 Rev04 

Part C3: Scope of Work 
Page 28 of 40 

 

 

 

The Contractor makes the Health and Safety specification available to its employees and Contractors 

in the language of this contract and other local languages as required. 

 
The Contractor conducts a method statement, risk assessment and safe work procedures pack per 

activity prior to carrying out that activity on the Site to the approval of the Project Manager. 

The lines of communication of the various personnel acting on behalf of the Project Manager, who 

communicates directly with the Contractor, and his key persons with respect to the HAS specification, 

are contained within (Health and Safety Project Specification). 

 

The Contractor shall appoint a full time CHSO per shift, registered with SACPCMP for the duration of 

the works, the number of which depending on the scope, complexity, and high risk activities involved, 

as required by the Construction regulations of 2014, regulation 8(5). The Health and Safety Officer(s) 

must be on site when work commences at the start of the day and must remain on site until all 

activities for that day (including the activities of Contractors) have been completed. 

 
The CM is responsible, within the context of the HAS project Specification, for health and safety on 

the site and reports to the Project Manager. The CM specific tasks are detailed in the Health and 

Safety Project Specification. 

 

All items of plant, equipment and vehicles travelling within the site shall be equipped with fully 

operational amber rotating flashing lights. All vehicles shall be roadworthy and shall at all times 

adhere to all traffic signage and speed limits. 

 

All employees of the Principal Contractor will undergo entry medicals before the commencement of 

the project and thereafter on an annual basis inclusive of exit medicals. Medicals to include drug 

testing. Medicals to be done by an Occupational Medical Practitioner (OMP). 

 
Trainings as stipulated in the HS project specification will be completed by relevant Principal 

Contractor employees before the commencement of the project 

 

All will comply with PPE requirements as mentioned in this document as well as Health and Safety 

Project Specification taking note that only long sleeve pants and shirts are allowed to be worn on 

site in addition to the compulsory project PPE requirements. 

 

Transportation of employees will not be allowed at the back of LDV’s, even those fitted with a canopy. 

 
All permit costs required for any activities relating to the project shall be for the Principal 

Contractors/Contractors account. 

All employees and visitors to undergo daily alcohol testing by a trained person and calibration 

certificates to be available upon request. 

 

The Principal Contractor shall further comply with all applicable legislative requirements and 

standards with respect to his own activities and others on the site. A health and safety file to be 

submitted by the Principal Contractor and all Contractors for acceptance by the Employer or 

Employers representative before site access can be granted. In addition, sufficient time to be allowed 

for health and safety file to be approved by TNPA HS Department. 

The Contractor must comply with the requirements of the Transnet’s Health and Specification and 

OHS Act of 85, 1993 and its applicable Regulations. 

Provision of safety officer personnel are present whenever working at night activities are taking place. 
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6.3 Environmental constraints and management 

The Contractor complies with the following: 

The Contractor performs the works and all construction activities within the Site and Working Areas 

having due regard to the environment and to environmental management practices. 

The Service Provider shall provide its own Environmental Functional Execution Plan (EFEP) outlining 

how they will deliver on the service required. The EFEP to address the Project Lifecycle Process from 

Feasibility to hand over. To this end, the service provider will be required to undertake all 

environmental risks, planning and management requirements associated with the proposed project. 

The service provider must, upon confirmation of required environmental authorisations, permits and 

licensing processes that may potentially be triggered by the the proposed project, procure and 

appoint a suitably qualified, experienced and registered Environmental Practitioner (EAP), to apply 

for and obtain required authorisations. The Service Provider will be responsible for managing the 

EAP to ensure that all processes are delivered within budget and on schedule. 

The Service Provider shall ensure that all authorisations, permits and license conditions are 

implemented and complied with during the execution phase of the project. This shall include 

implementation of and compliance with an approved Construction Environmental Management 

Programme (CEMPr) developed as part of the environmental authorisation process. 

 
To include in the Environmentl Returnable Schedule: 

The Contractor must provide their Environmental Policy Statement signed by top management, which 

as a minimum: 

• Is appropriate given the purpose and context of the tenderer’s business; 

• Includes a commitment to fulfil the tenderer’s environmental compliance (legal) obligations; 

• Includes a commitment to the protection of the environment, including prevention of pollution; 

• Provides framework for setting environmental objectives; and 

• Includes a commitment to continual improvement of their EMS; 

The Service Provider must explain their internal environmental management system (EMS) approach 

and attach the EMS manual/guidance document, as part of the overall quality management system. 

The Service Provider shall submit an Environmental Functional Execution Plan (EFEP) outlining how 

they intend to undertake the Environmental & Social Governance and Sustainable Development 

assessments for each Project Lifecycle Process (Feasibility to hand over). 

The EFEP shall include an Environmental Organisational Structure and details Roles and 

Responsibilities of environmental resources that will be assigned to the project. 

The Service Provider must note that these environmental resources are not part of the EAP that must 

be appointed to undertake Environmental Authorisation processes. EAP professional registration with 

SACNASP or relevant and relevant experience in the Marine/Water Environment. 

Provide CV’s and Qualifications of key resources as per the organisational structure. 

 

The Contractor shall make good all damages to the environment to the satisfaction of the Employer’s 

Agent. The Contractort shall, at all times, comply with the statutes that prohibit pollution of any kind. 

These statutes are enacted in the following legislation: 

• The National Environmental Management Act, 107/1998 

• The Environmental Conservation Act, 73/1989; and 
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• The National Water Act, 36/1998. 

The Contractor shall appoint a responsible person to ensure that no incident that could caus pollution 

shall occur on site. Where the Contractor was negligent and caused any form of pollution the damage 

shall be rectified at the Contractor cost. 

 

6.3.1 Waste Management Objective 

To ensure that all waste generated during construction and commissioning of the facilities is properly 

disposed of. 

The Contractor is responsible for the removal from Site of all waste generated through the 

Contractor’s activities. The Contractor shall ensure that all waste is removed to appropriate licensed 

waste management facilities. 

 

6.4 Quality assurance requirements 

The Contractor shall ensure that all contractual deliverables required to be executed and completed 

are given due consideration to meet the client’s Technical Specifications, Drawings and General 

Quality Requirements for Contractors and Suppliers (QAL-STD-0001). 

The Contractor’s Quality Management System (QMS) shall conform with the requirements of ISO 

9001:2015 to ensure and demonstrate that material, workmanship, procedures, and services 

conform to the specified requirements. 

The Contractor submits his Quality documents to the Employer as part of his programme under ECC 

Clause 31.2 to include details of: 

o Project Quality Plan for the contract SHALL cover project scope and be aligned to QAL-STD- 

0001 General Quality Requirements for Contractors and Suppliers. 

o Quality Manual that is aligned to ISO 9001:2015 QMS requirements. 

o Project Specific Quality Data Book Index 

o Quality Officer with Quality Diploma/Certificate, ISO 9001:2015 QMS Understanding and 

Implementation and Auditing trainings, with a minimum of 3 years’ experience in similar 

projects. 

o Quality Control Plan MUST cover all Engineering disciplines and clearly identify all inspection, 

test, verification requirements to meet contractual obligations, specification and drawings as 

required by the project scope. 

Project Quality Plan 

The Project Quality Plan (PQP) shall outline the quality strategy, methodology, quality resource 

allocation, Quality Assurance and Quality Control co-ordination activities to ensure that the scope 

meet the standards stated in the Scope Information. 

The Contractor’s PQP shall provide a description of how documents provided by the Employer to the 

Contractor are to be managed. The Contractor develops and maintains a comprehensive register of 

documents that will be generated throughout the contract including all quality related documents as 

part of its Quality Plan. 

The Employer indicates those documents required to be submitted for information, review or 

acceptance and the Contractor indicates such requirements within his register of documents. 

The register shall indicate the dates of issue of the documents with the Employer responding to 

documents submitted by the Contractor for review or acceptance within the period for reply prior to 

such documents being used by the Contractor. 
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Quality Manual 

A copy of the Contractor’s Quality Manual will be requested for review by the Employer followed, by 

a Quality Management Systems (QMS) audit at the Contractor’s Head Office to obtain evidence that 

a satisfactory quality management system is being maintained. 

Quality Data Book Index 

The Contractor shall submit a project specific quality data book index that lists all the project 

deliverables as per the contract requirements. 

Quality Officer 

The Contractor shall nominate a suitably experienced quality representative for all aspects of the 

Works, including general Site activities, with a staff complement that is adequate to perform the 

requirements of the PQP. The Contractor shall submit the CV of his nominated quality representative 

for the Project Manager’s review and approval. 

Quality Control Plan 

a) The Contractor shall provide a Quality Control Plan (Inspection and Test Plan) specifying his 

proposed quality control activities for the entire scope of supply and scope of works. The Quality 

Control Plan shall incorporate, as a minimum, an INSPECTION CHECK LIST. The Quality 

Control Plan shall reference the procedures, codes and standards which apply to the listed 

activities, the acceptance criteria, the records to be produced and similarly it shall incorporate 

all Sub-contractors and supplier’s activities. The Quality Control Plan shall be prepared on the 

Contractors / Suppliers standard format. 

b) Deviations from this Quality Control Plan may only be permitted following acceptance in writing 

by the Engineer and/or the appointed Third-Party Inspection Authority. 

c) The Contractor shall not undertake any work in advance of the review and acceptance of the 

Quality Control Plan without the written consent of Transnet. 

d) During the review of the Quality Control Plan / Inspection and Test Plan, Inspection and Test 

intervention points will be included by Transnet and, where applicable, the Third-Party 

Inspection Authority to indicate their intended monitoring during manufacturing, fabrication, 

and installation. 

e) The Contractor / Supplier shall ensure that any work sub-contracted will be covered by Quality 

Control Plans / Inspection and Test Plans generated by the relevant Sub-contractor or Supplier. 

The Contractor shall also ensure that all Sub-contractors are suitably qualified and experienced to 

carry out the work for which they have been sub-contracted. 

The Employer may, at own discretion, require a Quality Audit of sub-contractor(s) to ensure that the 

Sub-Contractor(s) have the necessary management, facilities, skilled staff, and quality control 

facilities to carry out the Works to ensure compliance with the Works Information. 

The Contractor shall accept full responsibility for the quality of his sub-contractor(s) work and of 

materials used, irrespective of any quality surveillance that may be caried out by the Employer or his 

representative. 
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6.5 Programming constraints 

6.5.1 General 

The Contract programme, progress reports, subsequent updates, revisions and supplementary 

programmes as detailed in this section are an essential part of the project control system used by 

the Employer for managing the Works and in monitoring the progress of the work under the 

Contract. Key Dates and Completion Dates as defined in the Contract Data are incorporated into 

the programme. 

The Contractor’s Detailed Programme, which complies with the requirements as indicated in the 

Works Information, shall be submitted to the Project Manager prior to commencement of works. 

 

 

6.5.2 Progress monitoring and review 

Monitoring and review of the progress of work under the Contract shall consist of an assessment 

of all activities currently in progress. The following shall be determined: 

o Percentage complete; 

o Forecast completion date; 

o Deviations from the baseline programme; and 

o Actions required to remedy any deviations. 

Weekly progress assessment shall be conducted by the Contractor to assist with control of the work 

under the Contract. The Contractor shall provide this information upon request from the Project 

Manager; however any identified deviations shall be automatically reported to the Project Manager. 
 

 
6.6 Contractor’s management, supervision and key people 

The Contractor provides an Organogram of all his key people (both as required by the Employer and 

as independently stated by the Contractor under Contract Data Part Two). 

 

 

6.7 Insurance provided by the Employer 

The insurance provided by the Employer with the applicable limits and deductibles required by the 

conditions of contract (if any) is given in the Contract Data. The Employer’s insurance is applicable 

to work undertaken on the site only, and the Contractor provides insurance for the Works for the 

period up to delivery to the site. This includes insurance during transit and off loading at the site. 

 

 

The Employer advises that the following exclusions apply to the insurance which the Employer 

provides for Loss of or damage to the Works, Plant and Materials: 

a) Loss of monies or the like; 

b) Losses discovered by taking of routine inventory; 

c) Defective workmanship / defective design, re-design betterment or improvement; 

d) Consequential loss; 

e) Delay damages or penalties for delay; 

f) Guarantees for performance or efficiency; 
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g) Air transit outside territorial limits; 

h) Ocean transit or whilst in storage thereafter (unless inspected by an independent third party after 

off-loading); 

i) Maintenance and/or low performance damages; 

j) Defects; 

k) Wear, tear or gradual deterioration; 

l) Electrical and mechanical breakdown or explosion to Plant after completion tests have been 

satisfied; 

m) Damage to any property insured due to ingress of mud, silt, water, debris unless pipe ends have 

been sealed at the end of each working day; and 

n) Damage to any property exposed or in excess of 10,000 metres of open trench. 

The Employer advises that the following exclusions apply to the insurance which the Employer 

provides for Liability for loss of or damage to property (except the Works, Plant and Materials and 

Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) 

caused by activity in connection with this contract: 

 

a) Death or injury to the Contractor’s employees; 

b) Motor vehicle cover; 

c) Aircraft / watercraft ownership cover; 

d) Delay damages or penalties for delay; 

e) Guarantees for performance or efficiency; 

f) Defective workmanship; 

g) Gradual pollution and contamination; 

h) Vibration cover; 

i) Contractual liabilities; 

j) SASRIA risks (inter alia riot, strike, political malicious damage) 

k) Punitive damages; 

l) War, nuclear risks; and 

m) Removal of support in excess of R5,000,000. 

Where the Works involve the assembly, erection and installation of Plant, the Contractor declares 

the full replacement value and not the value included in the NEC3 contract. 

 

The Contractor liaises with the Employer and the Project Manager when a claim is made and assists 

in completing the Claims Advice Form. 

 

Insurance provided by the Employer is contained in the Contract Data – Part 1. 
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6.8 Contract change management 

6.8.1 No additional requirements apply to ECC Clause 60 series. 

 

 

6.9 Provision of bonds and guarantees 

6.9.1 The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided 

by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties. 

6.9.2 The Contractor provides a bond or guarantee as required by the conditions of contract concurrently with 

the execution by the Parties of the form of agreement for the ECC contract. 

6.9.3 The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee 

required in terms of this contract has been received and accepted by the person notified to the Contractor 

by the Project Manager to receive and accept such bond or guarantee. Such withholding of payment due 

to the Contractor shall not affect the Employer’s right to termination stated in this contract. 

 

7. Procurement 

 

7.1 Code of Conduct 

Transnet aims to achieve the best value for money when buying or selling goods and obtaining 

services. This however must be done openly and fairly that supports and drives a competitive 

economy. Underpinning our process are several acts and policies that any Contractor dealing with 

Transnet must understand and support. 

These are: 

o The Transnet Goods and Services Procurement manual; 

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management): fair, equitable, transparent, competitive, and cost-effective; 

o The Public Finance Management Act (PFMA); 

o The Broad-Based Black Economic Empowerment Act (B-BBEE); and 

o The Anti-Corruption Act. 

 

 
This code of conduct has been included in this contract to formally apprise Transnet Contractors of 

Transnet’s expectations regarding the behavior and conduct of its Contractors. 

 

 

7.2 Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is a State Owned Enterprise, actively competing in the logistics industry. We aim to become 

a world-class, profitable, logistics organization. As such, our transformation is focused on adopting 

a performance culture and adopting behaviours that will enable this transformation. 

 
7.2.1. Transnet will not participate in corrupt practices and therefore expects its Contractors to act 

similarly. 

o Transnet and its employees will follow the laws of this country and keep accurate business 

records that reflect actual transactions with and payments to our Contractors. 

o Employees must not accept or request money or anything of value, directly or indirectly, to: 
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- Illegally influence their judgment or conduct to ensure the desired outcome of a 

sourcing activity; 

- Win or retain business or to influence any act or decision of any decision stakeholders 

involved in sourcing decisions; or 

- Gain an improper advantage. 

o There may be times when a Contractor is confronted with fraudulent or corrupt behavior of 

Transnet employees. We expect our Contractors to use our “Tip-offs Anonymous” Hot line 

of 0800 003 056 to report these acts. 

 

7.2.2. Transnet is firmly committed to the ideas of free and competitive enterprise. 

- Contractors are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust. 

- Transnet does not engage with non-value adding agents or representatives solely to 

increase B-BBEE spend (fronting). 

 

7.2.3. Transnet’s relationship with Contractors requires us to clearly define requirements, exchange 

information and share mutual benefits. 

o Generally, Contractors have their own business standards and regulations. Although 

Transnet cannot control the actions of our Contractors, we will not tolerate any illegal 

activities. These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, intellectual 

property rights, etc.); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, B-BBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet employees. 

o Contractors must be evaluated and approved before any materials, components, products 

or services are purchased from them. Rigorous due diligence is conducted and the Contractor 

is expected to participate in an honest and straight forward manner. 

o Contractors must record and report facts accurately, honestly and objectively. Financial 

records must be accurate in all material respects. 

 

7.3 Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) 

the ability to act in the best interests of Transnet. 

o Doing business with family members 

o Having a financial interest in another company in our industry. 

 

7.4 The Contractor’s Invoices 

7.4.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment date, 

the Contractor complies with the Employer’s procedure for invoice submission. 

7.4.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the 

Contractor as stated in the payment certificate. 
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7.4.3 The invoice states the following: 

7.4.4 Invoice addressed to Transnet SOC Ltd; 

7.4.5 Transnet SOC Limited’s VAT No: 4720103177; 

7.4.6 Invoice number; 

7.4.7 The Contractor’s VAT Number; and 

7.4.8 The Contract number. 

7.4.9 The invoice contains the supporting detail. 

7.4.10 The invoice is presented either by post or by hand delivery. 

7.4.11 Invoices submitted by post are addressed to: 

Port of Port Elizabeth 

Transnet National Port Authorities 

P.O. Box 162 

Port Elizabeth 

South Africa 

6000 

For the attention of The Project Manager, Transnet National Port Authority 

7.4.12 Invoices submitted by hand are presented to: 

Transnet National Port Authority 

P.O. Box 162 

Port Elizabeth 

South Africa 

6000 

For the attention of The Project Manager, Transnet National Port Authority 

7.4.13 The invoice is presented as an original. 

 

7.5 People 

 
7.5.1 Minimum requirements of people employed on the Site 

The Contractor shall ensure that all his people on the site work under the South African Basic 

Conditions of Employment Act, 75 of 1997 and the Basic Conditions of Employment Amendment 

Act, 11 of 2002, irrespective of being a local or overseas employee. 

The Contractor shall ensure that all the necessary work permits are obtained and available for his 

overseas employees on the site. 

7.5.2 The Contractor complies with the following Project Industrial Relations Policy and Project 

Management Plan (PIRPMP). 

 
7.6 Subcontracting 

 

7.6.1 Preferred subcontractors 

The Contractor shall submit his schedule of proposed sub-Contractors for the acceptance of the 

Project Manager prior to their appointment. This list shall not deviate from the tender schedule 

of proposed sub-Contractors, unless discussed with, and accepted by, the Project Manager. 
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7.6.2 Where the Contractor employs a Subcontractor who constructs or installs part of the works or who 

supplies Plant and Materials for incorporation into the works which involves a Subcontractor 

operating on the Site and/or Working Areas, then the Contractor ensures that any such 

Subcontractor complies with the CEMP, SES and PES (described under paragraph 2.4 of the Works 

Information) as appropriate and that the subcontract documentation places back-to-back 

obligations on the Subcontractor which reflect the Contractor’s obligations under the CEMP, SES 

and PES, all within the Contractor’s Quality Management System as per paragraph 2.5 of the Works 

Information. 

7.6.3 Where the Contractor employs a Subcontractor who constructs or installs part of the works or who 

supplies Plant and Materials for incorporation into the works which involves a Subcontractor 

operating on the Site and/or Working Areas, then the Contractor ensures that any such 

Subcontractor complies with the PIRPMP (described under paragraph 4.1.1 of the Works 

Information) as appropriate and that the subcontract documentation places back-to-back 

obligations on the Subcontractor which reflect the Contractor’s obligations under the PIRPMP, all 

within the Contractor’s Quality Management System as per paragraph 2.5 of the Works Information. 

 

7.6.4 Limitations on subcontracting 

The Contractor shall not appoint or bring sub-Contractors onto site without the prior approval of 

the Project Manager, and all sub-Contractors will be required to conform to the requirements as 

set out herein as if they were employees of the Contractor. 

 
7.6.5 The Contractor shall not deviate from the approved sub-Contractors list without prior approval of 

the Project Manager. 

7.6.6 Attendance on Subcontractors 

The Contractor shall ensure that the quality assurance requirements placed on him under this 

Contract are transferred into any subcontracts. 

 

7.6.7 Quality system requirements shall be applied on all subcontracts to the point where the acceptability 

of supplies can be demonstrated solely by the conduct of inspection and/or examination of goods 

upon receipt at the designated point of delivery. 

The Contractor must notify the Project Manager of all inspections at his sub-Contractors at least 

3 working days in advance of such inspections. The Contractor must ensure that his sub- 

Contractor has the relevant quality management plans available at such inspections. The 

Supervisor will give the Contractor 24 hour notice in writing of his intention to be present at the 

inspections. 
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7.7 Plant and Materials 

 
7.7.1 Plant & Materials provided “free issue” by the Employer 

No plant or materials are provided as “free issue” by the Employer 

 

7.8 Contractor’s Liability 

7.8.1 The Contractor warrants that it will be liable to Transnet for any loss or damage caused by strikes, 

riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees, which 

loss will include any indirect or consequential damages; 

7.8.2 The Contractor warrants that no negotiations or feedback meetings by the Contractor’s employees 

shall take place on Transnet premises, whether owned or rented by Transnet. 

7.8.3 The Contractor shall give notice to Transnet of any industrial action by the Contractor’s employees 

immediately upon becoming aware of any actual or contemplated action that is or may be carried 

out on Transnet’s premises, whether owned or rented, and shall notify Transnet of all matters 

associated with such action that may potentially affect Transnet. 

7.8.4 The Contractor is responsible for educating its employees on relevant provisions of the Labour 

Relations Act which deal with industrial action processes, and the risks of non-compliance. 

7.8.5 The Contractor is required to develop a Contingency Strike Handling Plan, which plan the Contractor 

is obliged to update on a three-monthly basis. The Contractor must provide Transnet with this plan 

and all updates to the Plan. The Contractor is responsible to communicate with its employees on- 

site details of the plan. 

7.9 Industrial Action By Contractor Employees 

7.9.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required 

to provide competent contingency resources permitted in law to carry out any of the duties that 

are or could potentially be interrupted by industrial action in delivering the Service. 

7.9.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 

providing additional security to deal with any industrial action by the Contractor’s employees. 

 
7.9.3. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 

7.9.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of industrial 

action an Industrial Action Report. If the industrial action persists the Contractor is required to 

deliver the report at 8h30 each day. 

7.9.3.2. The Industrial Action Report must provide at least the following information: 

• The industrial incident report, 

• Attendance register, 

• Productivity/progress to schedule reports, 

• Operational contingency plan, 

• Site security report, 

• Industrial action intelligence gathered. 
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7.9.3.3. The final Industrial Action Report is to be delivered 24 hours after the finalization of the 

industrial action. 

7.9.3.4. The management of the Contractor is required to hold a daily industrial action teleconference 

with personnel identified by Transnet to discuss the industrial action, settlement of the 

industrial action, security issues, and the impact on delivery under the contract. 

7.9.3.5. The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 

7.9.3.6. Access to Transnet premises by the Contractor and its employees is only provided for purposes 

of the Contractor delivering its services to Transnet. Should the Contractor and its employees 

not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 

access onto its premises and unless otherwise authorized; such person will be deemed to be 

trespassing. 

7.9.3.7. The Contractor performs the works having due regard to the PLA that are negotiated between 

the Employer and the appropriate trade unions on this contract. 

7.9.3.8. The Contractor complies with the requirements of the IRCC involving the engineering 

construction Contractors engaged (including all future Contractors) by the Employer. 

7.9.3.9. The roles and responsibilities of the various personnel acting on behalf of the Project Manager 

concerning IR issues are stated in the paragraphs following: 

7.9.4. The PIRM is responsible for ensuring that the Contractor complies with the PIRPMP. The PIRM 

acts on behalf of the Project Manager. 

7.9.5. The PIRM specific tasks are: 

 

• To complete the PLA before the Contract Date; and 

• To assign specific duties to the PSIRM. 

 

7.9.6. The PSIRM is responsible for IR (to include the PLA) on the Site and Working Areas and reports 

to the Project Manager. 

7.9.7. The SIRM is responsible, inter alia, for day-to-day IR on the Site and Working Areas through the 

implementation of the PIRPMP. The SIRM reports directly to the PSIRM and the Project Manager. 

7.9.8. The SIRM specific tasks are: 

 

7.9.9. To liaise with the Contractor prior to the commencement of construction activities (as per the 

Contractor’s programme accepted by the Project Manager) with respect to IR issues under the 

SIP. 

7.10 Technical requirements 

The Consultant in the provision of services shall observe all relevant statutes, by-laws and 

associated regulations, applicable standards published by the South African Bureau of Standards, 

the International Organization for Standardisation or learned societies and standards of professional 

conduct, and “best practice”, as laid down, or recommended, by their respective professional 
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associations, if any. 

 
7.11 Ownership of Data, Designs and Documents 

The Parties shall agree that copyright in the data, design and documents shall, after payments by 

the Employer of the services to the Consultants, lie with the Employer subject to the Employer’s 

indemnification against any claim from any party that may arise as a result of the Employer’s use 

of such a document due to the Consultant’s infringement of copyright. All documentation including 

Technical documentation such as: Engineering design and drawings shall be submitted in native 

format to the Employer. 

 

7.12 Facilities and equipment to be provided by the Employer 

No facilities or equipment is provided by the Employer. The Consultant may, however, make 

arrangements with the relevant Transnet personnel to make use of ablution facilities that might 

be on or near site. 
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PART C4: WORKS INFORMATION 

 
Core clause 11.2(16) states 

 
“Site Information is information which 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 

 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 

 
1. Description of the Site and its surroundings 

 

Figure 1: 

 

1.1. General description 
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1.2. Existing buildings, structures, and plant & machinery on the Site 

The existing building information is indicated in Figure 3 on this map. More information required 

regarding the buildings can be shared after awarding of the contract. 

 
1.3. Subsoil information 

No subsoil information 

1.4. Hidden services 

 
1.5. Other reports and publicly available information 

This information will be made available as and when needed. 
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ANNEXURES 

Annexure A - TNPA-QUAL-REQ-14.1 _General Quality Requirements for Contractors and Suppliers 

Annexure B - CIDB SFU ANNEXURE C (Standard Conditions of Tender) 


