



CONSTRUCTION HEALTH AND SAFETY AGENT/S AT THE


PORT OF EAST LONDON FOR A PERIOD OF 26 MONTHS

Presented By: Sourcing Team



Contents

CONSTRUCTION HEALTH AND SAFETY AGENT/S



80

Closing

C	TION F	EALTH AND SAFETY AGENT/S	
7	01	Welcome, Meeting Procedure, & Housekeeping	
	02	Background of the Scope of Services	
	03	Price Activity Schedule	
	04	Evaluation Criteria + Contracting	
	05	Returnable Documents	
	06	Tendering Procedure	
	07	Question and Answers	



Welcome, Meeting Procedure & Housekeeping



CONSTRUCTION HEALTH AND SAFETY AGENT/S – Follow through with the RFP page numbers

- 1. Welcome Note
- 2. Meeting Procedure
- 2.1 Presentations First
- 2.2 Questions & Answers Session
- 3. Housekeeping
- 3.1 All Muted
- 3.2 Note questions during presentation
- 3.3 Listen attentively
- 3.4 Sign attendance register



Presentation, Meeting Minutes and Questions & Answers will be published on the advert websites





CONSTRUCTION HEALTH AND SAFETY AGENT/S – Follow through with the RFP page numbers

SECTION 1 – RFP with Annexure B to G

SECTION 2 – Annexure A Scope of Services with its Annexures (Health & Safety Specifications and Baseline Risk Assessment









6 ANNEXURES TO THE SCOPE OF SERVICES

1 of 4

The Employer's objective is to enter into a professional services contract to acquire services in the Construction Health and Safety Management discipline, specifically services of one (1) or more professionally registered Health and Safety Agent/s (Pr. CHSA) for the Port of East London in the Central Region to serve Transnet National Port Authority's (TNPA) emerging needs and requirements of construction projects.

SCOPE OF SERVICES: CONSTRUCTION HEALTH AND SAFETY AGENT/S





RESPONSIBILITIES OF THE AGENT

	- 1	
		ınn
	1 U I I	ЮП
	-	·

Align with Contractor on Client health and safety requirements and documentation during the execution
of the project.
Review and approval of contractor(s) health and safety documentation before work commences.
Ensure required documentation is submitted to the relevant authorities.
Attend the contractors site handover meeting, site meetings, progress meetings, risk workshops and
technical meetings (not limited to).
Facilitate site health and safety meetings.
Identification of the hazards and risks relevant to the construction project through regular coordinated
site inspections.
Establish and maintain health and safety communication structures and systems.
Conduct site health and safety inductions.
Evaluate the levels of compliance of subcontractors to the project specific health and safety plan and
client specifications through inspections and audits.
Oversee the reporting and investigation of project related incidents.
Oversee the maintenance of all records.
Participation in management reviews of the health and safety systems.
Use of trends analysis to identify system deficiencies and incident trends, outline relevant improvements.

SCOPE OF SERVICES: CONSTRUCTION HEALTH AND SAFETY AGENT/S



RESPONSIBILITIES OF THE AGENT

3 of 4



Close Out

- ☐ Review, discuss and approve the contractor(s) close out health and safety documents.
- Manage the health and safety during the defect's liability period.
- Cancel all construction project health and safety legal appointments.
- Prepare the consolidated construction project health and safety close-out report.
- Record of audits during the defect's liability period.
- Record of construction health and safety risk communication.
- ☐ Submit consolidated construction project health and safety close-out report

N.B. The appointed Health and Safety Agent/s (Pr. CHSA) will be expected to mentor TNPA Health and Safety Team during all phases of the projects as per requirements outlined on schedule 10 of the Request for Proposal.

SCOPE OF SERVICES: MENTORSHIP AND SKILLS DEVELOPMENT

4 of 4



SECTION 10: MENTORING AND SKILLS DEVELOPMENT SCHEDULE

- 1. The bidder's Construction Health and Safety Agent/s will be expected to mentor the TNPA Health and Safety resource/s on the outlined deliverables as part of skills development.
- The deliverables will lead to the Construction Health and Safety (Pr. CHSA) sharing his/her knowledge and experience so that TNPA Health and Safety resource/s can successfully become Agents as well.

No.	Activities	Deliverables				
1.	Align with Contractor on Client Health and Safety requirements and documentation during execution	Advise the TNPA resource of any gaps identified in Client requirements compared to legislation. Advise the TNPA resource on any best practices which could be implemented.				
2.	Ensure required documentation is submitted to the relevant authorities	Review documentation with TNPA resource before submission to Authorities.				
3.	Attend the contractors site handover meeting, site meetings, progress meetings, risk workshops and technical meetings (not limited to)					
4.	Evaluate the levels of compliance of principal contractor and subcontractors to their project specific health and safety plans and client specifications through inspections and audits	Inform and go along with TNPA resource about scheduled visits to the projects so that the TNPA resource can accompany Agent on these visits in order to gain knowledge and skills transfer where the TNPA resource has gaps.				
5.	Oversee the reporting and investigation of project related incidents	Advise and share with TNPA resource the process and procedure regarding incident investigation and inform the TNPA resource in advance of incident investigations to take place.				



PRICE ACTIVITY SCHEDULE: HEALTH & SAFETY AGENT/S (MANDATORY) 1



SECTION 4: PRICE ACTIVITY SCHEDULES

The pricing activity schedules are attached as **Annexure C.** The price activity schedules are three (3) for each project where the Construction Health and Safety Agent services are offered. Bidders must complete the price activity schedule for the Construction Health and Safety Agent services bidding for as selected on page 2 of this RFP document.

The projects have different durations and will be executed parallel.

- Refurbishment of Latimer's Landing will take 24 months hence the 26 months project duration. It is anticipated
 to start in July 2024.
- Deepening and Strengthening of N-Berth (N-Berth) will take 12 months and it has already contracted some
 of the activities which are no longer required hence the zeroes on the quantity of the pricing activity schedule.
 The Construction Health and Safety Agent/s will take over and finish the remaining period in parallel with
 other projects. N-Berth started on the 01st of November 2023 with a completion date of the 13 November
 2024.

PRICE ACTIVITY SCHEDULE: HEALTH & SAFETY AGENT/S (MANDATORY) 2 of 7



- Security Fence Upgrade has already been awarded with a scheduled completion date of 30 October 2024, it
 is anticipated to be delayed due to a late sourcing of the Safety Agent, it will also be executed in parallel with
 these other 2 projects.
- The Construction Health and Safety Agent/s being procured will be facilitating different projects, each project will be facilitated independently.
- The zero (0) quantities on the price activity schedule indicates that the activity has been completed and the Construction Health and Safety Agent is not required to provide services on those activities.
- The award of this tender is per price activity schedule as would have been selected by bidders on the number
 of project/s the Construction Health and Safety Agent services bidding for on page 2 of this RFP document.

Respondents are to note that Transnet will round off final pricing scores to the nearest 2 (two) decimal places.

PRICE ACTIVITY SCHEDULE: HEALTH & SAFETY AGENT/S (MANDATORY) 3 of 7



Notes to Pricing:

- a) Respondents are to note that if the price offered by the highest scoring bidder is not market-related, Transnet may not award the contract to that Respondent. Transnet may-
 - negotiate a market-related price with the Respondent scoring the highest points or cancel the RFP;
 - (ii) if that Respondent does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the second highest points or cancel the RFP;
 - (iii) if the Respondent scoring the second highest points does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the third highest points or cancel the RFP.

If a market-related price is not agreed with the Respondent scoring the third highest points, Transnet must cancel the RFP.

- Prices must be quoted in South African Rand inclusive of VAT.
- c) Any disbursement not specifically priced for will not be considered/accepted by Transnet.
- d) To facilitate like-for-like comparison bidders must submit pricing strictly in accordance with this pricing schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid being declared non-responsive.

PRICE ACTIVITY SCHEDULE: HEALTH & SAFETY AGENT/S (MANDATORY) 4 of 7



- e) Rates proposed must be aligned with the Guide on professional rates by SACPCMP;
- f) Please note that should you have offered a discounted price(s), Transnet will only consider such price discount(s) in the final evaluation stage if offered on an unconditional basis.
- g) Respondents, if awarded the contract, are required to note that their prices quoted would be kept firm and fixed for the contract duration. [Not to be confused with bid validity period Section 2]

PRICE ACTIVITY SCHEDULE: HEALTH & SAFETY AGENT/S (MANDATORY)

5 of 7



Price Activity Schedule 1: Deepening and Strengthening of N-Berth for a period of 9 months

Item	Ref	Description	Unit	Qty		Rate	Amount
1		Project Execution					
1.1		Construction Kick-off Meeting	No	0			
1.2		Review and approval of Health and Safety File	No	0			
1.3		Application and Obtaining of Construction Work Permit	No	0			
1.4	Scope of Services	Extension of Construction Work Permit (As and when required)	No	1			
1.5		Ensure Health and Safety compliance on site during construction.	Months	9			
1.6		Attendance and input into Construction Progress Meetings, Risk workshops, any	No	18			
1.6		other sessions/meetings as deemed required.	INO	18			
2		Close out Requirements					
2.1	Scope of Services	Health and Safety close-out report	Item	1			
2.2	Scope of Services	Final Health and Safety project register and documentation approval	Item	1			
		Mentorship for all health & safety reource/s as per Section 10 of RFP (per					
3		project)	Months	9			
		Provisional allowance for disbursements (flights, accommodation, car hire etc.).					
4		Claims will based on proven costs	Provisional Sum		R	200,000.00	R 200,000.00
		Total Price for Deepening and Strengthening of N	-Berth (Exclu	uding VAT)			
			d 15% VAT				
		Total Price for Deepening and Strengthening of N	-Berth (Incl	uding VAT)			

PRICE ACTIVITY SCHEDULE: HEALTH & SAFETY AGENT/S (MANDATORY) 6 of 7



Price Activity Schedule 2: Security Fence Upgrade for a period of 12 months

national ports

						national ports outhority
ltem						
No	Ref	Description	Unit Qty		Rate	Amount
1		Project Execution				
1.1		Construction Kick-off Meeting	No	0		
1.2		Review and approval of Health and Safety File	No	1		
1.3		Application and Obtaining of Construction Work Permit	No	1		
1.4	Scope of Services	Extension of Construction Work Permit (As and when required)	No	1		
1.5		Ensure Health and Safety compliance on site during construction.	Months	12		
1.0		Attendance and input into Construction Progress Meetings, Risk workshops, any	N	2.4		
1.6		other sessions/meetings as deemed required.	No	24		
2		Close out Requirements				
2.1	Cooperations	Health and Safety close-out report	Item	1		
2.2	Scope of Services	Final Health and Safety project register and documentation approval	Item	1		
3		Mentorship (per project)	Months	12		
		Provisional allowance for disbursements (flights, accommodation, car hire etc.).				
4		Claims will based on proven costs	Provisio	nal Sum	R 220,000.00	R 220,000.00
		Total Price for Security Fence Up	ograde (Incl	uding VAT)		
		, ,	,			






Price Activity Schedule 3: Refurbishment of Latimer's Landing for a period of 24 months 7 of 7

	national ports authority						/ OT /
Item No	Ref	Description	Unit	Qty		Rate	Amount
	no.					nace	7 in odnic
1		Project Execution					
1.1		Construction Kick-off Meeting	No	1			
1.2		Review and approval of Health and Safety File	No	1			
1.3		Application and Obtaining of Construction Work Permit	No	1			
1.4	Scope of Services	Extension of Construction Work Permit (As and when required)	No	1			
1.5		Ensure Health and Safety compliance on site during construction.	Months	24			
1.6		Attendance and input into Construction Progress Meetings, Risk workshops, any other sessions/meetings as deemed required.	No	48			
2		Close out Requirements					
2.1	Scope of Services	Health and Safety close-out report	Item	1			
2.2	Scope of services	Final Health and Safety project register and documentation approval	Item	1			
3		Mentorship (per project)	Months	24			
		Provisional allowance for disbursements (flights, accommodation, car hire etc.).					
4		Claims will based on proven costs	Provisio	nal Sum	R	440,000.00	R 440,000.00
		Total Price for Refurbishment of Latimer's La	anding (Excl	uding VAT)			
Note	e to Bidders!						
	total number of		Ad	d 15% VAT			
	ects bidding for to						
the form of offer and acceptance (Professional Sevices Contact) as that will be		Total Price for Refurbishment of Latimer's L	anding (Incl	uding VAT)			
		Total Price Activity Sche	dule 1 (incl	uding VAT)			
		Total Price Activity Sche	dule 2 (incl	uding VAT)			
the f	final Total price that	Total Price Activity Sche	dule 3 (incl	uding VAT)			
		Total Price for all projects bidding for carried to form of Offer and Acce	ptance (Incl	uding VAT)			
					-		



EVALUATION METHODOLOGY





STAGE TWO STEP THREE: Minimum Threshold is 60 points for Functionality Evaluation Criteria

The test for the Functional threshold **will be for all bidders** and will include the following elements with a scoring guideline of 0 to 100:

Technical Evaluation Criteria	Points Weightings
Bidder's completed projects	25.00
Experience of Health and Safety Agent (Pr. CHSA)	25.00
Qualifications of Health and Safety Agent (Pr. CHSA)	25.00
Experience of Health and Safety Agent (Pr. CHSA) in acquiring construction work permit	25.00
Total Weighting:	100.00
Minimum qualifying score required:	60.00

Minimum threshold is 60 points to be evaluated further

Nr	Category	Total Weight	Requirements	Type of Proof / Detail to be submitted	Model Answer
1	Bidder's Completed Projects	25	nroject	List of previously completed projects	100 = 3 projects with all 5 elements provided 80 = 3 projects with 4 of the 5 elements provided 60 = 3 projects submitted with 3 of the five 5 elements provided 40 = 3 projects with 2 of the 5 elements provided 20 = 3 projects with 1 of the 5 elements provided 0 = No information provided





Nr	Category	Total Weight	Requirements	Type of Proof / Detail to be submitted	Model Answer
2	Experience of Health and Safety Agent (Pr. CHSA)	25	minimum number of year's	The bidder should submit a Curriculum Vitae of the Health and Safety Agent (Pr. CHSA) outlining the required experience	100 = The experience of the Construction Health & Safety Agent is more than 13 years of construction health and safety experience. 80 = The experience of the Construction Health & Safety Agent is more than 10 but less than 13 years of construction health and safety experience. 60 = The experience of the Construction Health & Safety Agent is 10 years of construction health and safety experience. 40 = The experience of the Construction Health & Safety Agent is from 7 up to and including 9 years of construction health and safety experience. 20 = The experience of the Construction Health & Safety Agent is less than 7 years construction health and safety experience. 0 = No submission of experience



Nr	Category	Total Weig ht		Type of Proof / Detail to be submitted	Model Answer
3	Qualification of Health and Safety Agent (Pr. CHSA)	25	The bidder should have a Health and Safety Agent (Pr.CHSA) that is competent by being qualified in either Safety Management or Environmental Health or equivalent. A minimum qualification of a National Diploma (NQF Level 6) in Safety Management or Environmental Health or equivalent is required.	The bidder should submit proof of a certified qualification not older than 3months	100 = Bachelor Honours Degree or higher in Safety Management or Environmental Health (NQF Level 8) or equivalent 80 = Degree / B-Tech in Safety Management or Environmental Health (NQF Level 7) or equivalent 60 = National Diploma in Safety Management or Environmental Health (NQF Level 6) or equivalent 40 = Higher Certificate in Safety Management or Environmental Health (NQF Level 5) or equivalent 20 = Programmes in Safety Management or Environmental Health or equivalent (<nqf 0="The" 5)="" bidder="" does="" has="" information,="" level="" no="" not="" or="" possess="" qualification<="" required="" submitted="" td="" the=""></nqf>



Nr	Category	Total Weig ht		Type of Proof / Detail to be submitted	Model Answer
4	Construction Work Permit	25	Health and Safety Agent (Pr.CHSA) must demonstrate experience in acquiring Construction Work Permits previously acquired. At least a minimum of 3 Construction Work Permits is required.	Copies of Construction Work Permits acquired previously as a Health and Safety Agent (Pr.CHSA)	100 = 5 or more Construction Work Permits per Health and Safety Agent (Pr.CHSA) 80 = 4 Construction Work Permits per Health and Safety Agent (Pr.CHSA) 60 = 3 Construction Work Permits per Health and Safety Agent (Pr.CHSA) 40 = 2 Construction Work Permits per Health and Safety Agent (Pr.CHSA) 20 = 1 Construction Work Permit per Health and Safety Agent (Pr.CHSA) 0 = No response



STAGE 3 OF EVALUATION: PREFERENCE POINT SYSTEM (SPECIFIC GOALS)



Specific Goals	Number of points allocated (80/20)
Price	80,00
B-BBEE Status Level of Contributor 1 or 2	5,00
30% Black Women Owned Entities	5,00
+51% QSE and EME Black Owned Entities	10,00
Non-Compliant and/or B-BBEE level 3-8 Contributors	0,00
Total Price for Specific Goals must not Exceed	100,00

STAGE 3 OF EVALUATION: SPECIFIC GOALS (ACCEPTABLE EVIDENCE)

Specific Goals	Evidence Required
B-BBEE Status Level of Contributor 1 or 2	B-BBEE Certificate / Sworn - Affidavit / B-BBEE CIPC Certificate (in case of JV, a consolidated scorecard will be accepted) as per DTIC guidelines
30% Black Women Owned entities	 B-BBEE Certificate / Sworn - Affidavit / B-BBEE CIPC Certificate (in case of JV, a consolidated scorecard will be accepted) as per DTIC guidelines Certified copies of ID Documents of the Owners
+51% QSE and EME Black Owned Entities	 Certified copies of ID documents of the Owners and B-BBEE Certificate / Sworn - Affidavit / B-BBEE CIPC Certificate (in case of JV, a consolidated scorecard will be accepted) as per DTIC guidelines

Should the evidence required for any of the Specific Goals applicable in this tender not to be provided, a tenderer will score zero (0) preference points for that particular "Specific Goal"

KEY POINTERS DETERMINING THE VALIDITY OF A SWORN AFFIDAVIT (continued)




- Name/s of deponent as they appear in the identity document and the identity number.
- Designation of the deponent as either the director, owner or member must be indicated in order to know that person is duly authorized to depose of an affidavit.
- Name of enterprise as per enterprise registration documents issued by the CIPC, where applicable, and enterprise business address.
- Percentage of black ownership, black female ownership and designated group.
- Indicate total revenue for the year under review and whether it is based on audited financial statements or management account.
- Financial year end as per the enterprise's registration documents, which was used to determine the total revenue.
- B-BBEE Status level. An enterprise can only have one status level.
- Empowering supplier status must be indicated. For QSEs, the deponent must select the basis for the empowering supplier status.
- Date deponent signed and date of Commissioner of Oath must be the same.
- Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person cannot by law, commission a sworn affidavit in which they have an interest.

KEY POINTERS DETERMINING THE VALIDITY OF A SWORN AFFIDAVIT (continued)



- Valid B-BBEE certificate from SANAS accredited verification agency, CIPC B-BBEE certificate or BBBEE sworn affidavit complying with the following requirements.
- In case of Joint Ventures, a Venture Agreement SANAS approved B-BBEE certificate must be submitted. The individual company sworn Affidavits/certificates will not be considered for JV's.
- Letters from the verification agency stating that the bidder is on the process of being verified will not be acceptable.
- The B-BBEE certificate/affidavit must be submitted on the date and time of closing of tender.

Key Pointers determining the validity of Sworn – Affidavit:



Key Pointers determining the validity of CIPC B-BBEE Certificate:







CIPC logo



B-BBEE CERTIFICATE

FOR EXEMPTED MICRO ENTERPRISES

Issued by the Companies & Intellectual Property Commission (CIPC) on behalf of the Department of Trade and Industry, Based on the Financial statements/Management Accounts and other Information available on the latest financial year-end, the annual Total Revenue was R10,000,000.00 (Ten Million Rands) or less.

This Certificate serves as an Affidavit in terms of Code Series 000, Section 4.5 of the Amended Codes 2013.

Bar code with tracking number

Certificate number

% of BO, BWO & TWO

Date of issue & expiry date

Fracking Number: \$387024328

Enterprise Number: K2017267873

B-BBEE LEVEL 1 CONTRIBUTOR: 135% PROCUREMENT RECOGNITION

B-BBEE INFORMATION

Certificate Number	3367024329		
Total Number of Shareholders	ONE (1) SHAREHOLDER(S)		
Number of Black Shareholders	ONE (1) BLACK SHAREHOLDER(S)		
Number of White Chareholders	ZERO (0) WHITE SHAREHOLDER(S)		
erack Ownership Percentage	100% BLACK OWNERSHIP		
Black Female Percentage	100% BLACK FEMALE OWNERS HIP		

White Ownership Percentage 0% WHITE OWNERSHIP

B-BBEE Status

B-BBEE LEVEL 1 CONTRIBUTOR: 135% PROCUREMENT RECOGNITION

Ste of Issue 01-June-2022

spiry Date 31-May-2023

- Unemployed black people not attending and not required by law to attend an educational institution and not awaiting admission to an educational institution: 0%
- Black people who are youth as defined in the National Youth Commission Act of 1996: 100%
- Black people who are persons with disabilities as defined in the Code of Good Practice on employment of people with disabilities issued under the Employment Equity Act: 0%
- Black people living in rural and under developed areas: 0%
- Black military veterans who qualify to be called a military veteran in terms of the Military Veterans Act 18 of 2011: 0%

ENTERPRISE INFORMATION

Registration number Enterprise Name Registration Date Enterprise Type Enterprise Status 2017 / 267673 / 07 JOEL MARK (PTY) LTD 19-June-2017 Private Company In Business

Physical Address the dti Campus - Block F 77 Meintjies Street Sunnyside 0001

Poetal Address: Companies Docex: 256
P O Box 429 Web: www.e
Pretoria Contact Cer

Web: www.dpc.co.za Contact Centre: 086 100 2472(CIPC) Contact Centre (International): +27 12 394 9500 Bar code with enterprise number

Example:

VALID CIPC B-BBEE

CIPC Watermark

B-BBEE Status & Proc Recog Level

Reg. Number & Enterprise Name

Key Pointers determining the validity of B-BBEE Certificate:



Valid B-BBEE Certificate



VA Name

Enterprise Name (Cross referenced to Tax Clearance Certificate & Enterprise Registration No.)



COMPANY NAME

(REG No: 2003/007768/07**VAT No: 466021785) t/a

AQUA TRANSPORT AND PLANT HIRE (PTY) LTD

13 LEMANS ROAD, PINETOWI

HAS BEEN INDEPENDENTLY RATED IN TERMS OF BROAD-BASED BLACK ECONOMIC

AND IS DEEMED TO BE A

LEVEL 2 CONTRIBUTOR

GENERIC ENTERPRISE

AND HAS A RECOGNITION LEVEL OF 125%

B-BBEE Status, Go	eneric Codes,	& Procurement
Recog level		

Elements verified

romitis		317103
20.00	Black Ownership	100%
14.27	Black Female Ownership	20%
16.00	ED Beneficiary	No
42.00	Designated Supplier	No
05.00	Certificate Number	Gen 001/2017
Yes	Date Issued	06/02/2017
No	Expiry Date	05/02/2018
2		
	20.00 14.27 16.00 42.00 05.00 Yes	20.00 Black Ownership 14.27 Black Female Ownership 16.00 ED Beneficiary 42.00 Designated Supplier 05.00 Certificate Number Yes Date Issued

Certificate Number & Validity Period

Example:

VALID B-BBEE

Technical Signatory



Sanas BVA 105

SANAS logo & BVA Number

AWARD OF BUSINESS





6.8.5. The award options are as follows:

- 6.8.5.1 **OPTION 1 FOR AWARDING**: the award of business to one (1) bidder who will provide the Construction Health and Safety Agent Services for all three (3) projects, or
- 6.8.5.2 **OPTION 2 FOR AWARDING**: the award of business to multiple bidders based on the projects they will provide the Construction Health and Safety Agent "Agent" services to, further as detailed:
 - a) One (1) Agent for 1 project AND another one (1) Agent for 2 projects equating to two (2) Agents, or
 - b) one (1) Agent for each project equating to three (3) Agents.



CONTRACTING: CONSTRUCTION HEALTH AND SAFETY AGENT/S (KEY CLAUSES)





A: Priced contract with activity schedules

W1: Dispute resolution procedure

X1: Price adjustment for inflation

X2 Changes in the law

X7: Delay damages

X9: Transfer of rights

X10 Employer's Agent

X18: Limitation of liability

26 Months Contract period

Z: Additional conditions of contract







MANDATORY RETURNABLE DOCUMENTS	SUBMITTED [Yes/No]
SECTION 4: Pricing Activity Schedule/s	
Valid proof of registration with South African Council for the Project and Construction Management Profession (SACPCMP) as Pr. CHSA	

TRANSNEI

RETURNABLES: CONSTRUCTION HEALTH AND SAFETY AGENT/S (FOR SCORING)



RETURNABLE DOCUMENTS USED FOR SCORING	SUBMITTED [Yes or No]
Respondent's valid proof of evidence to claim points for compliance with	
Specific Goals' requirements as stipulated in Section 9 of this RFP as follows:	
RETURNABLE DOCUMENTS USED FOR SCORING	SUBMITTED [Yes or No]
B-BBEE Certificate / Sworn - Affidavit / B-BBEE CIPC Certificate (in case of JV,	
a consolidated B-BBEE scorecard will be accepted) as per DTIC guidelines	
Certified copy of ID Documents of the Owners	
Doctor's note and /or EEA1 form confirming the disability	
List of completed projects	
Curriculum Vitae with required experience of the Construction Health and Safety	
Agent	
Proof of certified qualification	
Copies of Construction Work Permit/s	

TRANSNE

RETURNABLES: CONSTRUCTION HEALTH AND SAFETY AGENT/S(ESSENTIAL)



ESSENTIAL RETURNABLE DOCUMENTS & SCHEDULES	SUBMITTED [Yes or No]
In the case of Joint Ventures, a copy of the Joint Venture Agreement or written confirmation of the intention to enter into a Joint Venture Agreement	
Section 1: SBD1 Form	
Section 5: Proposal Form and List of Returnable documents	
Section 6: Certificate Of Acquaintance with RFP, Terms & Conditions & Applicable Documents	
Section 7: RFP Declaration and Breach of Law Form	
Section 9: Specific Goals Points Claim Form	
Section 10: Mentoring and Skills Development Schedule	
Section 11: Protection of Personal Information	
Letter of Good Standing with the Workmen's compensation fund by the bidding entity or separate Letters of Good Standing from all members of a newly constituted JV	
Authority to complete and sign bid documents	







RFP Information

1 of 5

Description:
FOR THE APPOINTMENT OF CONSTRUCTION HEALTH AND

SAFETY AGENT/S AT THE PORT OF EAST LONDON FOR A

PERIOD OF 26 MONTHS

RFP Number: TNPA/2024/02/0029/57859/RFP

■ Issue Date: 27 March 2024

Non-Compulsory Briefing: 04 April 2024 at 11h00

Closing of queries: 11 April 2024 at 15h00

Closing Date: 12 April 2024 at 16h00 (Unfortunately it cannot be extended)

Tender Validity Period
 180 business days from closing date

Email address
 TNPAPOELABOVE@transnet.net



2 of 5

BIDDING OPTIONS

Bidder's Name:				
Project Description		Are you bidding to provide Construction Health and Safety Agent services for which project?		
		Respond with either:		
		Yes or No		
1	Deepening and Strengthening of N-Berth			
2	Security Fence Upgrade			
3	Refurbishment of Latimer's Landing			



RFP Annexures

3 of 5

RFP ANNEXURES:

ANNEXURE A : SCOPE OF SERVICES (PART 2)

ANNEXURE B : FUNCTIONALITY EVALUATION CRITERIA

ANNEXURE C : PRICE ACTIVITY SCHEDULES

ANNEXURE D : PROFESSIONAL SERVICES CONTRACT

ANNEXURE E : TRANSNET'S GENERAL BID CONDITIONS

ANNEXURE F : TRANSNET'S SUPPLIER INTEGRITY PACT

ANNEXURE G : NON-DISCLOSURE AGREEMENT

Annexures A & B: For your information and not to be resubmitted

TRANSNE



Section 1 SBD 1 : Page 4 to 5 of 91

Section 2 Notice to Bidders : Page 6 to 11

Section 3: Background, Overview

and Scope of Requirements (includes evaluation): Page 12 to 18

Section 4 Price Activity Report : Page 19 to 22

Section 5 Proposal Form and List

of Returnable Documents : Page 23 to 27

Section 6 RFQ Declaration and breach of

law form : Page 28

Section 7 RFP Declaration and Breach

of Law Form : Page 29 to 33

Section 8 RFP Clarification Request Form : Page 34

Section 9 Specific Goals Points Claim Form : Page 35 to 40

Section 10 Mentorship and Skills Development : Page 41

Section 11 Protection Of Personal Information : Page 42 to 43

Annexure B to Annexure G : Page 44 to 91





Late Tenders : Not Accepted

Number of contracts to be signed : One (1) even if for all 3 projects

Central Supplier Database

Employer's Agent and email address : <u>TNPAPOELABOVE@transnet.net</u>

Tender Number : TNPA/2023/10/0005/44110/RFP

List of Returnables : For all evaluation stages

Details of List of Returnables : To be fully completed



QUESTIONS & ANSWERS SESSION: CONSTRUCTION HEALTH AND SAFETY AGENT/S







TRANSNER

PRESENTATION AND MEETING MINUTES WILL BE PUBLISHED ON THE ADVERT WEBSITES

