

SUMMARY OF ADDENDA ISSUED TO DATE: ALL CLASSES OF WORK

21-May-24

| Addendum No. | Grade | Class of work | Region | Reasons | Additional remarks |
|--------------|-----------|---------------|--------|--|---|
| 1 | All | All | All | additional Evidence needed to substantiate points for specific goals. | Addition of a valid lease agreement accompanied by a letter from the landlord. |
| 1 | All | CE | ALL | Correction of errors in the BoQ and provision of clarity in some areas of the BoQ. | BoQ addenda issued in line with changes in this addendum were issued: CE1400, CE2200, CE2300, CE2400, CE2600, CE3300, CE4200, RD.01.M01.04) |
| 2 | Grade 4-6 | ALL | ALL | Amendment of closing and clarification cut off dates. | * 22 May, 23 May and 24 May |
| 3 | Grade 7-9 | ALL | ALL | Amendment of closing and clarification cut off dates. | * 29 May, 30 May, 31 May |
| 4 | ALL | ALL | ALL | Changes made on the functionality requirements relating to professional registrations. | Removing other categories of registration and bodies and only leaving SACPCMP |
| 5 | ALL | ALL | ALL | Changes to provide clarity on the available credit/proof of financial resources. | |
| 6 | ALL | GB | ALL | Changes to provide additional clarity on Bill Items: Roof Covering, Joinery, Galvanized gates, Floor tiling, Windows and Galvanized steel Fire escape staircase and handrail | BoQ addenda in line with changes in the addendum were issued |

| Addendum No. | Grade | Class of work | Region | Reasons | Additional remarks |
|--------------|-----------|---------------|----------------|--|--|
| 6 (a) | ALL | GB | ALL | Provision of clarity on Bill Items attached on Addendum No. 06. The items listed from Pages 6 – 10 are electrical related items. They were mistakenly included in the Building works. | Omitting electrical items which were mistakenly issued alongside the BoQ addendum which accompanied Addendum 6 |
| 7 | ALL | EP/EB | ALL | Provision of clarity on the errors identified and specification of standby generator in the Bill of Quantities. | Clarification of sub headings (lights, switches and sockets) and issuance of a specification for Generator |
| 8 | ALL | GB | Western Region | Replacement of an old tender document and extension of a closing date. | Placing a tender document on transnet tender portal (initially omitted by mistake). Extended the closing date to 25 June 2024 |
| 9 | Grade 7-9 | GB | ALL | The extension of closing date due to public holiday and correction of an error in one region. The date have since been revised to 30 May 2024 is a public holiday and the other to 14 June 2024. | Moving closing date from 29 May to 30 May (7-9GB) (except Western region), and also corrected the closing date of Electrical Works Framework (4-6 EB/EP) in Central region. It was mistakenly included in Addendum 2 |
| 10 | ALL | EP/EB | ALL | Provision of clarity on the errors identified in the unit of measure of termination kits in the Bill of Quantities. | Changes of unit measure from metres to numbers |
| 11 | ALL | CE | ALL | Provision of clarity on identified areas in the description of kerbs and changerooms in the Bill of Quantities. | Additional information on CE2300 and RD.M01.4 |

| Addendum No. | Grade | Class of work | Region | Reasons | Additional remarks |
|--------------|-----------|---------------|-----------------------------------|--|--|
| 12 | ALL | GB | ALL | Provision of clarity on the errors identified in the quantities for the size of quantities in the Bill of Quantities | Additional information on face bricks and some doors |
| 13 | ALL | EP/EB | ALL | Provision of clarity on the luminaires and poles specified in the Bill of Quantities | Additional information on luminaires and poles |
| 14 | Grade 4-6 | ALL | ALL (except Central Region EB/EP) | The extension of closing date due to attendance of few comments received from tenderers. The extension intends to afford potential tenderers an opportunity to respond meaningfully. The dates have since been revised to 27 May and 28 May 2024 respectively. | Further extension of Grade 4-6 tenders from 22, 23 and 24 May to 27 May and 28 May. Except 4-6 EB/EP Central (closes 14 June) |
| 15 | Grade 7-9 | ALL | ALL (except Western Region GB) | The extension of closing date due to attendance of few comments received from tenderers. The extension intends to afford potential tenderers an opportunity to respond meaningfully. The dates have since been revised to 05 June, 06 June and 07 June 2024 respectively | Further extension of Grade 7-9 tenders from 29, 30 and 31 May to 05, 06 and 07 June 2024 (except 7-9GB Western whivh closes 25 June) |
| 16 | Grade 4-6 | GB | ALL | The correction of a closing date due to cidb itender platform being unable to take the 27th May 2024 proposed closing specified in Addendum No. 14. The closing date have since been revised to 28 May 2024. | the cidb itender publication platform could not take the 27 May. The closing date was therefore revised to 28 May for GBs |

| Addendum No. | Grade | Class of work | Region | Reasons | Additional remarks |
|--|-----------|--------------------|-----------------------------------|--|---|
| 17 | Grade 4-6 | ALL (except EB/EP) | ALL (except Central Region EB/EP) | The extension of the closing date to the 05th June 2024 to finalize responses from questions asked by potential tenderers. This is extension from closing dates specified in Addendum No. 16. The new closing date will now be 05 June 2024. | Further extension of closing date to 05 June to allow responses to tenderers to be processed. This excludes 4-6 EB/EP which close on the 14 June |
| <p style="text-align: center;"> Issued by: Transnet National Ports Authority </p> <p style="text-align: right;"> Enquiries to be sent: TNPATenderenquiries3@transnet.net </p> | | | | | |