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Transnet Freight Rail 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR QUOTION (RFQ) 

 

 

FOR THE: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT 

AND ROAD DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 

 

 

RFQ NUMBER     :  ERAC-WGO-49302 

ISSUE DATE     :  05 December 2024 

COMPULSORY BRIEFING               :  Not applicable 

CLOSING DATE    :  23 January 2025 

CLOSING TIME    :  10h00am 

TENDER VALIDITY PERIOD   :  12 weeks from closing date 

 

 

 

Tenderers are required to ensure that electronic bid submissions are done at least a day before he 

closing date to prevent issues which they may encounter due to their internet speed, bandwidth or 

the size of the number of uploads they are submitting. Transnet will not be held liable for any 

challenges experienced by bidders as a result of the technical challenges. Please do not wait for 

the last hour to submit. A Tenderer can upload 30mb per upload and multiple uploads are 

permitted 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

 

DESCRIPTION 
SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT 

AND ROAD DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

COMPULSORY 
TENDER 
CLARIFICATION 
MEETING 

Not Applicable 

CLOSING DATE 

10:00am on 23 January 2025 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 
▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 
▪ Submit bid documents by uploading them into the system against each tender selected. 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
https://transnetetenders.azurewebsites.net/


Transnet Freight Rail   
Tender Number: ERAC-WGO-49302 

Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND ROAD 
DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 

CPM 2020 Rev06  Part T1: Tendering procedures 

 Page 2 of 4                       T 1.1: Tender Notice and Invitation  

 

▪ Tenderers are required to ensure that electronic bid submissions are 

done at least a day before the closing date to prevent issues which they may 

encounter due to their internet speed, bandwidth or the size of the number of 

uploads they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

 

b) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers / information received, i.e. pricing, 

delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers 

upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

3. CONFIDENTIALITY  

All information related to this RFQ is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 
Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 
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4.4. Should the Tenderers be awarded business on strength of information furnished 

by the Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 

its sole and unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 

are required to indicate in tender returnable on T2.2-16 [Breach of Law] whether or 

not they have been found guilty of a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 
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6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 
which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order 

to enable it to verify information on the CSD:  

Supplier Number………………………………… and Unique registration reference 
number……………………………(Tender Data) 

 

 

 

 

 
 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

https://secure.csd.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data 

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities  

 

http://www.cidb.org.za/
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 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: Technical Buyer  

 Name: Millicent Ndlela  

 Address: Transnet Freight Rail, Cnr Jet Park & North 

Reef Rd Elandsfontein 

 

 Tel No.  011 878 7143   

 E – mail Millicent.Ndlela@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

 

1. Stage One - Eligibility in terms of the Construction Industry Development 

Board:  

Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contractor grading designation determined in accordance with the 

sum tendered or a value determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development Regulations, designation of 3ME 

or higher class of construction work, are eligible to have their tenders evaluated. 

 

a) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one 

level below the required class of construction works under consideration and 

possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

Contractor grading designation determined in accordance with the sum 

tendered for a 3ME or higher class of construction work or a value determined 

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

 

 

4. The tenderer shall provide a certified copy of its signed joint venture 

agreement 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 
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2. Stage Two - Functionality:  

Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system. The 

minimum qualifying for score for functionality is 70 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, 

if any, each sub-criterion are as stated in C.3.11 below.  

  

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 
offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number: ERAC-WGO-49302 

The Tender Description: SUPPLY, DELIVERY AND INSTALLATION 

OF MECHANICAL EQUIPMENT AND ROAD DECANTING PIPEWORK AT 

WITBANK DIESEL DEPOT. 

 

Documents must be marked for the attention of: 

Employer’s Agent: Millicent Ndlela 

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 10:00am on the 23 January 2025 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender:  

https://transnetetenders.azurewebsites.net/
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1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership, in line with the code of good practice, 

together with the tender; 

3. A valid CIDB CRS Number to be used to verify the CIDB registration and status in 
the correct designated grading; 

3. Proof of registration on the Central Supplier Database; 

4. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

C3.11 The minimum number of evaluation points for functionality is: 70  

      The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 

Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Transnet Freight Rail   
Tender Number: ERAC-WGO-49302 

Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND ROAD 
DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 
 

Tender Data CPM 2023 Rev 11 Page 5 of 10 Part 1: Tendering Procedures 
  T1.2: Tender Data 

 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

 

Functionality criteria  

 

Maximum number of 

points 

T2.2-01 Programme 

The Tenderer details the proposed programme 

below or refers to his proposed programme and 

attaches it to this schedule. If the Tenderer is 

awarded the contract this document will become 

the Accepted Programme, subject to 

Clarifications issued by the Employer. Project 

timelines should be reasonably practicable. 

Please provide proposed programme, inclusive 

but not limited to the following: - 

Bill of quantity 

Activity description 

Start Date 

Finish Date 

Preceding Activities 

Time risk allowance (TRA) 

This must also be supported by providing a 

working programme in MS Project or Excel. 

20 

T2.2-02 Previous Experience 

 

Previous Work Experience with respect to specific 

aspects of the project. 

The contractor should have done and completed 

any diesel storage tank refurbishment project or 

pipe modification work or installation of pipework 

in the Petrochem industry. The tenderer to list 

previous experience with completion certificates 

to support the list. Experience must be specific to 

the type of the project the company is intending 

40 
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to tender for. The tenderer must show detailed 

involvement and value of their work done. 

Returnable: 

 

1. Completion certificate. 

 

Or.  

 

2. Reference letter, containing: 

- Company name and logo  

- Project Manager  

- Value of Project  

- Duration of Contract  

- Contact email and number of Project 

Manager  

(NB, reference letter must include all the 

above mentioned to be scored). 

 

T2.2-03 Method Statement 

Method statement must clearly state how the 

tenderer intends to carry out all the activities 

specified on the scope of work. It must include 

the tasks that will be performed including the 

sequence of events, the equipment to be used, 

the personnel involved and PPE to be used. 

The Method statement should meet the following 

criteria: 

1. Method that will be used to meet the 

technical quality of the project. 

2. Approach that will minimize time during work 

execution. 

3. Remedial actions to be taken should the 

weather change. 

4. How will the contractor meet or exceed 

overall project objectives and requirements. 

5. How will Transnet’s Infrastructure and 
Personnel be kept safe during contract activities. 

40 

Maximum possible 

score for Functionality                                                                        100 
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Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules:  

• T2.2-01 Programme  

• T2.2-02 Previous Experience 

• T2.2-03 Method Statement 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 

100.   

 The scores of each of the evaluators will be averaged, weighted and then totalled to 

obtain the final score for functionality, unless scored collectively. (See CIDB Inform 

Practice Note #9). 

Note: Any tender not complying with the above mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered for 

further evaluation. This note must be read in conjunction with Clause C.2.1. 
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C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be 

evaluated further in accordance with the 80/20 preference points systems as described 

in the Preferential Procurement Regulations. 

 

80 where the financial value of one or more responsive tenders received have a value 

equal to or below R50 million, inclusive of all applicable taxes,    

 

Thresholds Minimum Threshold 

  Functionality 70 

 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

complete the preferencing schedule and who are found to be eligible for the preference 

claimed.  Should the evidence required for any of the Specific Goals applicable 

in this tender not be provided, a tenderer will score zero preference points 

for that particular “Specific Goal”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 
the following preference points must be awarded to a bidder who provides the relevant 
required evidence for claiming points 

 

Selected Specific Goal Number of points 

allocated (80/20) 

B-BBEE Level of contributor (1 or 2) 10 

Entities that are 51 % Black Owned 10 

Non-Compliant and/or B-BBEE Level 3-8 

contributors 

0 
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The following Table represents the evidence to be submitted for claiming 

preference points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn-Affidavit B-BBEE 
Certificate (in case of JV, a consolidate scorecard 
will be accept) as per DTIC guidelines 

Entities that are 51 % Black 
Owned 

B-BBEE Certificate / Sworn-Affidavit B-BBEE 
Certificate (in case of JV, a consolidate scorecard 
will be accept) as per DTIC guidelines 

 

The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 1 or 2  (10) 

 

Entities that are 51 % Black Owned                     (10) 

               20 

Total points for Price and Specific Goals must not 

exceed 

100 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the public 

sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 
National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 
or potentially compromise the tender process and persons in the employ of the 

state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 
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justify the award of the tender to another tenderer.  Objective criteria include 

but are not limited to the outcome of a due diligence exercise to be conducted.  

The due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 
b) is not undergoing a process of being restricted by Transnet or other state 

institution that Transnet may be aware of, 

c) can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, 

professional and technical competence, financial resources, equipment and 

other physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract, 

d) has the legal capacity to enter into the contract, 

e) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his 

business activities, or is subject to legal proceedings in respect of any of the 

foregoing, 

f) complies with the legal requirements, if any, stated in the tender data and 

g) is able, in the option of the employer to perform the contract free of conflicts 

of interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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T2.2-01: Evaluation Schedule: Plan of works for Installation of mechanical 
equipment and road decanting pipework. 

 

Criteria Indicator for Scoring  Scores 

Programme 

The Tenderer details the proposed 

programme below or refers to his proposed 
programme and attaches it to this schedule. 

If the Tenderer is awarded the contract this 
document will become the Accepted 

Programme, subject to Clarifications issued 

by the Employer. Project timelines should be 
reasonably practicable. Please provide 

proposed programme, inclusive but not 
limited to the following: - 

 

Bill of quantity 
Activity description 

Start Date 
Finish Date 

Preceding Activities 

Time risk allowance (TRA) 
 

This must also be supported by 
providing a working programme in MS 

Project or Excel.  
 

 
 

The required information was not 

submitted.  

0 

More than 12 weeks to complete 

project.  

20 

8-12 weeks to complete project.  40 

6-8 weeks to complete project. 60 

4-6 weeks to complete project.  80 

Less than or 4 weeks to complete 

project. 

100 

 

 

Reference to attached submissions to this schedule: 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 

 

 

Attachment A: Electronic Copy of Plan 

 

Attachment B: Hard Copy of Plan 
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T2.2-02: Evaluation Schedule: Previous Experience 

Note to tenderers: 

 

Work Experience in diesel storage tank refurbishment or pipe modification work or installation of  

pipework in the Petrochem industry.  
 

Criteria Indicator for Scoring  Scores 

Previous work experience  

 

Previous Work Experience with respect 

to specific aspects of the project. 
The contractor should have done and 

completed any diesel storage tank 
refurbishment project or pipe 

modification work or installation of 
pipework in the Petrochem industry. The 

tenderer to list previous experience with 

completion certificates to support the 
list. Experience must be specific to the 

type of the project the company is 
intending to tender for. The tenderer 

must show detailed involvement and 

value of their work done. 
 

Returnable: 
 

1. Completion certificate. 
 

Or.  

 
2. Reference letter, containing: 

­ Company name and logo  
­ Project Manager  

­ Value of Project  

­ Duration of Contract  
­ Contact email and number of 

Project Manager  
 

(NB, reference letter must include 

all the above mentioned to be 
scored). 

 
 

 
  

Bidder has not submitted the required 

information/ reference letter does not 

include all the items requested.  

0 

1. Completion certificates/reference letter 

for diesel storage tank refurbishment or 

pipe modification work or installation of 

pipework in the Petrochem industry 

20 

2. Completion certificates/reference letter 

for diesel storage tank refurbishment or 

pipe modification work or installation of 

pipework in the Petrochem industry 

40 

3. Completion certificates/reference letter 

for diesel storage tank refurbishment or 

pipe modification work or installation of 

pipework in the Petrochem industry 

60 

4. Completion certificates/reference letter 

for diesel storage tank refurbishment or 

pipe modification work or installation of 

pipework in the Petrochem industry 

80 

5. Completion certificates/reference letter 

for diesel storage tank refurbishment or 

pipe modification work or installation of 

pipework in the Petrochem industry 

100 
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T2.2-03: Functionality evaluation schedule: Method Statement. 
 

Criteria Indicator for Scoring  Scores 

Method Statement  

Method statement must clearly state how the 

tenderer intends to carry out all the activities 

specified on the scope of work. It must include the 

tasks that will be performed including the sequence 

of events, the equipment to be used, the personnel 

involved and PPE to be used. 

The Method statement should meet the following 

criteria: 

1. Method that will be used to meet the 
technical quality of the project. 

2. Approach that will minimize time during 
work execution. 

3. Remedial actions to be taken should the 
weather change. 

4. How will the contractor meet or exceed 
overall project objectives and requirements. 

5. How will Transnet’s Infrastructure and 
Personnel be kept safe during contract 
activities. 

 

Bidder has not submitted a method 

statement  

0 

The method statement covers only 1 

point. 

20 

The method statement covers only 2 

points. 

40 

The method statement covers only 3 

points. 

60 

The method statement covers only 4 

points. 

80 

The method statement covers all 5 
points.  

100 
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Transnet Freight Rail   

Tender Number: ERAC-WGO-48302 

Description of the Service: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND ROAD 

DECANTING PIPEWORK AT DIESEL DEPOT. 

 

 

Attached submissions to this schedule: 

 

..................................................................................................................................................... 
 

..................................................................................................................................................... 
 

..................................................................................................................................................... 
 

..................................................................................................................................................... 

 

 

 

 
 

Signed Date 

 

 

Name Position 

 

 

Tenderer 
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T2.2-04: Evaluation Schedule: Health and Safety Management 

The tenderer must submit the following documents with the tender submission: 

1. The Tenderers must provide their own health and safety Plan 

 

2. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five 

  elements – 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s activities,  

• Hold management accountable for development of the safety systems 

• Include objectives and targets. 

 

3. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction 

  manager, CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction 

  Supervisor, CR8.8 Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, 

  etc. as per the Occupational health and safety Act 85 of 1993 

 

4. Valid Letter/s of Good Standing with the workmen’s Compensation Fund (Letters of good 

  Standing from all members of a newly formed JV) included as Returnable T2.2-08. 

 

5. Complete and return with tender documentation the Contractor Safety Questionnaire 

  included as Returnable T2.2-04. 

 

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities 

  of the project. 

 

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re- 

occurrence 
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Attached submissions to this schedule: 

......................................................................................................................................... 

......................................................................................................................................... 

......................................................................................................................................... 

......................................................................................................................................... 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 
Tenderer, confirms that the contents of this schedule are within my personal knowledge and 
are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-04 Health and Safety Questionnaire 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    
Number of restricted work day cases    
Number of lost time injury cases    
Number of fatal injuries    
Total recordable frequency    
Lost time injury frequency    
Number of worker manhours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft 
jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by 
200,000 then divided by total manhours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours 

1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 

standing? 
(Please provide letter of confirmation) 

  Yes 

  No 

 

2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 
Legislation in the last 5 years? 

  Yes     No 
If yes, provide details: 

  

  
  
2B. Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 
  Yes     No 

If yes, provide details: 
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3. CERTIFICATE OF RECOGNITION 

Does your company have a Certificate of Recognition?   

  Yes     No  If Yes, what is the Certificate No.  _______________ Issue Date __________ 

4. SAFETY PROGRAM 

Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 
 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   

5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 
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EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 
  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekly Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated and 
implemented on each project? Who is responsible for leading the hazard assessment process? 

  

  

  

Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 
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7. SAFETY STEWARDSHIP 

7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   
Other responsibilities:  

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and management 
commitment to your occupational Health & Safety program 

Name and Company Address Phone Number 
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T2.2-05 Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

Name of Tenderer / Contractor ______________________________________ hereinafter Operator 

and the Data subject is “Transnet”. Operator will process personal information only with the 

knowledge and authorisation of Transnet and will treat personal information and the information of 

a third party which comes to its knowledge as confidential and will not disclose it, unless so required 

by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 
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2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 

from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 
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The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 

YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

Company Name: _________________ 

(Operator) 

 

Authorised signatory for and on behalf Company Name: __________________________ who warrants that 

he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-06: Authority to submit a Tender 
 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete 

the certificate set out below for his category of organisation or alternatively attach a certified copy of a 

company / organisation document which provides the same information for the relevant category as 

requested here. 

 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 
 

A. Certificate for Company 

 

I,   chairperson of the board of directors   

 

 , hereby confirm that by resolution of the board taken 

 

on   (date), Mr/Ms  , acting in the capacity 

 

of  , was authorised to sign all documents in connection 

 

with this tender offer and any contract resulting from it on behalf of the company. 

 

 

 

Signed 

 

 

Name 
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Chairman of the Board of Directors 
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_________________________________________________________________________________________________ 

 

B. Certificate for Partnership 

 

We, the undersigned, being the key partners in the business trading as 

 

  hereby authorise Mr/Ms   

 

acting in the capacity of  , to sign all documents in 

 

connection with the tender offer for Contract  and any contract 
 

resulting from it on our behalf. 

 

Name Address Signature Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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_____________________________________________________________________________________________________ 

 

C. Certificate for Joint Venture 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 
 

 , an authorised signatory of the company 
 

 , acting in the capacity of lead partner, 
 

to sign all documents in connection with the tender offer for Contract   
 

  and any contract resulting from it on our behalf. 

 

 

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories 

of all the partners to the Joint Venture. 

 
 

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a 

statement that all partners are liable jointly and severally for the execution of the contract and that the 

lead partner is authorised to incur liabilities, receive instructions and payments and be responsible for 

the entire execution of the contract for and on behalf of any and all the partners. 

 

 

 

Name of firm 
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Address 
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Authorising signature, 

name (in caps) and 

capacity 
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_____________________________________________________________________________________________________ 

 

D. Certificate for Sole Proprietor 

 

I,  , hereby confirm that I am the sole owner of the 

 

business trading as  . 

 

 

 

 

Signed 

 

 

Name 
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Date 

 

 

Position 
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Sole Proprietor 
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Tender Number: ERAC-WGO-49302 

Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND 

ROAD DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 

 

T2.2-07: Record of Addenda to Tender Documents. 
 

The tenderer hereby confirms that the following communications were received from the 

Employer before the submission of this tender offer, amending the tender documents and have 

been taken all the Addenda into account in this tender offer: 

 

Date Title or Details of Addenda 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

 

9 

 

10 

 

Attach additional pages if more space is required. 
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T2.2-08: Letter/s of Good Standing with the Workmen’s 
Compensation Fund. 

 

 

Attached to this schedule is the Letter/s of Good Standing. 
 

1. 
 

2. 
 

3. 
 

4. 

 

 

Name of Company/Members of Joint Venture: 

 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

...................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

....................................................................................................................................................... 
 

..................................................................................................................................................... 
 

....................................................................................................................................................... 
 

...................................................................................................................................................... 
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T2.2-09: Risk Elements 
 

Tenderers to identify and evaluate the potential risk elements associated with the Service and 

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the 

Tenderer are to be submitted. 

 
 

If No Risks are identified “No Risks” must be stated on this schedule. 

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and 

provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are at the 

Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-10: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute 

the works as described in the Works Information.   

Equipment Type and Availability – 

Description 

Hourly Rate Number of 

Equipment 

Details of 

Ownership 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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__________________________________________________________________________________________________ 

T2.2-11: Schedule of Proposed Subcontractors 
 

The tenderer is required to provide details of all the sub-contractors that will be utilised in the execution 

of the service. 

 
 

Note to tenderers: 

        A tenderer may not be awarded points for B-BBEE status level of contributor if the tender 

documents indicate that the tenderer intends subcontracting more than 25% of the value of the 

contract to any other person not qualifying for at least the points that the tenderer qualifies for, 

unless the intended subcontractor is an EME that has the capability to execute the subcontract. 

 

        A person awarded a contract may not subcontract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBBEE status level of contributor 

that the person concerned, unless the contract is subcontracted to an EME that has the capability 

and ability to execute the contract. 

 
 

Tenderer to note that after award, any deviations from this list of proposed sub-contractors 

will be subject to acceptance by the Service Manager in terms of the Conditions of Contract. 

Provide information of the Sub-contractors below: 

 
 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

 

 

 

 

% Black 

Owned 

 

Rural/ 

EME QSE Youth Women Disabilities  Underdeveloped 

areas/ Townships 

Militar 

y 

Vetera 

ns 

 

□ □ □ □ □ □ □ 

 

 

 
 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

 

 

 

 

% Black 

Owned 

 

Rural/ 

EME QSE Youth Women Disabilities  Underdeveloped 

areas/ Townships 

Militar 

y 

Vetera 

ns 

 

□ □ □ □ □ □ □ 

 
 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 
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% Black 

Owned 

 
 

EME QSE Youth 

 

 

□ □ □ 

 
 

Women Disabilities 

 

 

□ □ 

Rural/ 

Underdeveloped 

areas/ 

Townships 

 

□ 

 

Military 

Veterans 

 
 

□ 

 

 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

 

 

 

 

% Black 

Owned 

 
 

EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ 

Townships 

 

Military 

Veterans 

 

□ □ □ □ □ □ □ 
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T2.2-12: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  

 

Date  

 

Name  

 

Position  

 

Tenderer  
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T2.2-13: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Specific Goals contribution. Transnet will award 

preference points to companies who provide valid proof of evidence as per the table of evidence 

in paragraph 4.1 below.  

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable. Despite 

the stipulated preference point system, Transnet shall use the lowest acceptable bid 

to determine the applicable preference point system in a situation where all received 

acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

1.4 The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE Level of contributor (1 or 2)              (10) 

 

 

20 

ENTITIES THAT ARE 51 % BLACK OWNED     (10)  

Total points for Price and Specific Goals must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific  

goals together with the bid will be interpreted to mean that preference points  for that 

specific goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 
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unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or 

groups either previously disadvantaged or falling within the scope of the 

Reconstruction and Development Programme identified by Transnet to be given 

preference in allocation of procurement contracts in line with section 2(1) of the 

PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20  
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 





 −
−=

min

min
180

P

PPt
Ps  

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance 

with the table below: 

Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn-Affidavit B-BBEE Certificate (in 
case of JV, a consolidate scorecard will be accept) as per 
DTIC guidelines 

Entities that are 51 % Black 
Owned 

B-BBEE Certificate / Sworn-Affidavit B-BBEE Certificate (in 
case of JV, a consolidate scorecard will be accept) as per 
DTIC guidelines 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  
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8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

฀ Partnership/Joint Venture / Consortium 

฀ One person business/sole propriety 

฀ Close corporation 

฀ Company 

฀ (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………
………………………………………… 

8.6 COMPANY CLASSIFICATION 

฀ Manufacturer 

฀ Supplier 

฀ Professional Service provider 

฀ Other Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
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indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor,,  which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 
 

 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List 
of Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

…………………………………..

…………………………………..

………………………………

…..

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest in 
the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  
                                              

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will 
not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by 
the bidder, directly or indirectly, to any competitor, prior to the date and time of 
the official bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution in 
relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 
3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME 
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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_____________________________________________________________________________________________________ 

 

 
T2.2-14 NON-DISCLOSURE AGREEMENT 
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DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 
__________________________________________________________________________________________________ 

 

T2.2-14 NON-DISCLOSURE AGREEMENT 
 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an 
 

authorised signatory: 

 

 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

 

TRANSNET SOC LTD 

 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, 

having its principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , 

Johannesburg 2000 

 

and 

 

......................................................................................................................................................... 
 

......................................................................................................................................................... 
 

(Registration No. ............................................................................................),a private company 

incorporated and existing under the laws of South Africa having its principal place of business at 

......................................................................................................................................................... 
 

......................................................................................................................................................... 
 

......................................................................................................................................................... 
 

......................................................................................................................................................... 

 

WHEREAS 
 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each 

party may from time to time receive Information relating to the other in respect thereof. In consideration 

of each party making available to the other such Information, the parties jointly agree that any dealings 

between them shall be subject to the terms and conditions of this Agreement which themselves will be 

subject to the parameters of the Tender Document. 

 

IT IS HEREBY AGREED 

 

1. INTERPRETATION 
 

In this Agreement: 

 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Quotation [RFQ], 

as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by 

that party and which is made available for the purposes of the Bid to the other party [the 

Receiving Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed 

minutes following oral disclosure and any other information otherwise made available by the 
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__________________________________________________________________________________________________ 

Disclosing Party or its Agents to the Receiving Party or its Agents, whether before, on or after 

the date of this Agreement, and whether in writing or otherwise, including any information, 

analysis or specifications derived from, containing or reflecting such information but excluding 

information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than 

as a result of disclosure by the Receiving Party or any of its Agents contrary to the terms 

of this Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated 

by its written records or other reasonable evidence] free of any restriction as to its use or 

disclosure prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can 

be demonstrated by its written records or other reasonable evidence] from a source other 

than the Disclosing Party or its Agents, which source is not bound by any duty of 

confidentiality owed, directly or indirectly, to the Disclosing Party in relation to such 

information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company 

of either party; and 

1.5 Information means all information in whatever form including, without limitation, any 

information relating to systems, operations, plans, intentions, market opportunities, know-how, 

trade secrets and business affairs whether in writing, conveyed orally or by machine-readable 

medium. 

 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to 

the other party [the Receiving Party] will be treated by the Receiving Party as secret and 

confidential and will not, without the Disclosing Party’s written consent, directly or indirectly 

communicate or disclose [whether in writing or orally or in any other manner] Confidential 

Information to any other person other than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical 

and commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole 

purpose set out in clause 2.2 above, provided that the Receiving Party shall ensure that 

such Agents are made aware prior to the disclosure of any part of the Confidential 

Information that the same is confidential and that they owe a duty of confidence to the 

Disclosing Party. The Receiving Party shall at all times remain liable for any actions of 

such Agents that would constitute a breach of this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject 

to clause 2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate 

with the Disclosing Party regarding the form, nature, content and purpose of such disclosure or 

any action which the Disclosing Party may reasonably take to challenge the validity of such 

requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise 

than 

as permitted under this Agreement then, upon becoming aware of the same, without prejudice 

to any rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable 

notify the Disclosing Party of such event and if requested take such steps [including the 

institution of legal proceedings] as shall be necessary to remedy [if capable of remedy] the 

default and/or to prevent further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure 

shall not confer on the Receiving Party any rights, including intellectual property rights over the 

Confidential Information whatsoever, beyond those contained in this Agreement. 

 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any 

copies thereof. 

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon 

request, of the Confidential Information provided and any copies made thereof and, so far as is 

reasonably practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1              return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or 

other device whatsoever into which it was copied, read or programmed by the Company or 

on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance 

with the requirements of clause 3.3.2 above. 

 

4. ANNOUNCEMENTS 

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written 

consent of the other party. 

 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of 

any discussions or negotiations between the parties regarding the Tender and continue thereafter 

for a period of 5 [five] years. 

 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other 

person and that it will be responsible for any costs incurred by it or its advisers in considering or 

pursuing the Tender and in complying with the terms of this Agreement. 

 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from 

pursuing any other remedies available to it, either at law or in equity, for any such threatened or 

actual breach of this Agreement, including specific performance, recovery of damages or otherwise. 

 

8. PRIVACY AND DATA PROTECTION 

8.1           The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 
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_____________________________________________________________________________________________________ 

shall observe the provisions of such Act [as applicable] or any amendments and re-enactments 

thereof and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and 

organisational measures in place against unauthorised or unlawful processing of data relating 

to the Tender and against accidental loss or destruction of, or damage to such data held or 

processed by them. 

 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with 

the prior written consent of the other, save that Transnet may assign this Agreement at any 

time to any member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate 

as a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the 

exercise of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are 

held by a court of competent jurisdiction or other applicable authority to be invalid, void or 

otherwise unenforceable, and the remaining provisions shall remain enforceable to the fullest 

extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised 

on behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and 

the parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

 

Signed Date 

 

 

Name Position 

 

 

Tenderer 
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Transnet Freight Rail   

Tender Number: ERAC-WGO-49302 
Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND ROAD 

DECANTING PIPEWORK AT WITBANK DIESEL DEPOT 

T2.2-15: TENDER DECLARATION FORM. 
 

NAME OF COMPANY: _______________________________________________________ 

 

We ___________________________________________________________ do hereby certify that: 

 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as 

applicable) which were submitted by ourselves for tender clarification purposes. 

2. we have received all information we deemed necessary for the completion of this Tender. 

3. at no stage have we received additional information relating to the subject matter of this tender 

from Transnet sources, other than information formally received from the designated Transnet 

contact(s) as nominated in the tender documents. 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures 

adopted by Transnet in issuing this TENDER and the requirements requested from tenderers in 

responding to this TENDER have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or 

an owner / member / director / partner / shareholder (unlisted companies) of our company and 

an employee or board member of the Transnet Group as indicated below: [Respondent to 

indicate if this section is not applicable] 

 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

 

PARTNER/SHAREHOLDER: ADDRESS: 

 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

Indicate nature of relationship with Transnet: 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

________________________________________________________________________ 

 

[Failure to furnish complete and accurate information in this regard may lead to the 

disqualification of your response and may preclude a Respondent from doing future business 

with Transnet] 

 

We declare, to the extent that we are aware or become aware of any relationship between ourselves 

and Transnet (other than any existing and appropriate business relationship with Transnet) which 

could unfairly advantage our company in the forthcoming adjudication process, we shall notify 

Transnet immediately in writing of such circumstances. 
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ROAD DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 

6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or 

decision based on the recommendations of the Ombudsman without having to 

follow a formal court process to have such award or decision set aside. 

 
 

For and on behalf of 
 

………………………………………………………………………… 

 

duly authorised thereto 

 

Name: 

 

Signature: 

 

 

 
 

Date: 

 

 

IMPORTANT NOTICE TO RESPONDENTS 

     Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect 

of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Respondent have any 

material concern regarding a tender process which meets this value threshold, a complaint may be 

lodged with Transnet’s Procurement Ombudsman for further investigation. 

 

     It is incumbent on the Respondent to familiarise himself/herself with the Terms of Reference for the 

Transnet Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 

 

     An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 

 

     For transactions below the R5, 000,000.00 (five million S.A. Rand) threshold, a complaint may be 

lodged with the Chief Procurement Officer of the relevant Transnet Operating Division. 

 

     All Respondents should note that a complaint must be made in good faith. If a complaint is made in 

bad faith, Transnet reserves the right to place such a bidder on its List of Excluded Bidders. 
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ROAD DECANTING PIPEWORK AT WITBANK DIESEL DEPOT 
 

T2.2-16: REQUEST FOR PROPOSAL – BREACH OF LAW. 
 

NAME OF COMPANY: _______________________________________________________ 

 

 

I / We ___________________________________________________________ do hereby certify that 

I/we have/have not been found guilty during the preceding 5 (five) years of a serious breach of 

law, including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal 

or other administrative body. The type of breach that the Tenderer is required to disclose excludes 

relatively minor offences or misdemeanours, e.g., traffic offences. 

 
 

Where found guilty of such a serious breach, please disclose: 

 

 

NATURE OF BREACH: 

 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 
 

DATE OF BREACH: _________________________________________________________________ 

 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from 

the tendering process, should that person or company have been found guilty of a serious breach of law, 

tribunal or regulatory obligation. 

 

 

 

 

Signed on this _____ day of _________________ 20____ 

 

 

 

 

 
 

_______________________ 

 

SIGNATURE OF TENDERER 
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T2.2-17: Certificate of Acquaintance with Tender Documents. 
 

NAME OF TENDERING ENTITY: 

 

__________________________________________________________________________________ 

 

1. By signing this certificate, I/we acknowledge that I/we have made myself/ourselves thoroughly 

familiar with and agree with all the conditions governing this RFP. This includes those terms 

and conditions of the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. 

contained in any printed form stated to form part of the documents thereof, but not limited to 

those listed in this clause. 

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief 

based on an allegation that I/we overlooked any TENDER/contract condition or failed to take it 

into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found 

not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the 

word “competitor” shall include any individual or organisation, other than the Tenderer, 

whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation. 
 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c)  provides the same Services as the Tenderer and/or is in the same line of business as 

the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium will not be construed as 

collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

 

b) geographical area where Services will be rendered [market allocation] 

 

c) methods, factors or formulas used to calculate prices; 

 

d) the intention or decision to submit or not to submit, a Tender; 

 

e) the submission of a Tender which does not meet the specifications and conditions of 

the TENDER; or 

f) Tendering with the intention not winning the Tender. 
 

7. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the Services to which this TENDER relates. 

8. The terms of the accompanying Tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 
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9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to Tenders and contracts, Tenders that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and/or 

may be reported to the National Prosecuting Authority [NPA] for criminal investigation. In 

addition, Tenderers that submit suspicious Tenders may be restricted from conducting business 

with the public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

Signed on this _____ day of ___________________20___ 

 

 

 

 

 

_____________________________ 

 

SIGNATURE OF TENDERER 
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T2.2-18: Service Provider Integrity Pact. 
 

Important Note: All potential tenderers must read this document and certify in the RFP 

Declaration Form that that have acquainted themselves with and agree with the content. 

 

The contract with the successful tenderer will automatically incorporate this Integrity Pact 

and shall be deemed as part of the final concluded contract. 

 

INTEGRITY PACT 

 

Between 

 

TRANSNET SOC LTD 

 

Registration Number: 1990/000900/30 

 

(“Transnet”) 

 

and 

 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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_____________________________________________________________________________________________________ 

 

 

PREAMBLE. 

 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the 

principles of economical use of resources, fairness and transparency in its relations with its 

Tenderers/Service Providers/Contractors. 

 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor hereby enter 

into this agreement hereinafter referred to as the “Integrity Pact” which will form part of the 

Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet as a vendor. 

 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and 

corruption by following a system that is fair, transparent and free from any undue influence prior to, 

during and subsequent to the currency of any procurement and/or reverse logistics event and any 

further contract to be entered into between the Parties, relating to such event. 

 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with undertakings 

contained in this Integrity Pact, should they want to be registered as a Transnet vendor. 

 

1 OBJECTIVES 

 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity 

Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are 

anti-competitive in nature, negotiations made in bad faith and under-pricing by following 

a system that is fair, transparent and free from any influence/unprejudiced dealings prior 

to, during and subsequent to the currency of the contract to be entered into with a view 

to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price 

in conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption 

and to observe the following principles: 

 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a promise for 

or accept directly or through intermediaries any bribe, consideration, gift, reward, favour 

or any material or immaterial benefit or any other advantage from the Tenderer, either 

for themselves or for any person, organisation or third party related to the contract in 

exchange for an advantage in the tendering process, Tender evaluation, contracting or 

implementation process related to any contract. 

 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service 

Providers/Contractor with equity, transparency and fairness. Transnet will in particular, 

before and during the registration process, provide to all Tenderers/ Service 

Providers/Contractors the same information and will not provide to any 

Tenderers/Service Providers/Contractors confidential/additional information through 
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which the Tenderers/Service Providers/Contractors could obtain an advantage in relation 

to any tendering process. 

 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage and will further treat all 

Tenderers/Service Providers/Contractors participating in the tendering process in a fair 

manner. 

 

2.4 Transnet will exclude from the tender process such employees who have any personal 

interest in the Tenderers/Service Providers/Contractors participating in the tendering 

process. 

 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or 

benefits. 

 

a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to 

solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour, 

entertainment, loan, or anything of monetary value, from any person or juridical entities 

in the course of official duties or in connection with any operation being managed by, 

or any transaction which may be affected by the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, from 

vendors, suppliers, customers, potential employees, potential vendors, and suppliers, 

or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality packages be 

accepted from or given to prospective suppliers participating in a tender process at the 

respective employee’s Operating Division, regardless of retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered, 

either directly or indirectly. This includes money, loans, equity, special privileges, 

personal favours, benefit or services. Such favours will be considered to constitute 

corruption. 

 

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary 

to prevent corrupt practices, unfair means and illegal activities during any stage of its 

Tender or during any ensuing contract stage in order to secure the contract or in 

furtherance to secure it and in particular the Tenderer/Service Provider/Contractor 

commits to the following: 

 

a) The Tenderer/Service Provider/Contractor will not, directly or through any other 

person or firm, offer, promise or give to Transnet or to any of Transnet’s employees 

involved in the tendering process or to any third person any material or other benefit 

or payment, in order to obtain in exchange an advantage during the tendering 

process; and 

b)       The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material or 
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immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any employee of Transnet, connected directly or indirectly with the tendering 

process, or to any person, organisation or third party related to the contract in 

exchange for any advantage in the tendering, evaluation, contracting and 

implementation of the contract. 

 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested 

in the contract to preclude a competitive Tender price, impair the transparency, fairness 

and progress of the tendering process, Tender evaluation, contracting and 

implementation of the contract. The Tenderer / Service Provider further commits itself 

to delivering against all agreed upon conditions as stipulated within the contract. 

 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest 

agreement or understanding, whether formal or informal with other Tenderers/Service 

Providers/Contractors. This applies in particular to certifications, submissions or non-

submission of documents or actions that are restrictive or to introduce cartels into the 

tendering process. 

 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under the 

relevant anti-corruption laws of South Africa or any other country. Furthermore, the 

Tenderer/Service Provider/Contractor will not use for illegitimate purposes or for 

restrictive purposes or personal gain, or pass on to others, any information provided by 

Transnet as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and 

address of its agents or representatives in South Africa, if any, involved directly or 

indirectly in the registration or tendering process. Similarly, the Tenderer / Service 

Provider / Contractor of South African nationality shall furnish the name and address of 

the foreign principals, if any, involved directly or indirectly in the registration or tendering 

process. 

 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or 

forged documents or information in order to influence the tendering process to the 

advantage of the Tenderer/Service Provider/Contractor or detriment of Transnet or other 

competitors. 

 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with 

a copy of its code of conduct. Such code of conduct must address the compliance 

programme for the implementation of the code of conduct and reject the use of bribes 

and other dishonest and unethical conduct. 

 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, 
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Labour, Anti-Corruption and the Environment when undertaking business with Transnet 

as follows: 

 

a) Human Rights 

 

• Principle 1: Businesses should support and respect the protection of internationally 

proclaimed human rights; and 

 

• Principle 2: make sure that they are not complicit in human rights abuses. 

 

b) Labour 

 

• Principle 3: Businesses should uphold the freedom of association and the effective 

recognition of the right to collective bargaining. 

 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

 

• Principle 5: the effective abolition of child labour; and 

 

• Principle 6: the elimination of discrimination in respect of employment and occupation. 

 

c) Environment 

 

• Principle 7: Businesses should support a precautionary approach to environmental 

challenges; 

 

• Principle 8: undertake initiatives to promote greater environmental responsibility; and 

 

• Principle 9: encourage the development and diffusion of environmentally friendly 

technologies. 

 

d) Anti-Corruption 

 

• Principle 10: Businesses should work against corruption in all its forms, including 

extortion and bribery. 

 

4 INDEPENDENT TENDERING 

 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer 

declares to fully understand that the word “competitor” shall include any individual or 

organisation, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line 

of business as the Tenderer. 

 

4.2     The Tenderer has arrived at his submitted Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 
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communication between partners in a joint venture or consortium will not be construed 

as collusive tendering. 

 

4.3     In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation]; 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender; 

e) the submission of a Tender which does not meet the specifications and conditions 

of the RFP; or 

f) tendering with the intention of not winning the Tender. 

 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Goods or Services to which his/her tender relates. 

 

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 

 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, Tenders 

that are suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] 

for criminal investigation and/or may be restricted from conducting business with the 

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which conditions are 

unacceptable and offer alternatives by written submission on its company letterhead, 

attached to its submitted Tender. Any such submission shall be subject to review by 

Transnet’s Legal Counsel who shall determine whether the proposed alternative(s) are 

acceptable or otherwise, as the case may be. 

 

5 DISQUALIFICATION FROM TENDERING PROCESS 

 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3 of this Integrity Pact or in any other form such as to put its reliability 

or credibility as a Tenderer/Service Provider/Contractor into question, Transnet may 

reject the Tenderer’s / Service Provider’s / Contractor’s application from the registration 

or tendering process and remove the Tenderer/Service Provider/Contractor from its 

database, if already registered. 
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5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3, or any material violation, such as to put its reliability or credibility 

into question. Transnet may after following due procedures and at its own discretion also 

exclude the Tenderer/Service Provider /Contractor from future tendering processes. The 

imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the circumstances of the case, which 

will include amongst others the number of transgressions, the position of the 

transgressors within the company hierarchy of the Tenderer/Service Provider/Contractor 

and the amount of the damage. The exclusion will be imposed for up to a maximum of 

10 (ten) years. However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage 

caused by it and has installed a suitable corruption prevention system or taken other 

remedial measures as the circumstances of the case may require, Transnet may at its 

own discretion revoke the exclusion or suspend the imposed penalty. 

 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

 

6.1 The process of restriction is used to exclude a company/person from conducting future 

business with Transnet and other organs of state for a specified period. No Tender shall 

be awarded to a Tenderer whose name (or any of its members, directors, partners or 

trustees) appear on the Register of Tender Defaulters kept by National Treasury, or who 

have been placed on National Treasury’s List of Restricted Suppliers. Transnet reserves 

the right to withdraw an award, or cancel a contract concluded with a Tenderer should it 

be established, at any time, that a tenderer has been restricted with National Treasury by 

another government institution. 

 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply 

Chain Policy and Procurement Procedures Manual (CPM included) are included herein by 

way of reference. Below follows a condensed summary of this restriction procedure. 

 

6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s 
details (including the identity number of the individuals and registration number of the 

entity) to National Treasury for placement on National Treasury’s Database of Restricted 

Suppliers for the specified period of exclusion. National Treasury will make the final 

decision on whether to restrict an entity from doing business with any organ of state for 

a period not exceeding 10 years and place the entity concerned on the Database of 

Restricted Suppliers published on its official website. 

 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard of 

proof to commence the restriction process is whether a “prima facie” (i.e. on the face of 

it) case has been established. 

 

6.5 Depending on the seriousness of the misconduct and the strategic importance of the 

Goods/Services, in addition to restricting a company/person from future business, 

Transnet may decide to terminate some or all existing contracts with the company/person 

as well. 
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6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the 

contract to a blacklisted company. 

 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, 

concluded a contract, or, in the capacity of agent or subcontractor, has been associated 

with such Tender or contract: 

 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time 

for the receipt of Tenders. 

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a 

contract when called upon to do so in terms of any condition forming part of the 

Tender documents. 

c) has carried out any contract resulting from such Tender in an unsatisfactory manner 

or has breached any condition of the contract. 

d) has offered, promised or given a bribe in relation to the obtaining or execution of 

the contract. 

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or 

any Government Department or towards any public body, Enterprise or person. 

f) has made any incorrect statement in a certificate or other communication with 

regard to the Local Content of his Goods or his B-BBEE status and is unable to prove 

to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

 

(ii) before making such statement, he took all reasonable steps to satisfy himself of 

its correctness. 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 
requirements and which could not be recovered from the contractor. 

h) has litigated against Transnet in bad faith. 
 

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities owned, 

controlled or managed by such persons), any companies subsequently formed by the 

person(s) guilty of the misconduct and/or an existing company where such person(s) 

acquires a controlling stake may be considered for blacklisting. The decision to extend 

the blacklist to associated companies will be at the sole discretion of Transnet. 

 

7 PREVIOUS TRANSGRESSIONS 

 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited to, 

corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 1998, 

which occurred in the last 5 (five) years with any other public sector undertaking, 

government department or private sector company that could justify its exclusion from 
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its registration on the Tenderer’s/Service Provider’s/Contractor’s database or any 

tendering process. 

 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect 

statement on this subject, the Tenderer/Service Provider/Contractor can be rejected from 

the registration process or removed from the Tenderer/ Service Provider/Contractor 

database, if already registered, for such reason (refer to the Breach of Law Returnable 

Form contained in the document.) 

 

8 SANCTIONS FOR VIOLATIONS 

 

8.1 Transnet shall also take all or any one of the following actions, wherever required to: 

 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering process 

or call off the pre-contract negotiations without giving any compensation the 

Tenderer/Service Provider/Contractor. However, the proceedings with the other 

Tenderer/ Service Provider/Contractor may continue. 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor. 

c) Recover all sums already paid by Transnet. 

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished 

by the Tenderer/Service Provider/Contractor, in order to recover the payments, already 

made by Transnet, along with interest. 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender with 

Transnet in future. 

 

9 CONFLICTS OF INTEREST 

 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a) A Transnet employee has a personal financial interest in a tendering / supplying entity; 

and 

b) A Transnet employee has private interests or personal considerations or has an affiliation 

or a relationship which affects, or may affect, or may be perceived to affect his / her 

judgment in action in the best interest of Transnet or could affect the employee’s 
motivations for acting in a particular manner, or which could result in, or be perceived as 

favouritism or nepotism. 

 

9.2 A Transnet employee uses his / her position, or privileges or information obtained while 

acting in the capacity as an employee for: 

a) Private gain or advancement; or 

b) The expectation of private gain, or advancement, or any other advantage accruing to the 

employee must be declared in a prescribed form. 

 

Thus, conflicts of interest of any Tender committee member or any person involved in the 

sourcing process must be declared in a prescribed form. 

 

9.3     If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest 

i.e., a family, business and / or social relationship between its owner(s)/ 
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member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of 

Transnet’s Board of Directors in respect of a Tender which will be considered for the 

Tender process, the Tenderer/Service Provider/ Contractor: 

a) must disclose the interest and its general nature, in the Request for Proposal (“RFX”) 
declaration form; or 

b) must notify Transnet immediately in writing once the circumstances have arisen. 
 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from 

or enter into any monetary dealings or transactions, directly or indirectly, with any 

committee member or any person involved in the sourcing process, where this is done, 

Transnet shall be entitled forthwith to rescind the contract and all other contracts with 

the Tenderer/Service Provider/Contractor. 

 

10 DISPUTE RESOLUTION 

 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its 

Tenderer / Service Provider / Contractor. When a dispute arises between Transnet and 

its Tenderer / Service Provider / Contractor, the parties should use their best endeavours 

to resolve the dispute in an amicable manner, whenever possible. Litigation in bad faith 

negates the principles of trust and good faith on which commercial relationships are 

based. Accordingly, following a blacklisting process as mentioned in paragraph 6 above, 

Transnet will not do business with a company that litigates against it in bad faith or is 

involved in any action that reflects bad faith on its part. Litigation in bad faith includes, 

but is not limited to the following instances: 

 

a) Vexatious proceedings: these are frivolous proceedings which have been instituted 

without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either 

in giving evidence or on an affidavit; 

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper foundation, 

scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the 

court process in order to gain a competitive advantage during a Tender process. 

 

11 GENERAL 

 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the 

Republic of South Africa. 

 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the law relating to any civil or 

criminal proceedings. 

 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid 

for an indefinite period unless cancelled by either Party. 

 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder 

of this Integrity Pact remains valid. 
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11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent 

or corruptive behaviour of one or more Transnet employees, Transnet expects its 

Tenderer/Service Provider/Contractor to report this behaviour directly to a senior 

Transnet official/employee or alternatively by using Transnet’s “Tip-Off Anonymous” 
hotline number 0800 003 056, whereby your confidentiality is guaranteed. 

 

The Parties hereby declare that each of them has read and understood the clauses of this 

Integrity Pact and shall abide by it. To the best of the Parties’ knowledge and belief, the 

information provided in this Integrity Pact is true and correct. 

 

 

I …………………………………………………………………………………………….. duly authorised by the 

tendering entity, hereby certify that the tendering entity are fully acquainted with the contents 

of the Integrity Pact and further agree to abide by it in full. 

 
 

Signature ………………………………… 

 
 

Date ……………………………………….. 
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T2.2-19: Supplier Code of Conduct 

 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and 

obtaining services. This however must be done in an open and fair manner that supports and drives a 

competitive economy. Underpinning our process are several acts and policies that any supplier dealing 

with Transnet must understand and support. These are: 

           The Transnet Procurement Policy – A guide for Tenderers. 
 

           Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management): fair, equitable, transparent, competitive and cost effective; 

           The Public Finance Management Act (PFMA); 

 

           The Broad Based Black Economic Empowerment Act (BBBEE) 

 

           The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

 

           The Construction Industry Development Board Act (CIDB Act). 
 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of 

Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively 

competing in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. 

As such, our transformation is focused on adopting a performance culture and to adopt behaviours that 

will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 
 

           Transnet and its employees will follow the laws of this country and keep accurate business 

records that reflect actual transactions with, and payments to, our suppliers. 

           Employees must not accept or request money or anything of value, directly or indirectly, 

from suppliers. 

           Employees may not receive anything that is calculated to: 

 

-      Illegally influence their judgement or conduct or to ensure the desired outcome of a 

sourcing activity; 

 

-      Win or retain business or to influence any act or decision of any person involved in 

sourcing decisions; or 

 

-      Gain an improper advantage. 
 

       There may be times when a supplier is confronted with fraudulent or corrupt behaviour of 

Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to 

report these acts. (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

           Suppliers are expected to comply with all applicable laws and regulations regarding fair 

competition and antitrust practices. 
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           Transnet does not engage with non-value adding agents or representatives solely for the 

purpose of increasing B-BBEE spend (fronting). 
 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 
 

       Generally, suppliers have their own business standards and regulations. Although Transnet 

cannot control the actions of our suppliers, we will not tolerate any illegal activities. These 

include, but are not limited to: 

-          Misrepresentation of their product (origin of manufacture, specifications, intellectual 

property rights, etc); 

 

-          Collusion; 

 

-          Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

 

-          Corrupt activities listed above; and 

 

-          Harassment, intimidation or other aggressive actions towards Transnet employees. 
 

       Suppliers must be evaluated and approved before any materials, components, products or 

services are purchased from them. Rigorous due diligence is conducted and the supplier is 

expected to participate in an honest and straight forward manner. 

       Suppliers must record and report facts accurately, honestly and objectively. Financial records 

must be accurate in all material respects. 
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Transnet Freight Rail   

Tender Number: ERAC-WGO-49302 

Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND ROAD 

DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 
____________________________________________________________________________________________________ 

Conflicts of Interest 

 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the 

ability to act in the best interests of Transnet SOC Limited. 

           Doing business with family members. 
 

           Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the 

extent such terms are not included in contractual obligations and any of the above code is breached, 

then Transnet reserves its right to review doing business with these suppliers. 

 

 

 

 

I, of 
 

(insert name of Director or as per Authority (insert name of Company) 

Resolution from Board of Directors) 

 

 
 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the 

“Transnet Supplier Code of Conduct.” 

 

 

Signed this on day ___________________________ at ________________________________ 

 

 

 

 

 

_________________________ 

 

Signature 
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T2.2-20: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and 

April 2013) requires that the Contractor provides the insurance stated in the insurance table 

except any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices. 
Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment. 
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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Supply, Delivery and Installation of Mechanical Equipment and Road 
Decanting Pipework at Witbank Diesel Depot 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The offered total of the Prices inclusive of VAT is  

(in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date of award.  
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
. 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

  

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for main 

Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2  Changes in the law 

  X7: Delay damages 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

Address 

 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street 

Braamfontein  

Johannesburg  

2000 

 
Cnr. North Reef and Jet Park Road, Elandsfontein, 

Boksburg, Gauteng, 1601 
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10.1 The Project Manager is: (Name) Thulani Xulu 

 Address Cnr. North Reef and Jet Park Road, Elandsfontein, 
Boksburg, Gauteng, 1601  

 Tel 011 878 7138 / 082 523 5258 

 e-mail Thulani.xulu@transnet.net 

10.1 The Supervisor is: (Name) Siyanda Ngidi 

 Address Cnr. North Reef and Jet Park Road, 

Elandsfontein, Boksburg, Gauteng, 1601 

 Tel No. 066 328 1007 

 e-mail Siyanda.Ngidi@transnet.net 

11.2(13) The works are  Supply, Delivery and Installation of Mechanical 

Equipment and Road Decanting Pipework at 

Witbank Diesel Depot. 

11.2(14) The following matters will be included 

in the Risk Register 

1. Vehicle movement on site 

2. Possible injury of employees on site 

3. Disruption of Operations 

4. Fire hazard 

11.2(15) The boundaries of the site are  As stated in Part C4.1.”Description of the Site and 
it surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of 

the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole of 

the works is 

10 March 2025 

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is 11 February 2025 
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32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

 

1 week. 

35.1 The Employer is not willing to take 

over the works before the Completion 

Date. 

 

4 Testing and Defects  

42.2 The defects date is  6 months after Completion of the whole of the 

works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is monthly 

on the   

25th (twenty fifth) day of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last day 

of the month following the month during which a 

valid Tax Invoice and Statement were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of South 

Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

  and these measurements: supplied by the South 

African Weather Services 

 The place where weather is to be 

recorded (on the Site) is: 

The nearest weather recording to the Contractor’s 
Site establishment area 

 The weather data are the records of 

past weather measurements for each 

calendar month which were recorded 

at:  

at the nearest weather recording to the Site and 

which are available from the South African 

Weather Services 
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 and which are available from:  South African Weather Service 012 367 6023 or 

info3@weathersa.co.za. 

 

7 Title No additional data is required for this section of 

the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

84.1 

 

The Employer provides these 

insurances from the Insurance Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy for 

Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy for 

Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the works, 

Plant and Materials & Equipment) and liability for 

bodily injury to or death of a person (not an 

employee of the Contractor) arising out of or in 

connection with the performance of the 

Contract as stated in the insurance policy for 

Contract Works / Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy for 

contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

mailto:info3@weathersa.co.za
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 4 Insurance against: Contract Works SASRIA insurance subject to the 

terms, exceptions and conditions of the SASRIA 

coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by the 

SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and every 

theft claim, 0,1% of the contract value subject to 

a minimum of R2,500 and a maximum of R25,000. 

 Note:  The deductibles for the insurance as stated above 

are listed in the document titled “Certificate of 

Insurance: Transnet (SOC) Limited Principal 

Controlled Insurance.” 

84.1 

 

The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is  

 

 

The Contractor must comply at a minimum with 

the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design of 

any part of the works shall be provided by the 

Contractor the Contractor shall satisfy the 

Employer that professional indemnity 

insurance cover in connection therewith has 

been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be incorporated 

into the works at premises other than the site, 

the Contractor shall satisfy the Employer that 

such plant & materials, components or other 

goods for incorporation in the works are 

adequately insured during manufacture 

and/or fabrication and transportation to the 

site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be noted 

by endorsement to the Contractor’s policies of 

insurance as well as those of any sub-

contractor 
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  4 Motor Vehicle Liability Insurance comprising 

(as a minimum) "Balance of Third Party" Risks 

including Passenger and Unauthorised 

Passenger Liability indemnity with a minimum 

indemnity limit of R 5 000 000. 

  5 The insurance coverage referred to in 1, 2, 3 

and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to the 

Project Manager the original and the duplicate 

original of the policy or policies of insurance 

and the receipts for payment of current 

premiums, together with a certificate from the 

insurer or insurance broker concerned, 

confirming that the policy or policies provide 

the full coverage as required. The original 

policy will be returned to the Contractor. 

84.2 The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the 

works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not an 

employee of the Contractor) caused 

by activity in connection with this 

contract for any one event is   

  

Whatever the Contractor requires in addition 

to the amount of insurance taken out by the 

Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the insurance 

policy for contract works and public 

liability selected from: 

Principal Controlled Insurance (PCI), 

Principal Controlled Contractors 
Liability Insurance, and Project 

Specific Insurance 

 
 

Select one  

PCI - < 
R100m 

√ 

PCI Liab only  

PSI - >R100m  

9 Termination There is no additional Contract Data required for 

this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

No additional data is required for this Option. 
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60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an agreement 

on the Adjudicator, the Chairman of the 

Association of Arbitrators will appoint an 

Adjudicator. 

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator nominating body is 

entered, it is: 

 

the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The place where arbitration is to be 

held is 

Johannesburg , South Africa 

 The person or organisation who will 

choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure does 

not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of the 

whole of the works are 

 

R 500.00 per day 

X16 Retention   

X16.1 The retention free amount is  

 

The retention percentage is  

Nil 

 

10% on all payments certified.  
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X18 Limitation of liability  

X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

X18.5 

The Contractor’s liability to the 
Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the Contractor’s 
liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to: 

 

The Contractor’s liability for Defects 

due to his design which are not listed 

on the Defects Certificate is limited 

to: 

 

The Contractor’s total liability to the 

Employer for all matters arising under 

or in connection with this contract, 

other than excluded matters, is 

limited to: 

 

The end of liability date is 

Nil   

 

 

 

 

The deductible of the relevant insurance policy  

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

12 months after Completion of the whole of the 

works 

Z Additional conditions of contract 

are:  

 

Z1 

 

 

Z1.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

 

 

Insert the additional core clause 27.5 

 

27.5. In the instance that the Contractor is a joint 

venture, the Contractor shall provide the 

Employer with a certified copy of its signed joint 

venture agreement, and in the instance that the 

joint venture is an ‘Incorporated Joint Venture,’ 
the Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

 

The Joint Venture agreement shall contain but not 

be limited to the following: 
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• A brief description of the Contract and 

the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of each 

of the constituents and of the Joint 

Venture; 

• The constituent’s interests;  
• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute resolution 

procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead partner 

in the joint venture confirming 

the authority of the lead partner 

to bind the joint venture through 

the Contractor’s representative; 

iii. Identification of the roles and 

responsibilities of the 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital requirements 

for the Joint Venture and the 

extent to which and manner 

whereby this will be provided 

and/or guaranteed by the 

constituents from time to time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting services 

to the Joint Venture. 



 
Transnet Freight Rail   

Contract Number: ERAC-WGO-49302 
Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND ROAD 

DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 
 

 

 
CPM 2020 Rev 04 PAGE 10 Part C1: Contract Data 
                            Contract Data provided by the Employer 

Z1.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint Venture 

without the prior approval of the Employer.  

Z2 Additional obligations in respect 

of Termination  

 

Z2.1  The following will be included under core clause 

91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 
incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last sub-

bullet: 

 

• commenced business rescue proceedings 

(R22) 

• repudiated this Contract (R23) 

Z2.2 Termination Table  The following will be included under core clause 

90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 
reason other than R1 – R23”  

Z2.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 

or R23.” 

Z3 Right Reserved by the Employer 

to Conduct Vetting through SSA 

 

Z3.1  The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) for 

security clearances of any Contractor who has 

access to National Key Points for the following 

without limitations: 

 

1. Confidential – this clearance is based on 

any information which may be used by 

malicious, opposing or hostile elements 

to harm the objectives and functions of 

an organ of state. 
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  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile elements 

to disrupt the objectives and functions of 

an organ of state. 

3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile elements 

to neutralise the objectives and functions 

of an organ of state.  

Z4 

 

 

 

Z4.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without prejudice to 

any rights the Employer may have to take 

appropriate action later with regard to any 

declared tender rigging including blacklisting. 

Z5 

 

 

Z5.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are required to 

process information obtained for the duration of 

the Agreement in a manner that is aligned to the 

Protection of Personal Information Act.  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - June 2005 

(with amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes (ECC3-GN) in order 

to understand the implications of this Data which the tenderer is required to complete.  An example of the 

completed Data is provided on pages 156 to 158 of the ECC3 Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is  _________% 

 The subcontracted fee percentage is   _________ % 

11.2(18) The working areas are the Site and Its surrounding areas 

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

  CV's (and further key persons data including 

CVs) are appended to Tender Schedule 

entitled  
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11.2(14) The following matters will be included in 

the Risk Register 

 

 

31.1 The programme identified in the Contract 

Data is 

 

 

B Priced contract with bill of quantities  

11.2(21) The bill of quantities is in  ZAR 

11.2(31)  The tendered total of the Prices is  _____________________________ (in figures)  

 

__________________________________________

__________________________________________

_________ (in words), excluding VAT  

   

 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost Components 
starting on page 60 of ECC, and “SSCC” means 

Shorter Schedule of Cost Components starting on 

page 63 of ECC. 

B Priced contract with bill of quantities Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads is:  _________   % 

21 in 

SSCC 

The published list of Equipment is the last 

edition of the list published by 

 

_______________________________ 

 The percentage for adjustment for 

Equipment in the published list is 

 

___________% (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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PART 2: PRICING DATA 

 

Document reference Title No of 

pages 

C2.1 Pricing instructions: Option B 3 

C2.2 The bill of quantities 4 
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C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B 

states: 

Identified 

and defined 

terms 

11 

11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in 

accordance with this contract to accommodate implemented 

compensation events and for accepted quotations for acceleration. 

(22) Defined Cost is the cost of the components in the Shorter 

Schedule of Cost Components whether work is subcontracted or not 

excluding the cost of preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for 

each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the 

work covered by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or 

be covered by immediately following work. 

  (31) The Prices are the lump sums and the amounts obtained by 

multiplying the rates by the quantities for the items in the Bill of 

Quantities. 

 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured 

using quantities and rates or stated as lump sums.  Value related items are not used.  Time related 

items are items measured using rates where the rate is a unit of time. 
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1.2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 
Information”.  This confirms that instructions to do work or how it is to be done are not included in 
the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 
Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 

does not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only 

a pricing document.   

1.3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to 

consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 

Contract (June 2005) Guidance Notes before preparing the bill of quantities or before entering 

rates and lump sums into the bill.  

Historically bill of quantities based contracts in South Africa have been influenced by the different 

approaches of the civil engineering and building sectors of the industry through their respective 

discipline based standard forms of contract and methods of measurement.  This is particularly 

apparent in the approach to the Preliminary and General bill.   On the other hand, because ECC 

caters for a number of disciplines in the same contract, including electrical works, a different 

approach not currently found in local methods of measurement to the Preliminary & General bill 

items may have been used.   

The NEC approach to the P & G bill assumes use will be made of method related charges for 

Equipment applied to Providing the Works based on durations shown in the Accepted Programme, 

fixed charges for the use of Equipment that is required throughout the construction phase, time 

related charges for people working in a supervisory capacity for the period required, and lump 

sum charges for other facilities or services not directly related to performing work items typically 

included in other parts of the bill. 
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2. Measurement and payment 

2.1. Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 

being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 

everything necessary as incurred or required by the Contractor in carrying out or 

providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 

assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 

provided, and no rates or prices are included in the bill specifically for such matters, then 

the Contractor is deemed to have allowed for all costs associated with such requirements 

within the tendered rates and Prices in the Bill of Quantities. 

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 

items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 

 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 
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2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 

rates in the bill of quantities.  If a number of items are grouped together for pricing 

purposes, this will be treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily 

represent the actual amount of work to be done.  The quantities of work assessed and 

certified for payment by the Project Manager at each assessment date will be used for 

determining payments due and not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for 

the purposes of identifying the items.  More detail regarding the extent of the work 

entailed under each item is provided in the Works Information. 
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C2.2 The bill of quantities 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

1 PRELIMINARY & GENERAL          

1.1 FIXED-CHARGE AND VALUE 
RELATED ITEMS 

        

1.1.1 Contractual Requirements  
 

each 1     

1.1.2 Site establishment  
 

each 1     

1.1.3 Site De-establishment 
 

each 1     

 1.1.4 Safety & Environmental obligations 
 

each 1     

1.1.5 Supervision & Support 
 

each 1     

1.1.6 Provision of Quality Control Pack 
 

each 1     

 1.1.7 Contractor insurance each 1     

        R 

         

1.2 REFUELLING FACILITY       

1.2.1  Remove existing flowmeter on the 
refuelling line. 
 

each 1     

 1.2.2 Supply and install mechanical 
flowmeter (LC15) with digital display. 
 

each 1     

 1.2.3 Install calibration points as per the 
process flow diagram. 
 

each 2     

 1.2.4 Supply and install 3-inch ball valve. 
 

each 1     

 1.2.5 Supply and install pressure gauges as 
per process flow diagram. All gauges 
must be installed in such a way that it 
can be isolated when doing calibration. 
 

each 2     

 1.2.6 Supply and install refuelling hose 
 

M 10     

 1.2.7 Supply and deliver Wiggins nozzle. 
 

each 2     
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 1.2.8 Supply and install retractable self-
winding reel for refuelling pipe. 
 

each 1     

1.2.9 Supply and install breakaway coupling. 
 

each 1   

1.2.10 Supply and install swivel coupling. 
 

each 1   

     R 

      

1.3 DECANTING FACILITY     

1.3.1 Remove existing flowmeter on the 
decanting line. 
 

each 1   

1.3.2 Supply and install the mechanical 
flowmeter (LC25) with digital display.  
 

each 1   

1.3.3 Install calibration points as per the 
process flow diagram on both sides of 
the decanting flowmeter. 
 

each 2   

1.3.4 Supply and install 4-inch carbon steel 
pipe. 
 

M 100   

1.3.5 Supply and install crimped flexible 
decanting hose. 
 

each 1   

1.3.6 Supply and install 3- inch API coupler 
(Snap on/Off connection) bevelled lip 
for ease operation-high performance 
seal-max design pressure 240 psi. 
 

each 1   

1.3.7 Supply and install steel pipe support. 
 

each 6   

1.3.8 Supply and install 3-inch non-return 
valve. 
 

each 1   

1.3.9 Supply and install ball isolation 3-inch 
valve. 
 

each 1   

1.3.10 Supply and install concentric pipe 
reducer (4-inch to 3-inch). 
 

each 1   

1.3.11 Clean existing pipeline, prepare, apply 
suitable corrosion protection coating 
(aluminium silver) and install flow 
directional arrows. 
 

M 250   

1.3.12 Supply and install a lockable dip hatch. 
 

each 1     

       R 
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1.4 CANOPY     

1.4.1 Fabricate canopy off site and transport 
to site.  
 

each 1   

1.4.2 Install canopy as per the attached 
diagram 
 

each 1   

1.4.3 Mount all mechanical and electrical 
equipment as per the attached 
diagram. 
 

each 1   

     R 

      

1.5 ELECTRICAL WORKS     

1.5.1 Supply and install circuit breaker. 
 

each 1   

1.5.2 Run cable from the circuit breaker to 
the stop and start button. 
 

M 200   

      

1.5.3 Supply and install stop and start 
emergency stop button. 
 

each 1   

1.5.4 Connect stop and start button to the 
centrifugal pump.  
 

each 1   

1.5.5 Supply and install high mast lighting 
pole (Diameter - 100mm, Height-12m) 
 

each 4   

1.5.6 Supply and install 1000 watts outdoor, 
waterproof LED flood lights with 
automatic motion sensor. 
 

each 4     

       R 

      

1.6 GENERAL     

1.6.1 Perform testing (NDT examinations 
and pressure testing) and provide 
examination results. 

 

each 1   

1.6.2 Commissioning and testing of newly 
installed mechanical and electrical 
equipment and issue sign off. 
 

each 1   

     R 
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  Sub Total R 

  Vat @15% R 

  Total including Vat R 
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SECTION 1 

1 Description of the works 

1.1 Executive overview 

This specification covers the supply, delivery and installation of mechanical equipment 

and road decanting pipework at Witbank Diesel Depot to adopt a modern technology for 

better operations. 

 

The key deliverables of this project will contain the following: 

- Provide upgrade on the existing equipment to ensure optimum performance and 
durability. 

- Adoption of modern technology as we strive to a have world class fuelling facility. 
- Installation of a road decanting pipework 
- A well detailed report for the NDT tests conducted on the welds in accordance with 

ASME B31.4 

1.2 Current As is Situation 

The Witbank Diesel Depot is currently using old flowmeters which requires an upgrade to ensure 

operational efficiency and accuracy. Furthermore, the depot decants from road to rail then to the 

bulk storage tank which is time consuming, and it has been giving us challenges with regards to 

stock differences. This will have a direct impact stock management and improves operations within 

the business. 

 

1.3 Employer’s objectives  

The project aims to supply, deliver, and install mechanical equipment and road decanting pipework 
within the Witbank Diesel Depot to improve operational efficiency. 
. 

1.4 Interpretation and terminology 

The following abbreviations are used in this Works Information: 

Abbreviation Meaning given to the abbreviation 

BBBEE Broad Based Black Economic Empowerment 

CEMP Construction Environmental Management Plan 

CSHEO Contractor’s Safety, Health and Environmental Officer 

CM Construction Manager 

NDT Non-Destructive Testing 

EO Environmental Officer 
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HAW Hazard Assessment Workshop  

HAZOP Hazard and Operability Study 

HSSP Health and Safety Surveillance Plan 

IP Industrial Participation 

IR Industrial Relations 

 

ASME 

 

American Society of Mechanical Engineers 

OEM Original Equipment Manufacturer 

TFR Transnet Freight Rail 

RNC Rail Network Construction 

API American Petroleum Institute 

TRV Thermal Relief Valve  

IPP Industrial Participation Policy  

IPO Industrial Participation Obligation  

IPS Industrial Participation Secretariat 

IRCC Industrial Relations Co-ordinating Committee  

JSA Job Safety Analysis 

CIRP Contractor’s Industrial Relations Practitioner 

Native Original electronic file format of documentation 

PES Project Environmental Specifications 

PHA Preliminary Hazard Assessment 

PIRM Project Industrial Relations Manager 

PIRPMP Project Industrial Relations Policy and Management Plan  

PLA Project Labour Agreements 

PSIRM Project Site Industrial Relations Manager  

PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 
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QA Quality Assurance 

SANS South African National Standards 

SASRIA South African Special Risks Insurance Association 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

SHEC Safety, Health and Environment Co-ordinator 

SIP Site Induction Programme  

SMP Safety Management Plan 

SSRC Site Safety Review Committee 
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2 Engineering and the Contractor’s design 

2.1 Employer’s design 

2.1.1 The Employer’s design for the works is:  

• Works Information 

• Technical specifications  

• Drawings 

 

2.1.2 The Employer grants the Contractor a licence to use the copyright in design data 

presented to the Contractor for the purpose of the works.  

 

2.2 Equipment required to be included in the works 

2.2.1 None 

 

3 Construction 

3.1 Temporary works, Site services & construction constraints 

3.1.1 Employer’s Site entry and security control, permits, and Site regulations 

 

The work to be carried is at the Witbank Diesel Depot.   

 

The GPS Co-ordinates: Longitude: E: 29o 12’ 21.25” 

 Latitude:  S: 25o 52’ 37.33” 

 

 

3.1.2 The Contractor shall always ensure the safe passage of traffic to and around the working 

areas.  No lights are to be fixed anywhere without written approval from the Project 

Manager. 
 

3.1.3 Restrictions to access on Site, roads, walkways and barricades 

 

Access permits for the contractor’s staff and vehicles to be arranged with the Project 

Manager for the duration of the construction period. 
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Access permits shall be made by the Contractor to a standard acceptable to the Project 

Manager, to be allowed for within the Contractor’s access control provision and shall 

include at least the following information: 

 

Company name and logo. 
Employees name and ID number. 
Date of issue and period of validity. 
Company details 

- Telephone number 
- Fax number 
- E-mail address 

 

3.1.4 People restrictions on Site; hours of work, conduct and records: 

 

3.1.4.1 The working hours shall be in accordance with the requirements of the Department of 

Labour or with the agreement of the relevant trade unions.  This information relating to 

working hours shall be supplied to the Project Manager prior to commencement of the 

proposed working hours. 

 

3.1.4.2 The Contractor keeps daily records of his people engaged on the Site and Working Areas 
(including Subcontractors) with access to such daily records available for inspection by the 
Project Manager at all reasonable times. 

 

3.1.5 Health and safety facilities on Site  

 

The provision of security for the Contractor’s site establishment shall be his own responsibility. 
 

Both the “Factories, Machinery and Building work Act (Act 22 of 1941) and the 
“Machinery and Occupational Safety Act (Act 6 of 1983)” shall, wherever they appear in 
the SANS 1200 standardized specifications, be substituted by the “Occupational Health 
and Safety Act (Act 85 of 1993)”. 

 

3.1.6 Cooperating with and obtaining acceptance of others 

 

The Contractor shall not commit or permit any act that may interfere with the performance of the 
other parties operating in the area and shall carry out work in close liaison with the Project 
Manager. 

 

3.1.7 Publicity and progress photographs  

 

3.1.8.1 The Contractor shall obtain the permission and approval of the Project Manager before 

erecting any notice boards or using the details of the contract in any advertising media. 
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3.1.8.2 The Contractor does not advertise the contract or the project to any third party, nor 

communicate directly with the media (in any jurisdiction) whatsoever without the express 

written notification and consent of the Project Manager. 

 

3.1.8 Contractor’s Equipment 
 

3.1.9.1 The Contractor keeps daily records of his Equipment used on Site and the Working 

Areas (distinguishing between owned and hired Equipment) with access to such daily 

records available for inspection by the Project Manager at all reasonable times. 

 

3.1.9.2 All equipment, scaffolding, or any other equipment necessary shall be supplied by the 

Contractor 

  to successfully execute the Works safely, to completion. All tools, test equipment, i.e. 

wind-speed 

  indicators, rain meter etc. shall be supplied by the Contractor. 

 

3.1.9 Equipment provided by the Employer 

 

None. 

 

3.1.10 Site services and facilities: 

 

3.1.11.1 The Contractor shall make his own arrangements for the supply of services such as 

electricity,potable water, ablutions, fire protection, lighting and all other services required for 

undertaking the works. The Contractor shall provide, maintain and finally remove proper 

portable latrines of sufficient number at his cost.  Latrines shall be properly constructed and 

placed in suitable positions and maintained in a clean and sanitary working condition. 

 

3.1.11.2 Where any of the above services can be made available by the Employer, the cost of 

meters,connections, reticulation and all other usage costs associated with the provision of 

services shall be to the Contractor’s account. The applicable tariffs will be those that the Local 

Authority charges Transnet and shall be obtained by the Contractor. 

 

3.1.11 The Employer provides the following facilities for the Contractor: 
 

3.1.12.1 A Suitable construction site will be made available free of charge to the Contractor for the 

   duration of the contract.  
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3.1.12.2 The site shall be clearly sign posted as being a construction site and shall be compliant with the 

   relevant prevailing safety regulations and restrictions that might be in place until the Contractor 
   has de-established from site and has been approved by the Project Manager or his duly 

   appointed representative. 
 

3.1.12.3 The layout of any construction site, if required, shall be submitted to the Project 

Manager for his approval before the Contractor starts erecting his camp 

 

3.1.12.4 Wherever the Employer provides facilities (including, inter alia, temporary power, 

water, waste disposal, telecommunications etc) for the Contractor’s use within the 

Working Areas and the Contractor adapts such facilities for use, then the Contractor 

makes good and provides full reinstatement to the land (including all apparatus of the 

Employer and Others in, on or under the land) and surrounding areas to its original 

standard upon dismantling of such facilities and hand-back to the Employer. 

 

 

3.1.12 Facilities provided by the Contractor: 

 

3.1.13.1 The Contractor shall make his own arrangements for the accommodation of all labour and 

  comply with the requirements of the respective authorities.   
 

3.1.13.2 No accommodation for the Contractor’s and/or sub-contractor’s employees will be available 

   on site. No employee, with the exception of security watchmen, may, without written approval 
   from the Project Manager, be accommodated on site. 
 

3.1.13.3 The Contractor shall, at his own expense, provide for security and access to his construction 
sites as he may require. Control of access for construction plant onto public roads shall be in 
accordance with the requirements of the relevant roads authority and Project Manager. 

 

3.1.13.4 No liability will be accepted by Transnet for the safekeeping of the Contractor’s 

materials.  

 

3.1.13 The Contractor provides the following facilities for the Project Manager and Supervisor: 

 

3.1.14.1 The Contractor is to provide offices for two purposes, one for housing the engineers 

when they are on site, and the other to act as a boardroom to house site meetings.  The 

boardroom shallaccommodate at least 8 persons. 

 

3.1.14.2 Telephone facilities:  

 

 a)  Telephone facilities for the use of the Project Manager are not required however the 

   Contractor shall ensure that a communication system is available for the 
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transmission of information within a reasonable time. The Contractor will also be required to 

have a cell phone for his/her own use. The area is well covered by the cell phone network. 

 

 b) The Contractor is required to have access to an internet connection for them to be 

able tosend out all the required documents including reports 

 

3.1.14 Existing premises, inspection of adjoining properties and checking work of Others 

 

3.1.15.1 The Contractor and the Project Manager will inspect the immediate surroundings and 
record any damage before work is started. 

 

3.1.15 Underground services, other existing services, cable and pipe trenches and covers 

 

3.1.16.1 The Contractor is required to liaise with the Project Manager and establish as accurately as 

  possible, the location of the various existing services such as drains, underground and 

  overhead telephone and electricity lines, ducts, poles, water mains, fittings, railway lines, etc. 
  situated within the Works area and record all such information on a suitable “marked-up” 
  drawing for reference at all times before any excavation or other work likely to affect the existing 

  services commences. No services drawings are to be supplied. 
  

NB: Use specialist equipment to detect and note existing underground services so as to prevent 
future damage and /or injury to persons. 

 

3.1.16.2 All existing services shall at all times be protected and/or barricaded where these maybe 

  affected by the Works or where these may endanger the safety of personnel. 
 

3.1.16.3 Should relocation of existing services be necessary, this will either be carried out by Transnet 
  or the Contractor under day works rates were instructed by the Project Manager in writing. 
  Should known services be damaged by construction, the cost of repairs will be for the 

  Contractor’s account. 
 

3.1.16.4 Where the Contractor damages a service due to negligence, he shall bear full cost of repairs to 

  the service. These repairs will be carried out by the relevant authority, or at their discretion, by 

  the Contractor to the satisfaction of the relevant authority. 
 

3.1.16 Giving notice of work to be covered up  

 

The Contractor shall give 24 hours notice to the Project Manager before covering any 

work. 

 

3.1.18 Restoring of work site 
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3.18.1 Progressive and systematic finishing and tidying will form an essential part of this contract. 
  Under no circumstances shall spoil, rubble, materials, equipment, or unfinished operations be 

  allowed to accumulate unnecessarily and in the event of this occurring the Project Manager 
  shall have the right to withhold payment for as long as necessary in respect of the relevant 
  works in the area(s) concerned. 
 

3.18.2 All rubble to be dumped at an approved dumping site; and proof of dumping must be 

produced. 

 

3.2 Completion, testing, commissioning and correction of Defects 

3.2.1 The work to be done by the Completion Date 

 

On or before the Completion Date the Contractor shall have done everything required to Provide 

the. The Project Manager cannot certify Completion until all the work has been done and is also 

free of Defects, which would have, in his opinion, prevented the Employer from using the works 

and others from doing their work. 

 

3.2.2 Access Given by the Employer for Correction of Defects 

 

The Project Manager arranges for the Employer to allow the Contractor access to and use of 

part of the works which he has taken over if they are needed for correcting a Defect.  In this 

case the defect correction period begins when the necessary access and use have been 

provided 

 

3.2.3 Testing of Equipment 

 

The Contractor shall execute and submit to the Project Manager all test to prove that the 

equipment supplied under the Contract conforms in all respects to the Scope of Work. 

Successful execution of the following testing is required in respect of completion of the Works: 

 

 

3.2.3.1 Factory Acceptance Testing 

 

Any imported material and equipment need to be inspected, checked, and tested before shipment. The 
Contractor shall submit a list of all factory acceptance tests to be performed for all critical equipment 
supplied under the contract. 
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The Contractor shall prior to shipment, submit to the Project Manager all test results on Plant 

and Material that are to be manufactured or shipped from foreign destination. No material shall 

on any account be shipped before receiving the Project Manager approval in writing. 

 

3.2.3.2 Trial Operation Period 

 

On successful completion of the commissioning stage the system will be put into service by the contractor. 
The contractor shall ensure that the system is put into service in compliance with the O&M Manual and 
the OHS Act and its Regulations. 
 

A detailed procedure for conducting the trial period will be developed and agreed between the Contractor 
and the Employer. 
 

The purpose of the trial operation is to demonstrate the reliability of the works, system integrity with 
regards to system losses and evaluate the training effectiveness of the training of lab operations 
personnel. 
 

Once the trial period has commenced, the works will be operated successfully and continuously for a 
period of 1week, with interruptions only to alter plant settings, effect final settings and optimization, test 
auto-functionality and train the operator in the detail functioning of the plant. The Project Manager shall 
confirm in writing the date on which the trial operation period commenced. 
 

During the 6 weeks trial operation period, the Contractor shall record all operational data and at its 
completion submit to the Project Manager a report confirming final settings, calibration, auto control 
functions, approved tests, and successful training of the operator to the satisfaction of the Employer 
before a Taking-Over. 
 

The availability of the equipment during the trial operation period shall not be less than 98%. 
 

All failures occurring during the trial period will be subject to a root cause analysis and repaired 
accordingly by the contractor. A failure investigation analysis and close-out report shall be submitted for 
each failure of the works and included in the section dealing with total plans and reports. 
 

If declared unsuccessful, the Engineer may request a repeat of the Trial Operation period. Under 

such circumstances the Contractor shall repeat the Trial Operation Period and Performance 

Test as indicated herein within three months after the Engineer’s request. The costs in 
performing this, or any further Performance Tests, will be for the Contractor’s account. 

 

3.2.3.3 Final performance Test after completion of Trial Period 

 

Once the trial period has been completed successfully the Engineer shall set the date of the Final 
Performance Test. 
 

The Performance Test Shall establish: 
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a) The capacity and characteristics of the Works are as specified, and that they meet the 

performance guarantees. 

b) The works can meet the performance guarantee for all the operating scenarios. 

 

The equipment provided by the Contractor on site to test the performance of the equipment shall include all 
the instrumentation not included in the permanent installation, and all tools and suitable trained staff 
necessary. 
 

Upon the outcome of the Performance Test, the Contractor shall inform Personnel provided by the Employer 
of all appropriate technical information derived from the result. 
 

On successful completion of the performance Test a take-over report shall be drawn up by the 

Contractor and shall be signed by the Project Manager. 

 

3.2.3.4 Defects Notification Period 

 

All equipment supplied under this contract shall be tested and adjusted where necessary by the operator at 
the end of the set contractual Defects Notification Period, to prove that it continues to comply with the 
specified requirements. 
 

All failures during the Defects Notification Period shall be investigated. 

 

3.2.3.5 Test Plan and Reports 

 

Test reports shall be submitted after the successful completion of each testing phase. The following 
documents shall be submitted in writing to the Employer: 

a) Testing plan 

b) Progressive testing reports as detailed in the testing plan 

c) Tests on completion: commissioning report 

d) Trial operation: Trial operation report and performance test report 

e) Failure investigation reports (where necessary) during defects notification period 
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4 Plant and Materials Standards and Workmanship 

4.1 Technical Requirements 

Applicable standards are listed below. 
 

ID Standard ID Title 

1  SANS 10089 - 1: 2008   The petroleum industry Part 1: Storage and distribution of 
petroleum products in above-ground bulk installations 

5 API Publications 2023 API Management of Atmospheric Storage Tank Fires - API 
recommended practice 2021 4th Edition, May 2001 

8 SANS 1123 :2017 Pipe Flanges 

9 SANS 719: 2011 Electric welded low carbon steel pipes for aqueous fluids 
(large bore) 

10 SANS 62-1: 2013 Steel pipes: Part 1: Pipes suitable for threading and of nominal 
size not exceeding 150 mm 

11 SANS 62-2:2013 Steel pipes Part 2: Screwed pieces and pipe fittings of nominal 
size not exceeding 150 mm 

12 SANS 664-1:2011 Wedge gate and resilient seal valves for waterworks Part 2: 
Wedge gate valves 

13 ISO 5210:1991 Industrial valves -- Multi-turn valve actuator attachments 

15 SANS 1091:2012 National colour standard 

16 SANS 1765 Safety of distribution boards 

18 SANS 60947-2 Low voltage switchgear and control gear: Circuit breakers 

 

4.2 AS Built Data 

4.2.1 The Contractor will be given a complete set of prints outs of the drawings upon which he shall, 

as the work progresses, record all amendments to and deviations from the drawings as issued to 

him at the start of the contract and the actual positions and levels of all services shall be recorded 

on these as-built drawings. 

 

4.2.2 No additional payment for recording as-built data will be made, the costs related thereto shall be 

deemed to be included in the tendered rates for the related items. 

 

http://www.store.sabs.co.za/sans-62-1-2013-ed-3-03
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4.3 Part A: Mechanical works 

Design, supply, and install pipeline network with the following associated equipment: valves, 
flowmeters, refuelling hose &nozzle, and calibration points on the pipeline. Ensure that lock out 
procedure is implemented before performing any works. Decommissioning of existing piping and 
positive isolation is implemented. 

Part A: Refuelling Facility 

• Remove existing flowmeter on the refuelling line and install mechanical 

flowmeter (LC15) with digital display. 

• Installation of calibration points as per the process flow diagram. 

• Supply and install 3-inch ball valve. 

• Supply and install pressure gauges as per process flow diagram. All gauges 

must be installed in such a way that it can be isolated when doing calibration. 

• Supply and install refuelling hose. 

• Supply and deliver Wiggins nozzle. 

• Supply and install retractable self-winding reel for refuelling pipe. 

• Supply and installation of breakaway coupling and swivel coupling 

 

  Part B: Road Decanting facility 

• Remove existing flowmeter on the decanting line and install the mechanical 

flowmeter (LC25) with digital display.  

• Installation of calibration points as per the process flow diagram on both sides 

of the decanting flowmeter. 

• Supply and install 4-inch carbon steel pipe, tap form the existing line. 

• Supply and install crimped rubber flexible decanting hose. 

• Supply and install 3- inch API coupler (Snap on/Off connection) bevelled lip for 

ease operation-high performance seal-max design pressure 240 psi. 

• Supply and install steel pipe support. 

• Supply and install 3-inch non-return valve. 

• Supply and install ball isolation 3-inch valve. 

• Supply and install concentric pipe reducer (4-inch to 3-inch). 

• Clean existing pipeline, prepare, apply suitable corrosion protection coating 

(aluminium silver) and install flow directional arrows, refer to table 1. 

• Modify existing gooseneck breather pipe and install a lockable dip hatch. 
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Part D: Canopy 

• Fabricate canopy off site and transport to site.  

• Installation of a canopy as per the attached diagram.  

• Mount all mechanical and electrical equipment as per the attached diagram. 

 

Part E: Electrical works 

• Supply and install circuit breaker. 

• Run cable from the circuit breaker to the stop and start button. 

• Supply and install stop and start emergency stop button. 

• Connect stop and start button to the centrifugal pump.  

• Supply and install high mast lighting pole (Diameter - 100mm, Height-12m) 

• Supply and install 1000 watts outdoor, waterproof LED flood lights with 

automatic motion sensor. 

Part F: General 

• Perform testing (NDT examinations and Pressure Testing) and provide 

examination results. 

• Commissioning and testing of all newly installed mechanical and electrical 

equipment and issue sign off. 

 

Table 1 

 

Generic Type Apply By 

Theoretical 
Coverage 

m²/lt at D.F.T. 
(microns) 

Film Thickness 
(Microns) 

Minimum 
Time 

Between 
Coats at 

25°C 

No. 
Coat

s 

Coating 
Wet 
Film 

Dry 
Film 

        

Patch Prime:    

1 Carbomastic 15 
Aluminium-filled 
epoxy mastic 

B, AS, CS 7,2 @ 125µm 140µm 125µm 24 Hrs 

Complete Coat:     

1 Carbothane 134 
Aliphatic acrylic 
polyurethane 

CS, AS, B 12,0 @ 40µm 85µm 40µm 3 Hrs 
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1      40µm  

 

I. Surface Preparation 
 

 
Generic 

Type 

Apply 
By 

Theoretical 
Coverage m²/lt at 
D.F.T. (microns) 

Film Thickness 
(Microns) 

Minimum 
Time 

Between 
Coats at 

25°C 

No. 
Coats 

Coating Wet Film 
Dry 
Film 

        

1 Phenoline 187 UHS 

Amine 
Modified 
Epoxy 

S, B, R 4,0 @ 250µm 255µm 250µm 
16 Hrs min 

36 Hrs max 

        

1 Phenoline 187 UHS 

Amine 
Modified 
Epoxy 

S, B, R 4,0 @ 250µm 255µm 250µm 
16 Hrs min 

36 Hrs max 

        

2      500µm  

 

Note: The awarded bidder will be held liable for any repairs (expect if damaged) to the works for the 
period of 12 months from the date of completion of works and acceptance by Transnet. 

4.4 Specifications  

a. Refuelling hose Ø 50mm, 10 bar rated, length 10M. 

b. ZZ9A1 Wiggins nozzle. 

c. 80mm valves (normal or special) refer to ASME B31.4. 

d. Pressure gauge - (1000KPA) (Wika Gauges glycerine filled). 

e. Poles for canopy – hot dip galvanized square tubes(100mmx100mmx4mm). 

f. Roof sheeting – Chroma deck IBR roof sheets (0,8mm thickness). 

g. Carbon steel pipe, schedule 40(ensure compliance with ASME B31.4/ API 1104). 

h. Decanting hose (ID-3-inch, WP-10Bar, BP-30Bar, L-10m). 
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4.5 Guarantees of performance 

The Contractor shall guarantee the output and efficiency of all machines, which guarantees shall be binding 
under the Contract. 

The fulfilment of these guarantees shall be demonstrated at the Contractor’s factory premises, or a suitable 
off-site test facility approved by the Project Manager. 

All measuring instruments used in the tests shall have previously been certified by an independent testing 

authority, not more than one month prior to the test and to the Project Managers satisfaction. 

 

4.6 Safe Working Access 

The Contractor to submit his methodology that will be adopted to access the site, to execute the work 

safely and the method and plant he will be utilizing to carry out the works. 
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4.7 Information to be obtained from Site 

The attendance of a site clarification meeting will be compulsory and the prospective Contractors shall 
visit the site of the proposed Works and acquaint themselves with the nature of the Works, the conditions 
under which the work is to be performed, the means of access, any limitations or other authorities and in 
general with all matters that influence or affect the contract. 

Contractors shall be deemed to have allowed in their tender for any additional cost to be involved due to 

the foregoing, as no claims for any extras in connection with the position or nature of the work will be 

entertained. 

 

4.8 Daily site Diary and inspection book 

 

The Contractor shall provide an A4 size triplicate book to be used as a Daily Diary for the duration of the 
Contract.  The Project Manager shall retain the original copy and the Contractor shall retain the first and 
second copy. The diary shall be completed on a daily basis. 
 

In addition to this the Contractor shall provide an A4 size triplicate book to act as Site Instruction Book. 

The Project Manager shall retain the original copy and the Contractor shall retain the first and second 

copy. The diary shall be completed on a daily basis. Only the Project Manager or his Supervisor will have 

the authority to issue site instructions to the Contractor. 

 

5 List Of Drawings 

5.1 Drawings issued by the Employer 

No drawings supplied.  



 

Transnet Freight Rail   

Contract Number: ERAC-WGO-49302 

Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND 
ROAD DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 
 

 

 

 

SECTION 2 

6 Management and start up 

6.1 Management meetings 

 

The Contractor shall attend management meetings at the Project Manager’s request. The 

Contractor will also be required to attend a safety meeting.  The Contractor will also attend a 

kick off meeting and a close off meeting. The Contractor will be required to present all relevant 

information including early warnings of compensation events, quality plans, schedules, 

(including progress) subcontractor management, and health, environmental and safety issues 

at such meetings. 

 

All meetings are to be recorded using minutes or a register prepared and circulated by the 

person who convened the meeting. Such minutes or register are not to be used for the purpose 

of confirming actions or instructions under the contract as these are to be done separately by 

the person identified in the conditions of contract to carry out such actions or instructions. 

6.2 Documentation Control 

 

The Contractor shall submit all documentation complying with the Employer’s standards and 

requirements.  The Employer will issue all relevant documentation and drawings, including 

revisions, to the Contractor, but control, maintenance and handling of these documents will be 

the Contractor’s sole responsibility and at its expense, and managed with a suitable document 

control system. 

6.3 Safety risk management 

6.3.1 General 

 

The Contractor’s attention is directed to the Health and Safety Specification TFR-ISM-RN-R&C-FM009, 
and in particular to his Health & Safety Program, which must be submitted with his tender, as well as the 
requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended and 
Regulations issued in terms thereof or un-repealed regulations issued in terms of the former Act no. 6 of 
1983, in their entirety. 

 

Without derogating from the Act or any un-repealed regulations issued in terms of legislation, or without 
purporting to limit the Contractor's responsibilities, the following are brought to the Contractor's attention: 

 

6.3.1.1 For the purpose of the Act the site/s, to be demarcated as agreed to between the Contractor 
  and the Project Manager before the works start, will be transferred to the control of the 

  Contractor for the duration of the contract. 
6.3.1.2 The Contractor shall appoint a health and safety coordinator to liaise at least fortnightly with the 

  Project Manager on matters pertaining to occupational health and safety. 
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6.3.1.3 The Contractor is an 'employer' in his own right as defined in Section 1 of the Act 85 of 1993 

  and he shall fulfil all his obligations as an employer in terms of the Act. 
 

 

 

6.3.1.4 The Contractor shall furnish the Project Manager with full particulars of any Sub-Contractor 
  which he may involve in the contract and the Sub-Contractor shall be made aware of all the 

  clauses in this contract pertaining to health and safety. 
6.3.1.5 The Contractor shall advise the Project Manager of any hazardous or potentially hazardous 

  situation, which may arise from, work being performed either by the Contractor or Sub- 
     Contractor. 

6.3.1.6 A letter of good standing in terms of Section 80 (Employer to register with the Compensation 

  Commissioner) of the Compensation for Occupational Injuries and Deceases Act 1993 (Act 130 

  of 1993), must also be furnished. 
6.3.1.7 The Contractor shall comply with the current Transnet Specification TFR-ISM-RN-

R&C-FM009, 

Safety Arrangements and Procedural Compliance with the Occupational Health and 

Safety Act, 

Act 85 of 1993 and Regulations, and shall, before commencement with the execution 

of the 

Contract, which shall include site establishment and delivery of construction plant, 

equipment 

or materials, submit to the Project Manager: 

• documentary proof of his procedural compliance with the Act, and 

• particulars of the Health and Safety Program to be implemented on the site in 

      accordance with the Transnet Specification TFR-ISM-RN-R&C-FM009.  

• The Contractor's Health and Safety Program will be subject to agreement by the 

Project 

  Manager, who may order supplementary and/or additional safety arrangements 

and/or 

  different safe working methods to ensure full compliance by the Contractor with his 

  obligations as an employer in terms of the Act. 

6.3.1.8 All clauses in this contract pertaining to health and safety form an integral part of this 

contract 

  and if not complied with may be construed as breach of contract entitling the Employer 

to the 

  appropriate remedies. 

 

NB: The Contractor and his employees shall have valid safety inductions and medical 

certificates when accessing or working on site.  Copies of which shall be submitted to 

the Project Manager. This will be at a time and location Transnet will arrange. 

 

6.3.2 Hazard identification and risk assessment 

The Contractor’s appointed Site Representative and the Project Manager shall finalize a site-

specific HIRA (Hazard Identification and Risk Assessment) document, on the day of site 

handover to the Contractor. This site-specific HIRA document, based on a continuous HIRA, 
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must cover site-specific hazards and the safe management of these hazards. The HIRA 

document must be signed by the abovementioned representatives, and be accepted by the 

Project Manager, before any construction work can commence. 

 

6.3.3 Substance abuse 

The OHSA (Act 85 of 1993) clearly states in the Safety Regulations no. 2A “INTOXICATION” 
An employer or user, as the case may be, shall not permit any person who appears to be 

under the influence of intoxicating liquor or drugs, to enter or remain at a workplace”. 
Transnet Freight Rail RME enforces this legislation by means of its Substance Abuse Policy, 

and therefore reserves the right to do substance abuse testing on anyone who enters their 

premises. 

 

6.3.4 Safety Meetings 

The Contractor shall ensure that a safety representative is appointed and regular safety 

meetings are held. Written minutes of these safety meetings shall be forwarded to the Project 

Manager. All costs related to the safety aspects required under this contract will be carried by 

the Contractor’s and therefore be covered under the rates tendered. 

 

6.3.5 Covid 19 

The Contractor shall be responsible for the health and safety of their staff on site, this means 

screening for medical fitness and ensuring they are provided with the required PPE, especially 

the COVID 19 compliant PPE as the project construction is happening during a global pandemic. 

 

• NB: The tendered amount shall include for all costs to confirm to the Health and Safety 
requirements. 
 

6.4 Environmental constraints and management 

6.4.1 The Contractor shall provide a Contractor’s Environmental Management Plan (CEMP) 

  addressing all the potential impacts of his activities.  The Project Manager has the right 

to request 

  additional specific work method statements should in his opinion this be required. 

 

6.4.2 The Contractor shall identify the kinds of environmental impacts that will occur as a result 

of his 

  activities and then prepare separate method statements describing how each of those 

impacts 

  will be prevented or managed so that the standards set out in this document are 

achieved. These 

  method statements will be prepared in accordance with the requirements set out in the 

CEMP. 



 

Transnet Freight Rail   

Contract Number: ERAC-WGO-49302 

Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND 
ROAD DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 
 

 

 

To ensure that environmental issues are taken into account in the establishment of the 

Site offices and all other facilities on Site if required. 

 

6.4.3 The Contractor shall make good all damages to the environment to the satisfaction of 

the Project 

  Manager’s Waste Management Objective. 

 

6.4.4 Use of cement and concrete 

 Cement and concrete are regarded as hazardous to the natural environment on account 

of the very high pH of the material, and the chemicals contained therein. The contractor shall 

therefor ensure that concrete is not mixed directly on the ground and that the visibility remains 

ofconcrete, either solid, or from washings, are physically removed immediately and disposed of 

as waste. Washing the visible remains into the ground will not be acceptable. 

 

6.4.5 Noise Pollution 

 Equipment used on the site shall be properly muffled and maintained so as to reduce 

noise generation to the minimum. Working procedures shall be structured so as to avoid the 

  unnecessary generation of noise. 

 

6.4.6 Dust control 

Dust has been identified as having a serious environmental impact.  The Contractor is required 
to prevent the creation of dust.  

 

The Contractor shall ensure that no dust is generated during the mixing process of construction 
materials used during any stage of the construction process. 

 

6.4.7 The Contractor shall, at all times, comply with the statutes that prohibit pollution of any kind.   
 

These statutes are enacted in the following legislation: 
• National Environmental Management( Act 107 of 1998); and 

• The Environmental conservation Act, 73/1989; and  
• The National Water Act, 36/1998 

 

6.4.8 The Contractor shall appoint a responsible person to ensure that no incident shall occur on site 
that could cause pollution.  Where the Contractor was negligent and caused any form of pollution 
the damage shall be rectified at the Contractors cost. 

 

6.5 Quality assurance requirements 

6.5.1 The onus rests on the Contractor to produce work which will conform in quality and 

accuracy of detail to the requirements of the Specifications and Drawings, and the 

Contractor must, at his own expense, institute a quality control system and provide 
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experienced technical staff together with all transport, instruments and equipment to 

ensure adequate supervision and positive control of the works at all times. 

 

6.5.2 The Contractor submits his Quality Management System documents to the Project 

Manager as part of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

• Quality Policy 

• Index of Procedures to be used; and 

• A schedule of internal and external audits during the contract 

 

6.5.3 The Contractor develops and maintains a comprehensive register of documents that will 

be generated throughout the contract including all quality related documents as part of 

its Quality Plan.  

 

6.5.4 The Project Manager indicates those documents required to be submitted for either 

information, review or acceptance and the Contractor indicates such requirements within 

his register of documents. The register shall indicate the dates of issue of the documents 

with the Project Manager responding to documents submitted by the Contractor for 

review or acceptance within the period for reply prior to such documents being used by 

the Contractor. 

 

6.5.5 The Quality Plan means the Contractor’s statement, which outlines strategy, 
methodology, resources allocation, QA and Quality Control co-ordination activities to 

ensure that the works meet the standards stated in the Works Information. 

 

6.6 Programming constraints  

6.6.1 The programme, progress reports, subsequent updates, revisions and supplementary 

programmes as detailed in this section are an essential part of the project control system 

used by the Employer for managing the Works and in monitoring the progress of the 

work under the Contract.  The information and data provided by the Contractor pursuant 

to this procedure must therefore be reliable, accurate and timely in presentation.  

 

6.6.2 As identified in the Contract Data Part 2, a program is to be submitted with the tender.  

This program shall comply with the requirements as indicated in the Works Information 

and with specific reference 31.2 of the NEC3 Engineering Construction Contract. The 

program shall be submitted in both hard and soft copy forms using a computer software 

package accepted by the Project Manager. The preferred software package is Microsoft 

Projects subject to the prior written notification and acceptance by the Project Manager. 

 

 

6.6.3 The Contractor shows on his Accepted Programme and all subsequently revised 

programmes schedules showing the critical path or paths and all necessary logic 

diagrams demonstrating sequence of operations. 
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6.6.4 The Contractor’s programme shows duration of operations in working days, the work 

week will be Monday’s – Fridays 07:30 – 16:00. 

 

6.6.5 The Contractor shows on each revised programme he submits to the Project Manager 

a resource histogram showing planned progress versus actual, deviations from the 

Accepted Programme and any remedial actions proposed by the Contractor. 

 

6.7 Contractor’s management, supervision and key people 

1.  

2. 6.7.1 The Contractor shall provide an organogram showing his key people and their 

lines of authority 

  and communication. 

 

6.7.2 The Contractor shall not change the project team as detailed in the organogram submitted by the 

  Contractor and accepted by the Project Manager without the prior written approval of the Project 
  Manager, which approval will not unreasonably be withheld by the Project Manager 
 

6.7.3 The Works must conform to current professional engineering practices, standards and 

  specifications and the works must be completed to the satisfaction of the Project Manager. 
 

6.7.4 The Contractor and his sub-contractors, if any shall have suitably qualified Supervisors in charge 

of the project. The names and qualifications of the Supervisors together with full details of their 

experience in this field of work must be furnished. The tenderer must furnish the names and 

addresses of all proposed sub-contractors, which is subject to approval. 

 

6.8 Insurance provided by the Employer 

6.8.1 Insurance provided by the Employer is contained in the Contract Data – Part 1. 

 

6.8.2 Procedures for making insurance claims can be obtained from the Project Manager. 

 

6.9 Contract change management  

6.9.1 The standard reporting forms that shall be used will be provided to the Contractor 

 

6.9.2 No additional requirements apply to ECC Clause 60 series. 
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6.10 Records of Defined Cost, payments & assessments of compensation events kept by 
Contractor 

 

6.10.1 The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design employees location of work (if appropriate);  

• Records of Equipment used and people employed outside the Working Areas (if 

applicable); and 

 

 

6.10.2 When the Project Manager certifies payment (see ECC Clause 51.1) following an 
assessment date, the Contractor complies with the Employer’s procedure for invoice 
submission. 

6.10.3 The invoice must correspond to the Project Manager’s assessment of the amount due 
to the Contractor as stated in the payment certificate. 

6.10.4 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  

Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number ERAC-WGO-49302 

The invoice contains the supporting detail. 

6.10.5 The invoice is presented either by post or by hand delivery. 

Invoices submitted by hand are presented to: 

50 Fish Eagle Road 

Bayhead 

Durban 

4000 

 

For the attention of Siyanda Ngidi, Project Manager  

The invoice is presented as an original.  

6.11 People 

6.11.1 The Contractor complies with the following PIRPMP 

1.CONTRACTOR LIABILITY  

 

1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by 
strikes, riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees, 
which loss will include any indirect or consequential damages; 
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1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s 
employees shall take place on Transnet premises, whether owned or rented by Transnet.   

 

1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s 
employees immediately upon becoming aware of any actual or contemplated action that is or 
may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet 
of all matters associated with such action that may potentially affect Transnet. 
 

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour 
Relations Act which deal with industrial action processes, and the risks of non-compliance.   

 

1.5. The Contractor is required to develop a Contingency Strike Handling Plan, which plan the 
Contractor is obliged to update on a three monthly basis.  The Contractor must provide Transnet 
with this plan and all updates to the Plan.  The Contractor is responsible to communicate with 
its employees on site details of the plan. 

 

2. INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES  
 

2.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required to 
provide competent contingency resources permitted in law to carry out any of the duties that are 
or could potentially be interrupted by industrial action in delivering the Service.  

 

2.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 
providing additional security to deal with any industrial action by the Contractor’s employees.   

 

2.3. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 
 

2.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of 
industrial action an Industrial Action Report.  If the industrial action persists the Contractor 
is required to deliver the report at 8h30 each day.   
 

2.3.2. The Industrial Action Report must provide at least the following information:   
2.3.2.1. Industrial incident report, 
2.3.2.2. Attendance register, 
2.3.2.3. Productivity / progress to schedule reports, 
2.3.2.4. Operational contingency plan, 
2.3.2.5. Site security report, 
2.3.2.6. Industrial action intelligence gathered. 

 

 

 

2.3.3. The final Industrial Action Report is to be delivered 24 hours after finalisation of the industrial 
action.   

 

2.3.4. The management of the Contractor is required to hold a daily industrial action 
teleconference with personnel identified by Transnet to discuss the industrial action, 
settlement of the industrial action, security issues and the impact on delivery under the 
contract.   
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2.4. The resolution of any disputes or industrial action by the Contractor’s employees is the sole 
responsibility of the Contractor. 
 

2.5. Access to Transnet premises by the Contractor and its employees is only provided for purposes 
of the Contractor delivering its services to Transnet.  Should the Contractor and its employees 
not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 
access onto its premises and unless otherwise authorized; such person will deemed to be 
trespassing. 

 

6.11.2 The roles and responsibilities of the various personnel acting on behalf of the Project 

Manager with respect to IR. 

 

6.12 Plant and Materials 

6.12.1 All plant used by the Contractor on site shall be properly maintained and operated. All 

vehicles on public roads shall be roadworthy, with the necessary licenses, permits and 

safety requirements. No transporting of people in the load box of any LDV’s without the 
correct seating and seatbelts or a Kombi may be utilized providing that it has RWC. 

 

6.12.2 The Contractor provides Plant and Materials for inclusion in the works in accordance 

with SANS 1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Works 

Information provided by the Employer. All Plant and Materials are new, unless the use 

of old or refurbished goods and/or Materials are expressly permitted as stated elsewhere 

in this Works Information or as may be subsequently instructed by the Project Manager.  

 

6.12.3 Where Plant and Materials for inclusion in the works originate from outside the Republic 

of South Africa, all such Plant and Materials are new and of merchantable quality, to a 

recognised national standard, with all proprietary products installed to manufacturers’ 
instructions. 

 

6.12.4 The Contractor replaces any Plant and Materials subject to breakages (whether in the 

Working Areas or not) or any Plant and Materials not conforming to standards or 

specifications stated and notifies the Project Manager and the Supervisor on each 

occasion where replacement is required. 

 

6.12.5 Plant & Materials provided “free issue” by the Employer 

None  

 

6.12.6 The Employer provides the following Plant and Materials for the Contractor to use in 

the works: 

None 
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6.12.7 The Contractor provides all other Plant and Materials necessary for the works not 

specifically stated to be provided “free issue” by the Employer. 

 

6.13 Marking Plant and Materials outside the Working Areas 

6.13.1 The Contractor prepares and marks items of Plant and Materials outside the Working 

Areas with the Contractors Logo. 

 

 

6.14 Contractor’s Equipment  

6.14.1 The Contractor keeps daily records of his Equipment used on Site and the Working 

Areas (distinguishing between owned and hired Equipment) with access to such daily 

records available for inspection by the Project Manager at all reasonable times. 

 

6.15.1 All equipment, scaffolding, or any other equipment necessary shall be supplied by the 

Contractor 

to successfully execute the Works safely, to completion. All tools, test equipment, i.e. 

wind-speed indicators, rain meter etc. shall be supplied by the Contractor. 

 

7. Procurement 
a.  Code of Conduct 

Transnet aims to achieve the best value for money when buying or selling goods and obtaining 
services.  This however must be done in an open and fair manner that supports and drives a 
competitive economy.  Underpinning our process are several acts and policies that any supplier dealing 
with Transnet must understand and support.  These are: 

• The Transnet Detailed Procurement Procedure (DPP); 
• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management):  fair, equitable, transparent, competitive, and cost effective. 
• The Public Finance Management Act (PFMA). 
• The Broad Based Black Economic Empowerment Act (BBBEE); and 
• The Anti Corruption Act. 
 

This code of conduct has been included in this contract to formally apprise Transnet Suppliers of 
Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State-Owned Enterprise, actively 
competing in the logistics industry.  Our aim is to become a world class, profitable, logistics 
organisation.  As such, our transformation is focused on adopting a performance culture and to adopt 
behaviours that will enable this transformation. 
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1 Transnet will not participate in corrupt practices and therefore expects its suppliers to act in a similar 
manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business 
records that reflect actual transactions with and payments to our suppliers.  

• Employees must not accept or request money or anything of value, directly or indirectly, to: 
­ Illegally influence their judgement or conduct or to ensure the desired outcome of a 

sourcing activity.  
­ Win or retain business or to influence any act or decision of any decision stakeholders 

involved in sourcing decisions; or 
­ Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of 
Transnet employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to 
report these acts.  (0800 003 056). 

 

2.   Transnet is firmly committed to the ideas of free and competitive enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair 
competition and antitrust. 

• Transnet does not engage with non-value adding agents or representatives solely for the purpose 
of increasing BBBEE spend (fronting) 

 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, exchange 
information and share mutual benefits. 

• Generally, Suppliers have their own business standards and regulations.  Although Transnet 
cannot control the actions of our suppliers, we will not tolerate any illegal activities.  These 
include, but are not limited to: 
­ Misrepresentation of their product (origin of manufacture, specifications, intellectual 

property rights, etc); 
­ Collusion. 
­ Failure to disclose accurate information required during the sourcing activity (ownership, 

financial situation, BBBEE status, etc.); 
­ Corrupt activities listed above; and 
­ Harassment, intimidation, or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or 
services are purchased from them.  Rigorous due diligence is conducted, and the supplier is 
expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly, and objectively.  Financial records 
must be accurate in all material respects. 

 

 Conflicts of Interest 

1. A conflict of interest arises when personal interests or activities influence (or appear to influence) the 
ability to act in the best interests of Transnet. 

• Doing business with family members 
• Having a financial interest in another company in our industry 

 



Transnet Freight Rail   
Contract Number: ERAC-WGO-49302 

Description of the Works: SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL EQUIPMENT AND ROAD 
DECANTING PIPEWORK AT WITBANK DIESEL DEPOT. 
 
_____________________________________________________________________________________________________ 
 

 
Contract PAGE 2 Part C4 
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
 
“Site Information is information which 
 
 describes the Site and its surroundings and 
 is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 
 
 

1.1. General description 
 
The contract area is owned, or maintained, by Transnet Freight Rail. The area is mainly 
used for storing and dispensing of diesel.  

 
 

1.2. Existing buildings, structures, and plant & machinery on the Site 
 
There are fixed assets that are situated alongside the linear state of the railway 
infrastructure. These structures are but not limited to Rail Tank Car Decanting Area, Spill 
Containment Area, Tankage, Tank Bund, Locomotive Refuelling Area, Fuel Pump House, 
Drainage System, One (1) separator. 
 

1.3. Hidden services 
 

There are underground services that were previously erected and the as-built data to 
locate such services will be utilised. There are situations where the as-built data cannot 
be traced and, in such situations, activities must be carried out with caution. During the 
execution phases of the project, there is a possibility of disruption of such hidden services. 
These services may include conduits (oil, water and sewage), electrical cables and any 
other structure that may be present. The employer shall inform the contractor through a 
baseline risk assessment of any possibilities in anticipation. 
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Witbank Fuel Depot 

 

Location: Diedericks Street, Witbank,1035, Latitude S: 25o 52’ 37.33” E: 29o 12’ 21.25” 
 
 

 

Witbank Diesel Depot 


