Transnet Pipelines
Tender Number: TPL/2025/02/0002/88461/RFQ.

Description of the Works: Design, Supply, and Installation of a Staircase for Klerksdorp Depot Intermixture Ta

TRANSNET

C1.2 Contract Data

Part one - Data provided by the Emp/oyer

Clause Statement Data
1 General
The conditions of contract are the
core clauses and the clauses for
main Option
A: Priced contract with activity schedule
dispute resolution Option W1: Dispute resolution procedure
and secondary Options
X2 Changes in the law
X7: Delay damages
X16: Retention
X18: Limitation of liability
Z: Additional conditions of contract
of the NEC3 Engineering and Z1: Additional clauses relating to Joint
Construction Contract June 2005 Venture
(amended June 2006 and April Z2: Additional obligations in respect of
2013) Termination
Z3: Right Reserved by the Employer to
Conduct Security Screening through SSA
Z4: Additional Clause Relating to Collusion in
the Construction Industry
Z5: Protection of Personal Information Act
10.1 The Employer is: Transnet SOC Ltd

(Registration No. 1990/000900/30)
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TRANSNET

Address

Having elected its Contractual
Address for the purposes of this
contract as:

Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg

2000

Transnet Pipelines
202 Anton Lembede Street

Durban
4001
10.1 The Project Manageris: (Name) Janie De Beer
Address s
Tel e
e-mail s
10.1 The Supervisoris: (NamMe)  ccvreresssssssasnas
Address s
TelNo. e
e-mail s
11.2(13) The works are DESIGN, SUPPLY, AND INSTALLATION OF A
STAIRCASE FOR KLERKSDORP DEPOT
INTERMIXTURE TANK
11.2(14) The following matters will be
included in the Risk Register icicvisisararennsns
11.2(15) The boundaries of the site are As stated in Part C4.1.”Description of the Site
and it 's surroundings”
11.2(16) The Site Information is in Part C4
11.2(19) The Works Information is in Part C3
12.2 The law of the contractis the law the Republic of South Africa subject to the
of jurisdiction of the Courts of South Africa.
13.1 The /language of this contractis  English
13.3 The period for reply is 2 weeks
2 The Contractor's main No additional data is required for this section
responsibilities of the conditions of contract.
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3 Time
11.2(3)  The completion datefor the whole (TBA)
of the worksis
11.2(9)  The key dates and the conditions Condition to be met key date
to be met are:
1
2
30.1 The access dates are Part of the Site Date
1 The whole site TBC
31.1 The Contractor is to submit a first 2 weeks of the Contract Date.
programme for acceptance within
31.2 The starting date is TBA
32.2 The Contractor submits revised
programmes at intervals no 2 weeks.
longer than
35.1 The Employeris not willing to take
over the works before the
Completion Date.
4 Testing and Defects
42.2 The defects dateis 52 (fifty two) weeks after Completion of the
whole of the works.
43.2 The defect correction period is 2 weeks
5 Payment
50.1 The assessment interval is 25" (twenty fifth) day of each successive
monthly on the month.
51.1 The currency of this contract is South African Rand.
the
51.2 The period within which payments Payment will be effected on or before the last
are made is day of the month following the month during
which a valid Tax Invoice and Statement
were received.
51.4 The interest rateis the prime lending rate of Rand Merchant

Bank.
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Tender Number: TPL/2025/02/0002/88461/RFQ.
Description of the Works: Design, Supply, and Installation of a Staircase for Klerksdorp Depot Intermixture Tank

6 Compensation events

60.1(13) The weather measurementsto be
recorded for each calendar month the cumulative rainfall (mm)
are,

the number of days with rainfall more than
10 mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 08:00
hours South African Time

and these measurements:

The place where weather is to be
recorded (on the Site ) is: The Contractor’s Site establishment area

The weather data are the records

of past weather measurements

for each calendar month which Klerksdorp
were recorded at:

and which are available from: South African Weather Service 012 367 6023
or info3@weathersa.co.za.

7 Title No additional data is required for this section
of the conditions of contract.

8 Risks and insurance
80.1 These are additional Employers ...ceievesesssrarans
risks
84.1 The Employer provides these
insurances from the Insurance
Table
1 Insurance against: Loss of or damage to the works, Plant and
Materials is as stated in the Insurance policy
for Contract Works/ Public Liability.
Cover / indemnity: to the extent as stated in the insurance policy
for Contract Works / Public Liability
CPM 2020 Rev 02 PAGE 4 Part C1: Contract Data

Contract Data provided by the Employer


mailto:info3@weathersa.co.za

Transnet Pipelines TRANSNET
Tender Number: TPL/2025/02/0002/88461/RFQ.
Description of the Works: Design, Supply, and Installation of a Staircase for Klerksdorp Depot Intermixture Ta

The deductibles are: as stated in the insurance policy for Contract
Works / Public Liability

2 Insurance against: Loss of or damage to property (except the
works, Plant and Materials & Equipment) and
liability for bodily injury to or death of a
person (not an employee of the Contractor)
arising out of or in connection with the
performance of the Contract as stated in the
insurance policy for Contract Works / Public
Liability

Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are as stated in the insurance policy for Contract
Works / Public Liability

3 Insurance against: Loss of or damage to Equipment (Temporary
Works only) as stated in the insurance policy
for contract Works and Public Liability

Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are: As stated in the insurance policy for Contract
Works / Public Liability

4 Insurance against: Contract Works SASRIA insurance subject to
the terms, exceptions and conditions of the
SASRIA coupon
Cover / indemnity Cover / indemnity is to the extent provided
by the SASRIA coupon
The deductibles are The deductibles are, in respect of each and

every theft claim, 0,1% of the contract value
subject to a minimum of R2,500 and a
maximum of R25,000.

Note: The deductibles for the insurance as stated
above are listed in the document titled
“Certificate of Insurance: Transnet (SOC)
Limited Principal Controlled Insurance.”
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Tender Number: TPL/2025/02/0002/88461/RFQ.

Description of the Works: Design, Supply, and Installation of a Staircase for Klerksdorp Depot Intermixture Tank

TRANSNET

84.1 The minimum limit of indemnity
for insurance in respect of death
of or bodily injury to employees of
the Contractor arising out of and
in the course of their employment
in connection with this contract
for any one event is

The Contractor provides these
additional Insurances

The Contractor must comply at a minimum
with the provisions of the Compensation for
Occupational Injuries and Diseases Act No.
130 of 1993 as amended.

1 Where the contract requires that the
design of any part of the works shall be
provided by the Contractor the Contractor
shall satisfy the Employer that
professional indemnity insurance cover in
connection therewith has been affected

2 Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contractor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured during manufacture and/or
fabrication and transportation to the site.

3 Should the Employer have an insurable
interest in such items during manufacture,
and/or fabrication, such interest shall be
noted by endorsement to the Contractor’s
policies of insurance as well as those of
any sub-contractor

4 Motor Vehicle Liability Insurance

comprising (as a minimum) "Balance of
Third Party" Risks including Passenger and
Unauthorised Passenger Liability
indemnity with a minimum indemnity limit
of R 5 000 000.
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5 The insurance coverage referred toin 1,

2, 3, 4, above shall be obtained from an
insurer(s) in terms of an insurance policy
approved by the Employer. The
Contractor shall arrange with the insurer
to submit to the Project Manager the
original and the duplicate original of the
policy or policies of insurance and the
receipts for payment of current
premiums, together with a certificate
from the insurer or insurance broker
concerned, confirming that the policy or
policies provide the full coverage as
required. The original policy will be
returned to the Contractor.

84.2

84.2

The minimum limit of indemnity
for insurance in respect of loss of
or damage to property (except
the works, Plant, Materials and
Equipment) and liability for bodily
injury to or death of a person (not
an employee of the Contractor)
caused by activity in connection
with this contract for any one
event is

Whatever the Contractor requires in
addition to the amount of insurance taken
out by the Employer for the same risk.

The insurance against loss of or
damage to the works, Plant and
Materials as stated in the
insurance policy for contract
works and public liability selected
from:

Principal Controlled Insurance policy for
Contract

Termination

There is no additional Contract Data required
for this section of the conditions of contract.

10

Data for main Option clause

Priced contract with Activity No additional data is required for this Option.

Schedule

11

Data for Option W1
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Wi1.1 The Adjudicatoris Both parties will agree as and when a dispute
arises. If the parties cannot reach an
agreement on the Adjudicator, the Chairman
of the Association of Arbitrators will appoint
an Adjudicator.

W1.2(3) The Adjudicator nominating body The Chairman of the Association of

is: Arbitrators (Southern Africa)
If no Adjudicator nominating body
is entered, it is: the Association of Arbitrators (Southern
Africa)
W1.4(2) The tribunalis: Arbitration
W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of
the Association of Arbitrators (Southern
Africa)

The place where arbitration is to Durban, South Africa
be held is

The person or organisation who
will choose an arbitrator
- if the Parties cannot agree a
choice or The Chairman of the Association of
- if the arbitration procedure Arbitrators (Southern Africa)
does not state who selects an
arbitrator, is

12 Data for secondary Option
clauses

X2 Changes in the law No additional data is required for this Option

X7 Delay damages

X7.1 Delay damages for Completion of
the whole of the works are R 2 000.00 per day

X16 Retention

X16.1 The retention free amount is Nil
The retention percentage is 10% on all payments certified.

X18 Limitation of liability
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X18.1 The Contractor's liability to the
Employer  for  indirect or
consequential loss is limited to: ~ Value to be proven at the time

X18.2 For any one event, the
Contractors liability to the
Employer for loss of or damage
to the Employer’s property is The deductible of the relevant insurance
limited to: policy

X18.3 The Contractors liability for
Defects due to his design which
are not listed on the Defects
Certificate is limited to: The cost of correcting the Defect

X18.4 The Contractors total liability to
the Employer for all matters
arising under or in connection
with this contract, other than
excluded matters, is limited to: The Total of the Prices

X18.5 The end of liability date is 5 years after Completion of the whole of the
works
Y4 Additional conditions of
contract are:
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Z1 Additional clauses relating to
Joint Venture

Z1.1 Insert the additional core clause 27.5

27.5. In the instance that the Contractor is
a joint venture, the Contractor shall provide
the Employer with a certified copy of its
signed joint venture agreement, and in the
instance that the joint venture is an
‘Incorporated Joint Venture,’ the
Memorandum of Incorporation, within 4
(four) weeks of the Contract Date.

The Joint Venture agreement shall contain
but not be limited to the following:

e A brief description of the Contract
and the Deliverables;

e The name, physical address,
communications addresses and
domicilium citandi et executandi of
each of the constituents and of the
Joint Venture;

e The constituent’s interests;

e A schedule of the insurance policies,
sureties, indemnities and guarantees
which must be taken out by the Joint
Venture and by the individual
constituents;

e Details of an internal dispute
resolution procedure;

e Written confirmation by all of the
constituents:

i of their joint and several
liabilities to the Employer to
Provide the Works;

ii. identification of the lead
partner in the joint venture
confirming the authority of the
lead partner to bind the joint
venture through the
Contractor’s representative;

iil. Identification of the roles and
responsibilities of the
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constituents to provide the

Works.
e Financial requirements for the Joint
Venture:
iv. the working capital

requirements for the Joint
Venture and the extent to
which and manner whereby
this will be provided and/or
guaranteed by the
constituents from time to
time;

V. the names of the auditors and
others, if any, who will provide
auditing and accounting
services to the Joint Venture.

Z1.2 Insert additional core clause 27.6
27.6. The Contractor shall not alter its

composition or legal status of the Joint
Venture without the prior approval of the

Employer.
Z2 Additional obligations in
respect of Termination
Z2.1 The following will be included under core
clause 91.1:

In the second main bullet, after the word
‘partnership’ add ‘joint venture whether
incorporate or otherwise (including any
constituent of the joint venture)’ and

Under the second main bullet, insert the
following additional bullets after the last
sub-bullet:

e commenced business rescue
proceedings (R22)
e repudiated this Contract (R23)
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Z2.2 Termination Table The following will be included under core
clause 90.2 Termination Table as follows:

Amend “A reason other than R1-R21"to“A
reason other than R1 — R23”

Z2.3 Amend “"R1—-R15 or R18” to "R1 —-R15, R18,
R22 or R23.”

Z3 Right Reserved by the
Employer to Conduct Security
Screening through SSA

Z3.1 The Employer reserves the right to conduct
vetting through State Security Agency
(SSA) for security clearances of any
Contractor who has access to National Key
Points for the following without limitations:

The contractor will be expected to go
through security screening prior to be
given access to Transnet premises.

The following documents are needed from the

company:-

. Company registration number.

. CIPC registration.

. Company Tax Clearance TCS Pin.

. Copies of ID of directors.

. Fingerprints of directors (Use SAP 91)
to be found at local SAPS. Original
fingerprints must be submitted.

6. Copies of ID of employees who will be

working on site.

7. Fingerprint of employees who will be
working on site (Use SAP 91) to be
found at local SAPS. Original
fingerprints must be submitted.

8. The contractor must make a copy of
The extra Departmental documents
and take it to SAPS which prevents
them from paying.

L WNE

Note: Please take note that SSA takes 2 weeks
for screening to take place once all required
documentation has been submitted.
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Z4 Additional Clause Relating to
Collusion in the Construction
Industry
Z4.1 The contract award is made without

prejudice to any rights the Emp/oyer may
have to take appropriate action later with
regard to any declared tender rigging
including blacklisting.

Z5 Protection of Personal
Information Act

Z5.1 The Employer and the Contractor are
required to process information obtained
for the duration of the Agreement in a
manner that is aligned to the Protection of
Personal Information Act.
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C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering Contractoris advised to read both the NEC3 Engineering and Construction Contract -
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required
to complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3
Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Contractoris (Name):

Address

Tel No.

Fax No.

11.2(8) | The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) | The working areas are the Site and

24.1 The Contractor’s key persons are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:
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CV's (and further key persons data
including CVs) are appended to Tender
Schedule entitled.
11.2(14) | The following matters will be included
in the Risk Register
31.1 The programme identified in the
Contract Data is
A Priced contract with activity
schedule
11.2(20) | The activity scheduleis in C2.2
11.2(30) | The tendered total of the Prices is | sursrararasasssssrarasasssssnsnassssssnsanans (in figures)
(in words), excluding VAT
A Priced contract with activity | Data for the Shorter Schedule of Cost
schedule Components
41 in | The percentage for people overheads %
SSCC is:
21 in | The published list of Equipment is the
SSCC last edition of the list published by
The percentage for adjustment for
Equipment in the published list is %o (state plus or minus)
22 in | The rates of other Equipment are: Equipment Size or|Rate
SSCC capacity
61 in | The hourly rates for Defined Cost of
SSCC design outside the Working Areas are | Category of employee Hourly rate
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the Working Areas are included in
Defined Cost are:

62 in | The percentage for design overheads is %
SSCC

63 in | The categories of design employees

SSCC whose travelling expenses to and from
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