
Transnet Pipelines   
Tender Number:  TPL/2025/02/0003/88724/RFQ 
Description of the Works: FOR THE PROVISION OF MAINTENANCE FOR RAIL DISPATCH BUILDING TARLTON DEPOT ON 
A ONCE OFF BASIS. 

CPM 2020 Rev01                                 Page 1 of 4             C1.1 Form of Offer and Acceptance 

C1.1: Form of Offer & Acceptance 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 

 Maintenance for Rail Dispatch Building  
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 
The offered total of the Prices exclusive of VAT is  R      
Value Added Tax @ 15% is R      
The offered total of the Prices inclusive of VAT is R      
(in words)       

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 
in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Works Information 

 
and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data 
at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

Transnet SOC Ltd 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation between 
the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall 
be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 
No. Subject Details 

1   

2   

3   

4   

5   
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 For the tenderer: 

 
 For the Employer 

 
Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 
 
 

 Transnet SOC Ltd 

Name & 
signature 
of witness 

   

 
Date 

   

 



 
C1.2 Contract Data 
 
Part one - Data provided by the Employer 
 
Clause Statement Data 

1 General  

 The conditions of contract are the 
core clauses and the clauses for 
main Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2: Changes in the law 

  X7: Delay damages 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

  Z1: Additional clauses relating to Joint 
Venture 

  Z2: Additional obligations in respect of 
Termination 

  Z3:  Right Reserved by the Employer to 
Conduct Screening through SSA 

  Z4:  Additional Clause Relating to 
Collusion in the Construction Industry 

  Z5:  Protection of Personal Information 
Act 

 of the NEC3 Engineering and 
Construction Contract June 2005 
(amended June 2006 and April 
2013) 

 

10.1 The Employer is: Transnet SOC Ltd 
(Registration No. 1990/000900/30) 



Address 
 
 
 
 
 
Having elected its Contractual 
Address for the purposes of this 
contract as: 
 

Registered address: 
Transnet Corporate Centre 
138 Eloff Street  
Braamfontein  
Johannesburg  
2000 
 
Transnet Pipelines  
202 Anton Lembede Street  
Durban  
4001 
 

10.1 The Project Manager is: (Name) TBA 

 Address 202 Anton Lembede Street  
Durban  
4001 

 Tel ……………….. 

 e-mail ……………….. 

10.1 The Supervisor is: (Name) TBA 

 Address 202 Anton Lembede Street  
Durban  
4001 

 Tel No. ……………….. 

 e-mail ……………….. 

11.2(13) The works are  The provision of maintenance for rail 
dispatch building Tarlton depot on a once off 
basis. 

11.2(14) The following matters will be 
included in the Risk Register 

No additional data is required for this section 
of the conditions of contract. 

11.2(15) The boundaries of the site are  As stated in Part C3 

11.2(16) The Site Information is in  Part C3 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law 
of  

the Republic of South Africa subject to the 
jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 



2 The Contractor's main 
responsibilities 

No additional data is required for this section 
of the conditions of contract. 

3 Time 

11.2(3) The completion date for the whole 
of the works is 

18 JUNE  2025 

31.1 The Contractor is to submit a first 
programme for acceptance within 

2 weeks of the Contract Date. 

31.2 The starting date is TBA 

32.2 The Contractor submits revised 
programmes at intervals no 
longer than  

2 weeks. 

35.1 The Employer is not willing to take 
over the works before the 
Completion Date. 

4 Testing and Defects 

42.2 The defects date is  52 (fifty two) weeks after Completion of the 
whole of the works. 

43.2 The defect correction period is 2 weeks 

5 Payment 

50.1 The assessment interval is 
monthly on the   

25th (twenty-fifth) day of each successive 
month. 

51.1 The currency of this contract is 
the  

South African Rand. 

51.2 The period within which payments 
are made is  

Payment will be effected on or before the last 
day of the month following the month during 
which a valid Tax Invoice and Statement 
were received. 

51.4 The interest rate is the prime lending rate of Rand Merchant 
Bank of South Africa. 

6 Compensation events 

60.1(13) The weather measurements to be 
recorded for each calendar month 
are,  

the cumulative rainfall (mm) 

the number of days with rainfall more than 
10 mm 



  the number of days with minimum air 
temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 
hours South African Time 

  and these measurements:  

 The place where weather is to be 
recorded (on the Site ) is: 

The Contractor’s Site establishment area 

 The weather data are the records 
of past weather measurements 
for each calendar month which 
were recorded at:  

 
 
Durban 

 and which are available from:  South African Weather Service 012 367 6023 
or info3@weathersa.co.za. 
 

7 Title No additional data is required for this section 
of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 
risks   

N/A 

84.1 
 

The Employer provides these 
insurances from the Insurance 
Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 
Materials is as stated in the Insurance policy 
for Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy 
for Contract Works / Public Liability 
  

  The deductibles are: as stated in the insurance policy for Contract 
Works / Public Liability 
 

mailto:info3@weathersa.co.za


 2 Insurance against: Loss of or damage to property (except the 
works, Plant and Materials & Equipment) and 
liability for bodily injury to or death of a 
person (not an employee of the Contractor) 
arising out of or in connection with the 
performance of the Contract  as stated in the 
insurance policy for Contract Works / Public 
Liability  

  Cover / indemnity Is to the extent as stated in the insurance 
policy for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 
Works / Public Liability 

  
 

3 Insurance against: Loss of or damage to Equipment (Temporary 
Works only) as stated in the insurance policy 
for contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 
policy for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 
Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to 
the terms, exceptions and conditions of the 
SASRIA coupon    

  Cover / indemnity Cover / indemnity is to the extent provided 
by the SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and 
every theft claim, 0,1% of the contract value 
subject to a minimum of R2,500 and a 
maximum of R25,000. 

 Note:  The deductibles for the insurance as stated 
above are listed in the document titled 
“Certificate of Insurance: Transnet (SOC) 
Limited Principal Controlled Insurance.” 
 
 



84.1 
 

The minimum limit of indemnity 
for insurance in respect of death 
of or bodily injury to employees of 
the Contractor arising out of and 
in the course of their employment 
in connection with this contract 
for any one event is  

 
 
The Contractor must comply at a minimum 
with the provisions of the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 as amended. 
 

 The Contractor provides these 
additional Insurances 

1 Where the contract requires that the 
design of any part of the works shall be 
provided by the Contractor the Contractor 
shall satisfy the Employer that 
professional indemnity insurance cover in 
connection therewith has been affected 

  2 Where the contract involves manufacture, 
and/or fabrication of Plant & Materials, 
components or other goods to be 
incorporated into the works at premises 
other than the site, the Contractor shall 
satisfy the Employer that such plant & 
materials, components or other goods for 
incorporation in the works are adequately 
insured during manufacture and/or 
fabrication and transportation to the site. 

  3 Should the Employer have an insurable 
interest in such items during manufacture, 
and/or fabrication, such interest shall be 
noted by endorsement to the Contractor’s 
policies of insurance as well as those of 
any sub-contractor 

  4 Motor Vehicle Liability Insurance 
comprising (as a minimum) "Balance of 
Third Party" Risks including Passenger and 
Unauthorised Passenger Liability 
indemnity with a minimum indemnity limit 
of R 5 000 000 



  5 The insurance coverage referred to in 1, 
2, 3 and 4 above shall be obtained from 
an insurer(s) in terms of an insurance 
policy approved by the Employer. The 
Contractor shall arrange with the insurer 
to submit to the Project Manager the 
original and the duplicate original of the 
policy or policies of insurance and the 
receipts for payment of current 
premiums, together with a certificate 
from the insurer or insurance broker 
concerned, confirming that the policy or 
policies provide the full coverage as 
required. The original policy will be 
returned to the Contractor. 

84.2 The minimum limit of indemnity 
for insurance in respect of loss of 
or damage to property (except 
the works, Plant, Materials and 
Equipment) and liability for bodily 
injury to or death of a person (not 
an employee of the Contractor) 
caused by activity in connection 
with this contract for any one 
event is   

 Whatever the Contractor requires in 
addition to the amount of insurance taken 
out by the Employer for the same risk. 

84.2 The insurance against loss of or 
damage to the works, Plant and 
Materials as stated in the 
insurance policy for contract 
works and public liability selected 
from: 
 

 Principal Controlled Insurance policy for 
Contract  

9 Termination There is no additional Contract Data required 
for this section of the conditions of contract. 

10 Data for main Option clause  

B  Priced contract with bill of 
quantities  

No additional data is required for this Option. 

11 Data for Option W1  



W1.1 The Adjudicator is  Both parties will agree as and when a dispute 
arises.  If the parties cannot reach an 
agreement on the Adjudicator, the Chairman 
of the Association of Arbitrators will appoint 
an Adjudicator. 

W1.2(3) The Adjudicator nominating body 
is:  

The Chairman of the Association of 
Arbitrators (Southern Africa) 

 If no Adjudicator nominating body 
is entered, it is: 

 
the Association of Arbitrators (Southern 
Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 
the  Association of Arbitrators (Southern 
Africa) 

 The place where arbitration is to 
be held is 

Durban, South Africa 

 The person or organisation who 
will choose an arbitrator  
- if the Parties cannot agree a 

choice or 
- if the arbitration procedure 

does not state who selects an 
arbitrator, is 

 
 
 
The Chairman of the Association of 
Arbitrators (Southern Africa) 

12 Data for secondary Option 
clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of 
the whole of the works are 

R1000 per day 

X16 
 

X16.1 

Retention 
 
The retention fee amount is 
The retention percentage is 

 
 
Nil 
10% on all payments certified 

X18 Limitation of liability  



X18.1 
 
 
 
X18.2  
 
 
 
 
 
X18.3  
 
 
 
 
X18.4 
 
 
 
 
 
X18.5 

The Contractor’s liability to the 
Employer for indirect or 
consequential loss is limited to: 
 
For any one event, the 
Contractor’s liability to the 
Employer for loss of or damage 
to the Employer’s property is 
limited to: 
 
The Contractor’s liability for 
Defects due to his design which 
are not listed on the Defects 
Certificate is limited to: 
 
The Contractor’s total liability to 
the Employer for all matters 
arising under or in connection 
with this contract, other than 
excluded matters, is limited to: 
 
The end of liability date is 

Nil  
 
 
 
The deductible of the relevant insurance 
policy  
 
 
 
 
The cost of correcting the Defect 
 
 
 
 
The Total of the Prices 
 
 
 
 
 
2 years after Completion of the whole of the 
works 
 
 

Z Additional conditions of 
contract are:  

 



Z1 
 
 
Z1.1 
 
 
 
 
 
 

Additional clauses relating to 
Joint Venture  

 
 
 
Insert the additional core clause 27.5  
 
27.5. In the instance that the Contractor is 
a joint venture, the Contractor shall provide 
the Employer with a certified copy of its 
signed joint venture agreement, and in the 
instance that the joint venture is an 
‘Incorporated Joint Venture,’ the 
Memorandum of Incorporation, within 4 
(four) weeks of the Contract Date. 
The Joint Venture agreement shall contain 
but not be limited to the following: 
 

• A brief description of the Contract 
and the Deliverables; 

• The name, physical address, 
communications addresses and 
domicilium citandi et executandi of 
each of the constituents and of the 
Joint Venture; 

• The constituent’s interests;  
• A schedule of the insurance policies, 

sureties, indemnities and guarantees 
which must be taken out by the Joint 
Venture and by the individual 
constituents; 

• Details of an internal dispute 
resolution procedure;  

• Written confirmation by all of the 
constituents:  

i. of their joint and several 
liabilities to the Employer to 
Provide the Works; 

ii. identification of the lead 
partner in the joint venture 
confirming the authority of the 
lead partner to bind the joint 
venture through the 
Contractor’s representative; 

iii. Identification of the roles and 
responsibilities of the 



constituents to provide the 
Works. 

• Financial requirements for the Joint 
Venture: 

iv. the working capital 
requirements for the Joint 
Venture and the extent to 
which and manner whereby 
this will be provided and/or 
guaranteed by the 
constituents from time to 
time; 

v.  the names of the auditors and   
others, if any, who will provide 
auditing and accounting 
services to the Joint Venture. 

Z1.2 
 

 Insert additional core clause 27.6 
 
27.6. The Contractor shall not alter its 
composition or legal status of the Joint 
Venture without the prior approval of the 
Employer.  

Z2 Additional obligations in 
respect of Termination  

 

Z2.1  The following will be included under core 
clause 91.1: 
In the second main bullet, after the word 
‘partnership’ add ‘joint venture whether 
incorporate or otherwise (including any 
constituent of the joint venture)’ and 
 
Under the second main bullet, insert the 
following additional bullets after the last 
sub-bullet: 
 

• commenced business rescue 
proceedings (R22) 

• repudiated this Contract (R23) 

Z2.2 Termination Table  The following will be included under core 
clause 90.2 Termination Table as follows: 
 
Amend “A reason other than R1 – R21” to “A 
reason other than R1 – R23”  



Z2.3 
 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, 
R22 or R23.” 

Z3 Right Reserved by the 
Employer to Conduct 
Screening through SSA 

 

Z3.1  The Employer reserves the right to conduct 
vetting through State Security Agency 
(SSA) for security clearances of any 
Contractor who has access to National Key 
Points for the following without limitations: 
 
1. Company registration number. 
2. CIPC registration. 
3. Company TAX clearance TCS Pin. 
4. Copies of ID of directors. 
5. Fingerprints of directors (Use SAP 91) 

to be found at local SAPS. Original 
fingerprints must be submitted. 

6.        Copies of ID of employees who will be                      
working on site. 
7. Fingerprint of employees who will be 

working on site (Use SAP 91) to be 
found at local SAPS. Original 
fingerprints must be submitted. 

8. The contractor must make a copy of 
the extra Departmental documents 
and take it to SAPS which prevents 
them from paying. 
Note: Please take note that SSA takes 
2 weeks for screening to take place 
once all required documentation has 
been submitted 

 
 
 
 
 
 
 
 
 

   



Z4 
 
 
 
Z4.1 

Additional Clause Relating to 
Collusion in the Construction 
Industry 

 
 
 
 
The contract award is made without 
prejudice to any rights the Employer may 
have to take appropriate action later with 
regard to any declared tender rigging 
including blacklisting. 

Z5 
 
 
Z5.1  

Protection of Personal 
Information Act 

 
 
 
The Employer and the Contractor are 
required to process information obtained 
for the duration of the Agreement in a 
manner that is aligned to the Protection of 
Personal Information Act.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



C1.2 Contract Data 
 
Part two - Data provided by the Contractor 
 
The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 
to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 
Guidance Notes. 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       



  CV's (and further key persons data 
including CVs) are appended to Tender 
Schedule entitled     . 

11.2(14) The following matters will be included 
in the Risk Register 

 
      

31.1 The programme identified in the 
Contract Data is 

 
      

B Priced contract with bill of 
quantities 

 

11.2(20)  The bill of quantities is in       

11.2(30) The tendered total of the Prices is        (in figures)  
 
      (in words), excluding VAT  

   

 
Data for Schedules of Cost 
Components 

Note “SCC” means Schedule of Cost 
Components starting on page 60 of ECC, and 
“SSCC” means Shorter Schedule of Cost 
Components starting on page 63 of ECC. 

B Priced contract with bill of 
quantities 

Data for the Shorter Schedule of Cost 
Components 

41 in 
SSCC 

The percentage for people overheads 
is: 

     % 

21 in 
SSCC 

The published list of Equipment is the 
last edition of the list published by 

 
      

 The percentage for adjustment for 
Equipment in the published list is 

 
     % (state plus or minus) 

22 in 
SSCC 

The rates of other Equipment are: Equipment Size or 
capacity 

Rate 

     

     

     

     

     



61 in 
SSCC 

The hourly rates for Defined Cost of 
design outside the Working Areas are 

 
Category of employee 

 
Hourly rate 

    

    

    

    

62 in 
SSCC 

The percentage for design overheads is      % 

63 in 
SSCC 

The categories of design employees 
whose travelling expenses to and from 
the Working Areas are included in 
Defined Cost are: 
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PART 2: PRICING DATA 

 

Document reference Title No of 
pages 

C2.1 Pricing instructions: Option B 3 

C2.2 The bill of quantities 1 
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C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B 
states: 

Identified 
and defined 
terms 

11 

11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in 
accordance with this contract to accommodate implemented 
compensation events and for accepted quotations for acceleration. 

(22) Defined Cost is the cost of the components in the Shorter 
Schedule of Cost Components whether work is subcontracted or not 
excluding the cost of preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for 
each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the 
work covered by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or 
be covered by immediately following work. 

  (31) The Prices are the lump sums and the amounts obtained by 
multiplying the rates by the quantities for the items in the Bill of 
Quantities. 

 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured 
using quantities and rates or stated as lump sums.  Value related items are not used.  Time related 
items are items measured using rates where the rate is a unit of time. 
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1.2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 
Information”.  This confirms that instructions to do work or how it is to be done are not included in 
the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 
Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 
does not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only 
a pricing document.   

1.3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to 
consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 
Contract (June 2005) Guidance Notes before preparing the bill of quantities or before entering 
rates and lump sums into the bill.  

Historically bill of quantities based contracts in South Africa have been influenced by the different 
approaches of the civil engineering and building sectors of the industry through their respective 
discipline based standard forms of contract and methods of measurement.  This is particularly 
apparent in the approach to the Preliminary and General bill.   On the other hand, because ECC 
caters for a number of disciplines in the same contract, including electrical works, a different 
approach not currently found in local methods of measurement to the Preliminary & General bill 
items may have been used.   

The NEC approach to the P & G bill assumes use will be made of method related charges for 
Equipment applied to Providing the Works based on durations shown in the Accepted Programme, 
fixed charges for the use of Equipment that is required throughout the construction phase, time 
related charges for people working in a supervisory capacity for the period required, and lump 
sum charges for other facilities or services not directly related to performing work items typically 
included in other parts of the bill. 
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2. Measurement and payment 

2.1. Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and 
no allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 
being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 
everything necessary as incurred or required by the Contractor in carrying out or 
providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 
assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 
provided, and no rates or prices are included in the bill specifically for such matters, then 
the Contractor is deemed to have allowed for all costs associated with such requirements 
within the tendered rates and Prices in the Bill of Quantities. 

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 
items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 
 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 



Transnet Pipeline   
Contract Number: TPL/2025/02/0003/88724/RFQ 
Description of the Works: FOR THE PROVISION OF MAINTENANCE FOR RAIL DISPATCH BUILDING AT TARLTON DEPOT 
ON A ONCE OFF BASIS. 
_____________________________________________________________________________________________________ 
 

CPM 2020 Rev 01 PAGE 5 Part C2: Pricing Data 
                                                                                                                             Part C2.1: Pricing Instructions Option B 

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 
rates in the bill of quantities.  If a number of items are grouped together for pricing 
purposes, this will be treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily 
represent the actual amount of work to be done.  The quantities of work assessed and 
certified for payment by the Project Manager at each assessment date will be used for 
determining payments due and not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for 
the purposes of identifying the items.  More detail regarding the extent of the work 
entailed under each item is provided in the Works Information. 

2.3. Departures from the method of measurement 

2.4. Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 
given in the method of measurement.  In the event of any ambiguity or inconsistency between 
the statements in the method of measurement and this section, the interpretation given in this 
section shall be used. 
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C2.2 The bill of quantit ies 

Maintenance For Rail Dispatch Building - Activity Schedule 

ITEM CIVIL WORKS INFORMATION UNIT QTY  RATE 
/ Unit  

AMOUNT 

1.0 Preliminary and General         

1.1 Preliminary and General (Contractor to provide breakdown) Sum 1  R              
-    

 R                       -    

            

Sub Total   R                       -    

            

2.0 Civil Works         

2.1 Site Preparation         

2.1.1 Removing existing roof membrane.  m2 34  R              
-    

 R                       -    

2.1.2 Supplying rust remover and cleaning the metal roof to remove dust, debris, and 
rust.  

m2 34  R              
-    

 R                       -    

2.1.3 Carefully removing existing plaster, and cleaning and preparing the internal wall 
for new plaster.  

m2 76  R              
-    

 R                       -    

2.1.5 Removing existing ceiling and accessories m2 23  R              
-    

 R                       -    

            

2.2 Supply and Installation.          

2.2.1 Supply all weather roof coating, primer, and associated accessories and install 
the roof coating membrane in accordance with the manufacturer's 
specifications.  

m2 34  R              
-    

 R                       -    

2.2.2 Supplying and applying water or damp proofing to the wall with accordance to 
the manufacturer’s specification.  

m2 76  R              
-    

 R                       -    

2.2.3 Supplying mortar and plastering  the internal wall.  m2 76  R              
-    

 R                       -    

2.2.4 Supplying light grey water-based paint for walls and painting the internal walls.  m2 76  R              
-    

 R                       -    

2.2.5 Supplying and installing gutter guard mesh, 150mm width on the gutters.  m 23  R              
-    

 R                       -    

2.2.6 Supplying and installing rhino board ceiling and all accessories.  m2 23  R              
-    

 R                       -    

2.2.7 Supplying high-quality white water-based latex paint for ceilings and paint the 
ceiling. 

m2 23  R              
-    

 R                       -    

            

Sub Total  R                       -    

            

3.0 Waste disposal         

3.1 Disposing waste in accordance with Transnet specifications Sum 1  R              
-    

 R                       -    

            

Sub Total  R                       -    

Vat  R                       -    

Total  R                       -    
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