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C3:  Scope of Work: Service Information 
 

Definitions: 
 
In this Scope of Work:- 

 
1) “access-delayed time” means the time taken from arrival on the Site / Affected Property by the 

Contractor, his sub-contractor or specialist-contractor and requesting access to the Site / Affected 
Property from the Employer or his Tenant until the time access is given. 

 
2) “ad hoc works” also known as “minor works” means any repair (s), replacement (s) of component 

(s) or additions/alterations of the installations other than inspection, repairs, servicing or replacement 
listed in this contract. 
 

3) “affected property” shall means the affected premises / sites that includes any other building / 
structure / premises within the geographical area applicable to this Contract. 
 

4) “break-down” means a specific type of failure, where an item of an installation or equipment is 
completely unable to function. 
 

5) “call-out” means an installation or related failure, requiring the Contractor to visit the Site / Affected 
Property outside of the scheduled maintenance period. 
 

6) “chargeable items” mean the cost of replacement components or repairs required to maintain a 
reliable and safe Installation (excluding consumable items) and which are not covered under this 
Contract. 
 

7) “corrective maintenance’ (CM)” means any maintenance activity which is required to correct a failure 
that has occurred or is in the process of occurring. This activity may consist of repair, restoration or 
replacement of components. 
 

8) “documentation” means and includes any drawings, diagrams, calculations, designs and documents 
which are to be supplied to the Employer by the Contractor in terms of this Contract, together with any 
modifications to such documents as may from time to time be approved in writing by the Employer. 
 

9) “down-time” the time that an item of equipment is out of service, as a result of equipment failure. The 
time that an item of equipment is available, but not utilized is generally not included in the calculation 
of downtime. 
 

10) “drawings / diagrams” means drawings / diagrams referred to in the Specification and any 
modification of such drawings / diagrams approved in writing by the Employer and such other drawings 
/ diagrams as from time to time may be furnished or approved in writing by the Employer. 
 

11) “emergency maintenance (EM)” means maintenance work carried out in order to avert an immediate 
safety or environmental hazard, or to correct a failure with significant economic impact. This will be a 
danger to people, damage to property or the Site / Affected Property. 
 

12) “installation” means the HVAC installation, water treatment, building management system (BMS) and 
all related equipment on / in the Site / Affected Property.  

 
13) “licences” means the licences used / issued or deemed to be issued to the Service Provider from time 

to time in terms of applicable Act(s). 
 

14) “maintenance” or “check” shall mean the efficient and effective examination, inspection, recording, 
deduction or calculation, service, repair and or replacement of components and parts of a unit / system 
/ installation so that the unit / system / installation complies with the manufacturers, design and 



TRANSNET PROPERTY  
CONTRACT NUMBER:  TP/2025/03/0003/92209/RFQ-CIDB 
DESCRIPTION OF THE WORKS: PROVIDE PREVENTATIVE, CORRECTIVE AND EMERGENCY MAINTENANCE AS 
& WHEN REQUIRED FOR GENERATORS PLUS MINOR NEW WORKS IN THE WESTERN CAPE REGION 
(BELLVILLE, SALDANHA, IRON ORE LINE TO LOOP 12 AND SURROUNDING AREAS WITHIN A RADIUS OF 250KM 
FOR A PERIOD OF 36 MONTHS) 

 
Contract PAGE 2 C3.1 
Part C3: Scope of Work  Service Information 

commissioning operational specifications and statutory / Employer requirements. This includes the 
cleaning, removal of components and waste, correct adjustment and setting, tightening, testing, fixing, 
refill, lubrication, balancing, rust prevention and touch up paint of the unit / system / installation. 
 

15) “maintenance plan” will bear the same meaning as Contractors Plan. 
 

16) “non-inclusive contract” will mean that Plant and Equipment (material) is excluded except that refer 
to in equipment of this scope of work below, The cost and quantity of spares and material is uncertain 
and therefore excluded. 
 

17) “normal working-hours” means office hours, from 07h30 to 16h00 Monday to Friday excluding 
Public Holidays in South Africa. 
 

18) “person” includes, a natural person, a partnership, a business trust, a foundation, any company or 
close corporation incorporated or registered in terms of any law, and other body of persons corporate 
or unincorporated. 
 

19) “preventative maintenance (PM)” means the maintenance carried out at pre-determined intervals or 
corresponding to criteria and intended to reduce the probability of failure or the performance 
degradation of an Installation or equipment. 
 

20) “property” means any movable, immovable or intellectual property or any right to such property. 
 

21) “repair” means put into good condition after damage or wear, any component that forms part of the 
Installation or Equipment. 
 

22) ”scheduled maintenance (SM)” means the systematic inspection, cleaning, making of minor 
adjustments, testing, calibrating, measuring and recording, replacing of minor parts, and any other 
similar measures necessary to prevent deterioration, to assure reliability and availability. 
 

23) “scope of work” will bear the same meaning as Service Information. 
 

24) “sensitive security area” refers to computer centres, personnel records, cashiers, archives, top 
management office areas and all other areas indicated to the Contractor. 
 

25) “services” means the work, functions, tasks, services, and / or goods to be performed, rendered and 
or supplied by the Contractor, including any subsequent variations or changes to such work, functions, 
tasks, services, or goods as may be agreed in terms of this Scope of Work. 
 

26) “service manager” – means a person appointed by the Employer in accordance to NEC TSC 
standard, responsible for issuing instructions to the Contractor, management of the Contractor and 
Service provided by the Contractor in terms of this scope of works. 
 

27) “shut-down maintenance” means maintenance that can only be performed while equipment is shut 
down (equipment is turned off). 
 

28) “site” means any site, place regardless of whether it is or form part of any temporary or permanent 
structure, building which is the property of, or is occupied or used by, or is under the control and / or 
management of the Employer. 
 

29) “specifications” the document to which is referred in this Scope of Work, in which the method and 
standards applicable to the rendering of the Service, as well as the materials to be provided and used, 
are described. 
 

30) “supervision” means a competent person appointed by the Contractor to be on-site and responsible 
for the management of the Contractor’s staff and Service provided in terms of this Scope of Work. 
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31) “technical information” means and includes all information provided in the Specification, together 
with all drawings, diagrams, calculations, designs, Specification and other pertinent documents as 
may from time to time be furnished in writing by the Employer to the Contractor in connection with the 
Contractor’s Services. 
 

32) “tenant” means any Person (including BU’s of Transnet other than Transnet Property) with his staff, 
client’s and service providers with whom the Employer has entered into a lease agreement for the 
whole or a portion of the Site / Affected Property. 
 

33) “tenant installation” means all services, equipment and or installations paid for and owned by Other 
and not specifically describe as part of this Contract. 
 

34) “transnet property” means – a specialist unit of Transnet (Soc) Ltd, a public company duly 
incorporated in accordance with the laws of South Africa with registration number 1990/000900/30, 
duly represented herein by the Group Executive Officer and or his duly appointed delegate, who 
warrants that he is duly authorised hereto; 
 

35) Expressions defined in this Scope of Work shall bear the same meanings in the specifications, 
schedule or annexure to this Scope of Work which do not themselves contain their own definitions; 
 

36) Schedules and/or annexures to this Scope of Work shall be deemed to be incorporated into and form 
part of this Scope of Work and as such each reference herein to “the Scope of Work” shall be deemed 
to include a reference to all such schedules and/or annexures. 

 

1 Employer’s objectives  

 
1.1. The Employer’s objective is to enter into a term service contract with the Contractor to provide 

preventative, corrective and emergency maintenance as and when required for generators plus minor 
new works in the Bellville, Saldanha, IOL to Loop 12 and surrounding areas within a 250km radius for a 
period of 36 months to ensure compliance with legislative requirements relating to the Occupational 
Health and Safety Act, 1993, (Act No 85 of 1993). 

. 

2    Executive overview 

 
2.1 The Employer is desirous that its Employees, Tenants, and Others should receive the Services 

so as to ensure that the Improvements, Installation(s) and Equipment in or on the Site / 
Affected Property will comply with all related standards through the conclusion of this Term 
Service Contract with the Contractor. 
 

2.2 This Service covers the preventative, corrective, emergency maintenance including minor new 
works on an as and when required basis on / in the Site / Affected Property, or any other work 
arising out of or incidental to the above or required of the Contractor for the proper completion 
of the Service in accordance to the true meaning and intent of this Contract. This will be a 
Non-inclusive Contract. The Service shall include all planned maintenance as per bill of activity 
schedule. This will include all the management, maintenance and repair of all other technical 
equipment not listed in the bill of activity schedule. 

 
2.3 The Contractor shall inspect the Site / Affected Property on an on-going basis to identify non-

compliances and determine necessary repairs or attend to corrections for the safe and efficient 
operation of the Installations(s) and Equipment. 

 
2.4 The Service shall be executed in accordance with the latest edition / amendment of the 

following inter alia: 
 

2.4.1 The Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the regulations 
promulgated in terms of the Act. 
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2.4.2 National Standards SANS 10142-1:2003. 

 
2.4.3 National Building Regulations SANS 10400. 

 
2.4.4 The Regulations and By-laws of the Local Authority. 

 
2.4.5 The local Fire Department Regulations. 

 
2.5 The Contractor shall keep the above documentation on site at all times, inclusive of the 

Contractor’s Safety file. 
 

2.6 The Contractor must take cognizance of the fact that the Site / Affected Property may be 
occupied during the Service operation and care must be taken to minimize the disruption to 
tenants. Should any Service be in conflict with the tenant’s operations, the Contractor will be 
required to adapt his program to suit the needs of the tenant if considered reasonable by the 
Service Manager (Building Supervisor) 
 

2.7 Existing contracts may run on the Site / Affected Property as provided for in this Contract 
therefore the Employer reserves the right to exclude any such items upon appointment of the 
Contractor. After termination of these existing contracts these items will be re-introduced and 
will form part of this Contract. 

 

3 Description of the services 

 
3.1. The Contractor shall: 

 

3.1.1. Complete or correct all equipment inventory lists and update inventory lists systems on a 
continuing basis (equipment type and location). 
 

3.1.2. Be responsible to provide the Employer with Data Sheets of all equipment, which will include 
but not limited to Type, Model, Serial Numbers, Suppliers Details, Spares List, Optimum 
Performance, Drawings, Historical Data etc. 
 

3.1.3. Carry out the various service activities as detailed in the maintenance plan. The schedules 
clearly state the frequencies at which these services are to be performed i.e., on a weekly, 
monthly, quarterly, six monthly etc. basis. The maintenance plan shall not limit in any way the 
Contractor’s responsibility to undertake whatever tasks are required during this Contract 
period to ensure achievement of the maintenance objectives. 
 

3.1.4. Systematically inspect and check the Installation in accordance with the Accepted 
Plan/Maintenance Plan. 
 

3.1.5. Direct and supervise service, maintenance personnel and specialist- / sub - contractors to 
ensure efficient and timely execution of the work in co-operation with the Service Manager. 
 

3.1.6. Use a set of applicable Activity Schedules that will be neatly binned to serve as a plant / 
logbook of the Installation of the Site / Affected Property. 
 

3.1.7. Ensure that the Installation at all times comply with provisions of all Laws, Provincial 
Ordinances, Local Authority Bylaws and all relevant Regulations applicable to the specific 
Installation. 
 

3.1.8. Maintain the plant and other logbooks of the Installations that are kept on the Site / Affected 
Property which contains such data and information that is required. After each service, repair 
or call-out; he shall enter, sign and date remarks in the plant and other logbooks and provide 
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copies to the Service Manager. Failing to provide the Service Manager with the relevant 
documents / copies, the Installation will be seen as not being serviced and an amount will be 
deducted from the Contractor's monthly invoice. Refer to Contract Data (Part one) service 
level table. 
 

3.1.9. Take adequate precaution against damage to the Site/Affected Property, Installations, 
equipment, protect the public, the property of the public, the property and workmen of the 
Employer and all other persons, from injury or damage during the course of the Service. The 
Contractor or any of its employees, sub-contractors or agents will be held responsible for any 
damage to the Site / Affected Property or the contents thereof or for indirect loss, caused by 
him, either as a result of his actions or failure to act, whether it was done during the normal 
performance of their duties or not, and a claim for damages may be instituted against the 
Contractor accordingly. 

 
3.1.10. Be entitled to use such supplies of electricity and water as may be available on the Site / 

Affected Property for the purpose of the Service, and at his own expense shall provide any 
apparatus necessary for such use. 

 
3.1.11. Updating of equipment lists by providing the Employer with electronic photo of all equipment. 

The photo will where needed be loaded on the equipment list as an addendum to the 
equipment. 

 
3.1.12. The following minimum specifications of the camera that will be used by the Contractor: 

 

• Effective pixels: 9-10 megapixels 

• Lens: Optical 3.0 X Zoom 

• Focus: Normal: 50cm Macro/Simple/Intelligent ISO sensitivity mode 

• Electronic Shutter 

• ISO sensitivity: Auto 

• White Balance: Auto 

• Flash range: ISO Auto approx. 30cm to 5m wide 

• Date Stamping (Shooting Date): The requirement is Shooting date with time picture is taken 
(Age) 

 
3.1.13. Updating of equipment lists, registers and data sheets of all equipment and equipment changes, 

replacement or upgrade. 
 

 
3.2. The Employer shall: 

 
3.2.1. Report to the Contractor any irregular performance of or defect in, or damage to any items 

covered under this Contract. 
 

3.2.2. Use the items covered under this Contract in a normal and proper manner, including preventing 
a material change in the use or usage or the overloading thereof. 

 
3.2.2.1. Protect the items covered under this Contract against vandalism, abuse or misuse 

and accidental damage. 
 

3.2.2.2. Ensure that the Site / Affected Property with regards to the equipment spaces comply 
with the applicable regulations and local bylaws. 
 

3.2.2.3. At the request of the Contractor, shall arrange for necessary shutdowns of services 
and equipment to facilitate the execution of the Service wherever possible during 
normal working hours. 
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3.2.3. Any disruptions which are deemed to be beyond the Contractor’s control and which result in the 
Contractor’s workmen having to leave an area in or on the Site / Affected Property shall be 
logged in the applicable report book. 
 

3.2.4. Notwithstanding anything expressed or implied to the contrary in this Scope of Work, the 
Contractor, shall plan and execute the Service in this Contract in such a way with sufficient 
spares and materials available and with sufficient staff employed on Site / Affected Property 
that, subject to proper operation of the Installation by the Employer and or his Tenants, the 
downtime of the various pieces of equipment of the Installations will be limited to a reasonable 
time period comparable with the item of equipment being maintained. 
 

3.2.5. The working of overtime is not intended under this Contract, and no overtime will be paid in 
respect of normal Service. Overtime will only be entertained in cases of emergencies where 
breakdowns occur to essential services or where it is agreed in the Accepted Plan / Maintenance 
Plan. Should an emergency arise, or where it is deemed necessary in the interests of the 
Employer, specific authority for such overtime must be obtained. 
 

3.2.6. Planning of all normal routine / schedule services must ensure that there will be a minimum 
interruption to the conditions provided by the Installation and the Price List / Rates shall include 
for the cost of performing service activities requiring prolonged plant shutdown outside of normal 
working hours. 
 

3.2.7. Certificate of Compliance; the compliance shall include but not be limited to the following: 
 

3.2.7.1. Existing compliance certificates will be thoroughly checked for validity. Certificates 
will be checked by each newly appointed Contractor to ensure compliance of the 
certificate. If the installation / certificate has any defects the Contractor will draw up 
a defect report, this report shall be handed to the Service Manager (Building- / Centre 
Manager) where after a Task Order will be issued if the Employer agree with the 
defect / need for a certificate, the Contractor will then repair the defects and issue a 
certificate. 

 

3.2.7.2. If there are no compliance certificates available for the existing installation on a 
specific Site / Affected Property, the Contractor shall draw up a defect report that will 
be handed to the Service Manager (Building supervisor) for his direction. 

 

3.2.8.  The Contractor will provide the Employer a compliance certificate at his cost   for all alterations 
or extensions that the Contractor undertakes once work has been completed but before it is 
commissioned. 
 

3.2.9. The certificate will not exclude any part of the installation but shall cover the installation on a 
whole. 
 

 
3.3. Emergency Call-Out Service and Downtime of Equipment 
 

3.3.1. The Contractor shall for the period of this Contract provide and maintain a 24-7 emergency call-
out service, enabling a qualified technician (competent person) being called upon by the Service 
Manager to undertake any repairs or emergency service within the time as shown: 

 

3.3.2. Emergency service may be executed without receipt of an official order number and solely on 
the request from the Employer. The Contractor must however ensure that the official from the 
Employer signs the job card. The Contractor must also ensure that he obtains an official order 
number from the Employer the following working day. 
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3.3.3. The Contractor shall inform the Employer verbally and act immediately on any potentially hazard 
or undesirable situation which may cause harm to persons, or which may damage or reduce the 
life expectancy of the equipment, even if the hazardous or undesirable situation does not form 
part of the Service. 

 

3.3.4. Only breakdowns which affect public health and safety or the operation and safety of sensitive 
equipment, shall be treated as emergency repairs. Breakdowns involving personal comfort shall 
not be considered as emergency repairs unless authorized by the Employer. 

 

3.3.5. The response time for call-outs (i.e. from the Contractor’s receipt of an official request to his 
attendance on Site / Affected Property) shall be as follow: 

 

3.3.5.1. Emergency call-outs shall not exceed one (1) hour during working hours. 

 

3.3.5.2. Emergency call-outs shall not exceed one (1) hour after working hours.  

 

3.3.5.3. Normal breakdown calls shall not exceed three (3) hours. 

 

3.3.6. Allowed downtimes for the equipment on / in the Site / Affected Property shall be as follow: 

 

3.3.6.1. Minor failures / problems, (such as fault finding and repair or repairs not requiring 
stripping or replacement of components readily available) will not exceed the normal 
breakdown call time plus two (2) hours. 

 

3.3.6.2. Major failures / problems, mechanical failures, (such as repairs requiring stripping, 
replacement, rebuilding, or machining of components not readily available) will not 
exceed the normal call time plus two (2) days. 

 

3.3.7. Should repairs not be possible within the downtime as indicated in this clause, Emergency call 
out services and downtime of equipment, above it will be the responsibility of the Contractor to 
obtain extension of time. The request must describe the breakdown, the cause of it, and state 
clearly all the reasons for the extension and the actual extension required in regard to the repair. 

 

3.3.8. No extra payment will be made for the standby service availability. After attendance to 
breakdowns or other emergencies whether or not during or after normal working hours, a 
quotation for the costs thereof shall be send to the service manager according to the Price list/ 
Rate. 

 

3.3.9. All breakdowns shall be analysed by the Contractor and relevant action shall be taken. The fault 
analysis (call-out rate) shall be compiled by the Contractor and shall be recorded. This history 
shall be kept for at least three (3) years. 

 

3.3.10. Failure of the Contractor to meet the response-time or downtimes under normal circumstances 
may indicate the Contractor’s inability to provide the required Service and may invoke 
termination of this Contract. 
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3.3.11. The Contractor shall ensure that the Service Manager is at all times in possession of such 
telephone numbers and contact addresses as may be necessary to enable the Employer to 
make emergency calls / call-outs. Adequate communication equipment shall be provided by the 
Contractor to ensure a minimum delay in the response to emergency calls. 

 
4 Management structures  
 

4.1. The Contractor’s plan for the Service 
 

4.1.1. Within two (2) months of notification of acceptance of the tender, the Contractor shall submit 
to the Employer for his approval and acceptance a Contractors Plan / Maintenance Plan. No 
deviation from programmed dates will be allowed once agreed between the Employer and the 
Contractor. The first payment certificate will not be passed for payment until this program has 
been lodged and approved by the Employer. 

 
4.1.2. Acceptance of the Contractors Plan / Maintenance Plan by the Employer shall not limit in any 

way the Contractor's responsibility to undertake whatever Service that is required during the 
Contract period to ensure safe operation of the Installations. The Plan shall be structured and 
implemented so as to ensure a maximum Installation operation and minimise downtime. 

 
4.1.3. The Employer may order alterations, extras, additions to or omissions from the Services 

however it will not be of any force or effect unless reduced to writing. The Contractor shall 
carry out or give effect to such orders from the Employer. The rates for such work shall be 
agreed between the Contractor and the Employer, where rates are not quoted for in the Price 
List / Rates. 

 
4.1.4. Performances Measures 

 
a) Should Contractor fail to meet the Service Levels set out in Section 2 of this Service Level 

Agreement and further fail to remedy the Non Performance in accordance with the remedy 
period indicated in a Notice of Non Performance, it shall be liable to the Client for a 
Deduction only in respect of the Critical Items detailed in Annexure 1 hereto, and 
determined in accordance with the table below.  Such Deduction shall be assessed on a 
daily basis and set off against any payments due by the Client to Contractor. 
 

b) The Deduction shall be calculated by multiplying the Amount at Risk (5% of the contract 

value) by the cumulative weighting factors incurred over the measurement period. 
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Key Performance Area Key Performance Indicator Key Performance Target Penalties 

PM Schedule Compliance 

% Compliance to escalation 

timeframes/scheduling 
timeframes/completion dates 
 100%  

• 5 % of the monthly invoice, amount 
payable the following month 

• 3 consecutive non-conformances will 
result in termination of contract 

Statutory Inspection Compliance 
Maintaining statutory (OHS Act and other 
regulations) compliance of the premises 
and meeting the requirements 

100% 
 

• No non-compliances will be tolerated. 

• Immediate termination of contract for 
any non-compliance 

Safety Life Threatening Incidents 
 

<0: Hours without LTI 
 

• No non-compliances will be tolerated. 

• Immediate termination of contract for 
any non-compliance 

Time to Quote Average number of business days to get a 
quote to be approved by employer. 
 

2 days (Dependant on nature 
and extent of works). 
 

• 5 % of the monthly invoice, amount 
payable the following month 

• 2 days (Dependant on nature and 
extent of works). 

Skills base and Staff compliment 
 

 

As per skills list in the pricing data/SOW 

requirements. 
 

 

Full compliance on any 

inspection day ( non- 
compliance will result in 

termination of contract) 

• Deduction of the rate for the skill not 
found plus 20 % of the monthly invoice, 
amount payable the following month 

• 2 consecutive non-conformances will 
result in termination of contract 

Environmental Contraventions 

Environmental standards are regularly 
monitored, reviewed and maintained in 
accordance with all legal and regulatory 
requirements 
 

Number of notices issued. 0 

• No non-compliances will be tolerated. 

• Immediate termination of contract for 
any non-compliance 

 
Emergency call-outs Response 
Time 
 
 
 

 
 
 

The response time for call-outs (i.e. from 
the Contractor’s receipt of an official 
request, to his attendance on Site / Affected 
Property) 
 
 

• Not exceed 1 (One) hours 
during work hours 

• Not exceed 1 (One) hour 
after working hours 

• Normal breakdown not 
exceed 3 (Three) hours 

• 5 % of the monthly invoice, amount 
payable the following month 
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Key Performance Area Key Performance Indicator Key Performance Target Penalties 

Downtime of equipment  
 

Allowed downtimes for the equipment on / 
in the Site / Affected Property  

Minor failures / problems, 
(such as fault finding and 
repair or repairs not requiring 
stripping or replacement of 
components readily 
available) will not exceed the 
normal breakdown call time 
plus two (2) hours. 

• Major failures / problems, 
mechanical failures, (such as 
repairs requiring stripping, 
replacement, rebuilding, or 
machining of components 
not readily available) will not 
exceed the normal call time 
plus two (2) days. 

 

• 5 % of the monthly invoice, amount payable 
the following month 
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4.1. Management meetings 

 
4.1.1. The Contractor or its duly authorised representative on the Site/Affected Property  shall be 

required to attend monthly (as needed) Maintenance Co-ordination/Risk Reduction meetings 
with the Employer or his delegate at the Site/Affected Property to discuss the provision of 
Services, and the Contractor warrants that any representative who attends such Maintenance 
Co-ordination/Risk Reduction meetings on its behalf shall be duly authorised to do and to bind 
the Contractor vis-a-vis all decisions taken and agreements reached. Minutes and records of 
such Maintenance Co-ordination/Risk Reduction meetings shall be the responsibility of the 
Employer. Minutes will be made available to the Contractor within seven (7) working days. 

 
4.1.2. The Contractor must present a monthly written report on the Services rendered by it, in respect 

of the Site/Affected Property. Unless the Employer prescribes otherwise, this report shall 
include the following: 

 

• Name, address and telephone number of the Contractor. 

• Date of report and reporting period. 

• Detail on the results of each examination, including any faults analysis, modification, 
replacement and repair work, adjustment and test carried out. 

• Results of tests on safety devices. 

• Incidents/events. 

• Problems, including administrative problems with the Employer experienced during 
reporting period. 

• Any factors that affect, or may affect, the safety of the Site / Affected Property or 
Installation, people and equipment. 

 
4.1.3. The Employer may request supplementary and interim written reports from the Contractor. 

 
4.1.4. The Contractor shall provide on request of the Employer, computer generated reports detailing 

a history of call-outs, repairs and breakdown repairs etc. 
 

4.2. Contractor’s Management, Supervision and Key People 
 
4.2.1. The Contractor shall appoint on the Site / Affected Property a “competent” person in charge. 

Any instruction to him / her by the Employer shall be deemed to have been issued to the 
Contractor. Whenever the representative (supervisor) is absent from the Site / Affected 
Property a suitable person shall be appointed to act as his / her deputy. 

 
4.2.2. The Contractor shall ensure that at all times there is sufficient suitably qualified and 

experienced personal to provide the Service. The Service covered in this Contract must be 
executed under direct supervision of a qualified technician who is registered in accordance 
with the relevant statutory regulations where applicable. 

 
4.2.3. The Contractor shall ensure that maintenance work of a technical nature shall be performed 

by “Competent” persons as defined in the Occupational Health and Safety Act who are 
qualified artisans experienced and skilled in maintaining equipment similar to that which is to 
be maintained. 

 
4.2.4. All employees provided by the Contractor in terms of this Contract shall at all times be neat 

and properly clothed to the satisfaction of the Employer, the Employer reserves the right to 
request such employees to wear a uniform or overall of a type, cut and design approved by 
the Employer and purchased by the Contractor. Employees must be identifiable as employees 
of the Contractor by means of their uniforms: 

 
4.2.4.1. The Contractor, or any agent or employee of his, must wear protective clothing where 

necessary. The Contractor must supply the relevant protective clothing at his own cost 
and included in the pricing of the Service. 
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4.2.5. Personal hygiene must be maintained by the Contractor’s employees and agents at all times. 
 
4.2.6. The Contractor and its employees will maintain silence within reasonable bounds on the Site 

/ Affected Property. 
 

4.2.7. The salaries or wages paid by the Contractor to his employees must at all times comply with 
the applicable statutory requirements in respect of minimum wages. 
 

4.2.8. All training and evaluation costs as provided for in terms of this Contract shall be borne by the 
Contractor. 
 

4.2.9. It is the intention of both Parties that employees provided in terms hereof shall, as far as 
practically possible, not fail to carry out their duties as a result of any form of intimidation. 
Should intimidation of employees be suspected, the Contractor shall take prompt action in 
conjunction with the South African Police Service to remedy the situation. 

 
4.2.9.1. Such action shall, if deemed necessary by the Employer, include immediate replacement 

of the employees involved. 
 

4.2.9.2. The Contractor shall forthwith notify the Service Manager of any form of intimidation its 
employees may be subjected to. 

 
4.2.10. Should the Employer at any time during the term of this Contract make any facility available 

to the Contractor, the Contractor shall, at its own cost maintain and keep such facility during 
the term of this Contract in a clean, tidy and sanitary condition and shall at the termination of 
this Contract for whatsoever reason, reinstate any such facility to the same condition in which 
it was when handed to the Contractor, fair wear and tear excepted. The Contractor will be 
liable for all electricity cost. 

 
4.2.11. The Contractor shall make his own arrangements in respect of the installation and provision 

of telephones at the Site / Affected Property at his own cost, should the Contractor deem it 
necessary. 
 

4.2.12. The employees of the Contractor may only use toilet facilities that have been pointed out to 
them. 
 

4.2.13. The employees of the Contractor may use rest-room facilities that have been pointed out to 
the Contractor (if available). However, it is not the duty of the Employer to make such rest-
room facilities available. 
 

4.2.14. The Contractor shall further ensure that all workmen are fully aware of the conditions and 
requirements of this Contract and shall furnish all workmen with copies of all relevant Standard 
Specifications and Regulations. 
 

4.2.15. If the Employer requires any information regarding any of the employees of the Contractor 
who are involved in the rendering of the Service in terms of this Contract, the Contractor will 
furnish such available information immediately. 

 
4.3. Deliverables 

 
The service contractors shall submit the following reports, attached to all invoices:  

 
4.3.1. Report on services delivered/performed; 
4.3.2. Service delivered performance; 
4.3.3. Chemicals used; 
4.3.4. Completed checklist where applicable; 
4.3.5. Ad hoc services requested where applicable; 
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4.3.6. Any and all staff and labour issues that can affect service delivery to Transnet; 
4.3.7. Incident report summary as compiled. All incidents shall be reported as soon as they occur 

and a flash/notice report generated within the same shift. A detailed investigative report with 
corrective and preventative detail shall be submitted within 48 hours from the occurrence of 
the incident. 

4.3.8. The weekly and monthly reports shall have a summary of key issues affecting the plant, major 
breakdowns etc. The Employer reserves the right to alter the format and information required 
on this report. 

 
4.4. Documentation Control 

 
4.4.1. The Employer will provide the Contractor at the appropriate times with the Technical 

Information necessary to enable the Contractor to complete the Services in accordance with 
the Accepted Plan and schedules. All Technical Information shall be and remains the property 
of the Employer and on demand and on termination of the Contract shall be returned to the 
Employer. 

 
4.4.2. During the progress of the Services/Task and prior to their completion, the Contractor will 

submit to the Employer any Documentation as requiring submission to the Employer prior to 
completion of the Contract/Task. 

 
4.4.3. If it is agreed between the Employer and the Contractor that modifications to any such 

Documentation are necessary, then such modifications shall be incorporated in the relevant 
Documentation by the Contractor and the Documentation, thus modified will be re-submitted 
to the Employer prior to the completion of the Contract/Task. 

 
4.4.4. Where applicable, the Documentation to be supplied to the Employer in terms of this Contract 

will include updated copies of the Documentation, duly modified where necessary to cover the 
Contractor’s Services. 

 
4.4.5. The Employer may from time to time during the progress of the Contract instruct the Contractor 

to submit for approval, perusal or prior to the completion of the Contract/Task such additional 
Documentation as the Employer may require. 

 
4.4.6. The times for submission of the Documentation shall be as stipulated in the Scope of Works 

or where not so stipulated, then on dates to be mutually agreed between the Employer and 
the Contractor, but generally as soon as possible after such Documentation is completed by 
the Contractor. 

 
4.4.7. The Contractor will maintain an up-to-date schedule of all Documentation showing the date of 

all such Documentation, which schedule shall be supplied to the Employer by the Contractor 
at agreed intervals. 

 
4.4.8. The Employer will have the right at all reasonable times to inspect the Documentation of the 

Contractor or any Sub-contractor. 
 
4.4.9. All Documentation shall become and remain the property of the Employer. Title to all 

information, know how, inventions and improvements disclosed to the Employer by the 
Contractor under the Contract will become the property of the Employer. 

 
4.4.10. Approval given by the Employer shall not relieve the Contractor from responsibility for due 

performance of this Contract and adherence to Technical Information provided by the 
Employer. The Contractor shall protect and save harmless the Employer and Employer’s 
employees against all losses, expenses, demands, errors or omissions, including faulty design 
and / or detailing of the Contractor, its sub-contractors, agents or employees in the provision 
of any Documentation under the terms of the Contract. To this end, it shall be the Contractor’s 
responsibility to arrange professional indemnity cover through an insurance company 
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acceptable to the Employer, the limits of such cover to be determined by the Employer in 
relation to the Service. 

 
4.4.11. The Contractor shall inform the Employer in writing prior to carrying out of any modification to 

the existing Installation by the Contractor, even if this modification may benefit the Installation 
or if the cost of this modification is for the Contractor's account. 

 
4.4.12. The Contractor shall inform the Employer of all improvements or revisions related to the 

Installation. These notifications shall take the form of technical notices or sales releases under 
a covering letter from the Contractor. 

 
4.4.13. The Contractor shall on a monthly basis provide the Employer with all records related to this 

Contract/Service. 
 
4.4.14. The Contractor shall provide maintenance site registers located in the plant rooms and 

maintain accurate records of all service procedures, site visits, stoppages, breakdowns, 
planned repairs and safety related equipment operational tests and checks. 

 
4.5. Invoicing and Payment 

 
4.5.1. When making a claim for payment, the Contractor shall submit to the Service Manager or 

appointed Employer representative a complete and correct pro-forma invoice with all relevant 
service reports / sheets, log sheets, invoices, time sheets for any authorised additional work, 
schedules and reports properly complete setting out details of Services / Tasks carried out 
and recommendations for any additional work required to enhance and maintain the 
performance and reliability of the Installation for scrutiny and verification of the correctness. 
Thereafter, inspections will be carried out by the Service Manager or appointed Employer 
representative, to affect quality assurance. If the Service has been completed to his 
satisfaction, only upon agreement being reached on the amount to be included in the payment 
certificate shall the Contractor provide the Employer with a VAT invoice. 

 
4.5.2. The following information shall be reflected on the pro-forma invoices and or VAT invoices: 

 

• Full description of Service / Task performed. (In respect of emergency call-outs, the 
time and date and name of the person who called the Contractor must be indicated). 

 

• Fixed monthly contracted services performed. 
 

• Detailed list of materials / spare parts used showing unit prices, Contractor’s mark-
up, and sub-total. Descriptions such as “1 x motor, 1 x waterpipe, 1 x fan belt” are not 
acceptable. 

 

• Copies of all applicable invoices with the applicable Installation inventory number 
(invoices without order numbers will not be processed for payment). 

 

• V.A.T. 
 

• Grand Total. 
 

4.5.3. Supporting documentation must be furnished in respect of all materials / spare parts and sub-
contract service bought out in the form of copies of supplier/s invoices or copies of priced 
delivery notes. Notwithstanding the foregoing, the Service Manager or appointed Employer 
representative shall have the right to call for invoices rendered by suppliers to the Contractor 
in respect of spares and materials purchased for repairs and service to Installations and shall 
be entitled to withhold the issuing of the payment certificate to the Contractor until such 
information / documentation have been furnished to the Employer, provided that, in respect of 
additional documentation required by the Employer, the Employer’s instruction shall have 
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been given to the Contractor in sufficient time before any such payments certificate became 
due. 

 
4.5.4. No payment for the labour portion of this contract will be considered without supporting 

documentation verifying the activity schedule execution against the approved maintenance 
plan for the applicable period. 

 
4.5.5. Payment will be made thirty (30) days from the date of receipt of the Contractor’s signed 

invoice and credit notes. 
 

4.5.6. In the event that any emergency service / work / task order or overtime is provided at the 
Employers request and subsequent inspection does not reveal any defect for which the 
Contractor is responsible the Contractor reserves the right to charge the Employer, in 
accordance with the agreed day work rates plus all travelling. 

 
4.6. Training Workshops and Technology Transfer 

 
All training and evaluation costs as provided for in terms of this Contract shall be borne by the 
Contractor. 
 

4.7. Design and Supply of Equipment 
 

The Contractor ensures that the design is fit for the purpose intended.  As far as applicable to 
maintenance and operations, the design will be in accordance with the mutually agreed specifications. 

 
4.8. Things Provided at the End of the Service Period for the Employer’s Use 

 
4.8.1. Equipment  
a) The inventory materials and spares that were purchased by the Employer during the tenure of the 

contract should be returned provided the contractor still holds some in stock.   
 
4.8.2. Information  

 
a) The drawings/diagrams will remain in the sole custody of the Employer. Two copies thereof will 

be furnished to the Contractor free of cost, but any further copies shall be paid for by the 
Contractor. The Contractor shall give reasonable notice in writing to the Service Manager of any 
further drawing/diagrams or specification that may be required for the execution of the Service. 

 
b) The Employer will provide the Contractor at the appropriate times with the Technical Information 

necessary to enable the Contractor to complete the Services in accordance with the Accepted 
Plan and schedules. All Technical Information shall be and remains the property of the Employer 
and on demand and on termination of the Contract shall be returned to the Employer. 

 
4.9.  Management of Work Done by Task Order 

 
4.9.1. The Contractor shall in the event of repairs or replacements of components or additions / 

alterations to the Installations, other than inspection, adjustment, repairs, servicing or 
replacements listed in this Contract becoming necessary, submit a detailed estimate for 
such work to the Service Manager and obtain approval from the Employer before attending 
to the work. 

 
4.9.2. No work other than that described in the Activity Schedules will be done by the Contractor 

without a Task Order (official order number) issued to the Contractor by the Service 
Manager. This Task Order (order number) will refer to a complaint number and details 
regarding the work that must be attended to by the Contractor in writing. 
 

4.9.3. Should the Contractor in the course of performance of the Service become aware of the 
necessity for any emergency repair, such emergency will forthwith be reported to the Service 
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Manager for further instructions, provided that nothing herein contained will preclude the 
Contractor or relieve the Contractor from the obligation of taking all such immediate and 
reasonable steps as may in the circumstances be necessary for the proper maintenance and 
upkeep of the Installations and the safety of the user(s). The Contractor shall at all times, 
follow and implement the specified and mandatory safety procedures. 
 

4.9.4. The Contractor will not be entitled to preferential consideration in respect of new work in or 
the Site/ Affected Property or installation. The Employer reserves the right to employ other 
Contractors on an open tender basis where maintenance or new works are done on a 
project basis and not be a Term Service Contract. 
 

4.9.5. The Employer reserves the right to execute any maintenance or repair work covered under 
this Contract with his own employees.  
 

4.9.6. Should it be required from the Contractor to affect additional work not priced in this Contract 
such additional work will be identified and cost in terms of the Price List / Rates as per this 
Contract. 
 

4.9.7. Any additional work required beyond the scope of this Contract is to be noted as a quotation. 
Quotations for the additional work are to be received by the Employer within 7 days. 
 

4.9.8. Where the Price (material or labour, or material and labour) is not stipulated in the Price 
List/Rates or is not of a similar nature the cost will be based on a fixed labour price as per 
Price List / Rates (during normal working hours) plus material content (excluding that in the 
Equipment clause) based on proven cost (Supplier/s quotations with deductions for all 
discounts, rebates and taxes which can be recovered) plus a agreed percentage Fee. Refer 
to Price List / Rates. 
 

4.9.9. The Contractor must provide his job cards specifying detail of repairs, this Task Order 
(official order number(s)) and breakdown of cost into labour and material (for non Activity 
Schedule work) and signed off by the Service Manager. In addition to the original completed 
job card submitted with his account / invoice, the Contractor must submit a copy of the job 
card to the Service Manager for audit purposes and retain a third copy for his official 
records. The Contractor shall also conduct and submit a Root Cause Analysis within 48 
hours of completing the activity. 

 

5 Health and Safety, Environment and Quality Assurance 

5.1. Health and safety, Risk, Environmental Constraints and Management 
 
5.1.1. The Contractor must, for the duration of this Contract, comply with the terms of any Act of 

Parliament and with the regulations and rules of any local or other authority with regard to 
the Service, and he must at all times notify such an authority when notice is required and 
pay all fees to the authority that are payable with regard to the Service. The Contractor 
undertakes to indemnify the Employer against all losses, costs, damage or expenses caused 
by the Contractor’s failure to comply with the requirements of any such local legislation or 
Act of Parliament, regulations and rules. Should such fees not be paid by the Contractor, the 
Employer may, although it is not obliged to do so, directly make the payment. Such payment 
and any expenses incurred by directly making the payment and arrangements with regard 
thereto shall be deducted from the payment due to the Contractor, or it shall be recovered 
from him. 

 
5.1.2. The Contractor shall comply with the Occupational Injuries and Diseases Act. (Act 130 of 

1993) and any amendments thereof: The Contractor shall produce proof of his registration 
and good standing with the Compensation Commissioner in terms of the Act. 

 
5.1.3. The Contractor shall comply with the Occupational Health and Safety Act (Act No. 85 of 

1993). The Contractor is, in terms of section 37(2) of the Act deemed to be an employer in 
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his own right with duties as prescribed in the Act and agrees to ensure that all work will be 
performed or machinery or plant will be used in accordance with the provisions of the Act, 
that all persons in his employ, other persons at the place of any work performed by him and 
under his control and other persons who may be directly affected by his activities are not 
exposed to hazards to their health and safety, with particular reference to both the 
performance of the Service and the safety of the Installation maintained in terms of this 
Contract. This Contract and all documents attached or referred to, form an integral part of 
this Contract and procedures mentioned in the aforementioned section of the Act. 

 
5.1.4. The Contractor shall at his own costs at all times comply with the provisions of all such 

Laws, Provincial Ordinances, Local Authority Bylaws and all relevant Regulations framed 
there under which are applicable to the Service to be undertaken. 

 
5.2. Quality assurance requirements 

 
5.2.1. All work must be executed in accordance with prevailing industry norms and standards 

relating to quality.  In this regard, the Contractor will be expected to draft quality plans for the 
Service Manager from time to time.  Emphasis must be on improving system reliability and 
on ensuring that rostered maintenance work is indeed performed as and when required.   

 
5.2.2. All new parts should be replaced with original OEM prescribed parts and the quality should 

be in accordance with SANS, ANSI standards. 
 

6 Procurement 

6.1. Plant and Materials 
 

6.1.1. The supply of Plant and Material not covered in this Contract will be charged at nett cost 
plus a Fee as recorded in this Contract. 

 
6.1.2. The Contractor shall ensure that any and all material procured by the Contractor for this 

Contract, are obtained at least at rates that are available to the Employer for similar material. 
Should the Contractor obtain material at a premium and should the Employer be able to 
prove that the Contractor did not endeavour to minimise the higher rate/s, the Employer may 
select not to reimburse the Contractor for the portion of the price for which the Contractor 
paid a premium. A minimum of 3 competitive quotes shall be sourced by the Contractor for 
such material to be supplied. 

 
6.1.3. The Employer may supply Plant and Material for the Service on a free issue basis which 

means that the Fee will not be applicable on these items. Should the Employer provide or 
make available any Plant and Material, the Contractor shall be responsible for proper and 
economical transport, storage and use thereof. The cost of any loss or damage to the 
Employer’s plant and material other than through normal wear and tear, and any 
uneconomical use or loss of Plant and Material provided by the Employer, will be recovered 
from the Contractor. 

 
6.1.4. Only Plant and Material of the best quality and approved by SANS and / or satisfying the 

manufacturer's requirements are to be used in the execution of the Service and the Service 
is to be performed in a proper workmanlike manner to the full satisfaction of the Employer or 
any statutory institution. 

 
6.1.5. Replacement parts, Plant and Materials used must meet the original manufacture’s 

requirements. Only parts that are correctly designed, manufactured and suitable in all 
respects shall be used. Any alternative replacement needs to be approved by the Employer 
and conform to SANS specifications and must where possible carry an appropriate mark of 
approval. 
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6.1.6. The Contractor shall inform the Employer in writing with all documents and drawings at least 
forty-eight (48) hours prior to carrying out any modification to existing Installation/Equipment 
deemed necessary by the Contractor. 

 
6.1.7. The Contractor shall provide and keep or have access to a national or international inventory 

of all wearing parts in respect of the Installation. The Employer reserves the right to inspect 
the spares inventory at any time during the term of this Contract. 

 
6.1.8. No existing equipment, apparatus, appliance or parts of the Installation will be replaced, re-

sited, refurbished or be declared redundant without the written consent of the Employer. 
Replaced or redundant parts remain the property of the Employer and shall be delivered to 
the Employer to be scrapped where after the Contractor will remove it unless otherwise 
decided by the Employer. 

 
6.1.9. The Contractor shall inform the Employer at least one (1) week prior to commencing planned 

repairs, which may necessitate the Installation / Equipment being removed from service for 
periods exceeding two (2) hours. 

 
6.1.10. Risk of loss of, or damage to any goods supplied shall remain with the Contractor until such 

goods supplied have been installed by the Contractor, approved and taken over by the 
Service Manager. 

 
6.1.11. The Contractor undertakes to renew the guarantees of any item in whole or in part which 

may become defective or faulty during the guarantee period and extend the guarantee for a 
further term related to the original guarantee. Any such item shall be repaired, replaced or 
re-instated by the Contractor free of charge to the Employer. Should any item forming part of 
the Installation, and which has been repaired, overhauled, refurbished, serviced or worked 
on by the Contractor in terms of this Contract, become defective or faulty, during guarantee 
period (a reasonable time) such items shall be repaired, replaced or re-instated by the 
Contractor free of charge. 

 
6.1.12. No Plant, Material and Equipment shall be shipped or delivered to Site/Affected Property 

until permission has been obtained by the Contractor from the Employer that these may be 
delivered. The Contractor shall be responsible for the reception at the Site/Affected Property 
of all plant and Contractor’s equipment delivered for the purpose of this Contract. 

 
6.1.13. Except where specifically stated otherwise, the transport to, off-loading, positioning, stacking 

and storing on the Site/Affected Property of all plant, material, machinery etc. used in 
connection with the Works by the Contractor shall be the responsibility of the Contractor, 
including all necessary supervision, labour and equipment for this purpose, and the cost 
thereof shall be included in the bill of activity schedules. 

 
6.1.14. All Plant and Material stored on Site/Affected Property must be suitably protected and 

secured against deterioration through any cause whatsoever, including damage or loss by 
theft or otherwise. The Contractor shall remain fully responsible for all material and plant etc. 
until the completed Works are handed over to or have been officially accepted by the 
Employer. 

 
6.1.15. The Contractor shall cede to the Employer any suppliers or factory guarantees of repaired or 

replaced components and ensure that such guarantees are not jeopardized in any way. All 
workmanship and repairs shall be guaranteed for twelve (12) months and so stated on all 
invoices (failure to do so will delay payment). 

 
6.1.16. All plant, parts, machinery etc., removed from Site / Affected Property for repair purposes 

shall be signed for by the Contractor if it is removed from the Site. The appropriate receipt 
form (model number, serial number, part etc.) shall be in duplicate form and available for 
inspection at any time at either the Service Manager or called for from the Contractor. 
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6.1.17. The Contractor shall be responsible for the provisioning of all material, products, 
consumables (disposable materials, grease, oils, hacksaw blades, insulation tape required, 
cleaning materials etc.), replacement of nuts, bolts, washers, self-tapping screws etc. plus 
Equipment (including but not be limited to ladders, scaffolding or specialised tools) that 
might be needed in order to render an efficient Service at his own cost and included in the 
Price List / Rates. 

 
6.1.18. The Employer reserves the right to take samples of any consumables and or material 

supplied by the Contractor for analysis if deemed necessary. 
 

6.2. Correction of defects 
 

6.2.1. If the Employer decide that any work done by the Contractor or any subcontractor is 
defective or not in accordance with the Contract or does not fulfil the requirements of the 
Contract and as soon as reasonably practicable give to the Contractor notice in writing of 
such decision giving particulars of the alleged defect, the Contractor shall with all speed 
make good the defects so specified. 

 
6.2.2. The cost of making good such defects shall form part of the Contract Bill of schedule, 

including where a defect is due to negligence or failure of the Contractor, his servants, 
agents or subcontractors, to exercise good faith or the standard or care which would 
normally be exercised by duly qualified persons engaged in the business of the Contractor. 

 
6.2.3. Should the Contractor fail to fulfil any of its obligations in terms of this Contract or should 

such Service not be completed with due diligence and in a proper and workmanlike manner 
to the satisfaction of the Employer and should the Contractor fail to remedy such breach 
within the timeframe from the date of written notice from the Employer calling upon to do so, 
the Employer shall have the right without prejudice in terms of this Contract or at law, without 
further notice to the Contractor. 

 
6.2.3.1. Appoint another person other than the Contractor to complete the Service in question 

and to recover from the Contractor all cost to complete the work in question plus an 
administration cost of twenty-five (25) percent (%) of the price the other Contractor 
charge the Employer to complete the Service, or 
 

6.2.3.2. Cancel this Contract and recover from the Contractor any damages that it may suffer as 
a result of such cancellation and / or breach. 

 

7 Working on Affected Property 

 
7.1. Employer’s Site entry and security control, permits, and site regulations. 
 

7.1.1. The Contractor shall at all times ensure that its employees, agents, representatives, 
specialist-, subcontractors and suppliers: 

 
7.1.2. Comply with all security measures and directives imposed by the Employer, or his delegate, 

tasked with managing the Services in or on the Site / Affected Property. 
 

7.1.3. Keep the access gates / doors locked at all times. If any security problems are noticed, the 
Contractor shall immediately notify the Service Manager. 
 

7.1.4. Shall in terms of this Scope of Work when on duty (unless the Employer should decide 
otherwise), wear an identity disc, tag or other device as agreed upon between the Parties. 
For the purposes of this Scope of Work, an identity disc, tag or other device prescribed by 
the Employer shall at least contain the following information in respect of the Contractor’s 
personnel: 

7.1.4.1. a colour photograph of the relevant member 
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7.1.4.2. full names and surname 
7.1.4.3. identity number 

 
7.1.5. The identity disc shall at all times be visibly displayed on the employee’s person while 

he/she is on the Site / Affected Property. The necessary control must be exercised over 
such identity discs to prevent them from falling into unauthorised hands. The Contractor will 
be liable for the replacement cost of lost identity disc. 

 
7.1.6. All employees of the Contractor will be subject to the requirements set out in section 2(2) of 

the Control of Access to Public Premises and Vehicles Act, 53 of 1985. 
 

7.1.7. A list of names of employees that will be working on the Site / Affected Property during a 
given time must be made available to the Service Manager. Should any exchange of 
personnel take place, the Service Manager must be informed accordingly in writing. 
Unidentified employees, and employees whose names do not appear on the list, will not be 
allowed to enter the Site / Affected Property. 
 

7.1.8. Employees of the Contractor may not walk about without any purpose on the Site / Affected 
Property and may not use chairs and seats in public areas for purposes of relaxation. 
 

7.1.9. Employees of the Contractor have, subject to the terms of this Scope of Work, admission to 
all areas to perform their duties subject to approval by the Employer / Tenant. If a Service 
does not have to be performed at a specific stage in a specific area, no admission is 
permitted. The Contractor must make provision in his costing for access delays in security 
areas. 

 
7.1.10. Any disruptions which are deemed to be beyond the Contractor’s control and which result in 

the Contractor’s workmen having to leave the Site / Affected Property shall be logged in the 
applicable report book. 

 
7.1.11. Within seven (7) days of the Contract Date and before such employee enters the Site / 

Affected Property to perform the Service, the Contractor shall furnish the Service Manager 
with the full names, identity numbers, residential addresses, two recent passport 
photographs and such other items of information as may be required by Service Manager, in 
respect of all persons who will be employed by the Contractor to undertake work at the Site / 
Affected Property in terms of this Contract. 

 
7.2. People restrictions, hours of work, conduct and records 

 
7.2.1. Service operations will be performed during Transnet “Office hours only”. The times are 

Monday to Friday from 08h00 to 17h00 excluding public holidays. Service operating hours 
outside of these must be explicitly arranged by the Transnet authorised representative. 
Contractor personnel shall, however, be on standby 24/7. 

 
 
7.2.2. The Contractor shall at all-time render service that enhance and maintain at minimum the 

corporate image of Transnet Property. 
7.2.3. The Contractor shall at all-time render service that is in line with Transnet Property’s values 

and ethos. 
7.2.4. The Contractor must exercise the highest possible standards of conduct in performing their 

duties in accordance with this Agreement. 
7.2.5. The Contractor shall, upon receipt of written request from Transnet Property, provide 

Transnet Property with copies of all the Service Provider’s operating procedures and 
processes relating to the Services. 

7.2.6. The Contractor is responsible for overall management and supervision of the contracted 
staff performing duties at the Premises in accordance with the provisions of this Agreement. 

7.2.7. The Contractor must ensure that a competent site manager is appointed as required 
ensuring deliverables and quality of service delivery. 
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7.2.8. The Contractor shall immediately inform Transnet Property in writing if any contracted staff is 
found guilty of improper conduct. 

7.2.9. It is expected from the Contractor to ensure that all duties and tasks to be performed on site 
are adhered to. 

7.2.10. The Contractor must exercise reasonable skill, care and diligence in the rendering of the 
services and the performance of its obligations to Transnet Property. 

7.2.11. The Contractor shall provide written reports on progress made in the rendering of the 
Services to Transnet Property at such intervals and in such format as may be determined at 
the sole discretion of Transnet Property. 

7.2.12. Transnet Property shall be entitled to request additional information pertaining to any 
matters or issues raised in or relevant matters or issues omitted from a progress report. 

7.2.13. In the event of an unusual occurrence, the Contractor shall submit an Incident Report to 
Transnet authorise representative within twenty-four (24) hours. 

7.2.14. Any and all reports prepared during the term of this contract shall become the property of 
Transnet Property. 

7.2.15. Where services are deteriorating a service improvement plan can be requested on how 
services will be improved. 

7.2.16. The Contractor shall ensure that all necessary equipment, services, or material as required 
are kept in the condition as required by law, regulations and procedures and readily 
available for Transnet Property to inspect and test without prior notice. 

7.2.17. The Contractor shall, in the provision of the Services, have due regard to the operational 
requirements of Transnet Property and the Premises and other parties occupying or 
operating from the Premises and shall not do, or permit to be done, anything which may 
negatively impact on such parties’ operational requirements. 

7.2.18. The Contractor shall ensure that it and its contracted staff and site manager shall at all times 
comply fully with any safety, fire, emergency and security procedures and policies applicable 
at the Premises. 

7.2.19. Should Transnet Property at any time believe that any of the Service Provider’s personnel is 
failing to comply with any such procedures or policies, Transnet Property shall be entitled to 
deny such person access to the relevant Premises and require the Contractor to replace 
such person without delay. 
 

7.2.20. Personnel Standards 
 

Contractor staff must be: 
a) able to communicate the official language of Transnet which is English; 
b) physically fit to perform the tasked duties as required; 
c) presentable, clean, neat and portray a professional image at all times whilst conducting their 

duties in a professional manner; 
 
7.2.21. Contracted staff must at all times be alert, vigilant and professional in their approach, 

bearing and actions and the following deviations will be regarded as extremely serious and 
may be regarded as sufficient reason to ask the Contractor to remove a particular contracted 
staff(s) from the Premises permanently:  
 

a) Absence without proper notification; 
b) Accepting any gifts or bribes in the line of duty; 
c) Conduct unbecoming of a contracted staff or prejudicial to discipline, either on or off duty; 
d) Drinking intoxicating liquor or using intoxicating substances while on duty or reporting for 

duty in an intoxicated condition; 
e) Enabling any person to secure stolen property from the Premises; 
f) False reporting; 
g) Negligence in the application of Transnet instructions, after being duly informed thereof; 
h) Sleeping on duty or neglecting his/her duty; 
i) Using or carrying a weapon; 
j) Unnecessarily harsh or violent conduct or using profane language while performing his / her 

duties in accordance with this Agreement; 
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k) Wilful disobedience of instructions, orders of a superior or a reasonable request by Transnet 
Property; 

l) Failing to report any security incident or safety hazard either observed by the contracted 
staff or brought to his/her attention by another person; 

m) Failing to wear the prescribed clothing or identification when on duty.  
n) Failing to present an acceptable image or an upright position, or to deal with any person in a 

respectful manner. This implies that a contracted staff shall not sit when he/she should be 
standing and shall not lounge about, smoke, eat, drink, read or occupy him/herself with any 
distracting activity while attending to any person in the performance of his / her duties. 

 
7.2.22. Contractor staff may be subject to breathalyser testing by Transnet or Representative 

Contractors prior to the granting of permission onto its Site.   
 

7.3. Health and safety facilities on the Affected Property 
 

7.3.1. The Contractor undertakes to comply with the Employer’s safety and emergency measures 
and procedures the Site / Affected Property. 

 
7.3.2. The Contractor’s procedures for the procurement, storage, handling, transporting, 

application and general use of chemicals shall comply with all applicable legislation, Codes 
of Practice and Local, Regional or Provincial Authorities. 

 
7.3.3. The Contractor shall not use or keep any poisonous or highly flammable materials on the 

Site / Affected Property without the approval of the Service Manager, for the rendering of the 
Service or for whatever purpose. 

 
7.3.4. The obligation to take care of and protect the Service and everything connected therewith 

shall rest solely with the Contractor who shall take all necessary precautions to protect 
Others, the property of the Others, the property and personnel of the Employer from damage 
or injury, and to protect adjoining properties from trespass or damage during the Service. 

 
7.3.5. The Contractor shall inform the Employer verbally and in writing and act immediately on any 

potentially hazard or undesirable situation which may cause harm to persons or which may 
damage or reduce the life expectancy of the Installation, even if the hazardous or 
undesirable situation does not form part of the Contractor's responsibilities. 

 
7.3.6. The Contractor may not do or leave or permit anything on the Site / Affected Property that, in 

the opinion of Service Manager, might cause any damage to the property or that might be a 
nuisance or burden or danger or possible nuisance or burden or danger to any person on / in 
the Site / Affected Property. 

 
7.3.7. The Contractor shall be obliged to display neat warning signs of which the size and design 

are of such a nature they are easily visible, at all places where the Services are undertaken 
by the Contractor, and where the rendering of the Services might cause injuries to any 
person, in order to focus the attention of such person on the Services that are undertaken in 
that area. 

 
7.3.7.1. Special condition: It is hereby specially stipulated that, during the period of this Contract, 

the Contractor will be obliged to do everything that might be necessary and practically 
feasible in order to ensure that all signs, printing, notices or documents that are 
displayed on / in the Site / Affected Property, will appear in English plus at least one 
other official language. 

 
7.4. Cooperating with and obtaining acceptance of Others 

 
The Contractor’s duty is to co-operate with Others as expressed under the service information. 
Where the Contractor’s work may affect or interfere with the activities of the Employer or Others, it is 
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important that interfaces in respect of physical location and timing are agreed by all parties and 
shown on the contractor’s plan. 

 
7.5. Records of Contractor’s Equipment 
 

The Contractor shall have all their Tools and Special Equipment, necessary for the execution of the 
works, either on site or readily available at their premises and shall be recorded and certified.  

 
The Contractor shall complete or generate an inventory lists of their equipment and update inventory 
lists systems on a continuing basis (equipment type and location). 

 
7.6. Site services and facilities 

 
7.6.1. Provided by the Employer 

 

• Rest room facilities 

• Storage facilities 

• Site office 
 

(Shall at the termination of this Contract for whatsoever reason, reinstate any such facility to the 
same condition in which it was when handed to the Contractor) 

 
7.6.2. Provided by the Contractor 
 

• The Contractor shall make his own arrangements in respect of the installation and 
provision of telephones at the Site/Affected Property at his own cost, should the 
Contractor deem it necessary. 

 
7.7. Control of noise, dust, water and waste 
7.8. Hook ups to existing works 
7.9. Tests and inspections 
 

7.9.1. The Employer or its duly appointed representative shall retain the right to witness and/or 
verify the performance of any Service by the Contractor at any time. 

 
7.9.2. Independent inspections: the Employer shall have the right to authorize the inspection of 

individual equipment or the Installation using suitably qualified person at any time and the 
results of such inspections shall be promptly communicated in writing to the Contractor. 
Should any defects or remedial work be required in terms of this Contract, the Contractor 
shall expeditiously undertake it within a mutually agreed time period the corrective work. 
When the Contractor's work has been completed satisfactorily, the Employer or its duly 
appointed inspector shall be notified in writing. A further follow-up inspection by the 
Employer or its inspector may be conducted. 

 
7.9.2.1. Should the follow-up inspection show that the work as agreed and undertaken by the 

Contractor has not been satisfactorily carried out; the procedure shall be repeated 
until the established standard of maintenance has been attained. The cost for the 
follow-up inspection shall be borne by the Contractor. 

 
7.9.2.2. Notwithstanding the Employer's rights in terms of this Contract, the Contractor shall 

refund the Employer its costs associated with the reapplication where the Contractor 
has not completed work satisfactorily as agreed. 

 
7.9.2.3. The independent inspections shall in no way limit the Contractor's responsibility with 

respect to any obligation or liabilities in terms of this Contract. 
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8 List of Drawings 

8.1. Drawings issued by the Employer 
 
8.1.1. Drawings means all the drawings / diagrams referred to in this Scope of Work provided by 

the Employer and furnished to the Contractor, or submitted by the Contractor and approved 
in writing by the Employer, any revisions of such drawings / diagrams and any such other 
drawings / diagrams as may from time to time be furnished or approved by the Employer. 
 

8.1.2. The Employer shall permit the Contractor access to relevant drawings and records relating 
to the Service, where these are available. 
 

8.1.3. The drawings / diagrams will remain in the sole custody of the Employer. Two copies thereof 
will be furnished to the Contractor free of cost, but any further copies shall be paid for by the 
Contractor. The Contractor shall give reasonable notice in writing to the Service Manager of 
any further drawing / diagrams or specification that may be required for the execution of the 
Service. 
 

8.1.4. One copy of the drawings / diagrams furnished to the Contractor as aforesaid shall be kept 
by the Contractor on the Site / Affected Property, and shall at all reasonable times be 
available for inspection and use by the Employer or any other authorised person. 
 

8.1.5. The Contractor shall timeously and carefully examine all drawings and shall immediately 
notify the Service Manager in writing of any error, inaccuracy, discrepancy or inconsistency 
detected by him, or raise an objection thereto in order that it may be rectified or decided 
upon without disruption or delays to the progress of the Service. 
 

8.1.6. Where the design of an installation or part thereof is done by the Contractor or third party he 
shall, unless otherwise directed, submit electronic copies (Auto-Cad), of all plans or 
drawings of such installation to the Employer whose written approval must be obtained 
before the Service concerned is commenced. 
 

8.1.7. The Contractor hereby grants to the Employer a non-exclusive license, in accordance with 
the provisions of section 22 of the Copyright Act, 1978 – 
(i) to copy any plan, diagram, drawing, specification, bill of quantities, design 

calculation or other similar document made by the Contractor, other than under the 
direction or control of the Employer, in connection with the Service; 

(ii) to make free and unrestricted use thereof for its own purposes; 
(iii) to provide copies thereof to consultants to be used by them for consultations and 

consulting services to the Employer;  
(iv) to provide other parties with copies thereof where tenders are invited by the 

Employer. 
 

8.1.8. Such non-exclusive license shall apply mutatis mutandis to any plan, diagram, drawing, 
specification, bill, design calculation or other similar document made, other than under the 
direction or control of the Employer, by any sub-contractor of the Contractor. 
 

8.1.9. The Employer shall make no separate or extra payment in respect of any non-exclusive 
license granted in terms hereof. 
 

8.1.10. Where the Service requires from the Contractor to provide the Employer with detail design, 
drawings and or diagrams of an existing or new installation that drawing and or diagrams will  

 
8.1.11. comply with Clauses as listed above. 
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ANNEXURE 1 
 

LIST OF Planned Maintenance Activity Schedules 
(Please note: The below PM Schedule Activities are only indicative and not exhaustive, it is therefore 
the duty of the contractor to update this PM list, two (2) months from the date of assuming 
responsibility as the contracted Service Provider) 
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Activity Schedule 1 

Monthly Preventive Maintenance Checklist for Emergency Standby Generators (Mechanical) 

Unit Description:         Model No: ___________________________         

Location:            ________ Inventory No: ________________________ 

Contractor Company Name: ___________________________ 

No MAINTENANCE INSTRUCTIONS CHECK COMMENTS 

 

Monthly 

1 Check hour meter reading and record   

2 Check number of hours run since last service and record   

3 Check fan belt condition   

4 Check that the coolant is at the correct level   

5 Check all radiator hoses   

6 Check oil level   

7 Check jacket water heater is operating   

8 Check battery charger is charging   

9 Check battery water – top up if necessary   

10 Check that engine starts under load   

11 Check that the alternator/generator is operating   

12 Check and record the working of the changeover switch   

13 Check for oil and water leaks   

14 Clean plant and plant area   

 

Notes: Report on faults identified, remedial action, replacements, repairs required, etc. 

  

  

  

  

  

Service Technician 

 

Name:   Signature:   Date:   

 

Client’s Representative 

 
Name: ______________________ Signature:  _______________   Date:  _________ 
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Activity Schedule 2 

Annual Preventive Maintenance Checklist for Emergency Standby Generators (Mechanical) 

Unit Description:         Model No: ___________________________         

Location:                              Inventory No: ________________________ 

Contractor company Name: ___________________________ 

No MAINTENANCE INSTRUCTIONS CHECK COMMENTS 

 

240-hour Service: 

1 

Check fan belt: 

a) Condition   

b) Tension – adjust if necessary   

c) Pulleys   

2 
Clean radiator air passage & check that the coolant is 
at the correct level 

 
 

3 
Check that oil cooler air passages are clear - clean if 
necessary 

 
 

4 Check all radiator hoses and clamps   

5 Check oil level   

6 Change fuel filters, primary fuel filters/water traps   

7 Bleed fuel system   

8 Check oil level of fuel pump cam box and governor   

9 Check fuel pump drive shaft and couplings   

10 Remove air filter   

11 Check turbo for free rotation and bearing wear   

12 
Check seal faces of elements, air cleaner hoses and 
clamps for dust ingress 

 
 

13 
Fit new or clean air filter (washable paper air filters 
to be washed 3 times before discarding) 

 
 

14 Check jacket water heater is operating   

15 Check that all gauges are in position and secure   

16 

Check battery charger: 

a) log volts   

b) log amps   

17 Check battery water - top up if necessary   

18 
Check battery cable lugs, clean and tighten as 
required 

 
 

19 

Start engine and run on load for 20 minutes and record the following:                          
(obtain permission before proceeding) 

a) Voltage   

b) Amperage   
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c) Hz   

d) Oil pressure   

e) Water temperature   

f) Oil temperature   

20 

Listen for unusual noises: 

a) on starting   

b) when running   

c) when stopping   

21 Check for oil and water leaks and repair if necessary   

22 

On completion of load test, restart engine and check the following: 

a) Low oil pressure shut-off   

b) High temperature shut-off   

c) low water shut-off   

23 Check alternator coupling and terminals   

24 Blow dust out of alternator/generator   

25 
Check all air vents on alternator/generator are clean 
and secure 

 
 

26 

Fuel tanks: 

a) Drain off water   

b) Check level control switch   

c) Check electric pump   

d) Check hand pump   

e) Check low level fuel alarm   

f) Check low, low fuel alarm   

g) Check engine cut out alarm   

h) Check covers and breathers   

I) Check pipes and fittings   

j) Change in line filter element   

27 
Check exhaust manifold, silencer, tail pipe, supports, 
etc. 

 
 

28 Check air ducts   

29 
Check generator set's base, engine/alternator 
mountings, etc. 

 
 

30 Clean down engine, alternator, and mounting base   

31 

Panel: 

a) Check circuit breaker   

b) Check voltmeter and selector   

c) Check ammeters   

d) Check Hz meter   

e) Check hour meter   
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32 Clean plant room   

 

480-hour Service: 

1 

As for 240-hour service plus the following: 

a) Check and adjust tappets   

b) Replace rocker cover gasket   

 

720-hour Service: 

1 As for 240-hour service   

 

960-hour Service: 

 

As for 240-hour service plus the following 

a) Drain and refill radiator   

b) Add 3 liters inhibitor to every 10 liters water   

c) Pressure test cooling system to 150 kPa   

d) Pressure test radiator cap and record pressure   

e) Check and adjust tappets   

f) Check rocker faces are smooth and not pitted   

g) Check rocker lubrication operation   

h) Replace rocker cover gasket   

 

NOTE: Every third 960-hour service, fit service exchange injectors, new 
nozzles of atomizing pressure to engine manufactures recommendation. 

 
 

Notes: Report on faults identified, remedial action, replacements, repairs required, etc. 

  

  

  

  

  

  

Service Technician 

 

Name:   Signature:   Date:   

 

Client’s Representative 

 
Name: ______________________ Signature:  _______________  Date:  _________ 
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Activity Schedule 3 

Annual Preventive Maintenance Checklist for Emergency Standby Generators (Electrical) 

Unit Description:         Model No: ___________________________         

Location:            ________ Inventory No: ________________________ 

Contractor Company Name: ___________________________ 

No MAINTENANCE INSTRUCTIONS CHECK COMMENTS 

 

Annual Electrical Maintenance 

1 

Control Panel: 

a) Blow out panel. (Do not use compressed air)   

b) Check tightness of all connections   

c) Check alternator MCB contacts and record trip settings   

d) Replace defective indicator lamps in panel   

e) Replace defective fuses in panel   

f) Check changeover contactor coils, contacts, and     
mechanical interlock (if not mechanical, specify) 

 
 

2 

Fuel System: 

a) Check all electrical connections on fuel alarm panel   

b) Check fuel transfer pump electrical connections   

c) Check for correct free travel and electrical operation of 
float switches 

 
 

3 

Batteries: 

a) Clean and grease terminals.  Change battery clamps if 
necessary 

 
 

b) 

Check S.G. of Battery No.1: 

i)   Cell No.1   

ii)  Cell No.2   

iii) Cell No.3   

iv) Cell No.4   

v)  Cell No.5   

vi) Cell No.6   

c) 

Check S.G. of Battery No.2: 

i)   Cell No.1   

ii)  Cell No.2   

iii) Cell No.3   

iv) Cell No.4   

v)  Cell No.5   

vi) Cell No.6   

d) Check/fill battery cells to working level   
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e) 
Battery No.1: 

i) Make and No.   

 f) 
Battery No.2: 

i) Make and No.   

4 

Engine Starter: 

a) Check condition of Bendix   

b) Check commutator   

c) Check brushes   

d) Check contacts on slave solenoid   

e) Check starter sensor relay (I.e. discharge on start)   

5 

Fuel (Stop/Start) Solenoid: 

a) Check level   

b) Check condition of linkages   

c) Check connections   

6 

Main Alternator: 

a) Blow out main frame. (Do not use compressed air)   

b) Check all connections for tightness   

c) Listen for noisy bearings and report on same   

d) Grease bearings (where applicable)   

e) Check status of brushes/slip rings   

f) Check all diode connections   

g) Check holding down bolts   

 

Testing: 

a) Check manual mode start   

b) Check test mode start   

c) Carry out run on load test (minimum time 20 minutes, 
obtain permission before proceeding) 

 
 

d) 

Check the following: 

i)   Time MCB "Off"   

ii)  Time engine start   

iii) Time alternator "On Load)   

iv) Time MCB "On"   

v)  Time sensors change to Eskom power   

vi) Engine cooling down time   

e) 

Check the following for correct operation of all safety circuits: 

i)    Low oil pressure cut out    

ii)   Water temperature cut out   

iii)  Over speed cut out   

iv)  Under speed cut out   
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v)   Battery charger cut out   

vi)  Radiator coolant level cut out (where applicable)   

vii) Check day tank fuel low level audible alarm   

  
viii) Check bulk tank - low level audible alarm   

ix)  Check audible range and condition of siren   

 

Notes: Report on faults identified, remedial action, replacements, repairs required, etc. 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

Service Technician 

 

Name:   Signature:   Date:   

 

Client’s Representative 

 
Name: ______________________ Signature:  _______________   Date:  _________ 
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ANNEXURE 2 
 

LIST OF EMERGENCY STANDBY GENERATORS  
(Please note: The below list of generators is only indicative and not exhaustive, it is therefore the duty 
of the contractor to update this list, two (2) months from the date of assuming responsibility as the 
contracted Service Provider. List can be utilised for quoting as well, i.e. filter numbers, oil quantity and 
coolant quantity on list) 
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BELCON BUILDING - BELLVILLE 
VOLVO PENTA 

DIESEL STANDBY GENERATOR 

 

BELCON BUILDING: DIESEL STANDBY GENERATOR  
- Equipment Name: VOLVO PENTA  

- Country of Manufacture: SWEDEN  

- Model Number: TAD1341GE  

- Serial Number: 869385  

- Catalogue No: 2013557096  

- Last Service date and hrs: 03 June 2024 @ 0002777 hours  

- Current oil on the Genset: 15W40 Shell Rimula  

- Oil amount: 38 Liter 

- Coolant amount: 50 Liter 

 

Filters on the Equipment – Filter Numbers 
 

Description of Filter  Current filters on engine  Filter Numbers 

Air Filter  RS5322  AF 26249 

Oil filter- BYPASS x 1  2.11036  LF 17502 

Fuel/Diesel Filter x 2  2.12239  FF 254 & FS 19735 

Fuel Inline Filter x 1  R 120 T-SA  R 120 T-SA 

Oil filters x 2  2.11037  LF 17503 
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TRANSNET PARK BUILDING - BELLVILLE 
ALLIS – CHALMERS HARVEY 

DIESEL STANDBY GENERATOR 

 

TRANSNET PARK BUILDING: DIESEL STANDBY GENERATOR  
- Equipment Name: ALLIS – CHALMERS HARVEY   

- Country of Manufacture: U.S.A  

- Model Number: 6138 LT  

- Serial Number: 14 – 03686  

- Catalogue No: 9 – 7451 – 89217  

- Last Service date and hrs: 03 June @ 0003102 hours  

- Current oil on the Genset: 15W40 Shell Rimula  

- Oil amount: 42 Liter 

- Coolant amount: 75 Liter 

 

Filters on the Equipment – Filter Numbers 
 

 

 
 
 
 
 
 
 
 
 

Description of Filter  Current filters on engine  Filter Numbers 

Air Filter  ECC 125004                             ECC 125004  

Oil filter x 2  P20-HD  P20-HD  

Fuel/Diesel Filter x 2  ITR0710  ITR 0710  

Fuel Inline Filter x 1  BF 7633- High efficiency  BF 7633  
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RNC DEPOT -BELLVILLE 
DEUTZ AG 

DIESEL STANDBY GENERATOR 

 

RNC DEPOT: DIESEL STANDBY GENERATOR  
- Equipment Name: DEUTZ AG  

- Country of Manufacture: GERMANY  

- Model Number: BF6M1013FC  

- Serial Number: 11064852  

- Catalogue No: 01223323  

- Last Service date and hrs: 03 June 2024 @ 0001845 hours  

- Current oil on the Genset: 15W40 Shell Rimula  

- Oil amount: 40 Liter 

-Coolant amount: 30 Liter 

 

Filters on the Equipment – Filter Numbers 
 

Description of Filters  Current filters on engine  Filter Numbers 

Air Filter  C 24820  SA 17362 

Oil filter x 1  B236  B 236 

Fuel/Diesel Filter x 1  BF 988  BF 988 

Fuel Inline Filter x 1  Z 366  Z 366  
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WINDERMERE CTC BUILDING - KENSINGTON 
CATERPILLAR 

DIESEL STANDBY GENERATOR 

 
 

WINDERMERE CTC BUILDING: DIESEL STANDBY GENERATOR  
- Equipment Name: CATERPILLAR  

- Country of Manufacture: USA 

- Model Number: CAT3306PC 

- Serial Number: 6BD31533 

- Catalogue No: 7N3384 

- Last Service date and hrs: 17 March 2023 @ 0002042 hours  

- Current oil on the Genset: 15W40 Shell Rimula  

- Oil amount: 40 Liter 

- Coolant amount: 40 Liter 

 

Filters on the Equipment – Filter Numbers 
 

Description of Filter  Current filters on engine  Filter Numbers 

Air Filter  P 181106 P 181106 

Fuel/Diesel Filter x 1  P 557440 P 557440 

Oil filters x 1  B 7600 B 7600  
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SALKOR BUILDING - SALDANHA 

VOLVO PENTA 

DIESEL STANDBY GENERATOR 

 

 
 

SALKOR BUILDING: DIESEL STANDBY GENERATOR  
- Equipment Name: VOLVO PENTA  

- Country of Manufacture: SWEDEN  

- Model Number: TWD1643GE  

- Serial Number: 869523  

- Catalogue No: 2016069580  

- Last Service date and hrs: 03 June 2024 @ 0003010 hours 

- Current oil on the Genset: 15W40 Shell Rimula  

- Oil amount: 44 Liter 

- Coolant amount: 50 Liter 

 

Filters on the Equipment – Filter Numbers 
 

Description of Filter  Current filters on engine  Filter Numbers 

Air Filter  AF 26249  AF 26249 

Oil filter- BYPASS x 1  LF 17502  LF 17502 

Fuel/Diesel Filter x 1  FF 254  FF 254 

Fuel separator x 1  FS 19735  FS 19735 

Oil filters x 2  LF 17503  LF 17503 
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NO.1 ADDERLEY STREET BUILDING – CAPE TOWN 
MWM 

DIESEL STANDBY GENERATOR 

 

NO.1 ADDERLEY STREET BUILDING: DIESEL STANDBY GENERATOR  
- Equipment Name:  MWM 

- Country of Manufacture:   

- Model Number:   

- Serial Number: 35534515  

- Catalogue No:   

- Last Service date and hrs:           @          hours  

- Current oil on the Genset:    

- Oil amount:  Liter 

- Coolant amount:  Liter 

 

Filters on the Equipment – Filter Numbers 
 

Description of Filter  Current filters on engine  Filter Numbers 

Air Filter    

Oil filter- BYPASS x 1    

Fuel/Diesel Filter x 1    

Fuel Inline Filter x 1    

Fuel separator x 1    

Oil filters x 2    
 


