TRANSNET PIPELINES.
CONTRACT NUMBER: TPL/2025/03/0004/92540/RFQ

DESCRIPTION OF THE WORKS: KLERKSDORP SEWER, ROOF & CRACK REPAIRS AND SEALANT

REPLACEMENT.

TRANSNETr

C1.2 Contract Data

Part one - Data provided by the Emp/oyer

Clause Statement Data

1 General

The conditions of contract are the
core clauses and the clauses for

main Option
B: Priced contract with bill of quantities
dispute resolution Option W1: Dispute resolution procedure
and secondary Options
X2 Changes in the law
X7: Delay damages
X18: Limitation of liability
Z: Additional conditions of contract
Z1: Obligations in respect of Joint Venture
Agreements
Z2: Additional Obligations in Respect of
Termination
Z3: Right Reserved by Transnet to Conduct
State Security Agency (SSA) Vetting
Z4: Additional Clause Relating to Collusion
In the Construction Industry
Z5: Protection of Personal Information Act
of the NEC3 Engineering and
Construction Contract June 2005
(amended June 2006 and April
2013)
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REPLACEMENT.

TRANSNETr

The Employer is:

Transnet SOC Ltd
(Registration No. 1990/000900/30)

10.1 Address Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg
2000
Having elected its Contractual
Address for the purposes of this Transnet Pipelines
contract as: 202 Anton Lembede Street
Durban
4001
The Project Manageris: (Name) TBA
10.1 Address TBA
Tel TBA
e-mail TBA
The Supervisoris: (Name) TBA
10.1 Address TBA
Tel No. TBA
e-mail TBA
The works are Klerksdorp Sewer, Roof & Crack Repairs and
Sealant Replacement.
11.2(13) The following matters will be No additional data is required for this section
included in the Risk Register of the conditions of contract.
11.2(14)  The boundaries of the site are As stated in Part C3.” Description of the Site
and its surroundings”
11.2(15)  The Site Information is in Part C3
11.2(16)  The Works Information is in Part C3
11.2(19) The /aw of the contractis the law the Republic of South Africa subject to the
of jurisdiction of the Courts of South Africa.
12.2 The /language of this contractis  English
13.1 The period for reply is 2 weeks
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REPLACEMENT.
2 The Contractor's main No additional data is required for this section
responsibilities of the conditions of contract.
3 Time
11.2(3) The completion datefor the whole TBA
of the worksis
31.1 The Contractoris to submit a first 2 weeks of the contract
programme for acceptance within date
31.2 The starting date is TBA
32.2 The Contractor submits revised
programmes at intervals no 2 weeks.
longer than
35.1 The Employeris not willing to take
over the works before the
Completion Date.
4 Testing and Defects
42.2 The defects dateis 52 (fifty-two) weeks after Completion of the
whole of the works.
43.2 The defect correction period is 2 weeks
5 Payment
50.1 The assessment interval is 18" (eighteenth) day of each successive
monthly on the month.
51.1 The currency of this contract is South African Rand.
the
51.2 The period within which payments Payment will be effected on or before the last
are made is day of the month following the month during
which a valid Tax Invoice and Statement
were received.
514 The interest rate is the prime lending rate of Rand Merchant
Bank of South Africa.
6 Compensation events
60.1(13)  The weather measurementsto be

recorded for each calendar month
are,

the cumulative rainfall (mm)
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the number of days with rainfall more than
10 mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 08:00
hours South African Time

and these measurements:

The place where weather is to be
recorded (on the Site ) is: The Contractor’s Site establishment area

The weather data are the records

of past weather measurements

for each calendar month which Durban
were recorded at:

and which are available from: South African Weather Service 012 367 6023
or info3@weathersa.co.za.

7 Title No additional data is required for this section
of the conditions of contract.

8 Risks and insurance
80.1 These are additional Employers No additional data is required for this section
risks of the conditions of contract.
84.1 The Employer provides these
insurances from the Insurance
Table
1 Insurance against: Loss of or damage to the works, Plant and
Materials is as stated in the Insurance policy
for Contract Works/ Public Liability.
Cover / indemnity: to the extent as stated in the insurance policy
for Contract Works / Public Liability
The deductibles are: as stated in the insurance policy for Contract
Works / Public Liability
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2 Insurance against: Loss of or damage to property (except the
works, Plant and Materials & Equipment) and
liability for bodily injury to or death of a
person (not an employee of the Contractor)
arising out of or in connection with the
performance of the Contract as stated in the
insurance policy for Contract Works / Public
Liability

Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are as stated in the insurance policy for Contract
Works / Public Liability

3 Insurance against: Loss of or damage to Equipment (Temporary
Works only) as stated in the insurance policy
for contract Works and Public Liability

Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are: As stated in the insurance policy for Contract
Works / Public Liability

4 Insurance against: Contract Works SASRIA insurance subject to
the terms, exceptions and conditions of the
SASRIA coupon
Cover / indemnity Cover / indemnity is to the extent provided
by the SASRIA coupon
The deductibles are The deductibles are, in respect of each and

every theft claim, 0,1% of the contract value
subject to a minimum of R2,500 and a
maximum of R25,000.

Note: The deductibles for the insurance as stated
above are listed in the document titled
“Certificate of Insurance: Transnet (SOC)
Limited Principal Controlled Insurance.”
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84.1 The minimum limit of indemnity
for insurance in respect of death
of or bodily injury to employees of
the Contractor arising out of and
in the course of their employment
in connection with this contract
for any one event is

The Contractor provides these
additional Insurances

The Contractor must comply at a minimum
with the provisions of the Compensation for
Occupational Injuries and Diseases Act No.
130 of 1993 as amended.

1 Where the contract requires that the
design of any part of the works shall be
provided by the Contractorthe Contractor
shall satisfy the Employer that
professional indemnity insurance cover in
connection therewith has been affected

2 Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contractor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured during manufacture and/or
fabrication and transportation to the site.

3 Should the Empl/oyer have an insurable
interest in such items during
manufacture, and/or fabrication, such
interest shall be noted by endorsement to
the Contractor’s policies of insurance as
well as those of any sub-contractor

4 Motor Vehicle Liability Insurance

comprising (as a minimum) "Balance of
Third Party” Risks including Passenger
and Unauthorised Passenger Liability
indemnity with a minimum indemnity
limit of R 5 000 000.
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5 The insurance coverage referred to in 1,

2, 3 and 4 above shall be obtained from an
insurer(s) in terms of an insurance policy
approved by the Employer. The
Contractor shall arrange with the insurer
to submit to the Project Manager the
original and the duplicate original of the
policy or policies of insurance and the
receipts for payment of current
premiums, together with a certificate
from the insurer or insurance broker
concerned, confirming that the policy or
policies provide the full coverage as
required. The original policy will be
returned to the Contractor.

84.2

The minimum limit of indemnity
for insurance in respect of loss of
or damage to property (except
the works, Plant, Materials and
Equipment) and liability for bodily
injury to or death of a person (not
an employee of the Contractor)
caused by activity in connection
with this contract for any one
event is

Whatever the Contractor requires in
addition to the amount of insurance
taken out by the Employer for the same
risk.

84.2 The insurance against loss of or Principal Controlled Insurance policy for
damage to the works, Plant and Contract.
Materials as stated in the
insurance policy for contract
works and public liability selected
from:

9. Termination There is no additional Contract Data
required for this section of the conditions
of contract.

10 Data for main Option clause

B Priced contract with Bill of No additional data is required for this Option

Quantities
11 Data for Option W1
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Wi.1

The Adjudicatoris

Both parties will agree as and when a dispute
arises. If the parties cannot reach an
agreement on the Adjudicator, the Chairman
of the Association of Arbitrators will appoint
an Adjudicator.

W1.2(3)  The Adjudicator nominating body The Chairman of the Association of
is: Arbitrators (Southern Africa)
If no Adjudicator nominating body
is entered, it is: the Association of Arbitrators (Southern
Africa)
W1.4(2) The tribunal is: Arbitration
W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of
the Association of Arbitrators (Southern
Africa)
The place where arbitration is to Durban, South Africa
be held is
The person or organisation who
will choose an arbitrator
- if the Parties cannot agree a
choice or The Chairman of the Association of
if the arbitration procedure does Arbitrators (Southern Africa)
not state who selects an
arbitrator, is
12 Data for secondary Option
clauses
X2 Changes in the law No additional data is required for this option
X7 Delay Damages
X7.1 Delay damages for Completion of R500 per day
the whole works are
X18 Limitation of Liability
X18.1 The Contractor's liability to the Cost to be proven at the time

Employer  for indirect or
consequential loss is limited to:
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X18.2 For any one event, the The deductible of the relevant insurance
Contractors liability to the policy
Employer for loss of or damage
to the Employer’s property is
limited to:

X18.3 The Contractor’s liability for The cost of correcting the Defect
Defects due to his design which
are not listed on the Defects
Certificate is limited to:

X18.4 The Contractor’s total liability to The Total of the Prices
the Employer for all matters
arising under or in connection
with this contract, other than
excluded matters, is limited to:

X18.5 The end of liability date is 1 year after Completion of the whole of the
works
y 4 Additional conditions of
contract are:
Z1 Additional clauses relating to

Joint Venture

Z1.1 27.5. In the instance that the Contractor is a
joint venture, the Contractor shall provide
the Employer with a certified copy of its
signed joint venture agreement, and in the
instance that the joint venture is an
‘Incorporated Joint Venture,’ the
Memorandum of Incorporation, within 4
(four) weeks of the Contract Date.

The Joint Venture agreement shall contain
but not be limited to the following:

e A brief description of the Contract and
the Deliverables;

e The name, physical address,
communications addresses and
domicilium citandi et executandi of
each of the constituents and of the
Joint Venture;
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¢ The constituent’s interests;

e A schedule of the insurance policies,
sureties, indemnities and guarantees
which must be taken out by the Joint
Venture and by the individual
constituents;

e Details of an internal dispute
resolution procedure;

e Written confirmation by all of the
constituents:

i. of their joint and several liabilities to
the Employer to Provide the Works;

ii. identification of the lead partner in
the joint venture confirming the
authority of the lead partner to bind
the joint venture through the
Contractor’s representative;

iii. Identification of the roles and
responsibilities of the constituents to
provide the Works.

a. Financial requirements for the
Joint Venture:

iv. the working capital requirements for
the Joint Venture and the extent to
which and manner whereby this will
be provided and/or guaranteed by
the constituents from time to time;

v. the names of the auditors and
others, if any, who will provide
auditing and accounting services to
the Joint Venture.

Z1.2

27.6. The Contractor shall not alter its
composition or legal status of the Joint
Venture without the prior approval of the
Employer.

z2 Additional obligations
respect of Termination
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Z2.1 The following will be included under core
clause 91.1:
In the second main bullet, after the word
‘partnership’ add ‘joint venture whether
incorporate or otherwise (including any
constituent of the joint venture)’ and

Under the second main bullet, insert the
following additional bullets after the last
sub-bullet:

e commenced business rescue
proceedings (R22)
e repudiated this Contract (R23)

22.2 Terminable Table The following will be included under core
clause 90.2 Termination Table as follows:

Amend “A reason other than R1—-R21"to "A
reason other than R1 — R23"

Z2.3 Amend “"R1—-R15 or R18"” to "R1 —R15, R18,
R22 or R23.”

Z3 Right Reserved by the
Employer to Conduct
Screening through SSA

Z3.1 The Employer reserves the right to conduct
vetting through State Security Agency
(SSA) for security clearances of any
Contractor who has access to National Key
Points for the following without limitations:

Company registration number.

CIPC registration.

Company TAX clearance TCS Pin.
Copies of ID of directors.
Fingerprints of directors (Use SAP 91)
to be found at local SAPS. Original
fingerprints must be submitted.

6. Copies of ID of employees who will be
working on site.

uihwnNe
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7. Fingerprint of employees who will be
working on site (Use SAP 91) to be
found at local SAPS. Original
fingerprints must be submitted.

8. The contractor must make a copy of

the extra Departmental documents
and take it to SAPS which prevents
them from paying.
Note: Please take note that SSA takes
2 weeks for screening to take place
once all required documentation has
been submitted

4 Additional Clause Relating to
Collusion in the Construction
Industry

Z4.1

The contract award is made without
prejudice to any rights the £mp/oyer may
have to take appropriate action later with
regard to any declared tender rigging
including blacklisting.

Z5 Protection of Personal
Information Act

Z5.1

The Employer and the Contractor are
required to process information obtained
for the duration of the Agreement in a
manner that is aligned to the Protection of
Personal Information Act.
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C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering Contractoris advised to read both the NEC3 Engineering and Construction Contract -
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required
to complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3
Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Contractoris (Name):

Address

Tel No.

Fax No.

11.2(8) | The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) | The working areas are the Site and

24.1 The Contractor’s key persons are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:
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REPLACEMENT.
CV's (and further key persons data
including CVs) are appended to Tender
Schedule entitled
11.2(14) | The following matters will be included
in the Risk Register
31.1 The programme identified in the
Contract Data is
B Priced contract with bill of
quantities
11.2(21) | The bill of quantities is in
11.2(31) | The tendered total of the Prices is (in figures)
(in words), excluding VAT
Note 'SCC” means Schedule of Cost
Data for Schedules of Cost| Components starting on page 60 of ECC, and
Components "SSCC” means Shorter Schedule of Cost
Components starting on page 63 of ECC.
B Priced contract with bill of Data for the Shorter Schedule of Cost
quantities Components
41 in The percentage for people overheads %
SSCC is:
21 in The published list of Equipment is the
SSCC last edition of the list published by
The percentage for adjustment for
Equipment in the published list is %
22in The rates of other Equipment are: Equipment Size or Rate
SSCC capacity
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61 in The hourly rates for Defined Cost of
SSCC design outside the Working Areas are | Category of employee Hourly rate

62 in The percentage for design overheads %
SSCC is

63 in The categories of design employees

SSCC whose travelling expenses to and from

the Working Areas are included in
Defined Cost are:
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