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Transnet Port Terminals 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR PROPOSAL (RFP) 

 

 

FOR THE DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, 

INSTALLATION, TESTING AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI 

SUBSTATION AND ONE (1) 1000KVA MOBILE GENERATOR FOR THE ENGINEERING 

EQUIPMENT SERVICES (EES) BUILDING, FOR TRANSNET SOC LTD OPERATING AS 

TRANSNET PORT TERMINALS, (HEREINAFTER REFERRED TO AS “TPT”), AT 

DURBAN CONTAINER TERMINAL PIER 1, FOR THE DURATION OF 12 MONTHS 

 

 

RFP NUMBER     :  iCLM DB 937/TPT 

ISSUE DATE     :  27 MARCH 2025 

COMPULSORY BRIEFING    :  04 APRIL 2025 

CLOSING DATE    :  22 APRIL 2025 

CLOSING TIME    :  12h00pm 

TENDER VALIDITY PERIOD   :  12 weeks from the closing date 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 

DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, 

DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 

ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 

1000KVA MOBILE GENERATOR FOR THE ENGINEERING 

EQUIPMENT SERVICES (EES) BUILDING, FOR TRANSNET SOC 

LTD OPERATING AS TRANSNET PORT TERMINALS, 

(HEREINAFTER REFERRED TO AS “TPT”), AT DURBAN 

CONTAINER TERMINAL PIER 1, FOR THE DURATION OF 12 

MONTHS 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

  

COMPULSORY 
TENDER 
CLARIFICATION 
MEETING 

A Compulsory Tender Clarification Meeting will be conducted at 

Pier 1 Container Terminal, Port Entrance 8, Bayhead Road, Bhekulwandle 

Staff Facility Building, Genius Boardroom, on the 04 APRIL 2025 at 

10:00am [10 O’clock] for a period of ± 3 (three) hours. [Tenderers to 

provide own transportation and accommodation].  

The Compulsory Tender Clarification Meeting will start punctually, and 

information will not be repeated for the benefit of Tenderers arriving 

late.  

A Site visit to the EES Mini Substations will take place after the 

clarification meeting, tenderers are to note communication to be 

directed to Hlengiwe Mthimkhulu at 031 361 8708 or email. 

Hlengiwe.Mthimkhulu@transnet.net  

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
mailto:Hlengiwe.Mthimkhulu@transnet.net
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• Tenderers are required to wear safety shoes, high visibility 
vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on the 

site walk. 

• Tenderers and their employees, visitors, clients and customers 
entering Transnet Offices, Depots, Workshops and Stores will have 
to undergo breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and 
premises. 

• The relevant persons attending the meeting must ensure that their 
identity documents, passports or driver’s licences are on them for 
inspection at the access control gates. 

Certificate of Attendance in the form set out in the 

Returnable Schedule T2.2-01 hereto must be completed 

and submitted with your Tender as proof of attendance is 

required for a compulsory site meeting and/or tender 

briefing.  

Tenderers are required to bring this Returnable Schedule 

T2.2-01 to the Compulsory Tender Clarification Meeting to 

be signed by the Employer’s Representative.  

Tenderers failing to attend the compulsory tender briefing 

will be disqualified. 

 

 

CLOSING DATE 

12:00pm on 22nd April 2025 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 



TRANSNET PORT TERMINALS 
TENDER NUMBER:  iCLM DB 937/TPT 
DESCRIPTION OF THE WORKS: DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA MOBILE GENERATOR FOR THE 
ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS (TPT) DURBAN CONTAINER 

TERMINAL PIER 1 FOR THE DURATION OF 12 MONTHS. 

CPM 2020 Rev05  Part T1: Tendering procedures 
 Page 3 of 6                       T 1.1: Tender Notice and Invitation  

 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at 

least a day before the closing date to prevent issues which they may encounter 

due to their internet speed, bandwidth or the size of the number of uploads 

they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

b) Each company must register its profile using its company details and use the corresponding 

registered profile to log an intent to bid as well as submitting any bid. 

c) Transnet will not accept a bid or will disqualify a bidder who submits a bid in the Transnet 

e-tender submission through another bidders’/Company’s profile. In other words, each 

bidder must register the intent to bid and submit its bid through its own profile under the 

same company name that will eventually bid for the tender. No company shall submit a bid 

on behalf of another company regardless of the company being a subsidiary or holding 

company. 

d) In case of a Joint Venture, any of the parties/companies to the Joint Venture may use its 

registered profile to submit a bid on behalf of the Joint Venture 

e) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers / information received, i.e. pricing, 

delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers 

upon request. 

f) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

https://transnetetenders.azurewebsites.net/
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3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 

its sole and unfettered discretion not to accept any offer.   
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4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 

are required to indicate in tender returnable [clause 12 on T2.2-20], [Breach of Law] 

whether or not they have been found guilty of a serious breach of law during the past 5 

[five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order 

to enable it to verify information on the CSD:  

          Supplier Number………………………………… and Unique registration reference 

number…………………………… 

 

 

 

 

 

 

 

 

https://secure.csd.gov.za/
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Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions  

http://www.cidb.org.za/
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C2.2 Price Activity Schedule  

 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: Regional Contracts Specialist (SCM)   

 Name: Hlengiwe Mthimkhulu  

 Address: Transnet Port Terminal – DCT   

 Tel No.  031 361 8708  

 E – mail Hlengiwe.Mthimkhulu@transnet.net   

C.2.1  Transnet will utilise the following methodology and criteria in selecting a preferred 

Supplier/Service Provider:  

 

1. Stage One – Test for Administrative Responsiveness to RFP: 

The test for administrative responsiveness to this RFP will include the following: 

 

Administrative responsiveness check RFP Reference 

• Whether the Bid has been lodged on time T.1.1 Section 1/ E-

tender 

Management 

System 

• Whether all Returnable Documents and/or 
schedules [where applicable] were completed and 
returned by the closing date and time 

Part T2 

• Verify the validity of all returnable documents All Sections 

• Verify if the Bid document has been duly signed by 
the authorised respondent 

All sections 

 

The test for administrative responsiveness [Stage One] must be 

passed for a Respondent’s Proposal to progress to Stage Two for 

further evaluation 

 

 

 

 

 

 

mailto:Hlengiwe.Mthimkhulu@transnet.net
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2. Stage Two - Test for Substantive Responsiveness to RFP: 

The test for substantive responsiveness to this RFP will include the following: 

 

Substantive responsiveness check RFP Reference 

• Whether any general and legislation qualification 
criteria set by Transnet, have been met 

All sections 

• Whether the Bid contains a priced offer as 
prescribed in the pricing and delivery schedule 

Part C1.1/ C2.1 & 

C2.2 

• Verify the validity of all returnable documents All Sections 

• Whether the Bid materially complies with the 
scope and/or specification given 

All sections 

 

The test for substantive responsiveness [Stage Two] must be passed 

for a Respondent’s Proposal to progress to Stage Three for further 

evaluation 

 

Only those tenderers who satisfy the following eligibility criteria are eligible to 

submit tenders: 

 

3. Stage Three - Eligibility with regards to attendance at the compulsory 

clarification meeting: 

An authorised representative of the tendering entity or a representative of a 

tendering entity that intends to form a Joint Venture (JV) must attend the 

compulsory clarification meeting in terms C2.7 

 

4. Stage Four - Eligibility in terms of the Construction Industry Development 

Board: 

a) Only those tenderers who are registered with the CIDB or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contractor grading designation determined in accordance with the 

sum tendered or a value determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development Regulations, designation of 4EP 

or higher class of construction work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 
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2. the lead partner has a contractor grading designation of not lower than one 

level below the required class of construction works under consideration and 

possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

Contractor grading designation determined in accordance with the sum 

tendered for a 4EP or higher class of construction work or a value determined 

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

The tenderer shall provide a certified copy of its signed joint venture agreement 

 

5. Stage Five - Compliance to Technical Eligibility Criteria: 

Tenderers are to list evidence in this schedule of compliance to the Eligibility 

Criteria for the design, manufacture, off site testing, supply, delivery, 

installation, testing and commissioning of one (1) new 1000kva mini substation 

and one (1) 1000kva mobile generator. For Evidence tenderers are to submit 

proof of registration with ECSA and the Department of Labour. Failure to comply 

with eligibility criteria i.e., a “No” answer or “No” response will lead to 

disqualification. 

 

Eligibility Criteria Comply (Yes/No) 

T2.2-03 Evaluation Schedule: Proof 

of registration for Bidder or their sub-

contractor with ECSA as a Professional 

Engineer for the design and sign off of 

the installation. 

 

T2.2-04 Evaluation Schedule: Proof 

of registration with the Department of 

Labour as an Electrical Contractor for 

the bidder or their subcontractor 

submitted 

 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 

 

6. Stage Five - Functionality: 

Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system.  The 

minimum qualifying for score for functionality is 70 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, 

if any, each sub-criterion are as stated in C.3.11. below.  
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C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender 

Notice and Invitation to Tender.  Tenderers must complete and sign the 

attendance register.  Addenda will be issued to and tenders will only be received 

from those tendering entities including those entities that intends forming a joint 

venture appearing on the attendance register. 

 

Tenderers are also required to bring their RFP document to the briefing session 

and have their returnable document T2.2-01 certificate of attendance signed 

off by the Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number:  

▪ The Tender Description 
 

Documents must be marked for the attention of: 

Employer’s Agent:  

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 12:00pm on the 22nd APRIL 2025  

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks from closing date after the closing date.  

Tenderers are to note that they may be requested to extend the validity period of their 

tender, on the same terms and conditions, if Transnet’s internal evaluation and 

governance approval processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

 

https://transnetetenders.azurewebsites.net/
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2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership in case of all EMEs and QSEs with 51% black 

ownership or more together with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

C3.11 The minimum number of evaluation points for functionality is 70  

      The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 

Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

Functionality Criteria 

The evaluation criteria for measuring functionality and the points for each criterion and, 

if any, each sub-criterion is as stated in Returnable Evaluation Schedules. 

Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules: 

T2.2-05 Evaluation Schedule: Management and CV’s of Key Persons   

T2.2-06 Evaluation Schedule: Approach Paper/Method Statement 

T2.2-07  Evaluation Schedule: Health and Safety 

T2.2-08  Evaluation Schedule: Previous Experience 

T2.2-09  Evaluation Schedule: Quality Management 
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Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100 

(linear scale, more suitable for NEC3, ECC (construction related procurement).   

 The scores of each of the evaluators will be averaged, weighted and then totalled to 

obtain the final score for functionality, unless scored collectively. (See CIDB Inform 

Practice Note #9). 

Note: Any tender not complying with the above-mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered for 

further evaluation. This note must be read in conjunction with Clause C.2.1. 
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C.3.11. 

Stage Six – Evaluation and Final Weighted Scoring: 

 

Only tenders that achieve the minimum qualifying score for functionality will be 

evaluated further in accordance with the 80/20 preference points systems as described 

in Preferential Procurement Regulations. 

 

80 where the financial value of one or more responsive tenders received have a value 

equal to or below R50 million, inclusive of all applicable taxes,    

 

Evaluation Criteria Final Weighted Scores 

Price 80 

Specific goals: Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

complete the preferencing schedule and who are found to be eligible for the preference 

claimed.  Should the evidence required for any Specific Goals applicable in 

this tender not be provided, a tenderer will score zero points for that 

particular “Specific Goals”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

the following preference points must be awarded to a bidder who provides the relevant 

required evidence for claiming points 

 

Selected Specific Goal Number of points 

allocated (80/20) 

B-BBEE Level of contributor – Level 1 & 2 10 

30% Black Women Owned Entities 10 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance 

with the table below: 

 

Specific Goals Acceptable Evidence 

B-BBEE 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE 
CIPC Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC 
guideline  

30% Black Women Owned 
Entities 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE 
CIPC Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC 
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guideline   

 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION  

B-BBEE LEVEL 1 & 2  10 

30% BLACK WOMEN OWNED ENTITIES 

10 

Total points for Price and Specific Goals must not 

exceed 

100 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

Stage Seven – Post Tender Negotiations (if applicable): 

• Respondents are to note that Transnet may not award a contract if the price offered 

is not market related. In this regard, Transnet reserves the right to engage in PTN 

with the view to achieving a market-related price or to cancel the tender. 

Negotiations will be done in a sequential manner i.e.:  

o first negotiate with the highest ranked bidder or cancel the bid, should such 

negotiations fail,  

o negotiate with the 2nd and 3rd ranked bidders (if required) in a sequential 

manner. 

• In the event of any Respondent being notified of such short-listed/preferred bidder 

status, his/her bid, as well as any subsequent negotiated best and final offers 

(BAFO), will automatically be deemed to remain valid during the negotiation period 

and until the ultimate award of business. 

• Should Transnet conduct post tender negotiations, Respondents will be requested 

to provide their best and final offers to Transnet based on such negotiations. Where 

a market related price has been achieved through negotiation, the contract will be 

awarded to the successful Respondent(s). 

Stage Eight – Award of business and conclusion of contract:  

Immediately after approval to award the contract has been received, the successful 

bidder(s) will be informed of the acceptance of his/their Bid by way of a Letter of 
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Award. Thereafter the final contract will be concluded with the successful 

Respondent(s). 

A final contract will be concluded and entered into with the successful Bidder at the 

acceptance of a letter of award by the Respondent 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the 

public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of 

the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer.  Objective criteria include 

but are not limited to the outcome of a due diligence exercise to be conducted.  

The due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, professional 

and technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, expertise 

and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 
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affairs administered by a court or a judicial officer, has suspended his business 

activities, or is subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts 

of interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

T2.2-01 Stage Three as per CIDB: Eligibility Criteria Schedule - Certificate of attendance at 
 Compulsory Tender Clarification Meeting 

T2.2-02 Stage Four as per CIDB: Eligibility Criteria Schedule - CIDB Registration  

T2.2-03 Stage Five as per CIDB: Eligibility Criteria Schedule - ECSA Certification 

T2.2-04 Stage Five as per CIDB: Eligibility Criteria Schedule - Electrical Contractor   
Registration  

 

2.1.2 Stage Six as per CIDB: these schedules will be utilised for evaluation purposes: 

T2.2-05 Evaluation Schedule: Management and CV’s of Key Persons 

T2.2-06 Evaluation Schedule: Approach Paper/Method Statement 

T2.2-07  Evaluation Schedule: Health and Safety 

T2.2-08 Evaluation Schedule: Previous Experience 

T2.2-09  Evaluation Schedule: Quality Management 

 

      Stage Seven: these schedules will be utilised for Specific Goals: 

Valid proof of Respondent’s compliance to Specific Goals evidence (Preference Claim Form) 
requirements stipulated in SBD6.1. (Refer to T2.2-17) 

 

2.1.3 Returnable Schedules: 

General: 

T2.2-10 Authority to submit tender  

T2.2-11 Record of addenda to tender documents 

T2.2-12 Letter of Good Standing 

T2.2-13 Risk Elements  

T2.2-14 Details of Plant Offered 

T2.2-15 Schedule of proposed Subcontractors   

T2.2-16 Site Establishment requirements 

 

 Agreement and Commitment by Tenderer:  

T2.2-17     CIDB SFU ANNEX G Compulsory Enterprise Questionnaire   

T2.2-18 Non-Disclosure Agreement  

T2.2-19 RFP Declaration Form  

T2.2-20 RFP – Breach of Law  
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T2.2-21 Certificate of Acquaintance with Tender Document 

T2.2-22 Service Provider Integrity Pact  

T2.2-23 Supplier Code of Conduct 

T2.2-23 Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

 

     Bonds/Guarantees/Financial/Insurance: 

T2.2-24 Insurance provided by the Contractor 

T2.2-25 Form of Intent to provide a Performance Guarantee 

T2.2-26    Three (3) years audited financial statements 

 

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.4    C1.3 Forms of Securities 

2.5    C2.1 Pricing Instructions (Bill of Quantities) 

2.6    C2.2 Activity Schedule 

 

 

Note: The Employer shall provide the proforma documents that shall be completed by the contractors 
after award of the contract within the stipulated period. (Form A1 List of Recognised Skills 
Development Agencies, Form A2 Baseline Training Plan, Form A3 Project Interim Report, Form A4 
Supervisor Agreement, Form A5 Project Completion Report) 
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T2.2-01: Eligibility Criteria Schedule:  

Certificate of Attendance at Tender Clarification Meeting 

This is to certify that 

  (Company 

Name/Member of 

Joint Venture) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting  

Held at:  

On (date)  Starting time:   

 

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   
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T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than 
a contractor grading designation determined in accordance with the sum tendered or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations, for a 4EP or higher class of construction work, are 
eligible to have their tenders evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level one 
level below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a Contractor 
grading designation determined in accordance with the sum tendered for a 4EP or 
higher class of construction work or a value determined in accordance with Regulation 
25(1B) or 25(7A) of the Construction Industry Development Regulations 

4. the Contractor shall provide the employer with a certified copy of its signed joint venture 
agreement; 

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the 
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract 
Date.  
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iCLM DB 937/TPT Compliance to Eligibility 
Criteria 

Tender Returnable 
Schedule: 
T2.2-03 

 
 

Tenderers are to list evidence in this schedule of compliance to the Eligibility Criteria for the design, 
manufacture, off site testing, supply, delivery, installation, testing and commissioning of one (1) new 

1000kva mini substation and one (1) 1000kva mobile generator. For Evidence tenderers are to submit proof 
of registration with ECSA as a Professional Engineer for the design and sign off of the installation. Failure 

to comply with eligibility criteria i.e., a “No” answer or “No” response will lead to disqualification. 

 

Eligibility Criteria Comply 

(Yes/No) 

Evidence 

Provided 

(Yes/No) 

1. Proof of registration for Bidder or their sub-contractor with ECSA as a 

Professional Engineer for the design and sign off of the installation. 

  

 
 

Signed      ___________________________ Date ___________________________ 

 

 

Name ____________________________ Position ___________________________ 

 

 

Tenderer ____________________________________________________________________ 
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Tender Returnable 
Schedule: 
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Tenderers are to list evidence in this schedule of compliance to the Eligibility Criteria for the design, 
manufacture, off site testing, supply, delivery, installation, testing and commissioning of one (1) new 

1000kva mini substation and one (1) 1000kva mobile generator. For Evidence tenderers are to submit proof 
of registration with the Department of Labor. Failure to comply with eligibility criteria i.e., a “No” answer 

or “No” response will lead to disqualification. 

 

Eligibility Criteria Comply 

(Yes/No) 

Evidence 

Provided 

(Yes/No) 

1. Proof of registration with the Department of Labour as an Electrical 

Contractor for the bidder or their subcontractor submitted. 

  

 
 

Signed      ___________________________ Date ___________________________ 

 

 

Name ____________________________ Position ___________________________ 

 

 

Tenderer ____________________________________________________________________ 
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T2.2-05: Evaluation Schedule - Management & CV’s of Key 

Persons 

Please describe the management arrangements for the works. 

1. The experience of assigned key persons in relation to the scope of work will be evaluated from 

three different points of view below: 

i. General/ Relevant experience (total duration of construction activity) and positions held 

of each discipline specific team member. 

ii. The education, training and skills of the assigned staff in the specific sector, field, 

subject, etc. which is directly linked to the scope of work. Proof of education and 

training must be attached to the C.V.  

iii. The key staff members’ / experts’ knowledge of issues which the tenderer considers 

pertinent to the project e.g., local conditions, affected communities, legislation, 

techniques etc. 

iv. An organogram shall be submitted showing the key personnel and other project 

personnel to be used by the contractor. CVs of only key personnel shall be submitted 

for evaluation.  

v. Tenderers to note that the key personnel requirements as per this criterion shall be a 

consistent requirement throughout the contract. This shall mean that these 

requirements shall be deemed as compliance with the WI. Shall less requirements be 

submitted for evaluation; the bidder’s will be scored accordingly but the submission for 

the execution of the works shall be for the acceptance by the employer.  

2. Comprehensive CV’s should be attached to this schedule: 

As a minimum each CV should address the following, but not limited to; 

i. Personal particulars 

           - Name 

   - Date and place of birth 

    - Place (s) of tertiary education and dates associated therewith 

    - Professional awards 

ii.   Qualifications (degrees, diplomas, grades of membership of professional societies and 

professional   registrations) 

iii. Skills 

iv. Name of current employer and position in enterprise 

v. Overview of postgraduate / diploma experience (year, organization and position) 

vi.  Outline of recent assignments / experience that has a bearing on the scope of work 

3. CV’s for people proposed for all identified posts including:  

Site Management: 

• Contracts Manager X 1 

The Contracts Manager should at least have a minimum qualification of a BSc. Eng./B-
Tech./National Diploma in Electrical Engineering and an ECSA registration as Pr. 

Eng./Pr.Tech.Eng with at least 5-year post registrations of experience in Electrical MV/LV 

must have experience working in at least 3 separate projects, with at least 1 project in 
excess of R5m in electrical works (MV/LV switchgear, Gensets, reticulation systems, and 

SCADA) component value. The contracts manager shall have and demonstrate project 
management experience and education.  
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• Electrical (MV/LV) Site Agent X 1 

The Installation Electrician must have at least 10 years of experience in MV and LV 

installations and be registered with Department of Labour as an installation electrician. The 
installation electrician shall demonstrate experience of MV/LV cable terminations. 

 
 

      Foreman: 

• Foreman (Electrical MV/LV) x 1  
The Electrical Foreman must have a minimum of NTC 4 Trade Certificate in Electrical 

Engineering with at least 10 years of experience in Electrical MV and LV Projects and 
registered with the Department of Labour as an installation electrician. The foreman must 

have and demonstrate experience supervising installations that involves MV/LV cable 

joints, terminations, generator sets, and switchgear. The electrical foreman shall be 
expected to the main contractor’s personnel onsite and liaise with the employer for 

inspections, instructions, and construction progress review. 

 

Site Officers 

▪ SHE Officer X 1, 

SHE Officer: Registered as Health and Safety Officer with SACPCMP with at least 5 

years of experience on MV/LV electrical construction projects and have a SAMTRAC or 

NEBOSH or modern SHEQ risk management training course as a minimum qualification. 

The SHE officer must also have experience in environmental requirements in line with 

the SoW. 

4. Details of experience for proposed staff working in similar projects in terms of nature, 

complexity and value.  

5. An explanation of how you propose to allocate adequate resources to enable you to comply 

with the requirements and prohibitions imposed on you by or under the statutory provisions 

relating to health and safety. 

6. Details of experience for proposed staff in respect to NEC3 Engineering and Construction 

Contract Option chosen for this contract. If staff experience is limited, an indication of relevant 

training that they have attended would be helpful. 

 

The following table is to be populated by the tenderer identifying the resources for the key 

roles on the project. 

Key Person Role Name of Resource 

Contracts Manager  

Electrical (MV/LV) Site Agent  

Foremen – Electrical MV/LV  

SHE Officer  
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Attached submissions to this schedule: 

…………………………………………………………………................................................................................ 

................................................................................................................................................... 

…………………………………………………………………................................................................................ 

…………………………………………………………………................................................................................ 

…………………………………………………………………................................................................................ 

…………………………………………………………………................................................................................ 

 

The scoring of the Management & CV’s of Key Persons will be as follows: 
 

General experience for the 
following: 

 

 
Weight 

 

Education, training and skills 
Adequacy for the following:  

 

Weight 
 

Knowledge of issues pertinent 
to the project for the following:  

Weight 
 

Site Management 40% Site Management 40% Site Management 40% 

 

Contracts Manager 

 

 

55% 

 

Contracts Manager 

 

 

55% 

 

Contracts Manager 

 

 

55% 

Electrical (MV/LV) Site Agent  

 
45% Electrical (MV/LV) Site 

Agent 

45% Electrical (MV/LV) Site 

Agent 

45% 

Foremen 40% Foremen 40% Foremen 40% 

Electrical MV/LV 100% Electrical MV/LV 100% Electrical MV/LV 100% 

Site Officers 20% Site Officers 20% Site Officers 20% 

SHE officer 100% SHE officer 100% SHE officer 100% 

Points 5 5 15 

  Score 0 The Tenderer has submitted no information to determine a score. 

  Score 20 Key staff does not have 

relevant levels of 

experience. 

▪ Site Management:  
≤ 2 years 

▪ Foremen: 
≤ 2 years 

▪ Site officers:  

≤ 1 year 

Key staff does not have project 

specific education, skills and 

training. 

▪ Very poor response – Education, 

training and skills are totally 

insignificant to satisfy the 

minimum requirements. 

Key staff has no experience of 

issues pertinent to the project. 

▪ Site Management:  

≤ 2 years 
▪ Foremen: 

≤ 2 years 
▪ Site officers:  
       ≤ 1 year 

 Score 40 Key staff has limited 

levels of relevant 

experience. 

▪ Site Management:  

Key staff has limited levels of 

project specific education, skills and 

training. 

▪ Below minimum response – 

Key staff has limited knowledge of 

issues pertinent to the project. 

▪ Site Management:  

(> 2 < 10 years) 



TRANSNET PORT TERMINALS   
TENDER NUMBER: ICLM DB 937/TPT 
DESCRIPTION OF THE WORKS: DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, TESTING 
AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA MOBILE GENERATOR FOR THE 
ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS (TPT) DURBAN CONTAINER TERMINAL 
PIER 1 FOR THE DURATION OF 12 MONTHS 

  Part T2: Returnable Schedules 
 4 of 4 T2.2-05: Management & CV’s of Key Persons 
 
 
 

(> 2 < 10 years) 
▪ Foremen:  

(> 2 < 10 years) 
▪ Site officers: 

(> 1 < 5 years) 

Education, Training and skills 

lacks convincing evidence to 

satisfy the minimum 

requirements. 

▪ Foremen:  
(> 2 < 10 years) 

▪ Site officers: 
       (> 1 < 5 years) 

Score 60 Key staff has the required 

minimum levels of 

experience. 

▪  Site Management:  

(≥10 ≤ 12 years) 
▪ Foremen:  

(≥ 10 ≤ 12 years) 
▪ Site officers:  

(≥ 5 ≤ 7 years) 

Key staff has the required minimum 

levels of project specific education, 

skills and training. 

▪ Satisfactory response – 

Education, training and skills 

meet certain aspects of the 

minimum requirements. 

Key staff has the required minimum 

level of knowledge of issues 

pertinent to the project. 

▪ Site Management:  

(≥10 ≤ 12 years) 
▪ Foremen:  

(≥ 10 ≤ 12 years) 
▪ Site officers:  
      (≥ 5 ≤ 7 years) 

 Score 80 Key staff has extensive 

levels of relevant 

experience. 

 Site Management:  

(> 12 ≤ 15 years) 
▪ Foremen:  

(> 12 ≤ 15 years) 

▪ Site officers:  
(> 7 ≤ 10 years) 

Key staff has extensive levels of 

project specific education, skills and 

training. 

▪ Good response – Education, 

training and skills meet the 

minimum requirements 

Key staff has extensive knowledge 

of issues pertinent to the project. 

▪ Site Management:  

(> 12 ≤ 15 years) 
▪ Foremen:  

(> 12 ≤ 15 years) 
▪ Site officers:  
       (> 7 ≤ 10 years) 

 Score 100 Key staff has outstanding 

levels of relevant 

experience. 

▪ Site Management:  

>15 years 
▪ Foremen:  

>15 years  

▪ Site officers:  
>10 years 

Key staff has outstanding levels of 

project specific education, skills and 

training. 

▪ Excellent response – All 

specified education, training 

and skills minimum 

requirements are met and 

exceeded 

 

Key staff has outstanding 

knowledge of issues pertinent to 

the project. 

▪ Site Management:  

>15 years 
▪ Foremen:  

>15 years  

▪ Site officers:  
>10 years 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of my 

belief both true and correct. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-06: Evaluation Schedule: Method Statement: Functionality Criteria 

Note to tenderers: 

Method Statement 

1. The method statement must respond to the scope of work (the Works Information) and outline the proposed methodology including 

that relating to the Health and Safety and Environmental considerations. 

 

2. The method statement should articulate the sequence the Tenderer shall use to achieve the project objectives. 

 

3. The tenderer must as such explain his / her understanding of the objectives of the assignment and the Employer’s stated and implied 

requirements, highlight the issues of importance, and explain the technical approach they would adopt to address them. The method 

statement should also correlate with the tenderer’s quality plan outlining the processes, procedures and associated resources, applied 

by whom and when, to meet the requirements and indicate how risks will be managed and what contribution can be made regarding 

value management. 

 

The tenderer must attach his / her method statement to this page. The method statement should be about 3 pages. 
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The scoring of the method statement will be as follows: 

 

CORE 

 The method statement 

must respond to the 

scope of work (the 

Works Information) and 

outline the proposed 

methodology including 

that relating to the 

Health and Safety also 

including Environmental 

considerations. The 

method statement needs 

to be project specific. 

The method statement should 

articulate the sequence the 

Tenderer shall use to achieve the 

project objectives. Tenderers to 

submit the schedule as an 

attachment to the method 

statement for evaluation of the 

sequencing, critical paths, 

allocation of resources, and bases 

for measuring progress. The 

alignment with the schedule needs 

to be clearly articulated.  

The tenderer must as such explain his / her understanding of 

the objectives of the assignment and the Employer’s stated 

and implied requirements, highlight the issues of importance, 

and explain the technical approach they would adopt to 

address them. The method statement should also correlate 

with the tenderer’s quality plan outlining the processes, 

procedures, and associated resources, applied by whom and 

when, to meet the requirements and indicate how risks will be 

managed and what contribution can be made regarding value 

management. A clear articulation of how the tenderer will meet 

performance specification requirements, FATS and SATS 

requirements, commissioning requirements, adherence to 

regulatory requirement is expected. Points will be allocated for 

the demonstration of the form of offer. High level 

arrangement, datasheets, and specifications shall be provided 

for evaluation. A clear link with the QCP is expected.   

Weight 5 10 10 
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 Method Statement  

 (score 0) The tenderer has no information or inadequate information to determine a score. 

 (score 20) 
The methodology/approach and work alignment is poor, the Tenderer has 

misunderstood the scope. 

 (score 40) 
The tenderer has submitted a method statement with major omissions and/or 

irregularities. 

 (score 60) 
The tenderer has submitted a method statement with minor omissions and/or 

irregularities. 

 (score 80) 

 The tenderer has submitted an extensive method statement: 

  1. Approach clearly articulated and based on the works to be performed; 

2.  The proposed methodology will ensure that operations will not be disrupted; and 

3. The method Statement covers all the aspects of the project. 

 (score 100) 

The tenderer has submitted an outstanding method statement: 

1. Approach clearly articulated and based on this project; 

2. The works are aligned to working hours; 

3. The proposed methodology will ensure that operations will not be disrupted; and 

4. Besides meeting the “good” rating, the important issues are approached in an 

innovative and efficient way. 

 

 



TRANSNET PORT TERMINALS 
TENDER NUMBER:  iCLM DB 937/TPT 
DESCRIPTION OF THE WORKS: DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI 
SUBSTATION AND ONE (1) 1000KVA MOBILE GENERATOR FOR THE ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS (TPT) DURBAN 
CONTAINER TERMINAL PIER 1 FOR THE DURATION OF 12 MONTHS 

 

TENDER  Part T2: Returnable Schedules 
FORM: PRO-FAT-0309 Rev00 Page 4 of 4 T2.2-06 Evaluation Schedule: Method Statement       
 

 

 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule 

are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-07: Evaluation Schedule - Health and Safety Requirements 

Submit the following documents as a minimum with your tender: 

 
1. Safety, Health & Environmental Policy signed by the CEO. List the five elements -   

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s 
activities,  

• Hold management accountable for development of the safety systems, 

• Include objectives and targets. 

2. Roles & Responsibilities, as per the Occupational health and safety Act 85 of 1993 

3. Safety cost breakdown 

4. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities 
of the project. 

5. One year synopsis of SHE incidents, description, type and action taken to prevent re-
occurrence. 

6. Contractor site specific Health and Safety plan.  

 

Attached submissions to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 
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The scoring of the Tenderer’s Health and safety requirements will be as follows: 

 Policy   

1. Commitment 

to Safety, 

prevention of 

pollution, 

2. Continual 

improvement,  

3. Compliance 

to legal 

requirements, 

appropriate to 

the nature of 

contractor’s 

activities,  

4.  Hold 

management 

accountable for 

development of 

the safety 

systems, 

5.  Include 

objectives and 

targets. 

Roles 

&Responsibilities

, such as S16.1 

Chief Executive 

Officer, S16 2 

Assistant to 

Chief Executive 

Officer, 8.1 

Construction 

manager/Forem

an, 8.2 Assistant 

Construction 

manager/ 

Installation 

Electrician 8.5 

Safety officer, 

8.7 Risk 

Assessor, 17.1 

SHE Reps, etc. as 

per the 

Occupational 

health and 

safety Act 85 of 

1993 

Safety cost 

breakdown.  

Overview of the 

Baseline Risk 

Assessment 

indicating major 

activities of the 

project namely: 

Electrical MV and LV 

Installation Works, 

Earthing and 

lightning protection, 

Supply, and 

installation of 

gensets. 

 

 

One year 

synopsis of SHE 

incidents, 

description, 

type and action 

taken to 

prevent re-

occurrence. 

Contractor site 

specific Health 

and Safety 

plan. 

Points 1 2 2 4 2 4 
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 (score 0) The Tenderer has submitted no information or inadequate information to determine a score. 

 (score 20) 1 of the 5 key 

policy 

components are 

recognized and 

meet the 

Employer’s 

requirement. 

Roles and 

responsibilities do 

not meet the 

Occupational 

health and safety 

Act as per 

construction 

regulations and 

Project health and 

safety specification. 

Key responsible 

persons are not 

included on training 

matrix as per 

proposed organogram 

structure. 

Information supplied is 

totally 

insignificant/inadequate 

to achieve the required 

standard of service. 

Information 

supplied is totally 

insignificant/inade

quate to achieve 

the Employers 

Works 

information. 

Information 

supplied is totally 

insignificant/inade

quate to achieve 

the Employers 

Works 

information. 

(score 40) 2 of the 5 key 

policy 

components are 

recognized and 

meet the 

Employer’s 

requirement.  

  

Roles and 

responsibilities are 

unlikely to ensure 

compliance as per 

the Works 

information and 

not in line with 

OHS Act and 

Project health and 

safety specification. 

Not all key responsible 

persons are included 

in the training matrix. 

Trainings matrix 

submitted does not 

cover all SHE training 

listed on Health and 

Safety specification. 

Training matrix not 

signed by responsible 

personnel. 

Poor 

response/answer/solutio

n lacks convincing 

evidence, medium risk 

that stated employer’s 

requirements will not be 

met. 

Poor 

response/answer/

solution lacks 

convincing 

evidence, 

medium risk that 

stated Employer’s 

requirements will 

not be met. 

Poor 

response/answer/

solution lacks 

convincing 

evidence, 

medium risk that 

stated Employer’s 

requirements will 

not be met. 

 (score 60) 3 of the 5 key 

policy 

components are 

recognized and 

meet the 

Employer’s 

Satisfactory 

response on roles 

and responsibilities 

as per Employer’s 

requirements. 

Satisfactory response 

on the list of job 

categories and 

trainings as per 

proposed project 

organogram structure.  

Training matrix covers 

Satisfactory 

response/answer/solutio

n to the particular aspect 

of the requirement, 

evidence given that the 

stated Employer’s 

requirements will be 

Satisfactory 

response/answer/

solution to the 

particular aspect 

of the 

requirement, 

Satisfactory 

response/answer/

solution to the 

particular aspect 

of the 

requirement, 
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requirements.  most of the trainings 

listed on TCP Health 

and safety 

specification. 

met. evidence given 

that the stated 

Employer’s 

requirements will 

be met. 

evidence given 

that the stated 

Employer’s 

requirements will 

be met. 

 (score 80) 4 of the five key 

policy 

components are 

recognized and 

meets the 

Employer’s 

requirements.  

Roles and 

responsibilities are 

likely to ensure 

compliance as per 

Works Information, 

OHS Act and 

Project health and 

safety specification. 

Most of key persons 

listed on the training 

matrix as per 

proposed project 

organogram structure. 

Trainings specified on 

the matrix are in line 

with TCP health and 

safety specification. 

Good 

response/answer/solutio

n which demonstrates 

real understanding and 

evidence of ability to 

meet stated Employer’s 

requirements. 

Good 

response/answer/

solution which 

demonstrates real 

understanding 

and evidence of 

ability to meet 

stated Employer’s 

requirements. 

Good 

response/answer/

solution which 

demonstrates real 

understanding 

and evidence of 

ability to meet 

stated Employer’s 

requirements. 

 (score 100)  All 5 key policy 

components are 

recognized and 

meets the 

Employer’s 

requirements 

Roles and 

Responsibilities 

most likely to 

ensure compliance 

as per 

requirements of 

OHS Act and 

Project health and 

safety specification. 

Training matrix 

include Management 

and all employees 

/personnel in the 

project. Training 

matrix had been 

signed by responsible 

personnel. 

 

Very good 

response/answer/solutio

n gives real confidence 

that the tenderer is most 

likely to ensure 

compliance with stated 

Employer’s 

requirements. 

Very good 

response/answer/

solution gives real 

confidence that 

the tenderer is 

most likely to 

ensure 

compliance with 

stated Employer’s 

requirements. 

Very good 

response/answer/

solution gives real 

confidence that 

the tenderer is 

most likely to 

ensure 

compliance with 

stated Employer’s 

requirements. 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 
enterprise, confirms that the contents of this schedule are within my personal knowledge and 
are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-08: Evaluation Schedule: Previous Experience 

Note to tenderers: 

Tenderers are required to demonstrate performance in comparable projects of similar size and 

nature over the last 10 years by supplying the following: 

• A list of past / current comparable projects. 

• Construction of similar works as detailed in the Works Information with reference to: 

Supply, install and commissioning of mini substation and generators including 

refurbishment works related to the works information. 

 

• Sufficient references to substantiate experience indicated (Client name and contact details, 

project description, duration and contract value). 

Tenderers to submit sufficiently detailed reference list with contact details for tracing and 

verification of customers, indicate previous experience, and provide completion certificates. 

Tenderers are required to provide sufficient information about the reference work previously 

undertaken because only references that are similar to the scope of work of this contract will 

be considered for evaluation. 

 

Index of documentation attached to this schedule. 

 DOCUMENT NAME 

1  

2  

3  

4  

5  

6  

7  
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 Proof of previous work 

involving supply, 

installation, 

refurbishment, and 

commissioning of a 

1000 kVA or larger 

mini substation. 

 

Proof of previous work 

involving supply, 

installation, and 

commissioning of a 500 

kVA or larger standby 

generator. 

Proof of previous work of 

the supply, installation, and 

commissioning of a 500 kVA 

or larger standby generator 

that is connected to a new 

MV/LV switch gear 

installation. 

Weight 5 5 15 

 
𝑆𝑐𝑜𝑟𝑒 

𝑃𝑜𝑖𝑛𝑡𝑠 = 
100 

𝑥 Weight% 

Score Previous Experience  

 0 The Tenderer failed to address the question / issue. Has not submitted the 
required information. 

 20 
The Tenderer’s previous experience presented has no relevance to the scope of 
this project and did not address any of the required categories. Tenderers 
generally have experience in one (1) project relating to the scope of works.  

The tenderer has limited or poor evidence of previous experience.   

 40 
The Tenderer’s previous experience presented has some relevance to the project 
but lacks detail i.e. Description of previous projects, value and references. 
Tenderers generally have experience in three (2) projects relating to scope of 
works.  

The tenderer lacks convincing evidence of knowledge of previous experience, 
specific to the works. 

 

60 

The Tenderer’s previous experience presented demonstrates sufficient knowledge 
and experience to successfully execute this project scope. Tenderers generally 
have experience in four (3) projects relating to the scope of works.  The tenderer 
has reasonable and relevant previous experience to the particular requirements of 
the works. 

 80 
The Tenderer’s previous experience presented demonstrates a real understanding 
and substantial evidence of the ability meet the stated project requirements. 
Tenderers generally have experience in five (4) projects relating to the scope of 
works.   The tenderer has extensive previous experience in relation to the works. 

 100 
The Tenderer’s previous experience presented demonstrates real confidence 
extensive understanding in all of the categories as required. Tenderers generally 
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have experience in more than five (5) projects relating to the scope of works. The 
tenderer has comprehensive previous experience in projects of a similar nature. 

 

 

 

Signed      ___________________________ Date ___________________________ 

 

 

Name ____________________________ Position ___________________________ 

 

 

Tenderer 
____________________________________________________________________ 
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 T2.2-09: Evaluation Schedule – Quality Management 
 

The tenderer is to note that if successful, and awarded the contract, shall execute and complete 
the contract as per the Quality Management Standard, EEAM-Q-009 Quality Management (as 
attached as Annexures A of this RFP).  
 
The tenderer shall as a minimum submit the following:  
 
• Project Quality Plan which satisfies the technical and quality requirements of the works, 

identifying all procedures, reviews, audits, controls and records used to control and verify 

compliance with the Works Information.  

• Project specific Quality data book index. 

• Valid ISO 9001 certification.  

• Index/List of procedures and method statements to be used during the contract. 

• Quality Control Plans Specific to the Works Information. 

 

These Q.C.P’s shall identify all inspections, tests and verification requirements to meet 

Contractual obligations, specifications, drawings and related details including witnessing and 

hold points. 

• A signed Quality Policy based on International Organisation for Standardisation (ISO 

9001:2008) that displays the five key policy requirements. These requirements include:  

1. Is appropriate to the purpose of the organisation, 

2. Includes a commitment to comply with requirements and continually improve the 

effectiveness of the quality management system, 

3. Provides a framework for establishing and reviewing quality objectives, 

4. Is communicated and understood within the organisation, and 

5. Is reviewed for continuing suitability. 

 

Attached submissions to this schedule: 

........................................................................................................................................

........................................................................................................................................

........................................................................................................................................

........................................................................................................................................

........................................................................................................................................

........................................................................................................................................

........................................................................................................................................ 
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........................................................................................................................................

........................................................................................................................................ 

 
The scoring of the Quality Management will be as follows: 
 

 Project Specific 
Quality Plan for the 
contract 

Project specific 
Quality Control Plan 

Weight 5 5 

 
 

Score 

 0 No PQP submitted. No ISO 9001 certificate / 
certificate has expired 

No QCPs submitted 

 

20 

PQP is too general with 
not project specifics 

N/A QCPs are not project 
specific 

 

 

40 

PQP is project specific 
but inadequate to cover 
project scope 

N/A QPCs are project specific 
but inadequate to cover 
project scope 

 

 

60 

PQP shows adequate 
understanding of project 
quality requirements 

N/A QCP's shows adequate 
understanding of project 
quality requirements 
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Score 

 

 

80 

PQP shows above 
average understanding 
of the project quality 
requirements 

N/A QPC's shows above 
average understanding 
of the project quality 
requirements 

 

 

100 

PQP covers all and above 
the project quality 
requirements of the 
project scope 

ISO 9001 certificate is 
valid. 

QCP's covers all and 
above the project quality 
requirements of the 
project scope 

 

 
 

Signed      ___________________________ Date ___________________________ 

 

 

Name ____________________________ Position ___________________________ 

 

 

Tenderer 
____________________________________________________________________ 
 



Technical Evaluation Scorecard 
  

DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA  

MOBILE GENERATOR FOR THE ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS (TPT) PIER 1 CONTAINER TERMINAL 

Tender number:  

Eligibility  

Criteria 

Evaluation  

Criteria 

Description 

 

Returnable Schedule Compliance 

Proof of registration for Bidder or their sub-contractor with ECSA as a Professional Engineer for the 

design and sign off of the  installation. 

 See returnable T2.2-01 Yes / No 

Proof of registration with the Department of Labour as an Electrical Contractor for the bidder 

submitted. 

 See returnable T2.2-01 Yes / No 

Criteria Scoring principal Scoring Matrix Weighting  

 

Project Specific Quality Plan Documented Quality Plan in accordance with Transnet Quality Management 

Specifications 

See returnable T2.2-06 5 

Project specific Quality Control Plan Project specific QCP relevant to the works information must be submitted See returnable T2.2-06 5 

 Total   10 
 

 

Relevant experience as detailed in T2.2.02 returnable for the following 

Site Management ≥ 10 years experience  = 40% 

  -Contracts Manager = 55% 

  -Electrical (MV/LV) Site Agent = 45%                                                             

Foremen = 40% 

  -Electrical MV/LV = 100%                                                                                                 

 Site Officer ≥5 years’ experience = 20% 

  -SHE Officer= 100% 

See returnable T2.2-02 5 

 

Education, training and skills Adequacy as detailed in T2.2.02 returnable for the following 

Site Management  = 40% 

  -Contracts Manager = 55% 

  -Electrical (MV/LV) Site Agent = 45%                                                             

Foremen = 40% 

  -Electrical MV/LV = 100%                                                                                                 

 Site Officer = 20% 

  -SHE Officer= 100% 

See returnable T2.2-02 5 

 

Knowledge of issues pertinent to the project as detailed in T2.2.02 returnable for the following: 

Site Management ≥ 10 years experience = 40% 

  -Contracts Manager = 55% 

  -Electrical (MV/LV) Site Agent = 45%                                                             

Foremen = 40% 

  -Electrical MV/LV = 100%                                                                                                 

 Site Officer ≥5 years’ experience= 20% 

  -SHE Officer= 100% 

See returnable T2.2-02 15 

Total   25 
 

 

The method statement must respond to the scope of work (the Works Information) and outline the 

proposed methodology including that relating to the Health and Safety also including Environmental 

considerations. The method statement needs to be project specific. 

Uninstall and removal and refurbishing of 630kVA mini substation - 30% 

Supply, install of 1000kVA mini substation and 1000kVA generator -30% 

Test and commissioning of 1000kVA mini substation and 1000kVA generator -30% 

         

Health and Safety and Environmental consideration during execution   = 10 %                   

See returnable T2.2-03 5 

 

The method statement should articulate the sequence the Tenderer shall use to achieve the project 

objectives. Tenderers to submit the schedule as an attachment to the method statement for evaluation 

of the sequencing, critical paths, allocation of resources, and bases for measuring progress. The 

alignment with the schedule needs to be clearly articulated.  

Construction sequence as per program See returnable T2.2-03 10 

 

The tenderer must as such explain his / her understanding of the objectives of the assignment and the 

Employer’s stated and implied requirements, highlight the issues of importance, and explain the 

technical approach they would adopt to address them. The method statement should also correlate 

with the tenderer’s quality plan outlining the processes, procedures, and associated resources, applied 

by whom and when, to meet the requirements and indicate how risks will be managed and what 

contribution can be made regarding value management. A clear articulation of how the tenderer will 

meet performance specification requirements, FATS and SATS requirements, commissioning 

requirements, adherence to regulatory requirement is expected. Points will be allocated for the 

demonstration of the form of offer. High level arrangement, datasheets, and specifications shall be 

provided for evaluation. A clear link with the QCP is expected.   

Uninstall and removal and refurbishing of 630kVA mini substation - 30% 

Supply, install of 1000kVA mini substation and 1000kVA generator -30% 

Test and commissioning of 1000kVA mini substation and 1000kVA generator -30% 

         

Health and Safety and Environmental consideration during execution   = 10 %                   

See returnable T2.2-03 10 

 

Total   25 
 

Safety, Health & Environmental Policy  

Roles & Responsibilities, as per the Occupational health and safety Act 85 of 1993 Safety 

cost breakdown 

Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the 

project. 

One year synopsis of SHE incidents, description, type and action taken to prevent re-occurrence. 

Contractor site specific Health and Safety plan.  

Policy   

1. Commitment to Safety, prevention of pollution, 

2. Continual improvement,  

3. Compliance to legal requirements, appropriate to the nature of 

contractor’s activities, 4.  Hold management accountable for development of the safety 

systems, 

5.  Include objectives and targets. 

See returnable T2.2-04 1 

 

Roles &Responsibilities, such as S16.1 Chief Executive Officer, S16 2 Assistant to Chief 

Executive Officer, 8.1 Construction manager/Foreman, 8.2 Assistant Construction 

manager/ Installation Electrician 8.5 Safety officer, 8.7 Risk Assessor, 17.1 SHE Reps, 

etc. as per the Occupational health and safety Act 85 of 1993 

See returnable T2.2-04 2 

 

Safety cost breakdown.  See returnable T2.2-04 2 

Overview of the Baseline Risk Assessment indicating major activities of the project 

namely: Electrical MV and LV Installation Works, Earthing and lightning protection, 

Supply, and installation of gensets. 

See returnable T2.2-04 4 

One year synopsis of SHE incidents, description, type and action taken to prevent 

reoccurrence. 
See returnable T2.2-04 2 

Contractor site specific Health and Safety plan. See returnable T2.2-04 4 

Total   15 
 

 

Tenderers are required to demonstrate performance in comparable projects of similar size and nature 

over the last 5 years by supplying the following: 

• A list of past / current comparable projects.• Construction of 

similar works as detailed in the Works Information with reference to: 

Supply, install and commissioning of mini substation and generators including refurbishment works 

related to the works information. 

• Sufficient references to substantiate experience indicated (Client name and 

contact details, project description, duration and contract value). 

Proof of previous work involving supply, installation, refurbishment, and commissioning of 

a 1000 kVA or larger mini substation. 
See returnable T2.2.05 5 

 

Proof of previous work involving supply, installation, and commissioning of a 500 kVA or 

larger standby generator. See returnable T2.2.05 5 

 

Proof of previous work of the supply, installation, and commissioning of a 500 kVA or 

larger standby generator that is connected to a new MV/LV switchgear installation. See returnable T2.2.05 15 

 Total   25 
 

Technical  

Qualificatio 

n Threshold 

= 70%.  

(Total Weighting x 100 / 100) 

  

100 
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T2.2-10: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors  

       , hereby confirm that by resolution of the 

board taken on     (date), Mr/Ms      , 

acting in the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 



TRANSNET PORT TERMINALS 
TENDER NUMBER:  iCLM DB 937/TPT 
DESCRIPTION OF THE WORKS: DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, 
TESTING AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA MOBILE 
GENERATOR FOR THE ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS (TPT) 

DURBAN CONTAINER TERMINAL PIER 1 FOR THE DURATION OF 12 MONTHS. 
_____________________________________________________________________________________________________ 
 

 
CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 3 of 4 T2.2-10: Authority to submit a Tender 
 
 
 

C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

        , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

      and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-11: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Purchaser before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-12 Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

 

 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-13: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works  

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are 

at the Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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Signed   Date 

           ______________________________   

 ________________________________ 

Name   Position 

        _______________________________   

 ________________________________ 

Tenderer 

       ______________________________________________________________________ 

# Description. Compliance 
requirement. 

Complies fully 
with the WI. 
Yes/No 

Comments 

1     

2     

3     

iCLM DB 937/TPT Details of Plant Offered  Tender Returnable 
Schedule: T2.2-14 

Note to Tenderer: 

Tenderers are required to submit the form of offer for critical plant. This will be used to evaluate 

the compliance to the employers works information. Where there is/are material deviation/s from 

the employers WI requirements, the Bid will be considered unacceptable. 
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T2.2-15: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the 

execution of the works. 

Note to tenderers:  
• In terms of PPPFA Regulation 6 (5), A tenderer may not be awarded points for B-BBEE 

status level of contributor if the tender documents indicate that the tenderer intends 
subcontracting more than 25% of the value of the contract to any other person not 
qualifying for at least the points that the tenderer qualifies for, unless the intended 
subcontractor is an EME that has the capability to execute the subcontract. 

 
• In terms of PPPFA Regulation 12 (3), A person awarded a contract may not subcontract 

more than 25% of the value of the contract to any other enterprise that does not have 
an equal or higher B-BBBEE status level of contributor that the person concerned, unless 
the contract is subcontracted to an EME that has the capability and ability to execute 
the contract.     

 

Tenderer to note that after award, any deviations from this list of proposed sub-

contractors will be subject to acceptance by the Project Manager in terms of the 

Conditions of Contract.  

Provide information of the Sub-contractors below: 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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T2.2-16: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 
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T2.2-17 : Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Specific Goals contribution. Transnet will award 

preference points to companies who provide valid proof of evidence as per the table of evidence 

in paragraph 4.1 below.  

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable. Despite 

the stipulated preference point system, Transnet shall use the lowest acceptable bid 

to determine the applicable preference point system in a situation where all received 

acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 

B-BBEE STATUS LEVEL OF CONTRIBUTION Level 

1 or 2 

30% BLACK WOMEN OWNED ENTITIES  

 

10 

 

10 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific  
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goals together with the bid will be interpreted to mean that preference points  for that 

specific goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or 

groups either previously disadvantaged or falling within the scope of the 

Reconstruction and Development Programme identified by Transnet to be given 
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preference in allocation of procurement contracts in line with section 2(1) of the 

PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                   
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 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance 

with the table below: 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will be 
accepted) as per DTIC guideline  

EME or QSE 51% Black Owned  B-BBEE Certificate / Sworn-Affidavit / CIPC Certificate  

 

4.2 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp


TRANSNET PORT TERMINALS  
TENDER NUMBER: iCLM DB 937/TPT 
DESCRIPTION OF THE WORKS DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, 
TESTING AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA MOBILE 
GENERATOR FOR THE ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS 

(TPT) DURBAN CONTAINER TERMINAL PIER 1 FOR THE DURATION OF 12 MONTHS 
_____________________________________________________________________________________________________ 
 

 

CPM 2020 Rev 05  Part T2: Returnable Schedules 
 Page 6 of 12 T2.2-17: Compulsory Questionnaire 
 

EME1 Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 10 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

 

 

1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, preference points must be awarded to a 
bidder for providing evidence in accordance with clause 4.1 



TRANSNET PORT TERMINALS  
TENDER NUMBER: iCLM DB 937/TPT 
DESCRIPTION OF THE WORKS DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, 
TESTING AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA MOBILE 
GENERATOR FOR THE ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS 

(TPT) DURBAN CONTAINER TERMINAL PIER 1 FOR THE DURATION OF 12 MONTHS 
_____________________________________________________________________________________________________ 
 

 

CPM 2020 Rev 05  Part T2: Returnable Schedules 
 Page 7 of 12 T2.2-17: Compulsory Questionnaire 
 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  

v)  Specify, by ticking the appropriate box, if subcontracting with any of the following 

enterprises: 

 

Designated Group: An EME or QSE which is at last 51% 

owned by: 

EME √ QSE √ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or 

townships 

  

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 
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 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Supplier/Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor,,  which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
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fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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 SBD4 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List 
of Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest2 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest in 
the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 

 

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  
                                              

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium3 will 
not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by 
the bidder, directly or indirectly, to any competitor, prior to the date and time of 
the official bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution in 

 

3 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 
3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME 
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 
ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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T2.2-18 NON-DISCLOSURE AGREEMENT  

[February 2023] 
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its 

principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000 

and 

.......................................................................................................................................................................... 

(Registration No. .........................................),a private company incorporated and existing under the laws of South 

Africa having its principal place of business at  

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may 

from time to time receive Information relating to the other in respect thereof. In consideration of each party making 

available to the other such Information, the parties jointly agree that any dealings between them shall be subject to 

the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender  

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, 

or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for 

Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such information 

but excluding information which: 
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; 

or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure prior 

to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than the 

Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly 

or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, 

without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in 

writing or orally or in any other manner] Confidential Information to any other person other than in 

accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent performance 

of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose 

set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 

2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 

Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights 

or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing 

Party of such event and if requested take such steps [including the institution of legal proceedings] as 

shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised 

copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, 

of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of 

5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and 

that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and 

in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe 

the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver 

of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, 

power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, 

and the remaining provisions shall remain enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf 

of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-19: RFP DECLARATION FORM 

 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions 

(as applicable) which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this 

tender from Transnet sources, other than information formally received from the 

designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures 

adopted by Transnet in issuing this tender and the requirements requested from tenderers 

in responding to this tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member 

and/or an owner / member / director / partner / shareholder (unlisted companies) of our 

company and an employee or board member of the Transnet Group as indicated below: 

[Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to 

the disqualification of your response and may preclude a Respondent from 

doing future business with Transnet] 
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We declare, to the extent that we are aware or become aware of any relationship between 

ourselves and Transnet (other than any existing and appropriate business relationship with 

Transnet) which could unfairly advantage our company in the forthcoming adjudication 

process, we shall notify Transnet immediately in writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through 

the Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” 

below). 

7. We further accept that Transnet reserves the right to reverse a tender award 

or decision based on the recommendations of the Ombudsman without having 

to follow a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-16 

“Supplier Provider Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint 

in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a 

Tenderer have any material concern regarding a tender process which meets this value 

threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further 

investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference 

for the Transnet Procurement Ombudsman, details of which are available for review at 

Transnet’s website www.transnet.net. 

http://www.transnet.net/
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• An official complaint form may be downloaded from this website and submitted, together 

with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint 

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating 

Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is 

made in bad faith, Transnet reserves the right to place such a tenderer on its List of 

Excluded Bidders. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

  

mailto:procurement.ombud@transnet.net
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T2.2-20: REQUEST FOR PROPOSAL – BREACH OF LAW 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby 

certify that I/we have/have not been found guilty during the preceding 5 (five) years of a 

serious breach of law, including but not limited to a breach of the Competition Act, 89 of 

1998, by a court of law, tribunal or other administrative body. The type of breach that the 

Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g. 

traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any 

Tenderer from the tendering process, should that person or company have been found guilty 

of a serious breach of law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-21 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate, I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  

However, communication between partners in a joint venture or consortium will not be 

construed as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices;   
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b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-22 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 
Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor 

hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form 

part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet 

as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, 

fraud and corruption by following a system that is fair, transparent and free from any undue 

influence prior to, during and subsequent to the currency of any procurement and/or reverse 

logistics event and any further contract to be entered into between the Parties, relating to 

such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 
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gift, reward, favour or any material or immaterial benefit or any other advantage 

from the Tenderer, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the tendering 

process, Tender evaluation, contracting or implementation process related to any 

contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet 

will in particular, before and during the registration process, provide to all 

Tenderers/Service Providers/Contractors the same information and will not 

provide to any Tenderers/Service Providers/Contractors confidential/additional 

information through which the Tenderers/Service Providers/Contractors could 

obtain an advantage in relation to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

2.4 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, 

favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, 

gratuity, favour, entertainment, loan, or anything of monetary value, from any 

person or juridical entities in the course of official duties or in connection with 

any operation being managed by, or any transaction which may be affected by 

the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, 

and suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 
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d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of 

Transnet’s employees involved in the tendering process or to any third 

person any material or other benefit or payment, in order to obtain in 

exchange an advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly 

with the tendering process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 

contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as 

stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for 

illegitimate purposes or for restrictive purposes or personal gain, or pass on to 

others, any information provided by Transnet as part of the business relationship, 
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regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved 

directly or indirectly in the registration or tendering process.  Similarly, the 

Tenderer / Service Provider / Contractor of South African nationality shall furnish 

the name and address of the foreign principals, if any, involved directly or 

indirectly in the registration or tendering process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or 

detriment of Transnet or other competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 

Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 
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• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 

• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the 
Tenderer declares to fully understand that the word “competitor” shall include 
any individual or organisation, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, 

based on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However, communication between partners in a joint venture or 

consortium will not be construed as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market 

allocation];  
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c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the 

National Prosecuting Authority [NPA] for criminal investigation and/or may be 

restricted from conducting business with the public sector for a period not 

exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which 

conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Tender.  Any such submission 

shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case 

may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such 

as to put its reliability or credibility as a Tenderer/Service Provider/Contractor 

into question, Transnet may reject the Tenderer’s / Service Provider’s / 

Contractor’s application from the registration or tendering process and remove 

the Tenderer/Service Provider/Contractor from its database, if already 

registered. 



TRANSNET PORT TERMINALS 
TENDER NUMBER iCLM DB 714/TPT 

DESCRIPTION OF WORKS:  MANUFACTURE, SUPPLY, DELIVERY, AND COMMISSIONING OF FIVE (5) 

TWIN-LIFT SPREADERS AND ONE (1) SPREADER TEST PANEL FOR PIER 2, AND THREE (3) SINGLE 
LIFT SPREADERS AND ONE (1) SPREADER TEST PANEL AT PIER 1 FOR THE DURBAN CONTAINER 

TERMINAL  
_____________________________________________________________________________________________________ 

 
 

T2.2-22 Service Provider Integrity Pact    
CPM 2020 Rev02 Page 8 of 13 Private & Confidential        

  

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due 

procedures and at its own discretion also exclude the Tenderer/Service Provider 

/Contractor from future tendering processes.  The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity 

will be determined by the circumstances of the case, which will include amongst 

others the number of transgressions, the position of the transgressors within the 

company hierarchy of the Tenderer/Service Provider/Contractor and the amount 

of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) 

years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system, 

or taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 

Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of 

Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel 

a contract concluded with a Tenderer should it be established, at any time, that a 

tenderer has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Goods and Services Manual (CPM included) are included 

herein by way of reference. Below follows a condensed summary of this restriction 

procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place 



TRANSNET PORT TERMINALS 
TENDER NUMBER iCLM DB 714/TPT 

DESCRIPTION OF WORKS:  MANUFACTURE, SUPPLY, DELIVERY, AND COMMISSIONING OF FIVE (5) 

TWIN-LIFT SPREADERS AND ONE (1) SPREADER TEST PANEL FOR PIER 2, AND THREE (3) SINGLE 
LIFT SPREADERS AND ONE (1) SPREADER TEST PANEL AT PIER 1 FOR THE DURBAN CONTAINER 

TERMINAL  
_____________________________________________________________________________________________________ 

 
 

T2.2-22 Service Provider Integrity Pact    
CPM 2020 Rev02 Page 9 of 13 Private & Confidential        

  

the entity concerned on the Database of Restricted Suppliers published on its 

official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e. on 

the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 

business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused 

to sign a contract when called upon to do so in terms of any condition 

forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or 

execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards 

Transnet or any Government Department or towards any public body, 

Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication 

with regard to the Local Content of his Goods or his B-BBEE status and is 

unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; 

and 
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(ii) before making such statement he took all reasonable steps to satisfy 

himself of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities 

owned, controlled or managed by such persons), any companies subsequently 

formed by the person(s) guilty of the misconduct and/or an existing company 

where such person(s) acquires a controlling stake may be considered for 

blacklisting. The decision to extend the blacklist to associated companies will be 

at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 

to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could 

justify its exclusion from its registration on the Tenderer’s/Service 

Provider’s/Contractor’s database or any tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an 

incorrect statement on this subject, the Tenderer/Service Provider/Contractor 

can be rejected from the registration process or removed from the Tenderer/ 

Service Provider/Contractor database, if already registered, for such reason 

(refer to the Breach of Law Returnable Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required 

to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 
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the Tenderer/Service Provider/Contractor.  However, the proceedings with the 

other Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; 

and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 

affect his / her judgment in action in the best interest of Transnet, or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained 

while acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person 

involved in the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 
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9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, 

where this is done, Transnet shall be entitled forthwith to rescind the contract 

and all other contracts with the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with 

its Tenderer / Service Provider / Contractor.  When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use 

their best endeavours to resolve the dispute in an amicable manner, whenever 

possible.  Litigation in bad faith negates the principles of trust and good faith on 

which commercial relationships are based.  Accordingly, following a blacklisting 

process as mentioned in paragraph 6 above, Transnet will not do business with 

a company that litigates against it in bad faith or is involved in any action that 

reflects bad faith on its part.  Litigation in bad faith includes, but is not limited to 

the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender 

process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws 

of the Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the law relating 

to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will 

be valid for an indefinite period unless cancelled by either Party. 
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11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the 

remainder of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, 

fraudulent or corruptive behaviour of one or more Transnet employees, Transnet 

expects its Tenderer/Service Provider/Contractor to report this behaviour directly 

to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-

Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is 

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-23 : Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This however must be done in an open and fair manner that supports 

and drives a competitive economy.  Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 
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- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  

- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 
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• Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at 

________________________________ 

 

 

 

_________________________ 

Signature 
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T2.2-24: Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and the 

information of a third party that will be processed pursuant to this Agreement, the Operator is 

(...............................................................) hereinafter Operator and the Data subject is 

“Transnet”. Operator will process personal information only with the knowledge and authorisation 

of Transnet and will treat personal information and the information of a third party which comes to 

its knowledge as confidential and will not disclose it, unless so required by law or subject to the 

exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 
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from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party, cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 
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The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 

YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

TBC 

(Operator) 

Authorised signatory for and on behalf of TBC who warrants that he/she is duly authorised to sign this 

Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-24: Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and the 

information of a third party that will be processed pursuant to this Agreement, the Operator is 

(...............................................................) hereinafter Operator and the Data subject is 

“Transnet”. Operator will process personal information only with the knowledge and authorisation 

of Transnet and will treat personal information and the information of a third party which comes to 

its knowledge as confidential and will not disclose it, unless so required by law or subject to the 

exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 
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from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party, cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 
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The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 

YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

TBC 

(Operator) 

Authorised signatory for and on behalf of TBC who warrants that he/she is duly authorised to sign this 

Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-25: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and 

April 2013) requires that the Contractor provides the insurance stated in the insurance table 

except any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment.  

   

(Other)    
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T2.2-26: Form of Intent to Provide a Performance Guarantee 

It is hereby agreed by the Tenderer that a Performance Guarantee drafted exactly as provided 

in the tender documents will be provided by the Guarantor named below, which is a bank or 

insurer registered in South Africa: 

Name of Guarantor 

(Bank/Insurer) 

 

Address  

 

The Performance Guarantee shall be provided within 2 (Two) weeks after the Contract Date 

defined in the contract unless otherwise agreed to by the parties. 

Signed  

Name  

Capacity  

On behalf of (name of 
tenderer) 

 

  

Date  

 

Confirmed by Guarantor’s Authorised Representative  

Signature(s)  

Name (print)  

Capacity  

On behalf of Guarantor 
(Bank/insurer) 

 

Date  
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T2.2-27: Three (3) years audited financial statements 

 

Attached to this schedule is the last three (3) years audited financial statements of the 

single tenderer/members of the Joint Venture. 

 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:  

...............................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

............................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

...................................................................................................................................................... 
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C1.1 Form of Offer & Acceptance 
 

Offer 
 

The Purchaser, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

 
DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, TESTING 

AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA 
MOBILE GENERATOR FOR THE ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT 

TRANSNET PORT TERMINALS (TPT) DURBAN CONTAINER TERMINAL PIER 1 AS ONCE OFF 

PROJECT SUPPLY 
 

The tenderer, identified in the Offer signature block, has 
 

examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Supplier under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

 
 

 The offered total of the Prices exclusive of VAT is  R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

 (in words)  
 

 
This Offer may be accepted by the Purchaser by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Supplier in the conditions of contract identified in 

the Contract Data. 
 

Signature(s) 
 

   

Name(s) 

 

   

Capacity 

 

   

For the 
tenderer: 

 

 

 
Name & 

signature of 

(Insert name and address of organisation)   
 

Date 

 

 
1 This total is required by the Purchaser for budgeting purposes only.  Actual amounts due will be assessed 
in terms of the conditions of contract. 
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witness 
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Purchaser identified below accepts the 
tenderer’s Offer. In consideration thereof, the Purchaser shall pay the Supplier the amount due in 

accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 

Offer shall form an agreement between the Purchaser and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  

 
Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

 

Part C2  Pricing Data 
 

Part C3  Scope of Work:  Goods Information including Supply Requirements 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 

listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 

and the Purchaser during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from 

said documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 

of Deviations (if any), contact the Purchaser’s Supply Manager (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just 

after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the starting date as set out 

in Clause 30.1 of the Contract Data by Purchaser.   
 
Unless the tenderer (now Supplier) within five working days of the date of such receipt notifies the 

Purchaser in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the Parties. 

 
Signature(s) 

 

   

Name(s)  
 

  

Capacity 

 

   

for the 

Purchaser 

 

 

 

Name & 

signature of 
witness 

(Insert name and address of organisation)   

 

Date 
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Schedule of Deviations to be completed by the Purchaser prior to contract 
award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender closing date is limited to 
those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here, and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

 
 

By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as 

any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the 
Purchaser during this process of Offer and Acceptance.   

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the tenderer of a completed signed 

copy of this Form shall have any meaning or effect in the contract between the parties arising from this 
Agreement.  

 
 

 For the tenderer: 
 

 For the Purchaser 
 

Signature 

 

   

Name  
 

  

Capacity 

 

   

On behalf 

of 

(Insert name and address of organisation) 

 
 

 

 Transnet SOC Ltd 

 

Name & 
signature 

of witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

main Option  

 

 

A:  Activity Schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

X5: Sectional Completion 

  X7: Delay damages 

  X13: Performance Bond 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Address 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Carlton Centre 

150 Commissioner Street  

Johannesburg  

2001 

 

Transnet Port Terminals  

202 Anton Lembede Street  

Durban  

4001 
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10.1 SCM contact: (Name) Hlengiwe Mthimkhulu 

 Address Transnet Port Terminals 

Port of Durban 

 

 Tel 031 361 8708 

 e-mail 

 

The Project Manager is: (Name) Wilbert Dzitiro 

Address Transnet Port Terminals 

Port of Durban 

 

Tel  

e-mail wilbert.dzitiro@transnet.net 

 

 
 

hlengiwe.mthimkhulu@transnet.net 

 

Wilbert Dzitiro 

Transnet Port Terminals 

Port of Durban 

 

 

wilbert.dzitiro@transnet.net 

 

 
 

10.1 The Supervisor is: (Name) Samukelo Magcaba 

 Address Transnet Port Terminals 

Port of Durban 

 Tel No.  

 e-mail samukelo.magcaba@transnet.net 

 

11.2(13) The works are  The Design, Manufacture, Off Site Testing, 

Supply, Delivery, Installation, Testing and 

Commissioning of One (1) New 1000KVA Mini 

Substation and One (1) 1000KVA Mobile 

Generator for the Engineering Equipment 

Services (EES) Building at Transnet Port 

Terminals (TPT) Durban Container Terminal 

Pier 1 for the duration of 12 months 

11.2(14) The following matters will be 

included in the Risk Register 

no additional risk 

11.2(15) The boundaries of the site are  As stated in Part C4.1.” Description of the Site 

and its surroundings” 

mailto:wilbert.dzitiro@transnet.net
mailto:hlengiwe.mthimkhulu@transnet.net
mailto:wilbert.dzitiro@transnet.net
mailto:samukelo.magcaba@transnet.net
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11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law 

of  

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section 

of the conditions of contract. 

3 Time  

11.2(3) 

 

 

 

The completion date for the whole 

of the works is 

12 Months 
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11.2(9) The key dates and the 

conditions to be met are: 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Condition to be met 

1 Site Establishment 

2 

 

3 

 

 

4 

 

 

5 

 

            

6 

 

7 

 

8 

 

 

 

FAT for the new Mini-Sub 

 

Supply, install and  

commissioning of new 

Mini-Sub. 

Complete repairs for the 

existing mini substation. 

 

FAT for the new Gen Set  

Supply, installation, and 

testing of a New Gen set. 

Training for the employer’s 

personnel. 

Commissioning of the  

Works. 

Handover 

 

 

key date 

     TBC 

 

     TBC 

 

     TBC 

 

 

     TBC 

 

 

     TBC 

 

     TBC  

      

     TBC 

     TBC 

 

     TBC 

    

 

 

 

 

 

30.1 The access dates are Part of the Site Date 

  1 Access to entire site TBC 
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31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is TBA 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than  

 

2 weeks. 

35.1 The Employer is not willing to 

take over the works before the 

Completion Date. 

 

4 Testing and Defects  

42.2 The defects date is  52 (fifty-two) weeks after Completion of the 

whole of the works. 

43.2 The defect correction period is  2 weeks 

5 Payment   

50.1 The assessment interval is 

monthly on the   

25th (twenty fifth) day of each successive 

month. 

51.1 The currency of this contract is 

the  

South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be affected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement were 

received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of 

South Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

the cumulative rainfall (mm)  

 

the number of days with rainfall more than 10 

mm 

  the number of days with wind speed exceeding 

40 km/hr 
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 The place where weather is to be 

recorded (on the Site) is: 

The Contractor’s Site establishment area 

 The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at:  

 

Durban Weather Station 

 and which are available from:  South African Weather Service 012 367 6023 

or info3@weathersa.co.za. 

 

7 Title No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 

risks   

No additional risks are accepted by the 

Employer other than those which are  

provided for in this contract 

84.1 

 

The Employer provides these 

insurances from the Insurance 

Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a person 

(not an employee of the Contractor) arising 

out of or in connection with the performance 

of the Contract as stated in the insurance 

policy for Contract Works / Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

mailto:info3@weathersa.co.za
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  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by 

the SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,1% of the contract value 

subject to a minimum of R2,500 and a 

maximum of R25,000. 

 Note:  The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 

Limited Principal Controlled Insurance.” To be 

issued to the awarded contractor. 

 

 

84.1 

 

The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract 

for any one event is  

 

 

The Contractor must comply at a minimum 

with the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 as amended. 
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 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the 

design of any part of the works shall be 

provided by the Contractor the Contractor 

shall satisfy the Employer that 

professional indemnity insurance cover in 

connection therewith has been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of 

any sub-contractor 

  4 Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability 

indemnity with a minimum indemnity limit 

of R 5 000 000. 
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  5 The insurance coverage referred to in 1, 

2, 3, and 4 above shall be obtained from 

an insurer(s) in terms of an insurance 

policy approved by the Employer. The 

Contractor shall arrange with the insurer 

to submit to the Project Manager the 

original and the duplicate original of the 

policy or policies of insurance and the 

receipts for payment of current 

premiums, together with a certificate 

from the insurer or insurance broker 

concerned, confirming that the policy or 

policies provide the full coverage as 

required. The original policy will be 

returned to the Contractor. 

84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except 

the works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is   

  

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

 

 Principal Controlled Insurance policy for 

Contract OR Project Specific Insurance for 

the contract  

9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause  

A Priced contract with Activity 

Schedule 

 

 

No additional data is required for this Option. 
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11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an 

agreement on the Adjudicator, the Chairman of 

the Association of Arbitrators will appoint an 

Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is:  

The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator nominating body 

is entered, it is: 

 

the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The place where arbitration is to 

be held is 

Durban, South Africa 

 The person or organisation who 

will choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 

 

X5 Sectional Completion  

X5.1 The completion date for each 

section of the works is: 

 

Section 

 

Description 

 

Completion date 

  1 Mobile 

Generator 

TBC 

  2 Min Substation TBC 

     

X7 Delay damages   
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X7.1 Delay damages for Completion of 

the whole of the works are 

0.1% of the total contract value per day 

limited to 10% of the total contract value 

X13 Performance bond  

X13.1 The amount of the performance 

bond is 

5% of the total of the Prices 

X16 Retention   

X16.1 The retention free amount is  

 

The retention percentage is  

Nil 

 

10% on all payments certified.  

X18 Limitation of liability  
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X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage 

to the Employer’s property is 

limited to: 

 

The Contractor’s liability for 

Defects due to his design which 

are not listed on the Defects 

Certificate is limited to: 

 

The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to: 

 

The end of liability date is 

An amount being equal to the loss or total 

contract value inclusive of VAT  

 

 

The deductible of the relevant insurance policy  

 

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

 

A period being 12 (twelve) consecutive 

months after the completion by the 

Contractor of the whole of the works to the 

Employer in terms of the Contract 

 

 

 

 

 

Z Additional conditions of 

contract are:  
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Z2 

 

 

Z2.1 

 

 

 

 

 

 

Additional clause relating to 

Performance Bonds and/or 

Guarantees 

 

 

 

The Performance Guarantee under X13 above 

shall be an irrevocable, on-demand 

performance guarantee, to be issued exactly 

in the form of the Pro Forma documents 

provided for this purpose under C1.3 (Forms 

of Securities), in favour of the Employer by a 

financial institution reasonably acceptable to 

the Employer.   
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Z3 

 

 

Z3.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

Insert the additional core clause 27.5  

 

27.5. In the instance that the Contractor is a 

joint venture, the Contractor shall provide 

the Employer with a certified copy of its 

signed joint venture agreement, and in the 

instance that the joint venture is an 

‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain 

but not be limited to the following: 

 

• A brief description of the Contract and 

the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of 

each of the constituents and of the 

Joint Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute 

resolution procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead 

partner in the joint venture 

confirming the authority of the 

lead partner to bind the joint 

venture through the 

Contractor’s representative; 
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iii. Identification of the roles and 

responsibilities of the 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital 

requirements for the Joint 

Venture and the extent to which 

and manner whereby this will 

be provided and/or guaranteed 

by the constituents from time to 

time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting 

services to the Joint Venture. 

Z3.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint 

Venture without the prior approval of the 

Employer.  

Z4 Additional obligations in 

respect of Termination  

 

Z4.1  The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last sub-

bullet: 

 

• commenced business rescue 

proceedings (R22) 

• repudiated this Contract (R23) 
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Z4.2 Termination Table  The following will be included under core 

clause 90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z4.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

Z5 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 

 

Z5.1  The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) 

for security clearances of any Contractor who 

has access to National Key Points for the 

following without limitations: 

 

1. Confidential – this clearance is based 

on any information which may be used 

by malicious, opposing or hostile 

elements to harm the objectives and 

functions of an organ of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile 

elements to disrupt the objectives and 

functions of an organ of state. 

3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile 

elements to neutralise the objectives 

and functions of an organ of state.  
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Z6 

 

 

 

Z6.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 

Z7 

 

 

Z7.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are required 

to process information obtained for the 

duration of the Agreement in a manner that 

is aligned to the Protection of Personal 

Information Act.  

Z8 

 

Z8.1 

 

 

 

 

 

Z8.2 

Assignment and Waiver  

 

Neither the Employer nor the Contractor may, 

without the written consent of the other, assign 

the Contract or any part thereof or any 

obligation under the Contract or cede any right 

or benefit thereunder. 

 

No grant by the Contractor or the Employer to 

the other of any concession, waiver, 

condonation or allowance is, in respect of any 

specific event or circumstance other than that in 

respect of which the grant was made to 

constitute a waiver of the rights of the grantor 

in terms of the Contract or an estoppel of the 

grantor’s right to enforce the provisions of the 

Contract. 
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Z9 

 

 

Z9.1 

Anti-corruption, TPT 

Indemnity 

 

Anti - Corruption 

 

 

 

In the event that the Contractor is alleged to 

be, or found by any competent court or 

Tribunal to be involved in any corrupt, 

unlawful or illegal activities, or is being 

investigated for any alleged corrupt, unlawful 

or illegal activity in relation to Transnet or any 

other party with whom Contractor does 

business, or if Transnet learns that: 

 

a. Improper payments are being or have been 

made or offered to Transnet officials or any 

other person by Contractor or those acting 

on behalf of Contractor with respect to the 

Services; or 

 

b. Contractor or those acting on behalf of 

Contractor has accepted any payment or 

benefit, regardless of value, as an improper 

inducement to award, obtain or retain 

business or otherwise gain or grant an 

improper business advantage from or to 

any other person or entity. 

 

Transnet reserves the right to terminate 

the aforementioned awarded contract, by 

giving immediate written notice to the 

effect that, all or any Agreements it may 

have with Contractor or any and all Awards 

made Contractor for breach of this clause. 
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  Further in the event of such termination, 

Contractor shall not be entitled to any 

further payment, regardless of any 

activities undertaken or agreements with 

additional third parties entered into by 

Contractor prior to such termination; and 

further. 

 

Contractor shall be liable to Transnet for 

any actual damages or remedies as 

provided either in the Agreements that are 

to be signed or in law. 

Z9.2 Indemnity 1) Contractor irrevocably and unconditionally 

undertakes to indemnify and does hereby 

keep TPT  indemnified and hold TPT 

harmless against, and, in respect of, all and 

any loss or damage incurred by itself or any 

other third- Party as a result of, arising out 

of or connected with any failure, act or 

omission or breach of this Agreement by 

Contractor or any of its employees, 

security officers, servants, agents , 

assigns, contractors or sub-contractors, or 

occurring during or as a result of the 

provision by the Contractor of the Security 

Service. Such absolute obligation of 

Contractor to indemnify TPT on a full 

indemnity basis against all claims shall 

including, but not be limited to: 

 

a) liability in respect of any loss or 

damage to property, whether movable or 

immovable, belonging to third parties; or 

other 

b) liability in respect of lost property 

belonging to third parties; 

c) liability arising out of any unlawful act 

committed by or Contractor or its 

employees, security officers, servants, 

agents, contractors and sub-contractors 

during the process of rendering a Security 

Services; or at any other time when a claim 
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 has been and could be made against the TPT 

arising out of the acts of or omissions of one 

or more of such persons; 

d) liability in respect of the death, 

unlawful arrest, injury, illness or disease of 

any person, or entity should the damage, loss, 

unlawful arrest, death, injury, illness or 

disease referred to above be attributable to or 

arise out of the Security Services that are 

being or have been rendered by the 

Contractor, its agents, contractors, sub-

contractors in terms of this Agreement. 

 

2) Contractor shall at its own expense and 

with effect from the date of signature 

hereof, take reasonable precautions for the 

protection of life and or property that is in 

any way connected with in whole or any 

part of this agreement and shall hold TPT 

harmless against all claims for any loss, 

demands, proceedings, damages, costs, 

charges, expenses whatsoever, arising out 

of this agreement. 

 

3) Contractor agrees that it shall intervene in 

any claim arising and to indemnify and 

hold TPT harmless from any claim, 

damage, loss, cost, expense, legal 

expenses, arising from or attributable to 

Contractor provision of services, its acts, 

or omissions or those of its agents, 

employees, sub-contractors, 

representative/s or other for whom TPT 

may be / may not be deemed responsible 

for in terms of the agreement. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is           % 

 The subcontracted fee percentage is           % 

11.2(18) The working areas are the Site and  

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled. 

11.2(14) The following matters will be included 

in the Risk Register 

 

 

31.1 The programme identified in the 

Contract Data is 

 

 

B Priced contract with Activity 

Schedule 

 

11.2(21) The activity schedule is in C2 Part 2 Pricing Data Option A 

11.2(31)  The tendered total of the Prices is                                      (in figures)  

 

                                                                                      

(in words), excluding VAT  

   

 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, and 

“SSCC” means Shorter Schedule of Cost 

Components starting on page 63 of ECC. 

 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

          % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

 

 The percentage for adjustment for 

Equipment in the published list is 

 

          % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 

    

    

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

        % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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C1.3 Forms of Securities 
 

Pro forma Performance Guarantee   
 
For use with the NEC3 Engineering & Construction Contract - June 2005 (with 
amendments June 2006 and April 2013) 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Option: 

 

Option X13:  Performance bond 
 

The pro forma document for this Guarantee is provided here for convenience but is to be treated as part of 
the Works Information. 

 

The organisation providing the Guarantee does so by copying the pro forma document onto its letterhead 
without any change to the text or format and completing the required details.  The completed document is 

then given to the Employer within the time stated in the contract.   
 

The Performance Bond needs to be issued by an institution that are reasonably acceptable to the Employer.  
 

Transnet may choose to not to accept an Issuer. Should the issuer not being accepted, the performance 

bond needs to be replaced by an issuer that are acceptable to Transnet. Issuers need to be verified for 
acceptance by Transnet before a performance bond is issued. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



TRANSNET PORT TERMINALS  
TENDER NUMBER: iCLM DB 937/TPT 
DESCRIPTION OF THE WORKS: DESIGN, MANUFACTURE, OFF SITE TESTING, SUPPLY, DELIVERY, INSTALLATION, 
TESTING AND COMMISSIONING OF ONE (1) NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA MOBILE 
GENERATOR FOR THE ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS (TPT) 
DURBAN CONTAINER TERMINAL PIER 1 FOR THE DURATION OF 12 MONTHS 
_____________________________________________________________________________________________________ 

 

 

 Page 2 of 3 Part C1 
CPM 2020 REV 02  Part C1.3 : Forms of Securities 
    

 

Pro-forma Performance Bond (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Surety) 
 
 

Transnet SOC Ltd   
C/o Transnet Port Terminals 

Transnet Corporate Centre 

138 Eloff Street  
Braamfontein  

Johannesburg 
2000 

  

 
 

 

 
Date: 

 

 
Dear Sirs, 

 

Performance Bond for Contract No. iCLM DB 937/TPT 
 

With reference to the above numbered contract made or to be made between  
 

Transnet SOC Limited, Registration No. 1990/000900/30 (the Employer) and 

 
{Insert registered name and address of the Contractor} 

 

(the Contractor), for 
 

{Insert details of the works from the Contract Data} (The Design, 
Manufacture, Off Site 
Testing, Supply, 
Delivery, Installation, 
Testing and 
Commissioning of 
One (1) New 1000KVA 
Mini Substation and 
One (1) 1000KVA 
Mobile Generator For 
The Engineering 
Equipment Services 
(EES) Building at 
Transnet Port 
Terminals (TPT) 
Durban Container 
Terminal Pier 1 as 
once off Project 
Supply). 

 

I/We the undersigned   

on behalf of the 

Guarantor 

 

of physical address  
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and duly authorised thereto do hereby bind ourselves as Guarantor and co-principal debtors in solidum for 
the due and faithful performance of all the terms and conditions of the Contract by the Contractor and for all 

losses, damages and expenses that may be suffered or incurred by the Employer as a result of non-
performance of the Contract by the Contractor, subject to the following conditions: 

 

1. The terms Employer, Contractor, Project Manager, works and Completion Certificate have the 
meaning as assigned to them by the conditions of contract stated in the Contract Data for the 

aforesaid Contract. 
 

2. We renounce all benefits from the legal exceptions "Benefit of Excussion and Division", "No value 

received" and all other exceptions which might or could be pleaded against the validity of this bond, 
with the meaning and effect of which exceptions we declare ourselves to be fully acquainted. 

 
3. The Employer has the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer deems fit and without being advised thereof the Guarantor shall not have the right to 
claim his release on account of any conduct alleged to be prejudicial to the Guarantor.  Without 

derogating from the foregoing compromise, extension of the construction period, indulgence, 

release or variation of the Contractor's obligation shall not affect the validity of this performance 
bond. 

 
 

 

4. This bond will lapse on the earlier of 
 

• the date that the Guarantor receives a notice from the Project Manager stating that the 

Completion  Certificate for the whole of the works has been issued, that all amounts due from 
the Contractor as certified in terms of the contract have been received by the Employer and that 

the Contractor has fulfilled all his obligations under the Contract, or 
 

• the date that the Surety issues a replacement Performance Bond for such lesser or higher 

amount as may be required by the Project Manager. 
 
5. Always provided that this bond will not lapse in the event the Guarantor is notified by the Project 

Manager, (before the dates above), of the Employer's intention to institute claims and the particulars 
thereof, in which event this bond shall remain in force until all such claims are paid and settled. 

 

6. The amount of the bond shall be payable to the Employer upon the Employer's demand and no later 
than 7 days following the submission to the Guarantor of a certificate signed by the Project Manager 
stating the amount of the Employer's losses, damages and expenses incurred as a result of the non-
performance aforesaid.  The signed certificate shall be deemed to be conclusive proof of the extent 

of the Employer's loss, damage and expense. 
 
7. Our total liability hereunder shall not exceed the sum of: 

  (say) _________________________________________________________________________ 

  R ____________________________________________________ 

8. This Performance Bond is neither negotiable nor transferable and is governed by the laws of the 
Republic of South Africa, subject to the jurisdiction of the courts of the Republic of South Africa 
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Signed at  on this  day of   2024 

 

 

Signature(s)   

Name(s) (printed)   

Position in Guarantor company 

 

  

Signature of Witness(s) 

 

  

Name(s) (printed)   
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Contract PAGE 1 Part C2: Pricing Data 
PRO-FAT-0216 Rev02  Part C2.1: Pricing Instructions ECC Option 
A   
 

 
 
 

 
 
 

PART 2: PRICING DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C2.1 Pricing instructions: Option A 3 

C2.2 Activity Schedule 
 
 

1 
 
 

 Total number of pages 6 
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Part C2: Pricing Data: MINI SUBSTATION  Pricing instructions ECC3 Option A 

 

C2.1 Pricing instructions: Option A 
 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 2006 and 
April 2013) (ECC) Option A states: 

Identified 
and 
defined 
terms 

11 

11.2 

 

(20) The Activity Schedule is the activity schedule unless later changed in accordance 
with this contract. 

(22) Defined Cost is the cost of the components in the Shorter Schedule of Cost 

Components whether work is subcontracted or not excluding the cost of preparing 
quotations for compensation events. 

    (27) The Price for Work Done to Date is the total of the Prices for 

• each group of completed activities and  

• each completed activity which is not in a group 

A completed activity is one which is without Defects which would either delay or be 
covered by immediately following work. 

    (30) The Prices are the lump sums for each of the activities on the Activity Schedule 

unless later changed in accordance with this contract. 

 

1.2. Measurement and Payment 

 
1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to Date, payments 

in multiple currencies, price adjustments for inflation and general progress monitoring. 
 
1.2.2 The amount due at each assessment date is based on completed activities and/or milestones as 

indicated on the Activity Schedule. 
 
1.2.3 The Activity Schedule work breakdown structure provided by the Contractor is based on the Activity 

Schedule provided by the Employer. The activities listed by the Employer are the minimum activities 
acceptable and identify the specific activities which are required to achieve Completion. The activity 
schedule work breakdown structure is compiled to the satisfaction of the Project Manager with any 
additions and/or amendments deemed necessary. 

 
1.2.4 The Contractor’s detailed Activity Schedule summates back to the Activity Schedule provided by the 

Employer and is in sufficient detail to monitor completion of activities related to the Accepted 
Programme in order that payment of completed activities may be assessed. 

 
1.2.5 The short descriptions in the Activity Schedule are for identification purposes only.  All work described 

in the Works Information is deemed included in the activities.  
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1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where required the 

forecast rate of payment schedule. 
 
1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and the 

Accepted Programme for each currency. 
 
1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity Schedule 

summary.  The tendered total of the prices includes for all direct and indirect costs, overheads, profits, 
risks, liabilities and obligations relative to the Contract. 
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C2.2 Activity Schedule 

 
The Employer requires at least the following activities to be priced. Each activity must be priced individually.  
 
The price reflected below must be fixed and firm. Failure to provide a fixed and firm price will declare the 
Contractor nonresponsive.  
 
The Employer’s proposed percentage payment split is reflected below. 
 
Contractors are to advise details of any alternative proposed payment split.  
 
The proposed payment date MUST be completed. 
 
It is Transnet’s preference to enter into a Rand based contract, where the contractor will hedge the Foreign 
exchange (FX) risk exposure on their balance sheet at a cost acceptable to Transnet by verifying cost of 
hedging with Transnet Treasury before hedge execution by the contractor. Should this not be possible, and 
should it be required that the Employer hedge the FX risk, the Contractor will be required to re-imburse the 
Employer for any hedging related costs (losses that arise due to the moving of hedges), in the event that a 
payment cannot take place on the hedged date due to the Contractor. 
 
It is Transnet’s preference to enter into a contract on a DDP (Incoterms 2010, Port of Durban) basis.  However, 
a DAP (Incoterms 2010, Port of Durban) will be accepted, provided the contractor agrees to reimburse the 
Employer in respect of any additional costs to be incurred as a result of choosing the DAP Incoterms 2010, 
e.g., Customs VAT, cargo dues and other cargo clearance levies relating to this contract. 
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C2.2 Activity Schedule 
 
 

Item Activity Description 
  

Unit Qty. Unit Cost Total cost 

1 The scope of Goods 
  

 
   

1.1 The Contractor to provide safety file 
for approval prior to the 
commencement of the works as per 
Employer Health and Safety Project 
Specifications. 

item 1   

1.2 Decommission the existing mini 
substation. Including all 
decommissioning works. 

item 1   

1.3 Design, manufacture, and off-
site testing of one (1) new 
1000kva Mini Substation 

item 1   

1.4 Supply, delivery, and installation 
of one (1) new 1000kva Mini 
Substation 

item 1   

1.5 Testing and commissioning of 
one (1) new 1000kva Mini 
Substation 

item 1   

1.6 Design, manufacture, and off-
site testing of one (1) new 
1000kva Mobile Generator 

item 1   

1.7 Supply, delivery, and installation 
of one (1) new 1000kva Mobile 
Generator 

item 1   

1.8 Testing and commissioning of one 
(1) new 1000kva Mobile Generator 

item 1   

1.9 Training of Employer’s Operation 
and Maintenance personnel 

item 1   

1.10 Provide a price of Maintenance of 
Mini Substation and Mobile 
Generator 

item 1   

1.11 The Contractor to make an 
allowance of 5m cable for all LV 
feeders from the existing mini 
substation 

item 1   

1.12 Select, supply, and install new 
terminations (price for all 
terminations including plugged type 
as per the SoW). 

item 1   

1.13 Supply and install a 400m cable for 
connecting the genset to the mini-
sub. 

item 1   

1.14 Earthing and lightning protection. item 1   

Mandatory Returnable 
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1.15 Factory Acceptance tests. Item  1   

1.16 Site Acceptance tests. item 1   

1.17 Commissioning (all requirements as 
per the SoW).  

item 1   

 

Total Price to be carried over to the Form of 
Offer & Acceptance C1.1 (Excl. VAT) 
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PART 3: SCOPE OF WORK/WORKS INFORMATION 
 
 
 
 

Document reference Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information 
 

 

   

   

   

   

   

   

   

 Total number of pages 24 
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C3.1 EMPLOYER’S WORKS INFORMATION: FOR THE DESIGN, MANUFACTURE, OFF SITE 

TESTING, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF ONE (1) 

NEW 1000KVA MINI SUBSTATION AND ONE (1) 1000KVA MOBILE GENERATOR FOR THE 

ENGINEERING EQUIPMENT SERVICES (EES) BUILDING AT TRANSNET PORT TERMINALS (TPT) 

PIER 1 CONTAINER TERMINAL. 

1. Description of the works 

 
1.1. Executive Overview 

 
The works that the Contractor is to perform include design, manufacture, off site testing, supply, 

delivery, installation, testing and commissioning of one (1) new 1000kva Mini Substation and 

one (1) 1000kva Mobile Generator for the Engineering Equipment Services (EES) building at 

Transnet Port Terminals (TPT) Pier 1 Container Terminal.  

 

Durban Container Terminal (DCT) ‘Pier 1’ in the port of Durban is a specialized maritime facility 

with dedicated infrastructure and equipment for handling containerized cargo. The EES and 

Workshop, together with the administration offices of the terminal manager, administration staff, 

and a server room at Pier 1, are electrically powered by an aged 630 kVA mini substation located 

at the EES building. The mini substation is now unreliable due to previous failures, its many 

years of service, and its degrading condition. The facility also has a 1000 kVA standby mobile 

generator for backup power during outages. However, the standby mobile generator, which has 

been in use since 2016 after having been relocated from Maydon Wharf, has broken down due 

to age and use and is no longer in service. As a result, the facility is completely depending on 

the existing unreliable mini substation. 

 

It is in this context that DCT Pier 1 seeks the services of a qualified Contractor to supply and 

install a new 1000 kVA mini substation and a 1000 kVA mobile generator. The Contractor will 

also refurbish the existing 630 kVA mini substation and do all necessary tests thereafter. 

1.1.1. The Contractor to be appointed shall be: 

1.1.1.1. Suitably qualified and experienced to supply, install, test, and issue a valid certificate of 

           compliance for a standby generator and mini substation upon successful Completion of the   

works. 
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1.1.1.2. Be registered with department of labour as an electrical Contractor and be an 

accredited Contractor with the merchandise supplier. 

1.1.1.3. Execute the works to a high quality and safe manner, complying with the project 

requirements and applicable statutory requirements, regulations, and standards where 

applicable, such as: 

a) Occupational Health and Safety Act (Act 85 of 1993) – Electrical Machinery Regulations. 

b) SANS 10142 – Code of Practice for Electrical Installations. 

c) OEM recommendations – where required. 

1.2. The scope of the works 
 
1.2.1. Design, manufacture, off site testing, supply, delivery, installation, testing and commissioning of 

one (1) new 1000kva Mini Substations for the Engineering Equipment Services (EES) building 

at Transnet Port Terminals (TPT) DCT Pier 1 Container Terminal as detailed in section 4. 

1.2.2. Design, manufacture, off site testing, supply, delivery, installation, testing and commissioning of 

one (1) 1000kva Mobile Generator for the Engineering Equipment Services (EES) building at 

Transnet Port Terminals (TPT) DCT Pier 1 Container Terminal as detailed is section 4.  

1.2.3. Decommission the existing mini substation, transport, refurbish, and deliver it back to the stores 

at DCT Pier 1 Container Terminal.  

1.2.4. Training of Employer’s Operation and Maintenance personnel. 

 

2. Definitions/ Terminology  

 
2.1. SPECIFICATION means the document/s forming part of the contract in which are described the 

methods of executing the various items of work to be done, and the nature and quality of the 

materials to be supplied and includes technical schedules and drawings attached thereto as well 

as all samples and patterns. 

2.2. Reference in the Works Information and standard specifications to “equipment” means the mini 

substations and associated equipment and its components as defined in the scope of the works.   
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Table 1: Terminology 

Terminology Description 

Employer For this document, the Employer shall be regarded as Transnet Port Terminals 

Contractor For the purposes of this document the Contractor refers to the 

person(company) whom has been awarded the contract to perform the works 

stipulated by the Employer 

Specialist Is a person or company appointed by the Contractor or employer who has 

significant expertise in execution of a particular work 

Employer’s 
Engineer 

For this document, the Employer’s Engineer is a technical representative 

appointed by the Employer who holds a Bsc/BEng/Btech/Ndip and registered 

with ECSA as Pr Eng/Pr Tech in a relevant field of engineering. The purpose 

for the Employer’s Engineer is to review, support and accept the designs, 

proposals, documents, and drawings for this project.   

Accepted For this document, the term “Accepted” shall be used to describe that an 

activity/task/document/drawing/design/calculation is received and believed to 

be true. However, by Accepting any of the above items does not alleviate legal 

and ethical responsibilities that is carried by the ECSA responsible signatory for 

the item. 

Supported For this document, the term “Supported” shall be used to describe that an 

activity/task/document/drawing/design/calculation is received and the contents 

herein with are agreed upon with encouragement to proceed.  

Nominal 
voltage 

The rms phase-to-phase voltage of the supply to which equipment is connected. 

Rated voltage The highest rms phase-to-phase voltage of the supply for which equipment is 

designed to operate continuously 

Dangerous/ 
hazardous task 

specific element of work, which has produced and/or which possesses the 

potential to produce major loss or harm to people, assets, processes/production 

and/or the environment when performed properly. 

 

Table 2: Definition/Abbreviation 

Abbreviation Definition 

0C Degree Celsius 

A Ampere 

ACB Air Circuit Breaker 

AIS Air Insulated Switchgear 

D Diameter 

ECC Earth Continuity Conductor 

ECSA Engineering Council of South Africa 

FAT Factory Acceptance Test 
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FEL Front End Loading 

GIS Gas Insulated Switchgear 

Hz Hertz 

ICs Service Short Circuit Current  

km Kilo meter 

kVA Kilo-Volt Ampere 

LV Low Voltage 

m Meter 

MCB Miniature Circuit Breaker 

MCC Motor Control Centre 

MCCB Moulded Case Circuit Breaker 

mm millimetre 

mm2 millimetre squared 

MV Medium Voltage 

ONAN Oil Natural Air Natural 

ORS Owners Requirement Specification 

PVC Polyvinyl Chloride 

SCADA Supervisory Control and Data Acquisition  

SANS South African National Standards 

SAT Site Acceptance Test 

SF6 Sulphur Hexafluoride 

TPT Transnet Port Terminals 

DCT Durban Container Terminal  

MVA Mega-Volt Ampere 

PO Purchase Order 

OEM Original Equipment Manufacturer 

Cu Copper 

XLPE Cross linked polyethylene 

 

3. Management and start up. 

3.1. Management meetings 

The Contractor shall attend all management meetings as called by the Project Manager.  It is 

envisaged that at least bi-weekly contract management meetings, plus weekly site meetings 
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during the delivery/erection phase and daily meetings during the commissioning phase, will be 

held. The Contractor must present all relevant information including quality plans, schedules, 

(including progress) subcontractor management, and health, environmental and safety issues at 

such meetings. 

The Project Manager shall arrange for regular inspections during the manufacturing phase in 

accordance with agreed hold and witness points in the quality control plan (QCP) and shall also 

be used as a manufacturing progress report evaluation. The Contractor shall attend risk 

reduction meetings as and when called by the Project Manager. 

3.2. Documentation control 

The Contractor shall submit all documentation (including correspondence and drawings) to 

Transnet (Employer) standards and to the Project Manager’s requirements in accordance with 

the Project Manager’s document control procedure. The Contractor shall submit all documents 

through the Employer’s document control email address GRP-TPT-DocControl@transnet.net.  

The Employer shall use his own suitable document control system for the control, maintenance 

and handling of all relevant documentation and drawings issued to him. 

3.3. Safety risk management 

3.3.1. Contractor’s General Requirements for Health and Safety 

3.3.1.1. The Contractor is solely responsible for carrying out the works under the contract having the 

highest regard for the health and safety of its employees, Transnet’s employees and persons at 

or in the vicinity of the Site, the works, temporary works, Materials, the property of third parties 

and any purpose relating to the Contractor carrying out its obligations under this contract. 

3.3.1.2. The Contractor must initiate and maintain safety precautions and programs to conform 

to all applicable Health and Safety laws or other requirements, including requirements of any 

applicable government instrumentality and client corporate, business unit and site requirements. 

The Contractor must, at its own cost, erect and maintain safeguards for the protection of workers 

and the public. The Contractor must manage all reasonably foreseeable hazards created by 

performance of the works.  

3.3.2. The Contractor must: 

3.3.2.1. Provide all things and take all measures necessary for maintaining proper personal hygiene, 

ensuring safety of persons and property and protecting the environment at or near the working 

areas. 
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3.3.2.2. Avoid unnecessary interference with the passage of people and property at or near the working 

areas. 

3.3.2.3. Prevent nuisance and excessive noises and unreasonable disturbances in performing the works. 

3.3.2.4. Be responsible for the adequacy, stability and safety of all of its site operations, of all its methods 

of design, construction and the works and be responsible for all of the works, irrespective of any 

acceptance, recommendation or consent by TPT, its Contractors, employees, agents and 

invitees, or any Government Body. 

3.3.2.5. Costs for the above are borne by the Contractor. 

3.3.3. The Contractor must comply and is responsible for ensuring that all of its Subcontractors comply 

with the relevant legislation(s) and statutory regulations for health and safety, the Transnet 

Health and Safety requirements included in the contract and other document pertaining to health 

& safety contained in the Programme Health & Safety Management System and include 

standards, policies, procedures, guidelines and safe work instructions. 

The Contractor must prepare, implement and maintain a project-specific Health and Safety 

Management Plan. The plan must be based on the requirements set out in this Project Health 

and Safety specification as well as all applicable legislation. It must cover all activities that will 

be carried out on the project site(s), from mobilisation and set-up through to rehabilitation and 

decommissioning. The Contractor ensures that its Subcontractors comply with the requirements 

of the SMP. 

The Contractor must appoint a level 3 SHE Officer with First Aid and SHE Rep training, the 

Health and Safety Officer shall be responsible for:  

3.3.3.1. Reviewing all applicable legal and project health and safety requirements and providing 

guidance to Contractor and Subcontractor personnel (particularly the Contractor’s Project 

Manager) to help ensure compliance at all times; 

3.3.3.2. Assisting with the implementation of effective hazard identification and risk management 

processes for all the work to be carried out by the Contractor; 

3.3.3.3. Participating in the Baseline Risk Assessment for the Contractor’s scope of work (prior to site 

establishment) and ensuring that identified control measures are implemented; 

3.3.3.4. Participating in all Task-Based Risk Assessments conducted for the work to be carried out by 

the Contractor and ensuring that identified control measures are implemented; 

3.3.3.5. Conducting Contractor health and safety induction training for all Contractor and Subcontractor 

personnel; 
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3.3.3.6. Compiling and maintaining all health and safety related documents and records required of the 

Contractor; 

3.3.3.7. Communicating relevant health and safety information to Contractor and Subcontractor 

personnel (e.g. incidents and lessons learnt, leading practices, hazards, risks and control 

measures, etc.); 

3.3.3.8. Evaluating (on a daily basis) the content of the Daily Safe Task Instructions (DSTI’s) conducted 

by the Contractor’s appointed Supervisors, and attending at least one DSTI each day; 

3.3.3.9. Assisting with the implementation of the Contractor’s Health and Safety Management Plan and 

associated Safe Work Procedures. 

3.3.3.10. Carrying out Planned Task Observations on an ad hoc basis; 

3.3.3.11. Assisting with the implementation, testing and maintenance of an effective Emergency 

Response Plan for all Contractor and Subcontractor activities; 

3.3.3.12. Responding to workplace incidents (as appropriate); 

3.3.3.13. Participating in incident investigations; 

3.3.3.14. Maintaining accurate health and safety statistics (for the Contractor and all                                 

Subcontractors), and compiling health and safety performance reports as required; 

3.3.3.15. Auditing the health and safety management system and workplace activities of the 

Contractor and each Subcontractor on a monthly basis to assess compliance with the 

project health and safety requirements; and 

3.3.3.16. Tracking and reporting on the implementation of corrective actions (arising from 

incident investigations, audits, inspections, etc.).  

3.3.4. Performance Measurement and Reporting 

3.3.4.1. Health and Safety Statistics  

The Contractor and each of its Subcontractor(s) must complete and submit Health and Safety 

statistics to the Project Manager or the Project Manager’s nominated representative, or as 

amended by the Project Manager, before mid-day on the Friday of each week. The Contractor 

must submit monthly Health & Safety Statistics before mid-day on the last day of each month to 

the Project Manager’s nominated representative.  

3.3.4.2. Safety Management Records  

The Contractor must submit to the Project Manager for acceptance a schedule of the specific 

Health and Safety records it intends to maintain for the contract. As a minimum, such records 
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are as specified by applicable legislation. Copies are provided to the Project Manager or the 

Project Manager’s nominated representative if requested. 

3.3.4.3. Pre-Start Safety Briefings  

The Contractor must hold documented Daily Safe Task Instructions with each work team before 

the start of each shift. Attendance records and brief topic notes is kept for auditing and record 

purposes.  

3.3.4.4. Commissioning Safety Study  

The Project Manager, through his Construction Management Team, will facilitate and coordinate 

a formal Commissioning Safety Study and ensure that required procedures are prepared prior 

to the commencement of the commissioning phase.  

The Commissioning Safety Study will provide a final checkpoint for the completed work and is 

part of the process for ensuring that all necessary actions have been completed. The elements 

to be considered include:  

3.3.4.5. Electrical integrity systems are in place (e.g. equipment tests and inspections of critical 

equipment, quality control procedures, etc.) which will confirm that construction, equipment and 

materials are in accordance with design specifications.  

3.3.4.6. Formal hazard analyses for pre-commissioning and commissioning activities have been 

completed, appropriately documented and communicated, and are available to all personnel. 

3.3.4.7. Punch-list work has been sufficiently completed so that installations are safe to apply hazardous 

energy.  

3.3.4.8. Documentation relevant to any modifications has been created/updated.  

3.3.4.9. Safe operating, maintenance and emergency procedures are in place.  

3.3.4.10. Operating and maintenance manuals are available and training of commissioning  

employees have been completed.  

3.3.4.11. As Built drawings are available.  

3.3.4.12. A Commissioning Permit (to apply hazardous energy) is developed and implemented. 

3.3.5. Emergency Preparedness and Response (EPR) 

Contractor should develop and implement the EPR that is specifically night time environment 

and submit for approval before work at night is carried out.  A well-established EPR can help 

both the Contractor and employees to prepare; response and recover should a disaster occur. 

3.3.6. All aspects of on-site work must comply with the Health and Safety requirement OHS act No 

85 of 1993.   
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3.4. Environmental constraints and management 

All aspects of the works must comply with the Employer’s environmental management plan, 

statutory requirements and regulations made by relevant authorities and the Contractor must 

ensure compliance of site activities as well as the design of the equipment supplied. 

3.5. Quality assurance requirements 

Refer to EEAM-Q-009 for the Employer’s Quality Management. Special attention must be paid 

to the following: 

3.5.1. Quality management objectives. 

3.5.2. Documentation and change control procedures. 

3.5.3. Quality control procedures that will apply to purchased materials. 

3.5.4. Quality control plan for all components manufactured or supplied to ensure conformance. 

3.5.5. The identification of suitable hold points to ensure proper quality assurance throughout 

manufacturing. 

3.5.6. Quality control of all welding and corrosion protection activities. 

3.5.7. The quality control procedure will apply to erection and painting on site if applicable. 

3.5.8. The services of an independent third party may be engaged by the Employer to assist in 

meeting the quality assurance objectives and the Contractor must give the necessary co-

operation and supply all the necessary quality management documentation as required. The 

cost of the QA work by the third party will be borne by the Employer. 

3.5.9. The Contractor shall ensure that the quality assurance requirements placed on him under this 

contract are transferred into any Subcontractor(s). 

3.5.10. Quality system requirements shall be applied on all Subcontractor(s) to the point where the 

acceptability of supplies can be demonstrated solely by the conduct of inspection and/or 

examination of works upon receipt at the designated point of delivery. 

3.5.11. The Contractor’s quality plan shall include or reference the quality plans of Subcontractor(s). 

3.6. Programming constraints  

3.6.1. General 

The contract programme, progress reports, subsequent updates, revisions and supplementary 

programmes as detailed in this section are an essential part of the project control system used 

by the Employer for managing the works and in monitoring the progress of the work under the 

contract.  The information and data provided by the Contractor pursuant to this procedure must 
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therefore be reliable, accurate and timely in presentation. A resource schedule must also be 

submitted. 

3.6.2. Programme submission 

A copy of the Contractor’s First Programme shall be submitted with the Tender Document 

Returnable Schedules that shall comply with the requirements as indicated in the Works 

Information. The Contractor’s detailed programme shall be submitted in both hard and soft copy 

forms within two weeks of award using a computer software package approved by the Project 

Manager. The preferred software package is Microsoft Projects or similar approved. 

3.6.3. Contract programme (baseline) 

The Contractor’s First Programme, agreeing with the tender submission, shall become the 

“Contract Programme” or “baseline” against which actual time performance will be compared. 

Once the baseline has been established, all subsequent programmes will have baseline 

(target) bars shown against each activity. This programme will be used as the basis on which 

all variations, extensions of time and changes to methods of delivery shall be assessed. 

Identified deviations from the baseline shall be addressed by the Contractor by either 

demonstrating that the deviation does not constitute a problem to the overall Contractor’s 

Programme or providing a course of action to remedy the deviation. 

3.6.4. Revisions to a programme 

The Project Manager’s written approval of any revised programme shall be obtained prior to 

the revised programme becoming the latest programme. Additional detail may be inserted into 

the programme at the request of either the Contractor or the Project Manager. In such cases, 

the overall start and finish dates of the detail activities shall not vary from the original summary 

activity(s) that were replaced. All revisions to a programme shall be prepared by, and at the 

cost of the Contractor. 

3.6.5. Supplementary programmes 

The Project Manager may at any time, and at the cost and expense of the Contractor, direct 

the Contractor to produce supplementary programmes to highlight a particular aspect of the 

work under the contract.  The Project Manager shall not unreasonably request supplementary 

programmes. 

3.6.6. Cash flow 
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The Contractor shall submit to the Project Manager a detailed cash flow chart based on the 

programme showing the anticipated cash flow as represented by expected payment claim 

submissions, not only payments received. 

3.6.7. Progress reporting 

To demonstrate the actual progress of the work the Contractor shall, monthly, update and submit 

a programme and the progress to the Project Manager. A programme shall be in the form of a 

two week look ahead schedule, and shall show the following two separate bars for each activity 

to enable comparison of the actual progress to a programme: 

3.6.7.1. The programme “baseline” activity bar 

3.6.7.2. The current schedule activity bar identifying the currently forecast start and finish 

dates of the activity, and the status (% completion of each activity).  

3.6.7.3. Progress monitoring and review. Monitoring and review of the progress shall consist of an 

assessment of all activities currently in progress. The following shall be determined: 

3.6.7.3.1. percentage complete. 

3.6.7.3.2. forecast completion date. 

3.6.7.3.3. deviations from the baseline programme; and 

3.6.7.3.4. actions required to remedy any deviations. 

3.6.8. Monthly status report 

The Contractor shall provide a written status report by the 20th of each month, or such other 

reporting period as may be required by the Project Manager from time-to-time. The report shall 

summarise progress and problems encountered during that month in respect of all parts of the 

works. As a minimum the report shall include: 

3.6.8.1.  Progress against the latest accepted programme. 

3.6.8.2.  Summary of progress achieved during the period. 

3.6.8.3.  List of milestones achieved during the period. 

3.6.8.4.  Status of design, procurement, and off-site works. 

3.6.8.5.  Status of on-site works. 

3.6.8.6. Deviations from a programme “baseline”, and in particular, the forecast completion dates of 

activities which have or should have commenced. 

3.6.8.7.  Status of approvals. 

3.6.8.8.  Actual or anticipated problems with corresponding action plans to minimize the impact; 

3.6.8.9.  Summary of the works planned for the following period, and 
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3.6.8.10. cash flow status versus the original forecast. 

The progress report shall form the basis of a monthly progress meeting between the Project 

Manager and the Contractor. 

3.7. Contractor’s management, supervision and key people 

The Contractor shall make an adequate, experienced and stable project team available for the 

duration of the contract.  Every effort must be exercised by the Contractor to minimize 

replacement of individual project team members in order to ensure optimum contract 

management continuity.  It is a requirement of this contract that the Contractor employs a full 

time, fully qualified and experienced site manager who has been delegated sufficient authority 

to manage the contract efficiently on-site during erection and commissioning. The site manager 

is required to be fluent in English, both in writing and orally. 

3.8. Technical Training 

3.8.1. The following Employer’s personnel will be made available for training by the Contractor in 

operation and maintenance of the switchgears. 

 

 

 

4. Engineering and the Contractor’s design 

4.1. Electrical scope  

The high-level scope is but not limited to the following: 

4.1.1. Supply, delivery, installation, testing, commissioning, and issuing a valid certificate of 

compliance for a new 1000 kVA, 11kV/400V mini substation. 

4.1.2. Supply, delivery, testing and issuing a valid certificate of compliance for a new 1000 kVA mobile 

diesel generator. 

4.1.3. Select and supply of a suitable feeder 400V, Cu, cable for the 1000 kVA genset. 

4.1.4. Decommission and refurbishment of the Transnet (DCT Pier 1) existing 630 kVA mini substation. 

4.2. Legal Requirements 

Terminal Number of Participants 

Technical Electrical 6 
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In addition to the specifications, DCT Pier 1 mini substation and diesel mobile generator new 

installations shall comply with the following relevant South African Acts and Regulations, and 

they shall apply in the order of precedence as listed below: 

4.2.1. Reference Documents 

4.2.1.1. South African National Documents(S) 

Table 3: List of South African and International Codes used in the development of this 
document. 

Item Document Number Description 

[1] OSH Act No. 85 of 1993 South African National Occupational Health and Safety Act 85 of 
1993 

 

4.2.1.2. Standards 

Table 4: List of all South African and International Standards used in the development of 
this document. 

Item Document Number Description 

[1] SANS 10142-1&2 Code of Practice for the Wiring of Premises. 

[2] SANS 62305-1 Protection against lightning Part 1: General principles 

[3] SANS 62305-2 Protection against lightning Part 2: Risk management 

[4] SANS 62305-3 Protection against lightning Part 3: Physical damage to structures 
and life hazard 

[5] SANS 62305-4 Protection against lightning Part 4: Electrical and electronic systems 
within structures 

[6] SANS 10313 Protection against lightning - Physical damage to structures and life 
hazard 

[7] SANS 10199 The design and installation of earth electrodes 

[8] SANS 1063 Earth rods, couplers, and connections 

[9] SANS 10198-1-8 The selection, handling, and installation of electric power cables of 
rating not exceeding 33 kV Part 8: Cable laying and installation 

[10] SANS 1091 National Colour Codes 

[11] SANS 1973-1 Low Voltage switchgear assemblies>10kA 

[12] SANS 1973-2 Low Voltage switchgear assemblies <10kA 

[13] SANS 10292 Earthing of Low Voltage (LV) distribution systems 

[14] SANS 60529 Degrees of protection by enclosure (IP codes) 

[15] SANS 61689 Instrument Transformer 

[16] SANS 62268 Electricity Metering Equipment 

[17] SANS 725 IEEE Guide for Safety in AC Substation Grounding 

 
4.2.1.3. Standby Generator Standard 

The 1000 kVA units shall be designed and tested in compliance with the latest versions of the following 

standards. 
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Table 4: Standby Generator Standard 

Item Document Number Description 

[1] SANS 10142-1&2 Code of Practice for the Wiring of Premises. 

[2] IEC 60034 Rotating Electrical Machines 

[3] IEC 60085: Thermal Evaluation and Classification of Electrical Insulation 

[4] ISO 10816: Specification for Mechanical Performance: Vibration 

[5] ISO 3046: Specification for Reciprocating Internal Combustion Engines 

[6] SI 426: European Commission (dangerous substances) (Classification, 
packing, labelling, and Notification of Regulations 1992. 

[7] CIMAC Congress International des Machines a Combustion 
Recommendations for Diesel Engine Acceptance Test. 

[8] ISO 9000: Quality assurance 

 
4.2.1.4. Specifications 

Table 5: List of all Transnet Specifications used in the development of this document. 

Item Document Number Description 

[1] TPD-001-EL&PSPEC Specification for electrical installations to buildings other than 
dwellings houses 

[2] TPD-002-DBSPEC Specification for low voltage distribution boards 

[3] TPD-003-CABLESPEC Specification for the supply and installation of medium voltage and 

low voltage electrical cables 

[4] TPD-004-
EARTHINGSPEC 

Specification for earthing and the protection of buildings and 

structures against lightning. 

[5] TPD-008-
MINISUBSPEC 

Specification for the supply, delivery, offloading and installation of 

miniature substations 

[6] TPD-009-
STANDBYPLANTSPEC 

Specification for the supply, delivery, installation, and 

commissioning of a Diesel Driven Standby Generator Set 

 
4.3. Service Conditions 

4.3.1. Plant Ratings for Continuous Operation 

The plant or equipment shall be designed and rated for continuous operation under the 

following conditions. 

Table 3: Site Condition 

Description  Parameter 

Altitude above sea level 0-1800m (above sea level) 

Ambient air temperature 45 Degree Celsius; -5 Degree Celsius 

Degree of pollution moderate 

Lightning conditions Severe 
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4.3.2. Low Voltage Power System 

All Low Voltage equipment and or plants to be provided as part of the engineering solution shall normally 

operate in the following conditions: 

Table 4: Low Voltage Power System Parameters 

Description Parameter 

Nominal system voltage 400V 

Minimum-Maximum system voltage 380V - 420V 

Nominal frequency 50 Hz ± 2 Hz 

Number of phases 3 Phase and Neutral 

Short Circuit 50kA 

Neutral Point Solidly Earthed 

 

4.3.3. Medium Voltage Power System 

All Medium Voltage equipment and or plants to be provided as part of the engineering solution shall 

normally operate in the following conditions: 

Table 5: Medium Voltage Power System Parameters 

Description Parameter 

Nominal system voltage 11kV 

Minimum-Maximum system voltage 10.45kV – 11.55kV 

Nominal frequency 50 Hz ± 2 Hz 

Number of phases 3 Phase  

Short Circuit 31.5kA 

Neutral Point Solidly Earthed 

 
4.4. Electrical Engineering Works 

4.4.1. Works to be executed by the Contractor. 

4.4.1.1. Removal of the Existing Mini substation 

a. The Contractor shall apply for a working permit one week before any commencement of the work 

and ensure minimal disruption to operations. 

b. The Contractor shall disconnect and remove the existing cables (LV and MV) from the existing 

630 kVA mini substation with care and ensure that no risk is or will be posed to the cable’s 

properties.   

c. The Contractor shall decommission (disconnect) and remove the existing 630 kVA mini 

substation. The removed 630 kVA mini substation shall be transported by the Contractor to the 

original or equal OEM for refurbishment.  

d. The Contractor shall deliver back the mini substation from the OEM deport to Transnet once the 

refurbishment is completed. 
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e. The Contractor shall submit all necessary test results for the refurbished mini substation and 

produce a valid certification upon successful completion of the refurbishment work. 

f. The Contractor shall ensure that the plinth does not crack during the removal process of the 

existing mini substation. If it does crack, it must be replaced with a new one and it will be a 

Contractor’s responsibility. 

g. The Contractor shall only disconnect or decommission the existing mini substation once a new 

1000 kVA mobile generator has been delivered and installed (commissioned). 

h. The Contractor shall allow for the backup power supply of the servers during the occupation 

necessary for installing and re-energizing the new mini-substation. 

4.4.1.2. Installation of the new mini substation 

a. The Contractor shall clear and ready the site of any obstructions for the installation work of a 

new 1000 kVA mini substation, including taking necessary measurements. 

b. During fabrication, the Contractor shall submit fabrication drawings for acceptance by the 

Employer’s engineer. 

c. Supply, delivery, installation, testing and commissioning of a new 1000 kVA, 11kV/400V mini 

substation in accordance with TPD-008-MINISUBSPEC and issue a valid certificate of 

compliance upon successful completion of works. 

d. The Contractor shall ensure that the plinth is of the correct size for the new mini substation and 

that the new mini substation MV and LV cable entry positions correspond to that of the plinth 

cable entry spaces to avoid running MV and LV cables across each other. 

e. The Contractor shall ensure that the plinth is not damaged before installing the new unit. 

f. The Contractor shall ensure the proper earthing and lightning protection installation of a new 

mini substation. 

4.4.1.3. Cables Installation and Termination  

a. The Contractor shall make use of the existing disconnected cables to connect the new mini 

substation. 

b. The Contractor must ensure that appropriate cable slack is left in LV cables. If necessary, the 

Contractor shall join each LV cable with 5m (with a cable of the same size and properties) to the 

respective distribution boards. This is to say an allowance of 5m cable shall be made for all the 

LV feeders from the existing mini substation.  
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c. The Contractor shall, select, supply, and install new cable terminations in relation to the proposed 

work as per SANS 101980-4 and Transnet specification TPD-003-CABLESPEC. The Contractor 

shall return all removed material to the Transnet Workshop building electrical supervisor. 

d. The Contactor shall label each of the cables to ensure that they can be identified at a later stage. 

e. The Contractor shall ensure proper installation of cables with the correct cable slack to allow the 

correct bending radius and no skew cables connections. 

4.4.1.4. New 1000 kVA Mobile Diesel Generator 

a. The Contractor shall clear and ready site of any obstructions for installation work. 

b. Supply, delivery, installation, and commissioning of a new 1000 kVA mobile diesel generator in 

accordance with TPD-009-STANDBYPLANTSPEC.  

c. Duding fabrication, the Contractor shall submit shop drawings for acceptance by the 

Employer’s engineer. 

d. The new genset shall be complete with two 400V, 600A plugged type female termination for 

connecting the feeder to the genset. The termination must be a standard plug and socket. 

e. The Contractor shall supply a suitable 400V, 300mm2, 300m Cu, flexible cable for the genset 

feeder. 

f. The Contractor shall issue all required certification upon successful completion of work. 

g. The Contractor shall select, supply, and install two 600A, 400V plugged type male termination 

on one end of the cable. The termination must be a plug and socket combination connectors. 

h. The Contractor shall select, supply, and install standard terminations on one end on the feeder 

cable. 

4.4.1.5. Protection testing and Commissioning of the installation. 

a. The Contractor shall conduct a Factory Acceptance Test (FAT) for all Plant’s to be installed as 

part of the works to be executed in this contract prior to delivery to site. The FAT shall be 

conducted in the presence of the Employer’s engineer. The legal transfer of ownership from the 

Plant’s supplier to the Contractor shall be held by the Contractor until the Plant is fully installed, 

tested commissioned on the Employer’s designated site.  

b. The Contractor shall conduct a Site Acceptance Test (SAT) for all Plant’s supplied, offloaded, 

and delivered to the designated Employer’s site. The SAT shall be conducted in the presence of 

the Employer’s Engineer. The legal transfer of ownership from the Plant’s supplier to the 

Contractor shall be held by the Contractor until the Plant is fully installed, tested commissioned 

on the Employer’s designated site.  
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c. The Contractor shall test the LV installation and hand over all relevant test certificates to the 

Employers engineer for acceptance. The Contractor shall hand over the LV certificate of 

compliance respectively as per the OHS Act of 85 and SANS 10142-1 and SANS1042-2 for the 

installation.  

d. The Contractor shall test and commission the entire earthing and bonding as per Transnet 

Specification TPD-004-EARTHINGSPEC and SANS 10142-1 in the presence of the Employer’s 

Engineer. The Contractor shall handover all test certificates to the Employer’s Project Manager 

for acceptance by the Employer’s Engineer.  

e. The Contractor shall provide training for six employer’s personnel on the plant required for the 

works. 

f. The hand overpack shall comprise of the data books for the plant and all maintenance 

requirements. 

g. The Contractor design requirements guarantees and warrantees shall be as per the Employer’s 

specifications. 

5. Procurement 

5.1. Contractor’s procurement of Plant and Materials 

The Contractor must take all necessary steps to ensure that all Plants and Materials are 

adequately protected against damage during shipping, transport and storage. If any Equipment 

is transported by sea, the Contractor shall take extra precaution to protect all mechanical and 

electrical Plant from the corrosive effect of wave splashes, rain and salt spray. Waxoyl or 

similar, shall be applied where applicable, refer to EEMA-Q-008. 

5.2. Spares and consumables 

The Contractor shall supply to the delivery place all the spares and consumables as identified 

by the Project Manager from the Contractor’s recommended spares list. Packaging of the 

spares and consumables shall be suitable to protect its contents from environmental damage 

when stored in warehouses in close proximity to the coast. Packaging of sensitive spares and 

consumables shall be suitable to protect its contents from mechanical damage due to handling. 

5.3. Tests and inspections before delivery 

The Contractor shall provide assistance, labor, materials, electricity, fuel, stores, apparatus and 

instruments as may be a requisite and as may be reasonable demanded to carry out tests 

efficiently.  The Contractor shall ensure that all gauges, templates, tools and other equipment 
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required to check the accuracy of the work are calibrated at regular intervals by a laboratory 

approved by the National Calibration Services of the Council for Scientific and Industrial 

Research of South Africa, or by the respective authority in the country of origin of the 

equipment. 

6. Delivery place and delivery of the works 

6.1. Delivery place and Working Areas 

6.1.1. Working Areas 

When required in terms of the delivery methodology, the Contractor will indicate his space 

requirements at the delivery place on a suitable drawing submitted with the tender. The delivery 

place is located at the Port of Durban, South Africa.  The location where the Equipment is to be 

installed is within the premises of TPT Durban Container Terminal Pier 1.  The Contractor shall 

take all necessary steps for his work not to interfere with port operations and to ensure that 

normal traffic flow of the operational terminal is not obstructed. Establishment, fencing and other 

work required to make the delivery place fit for use is entirely the Contractor’s responsibility. The 

Contractor is responsible for the security of the delivery place until completion and hand-over, 

and must make his own arrangements for security and the safekeeping of his property.  The 

Contractor's watchmen are allowed on site for this purpose. The Contractor must maintain the 

delivery place in a neat and tidy condition by acceptance of the Project Manager. The Contractor 

must comply with Transnet Port Terminals’ SHEQ and Environmental Specifications 

6.1.2. Clearing of delivery place  

The Contractor, within fourteen days after completion, must completely remove from the delivery 

place all his Plant, Materials, Equipment, stores and temporary accommodation or any other 

asset belonging to him and leaves the delivery place in a tidy condition for acceptance by the 

Project Manager. 

6.1.3. Customs and port regulations 

The delivery place is situated within a customs-controlled area and the Contractor and his people 

shall observe all customs regulations within the port area. The delivery place is also within a 

promulgated port area and the Contractor, and his people shall observe all ISPS and Port 

Regulations within the port area.  Copies of the Harbour Regulations are obtainable from the 

Port admin offices. The fullest collaboration between the Contractor, the Port and the Project 

Manager is essential with regard to the working of the port. 
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6.1.4. Health and safety facilities at the delivery place  

At all times during the delivery and testing of the Equipment the Contractor is responsible for the 

safety of all persons on the delivery place and on the Equipment and shall have the necessary 

systems and procedures in place to effectively manage this. The Contractor’s workforce must 

attend an induction relating to the safety and operational aspects of the terminal for about 45 

minutes before they can work at the terminal. The Contractor is responsible to supply all the 

necessary PPE to his employees. 

6.2. Completion, testing, commissioning and correction of Defects 

6.2.1. Works to be done by the Completion Date 

On or before the Completion Date the Contractor shall have done everything required to provide 

the works.  The Project Manager cannot certify Completion until all the work has been done and 

is also free of Defects which would have, in his opinion, prevented the Employer from using the 

works and Others from doing their work. 

6.2.2. Technical support after Completion 

The Contractor shall undertake that spares for all mechanical and electrical components of the 

Equipment shall be readily available for at least 10 years from date of delivery. Should spares 

be required during this period but not be readily available, the Contractor shall make 

modifications to the Equipment to use readily available spares at that time, and at no cost to the 

Employer. 

Should the Equipment become substantially inoperable, inefficient or unsafe during the period 

between take over and the defects date due to Defects, the defects date will be extended by the 

same amount of time that it takes to return the Equipment to satisfactory operating state.  

7. Plant and Materials standards and workmanship 

7.1. Referenced standard specifications. 

The tests prescribed in the relevant standard specifications shall be carried out at the 

manufacturer’s premises before delivery of the Plant and Materials ordered by the Contractor.  

The test results shall be submitted to the Project Manager. Plant and Materials made and 

tested to alternative standard specifications will be considered for acceptance by the Project 

Manager, provided that such specifications are not less stringent than those laid down. 

7.2. General 

7.2.1. All Plant and Materials shall be new.  
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7.2.2. All Plant shall be installed according to the manufacturer’s recommendations. 

7.2.3. All Plant must be securely mounted on the Equipment such that vibration and movement will 

not dislodge any components.  

7.3. Referenced Specifications 

7.3.1. EEAM-Q-008  Corrosion Protection Standard  

7.3.2. EEAM-Q-016 – General Requirements and Conditions 

7.3.3. EEAM-Q-009 Quality Management Specification 

7.3.4. EEAM-Q-013 Commissioning and Handover 

7.3.5. EEAM-Q-012 General Electrical Equipment 

7.3.6. EEAM-Q-020 Testing on Electrical Equipment 

7.3.7. EEAM-Q-021 Electronic Equipment 

 

NOTE: EEAM-Q-008 replaces HE9/2/8 in EEAM-Q-017 AND all the above specifications will be 

distributed during the compulsory briefing session 
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LIST OF ANNEXURES 

Annexures Description / Discipline Document No(s) 

1 Health and Safety Plan and Specification -PHSS-0001 

2 Quality Management Specification EEAM-Q-009 

3 Code of Practice for Electrical Installations. SANS 10142  

4 Code of Practice for the Wiring of Premises. SANS 10142-1&2 

5 Protection against lightning Part 1: General 
principles 

SANS 62305-1 

6 Protection against lightning Part 2: Risk 
management 

SANS 62305-2 

7 Protection against lightning Part 3: Physical 
damage to structures and life hazard 

SANS 62305-3 

8 Protection against lightning Part 4: Electrical and 
electronic systems within structures 

SANS 62305-4 

9 Protection against lightning - Physical damage to 
structures and life hazard 

SANS 10313 

10 The design and installation of earth electrodes SANS 10199 

11 Earth rods, couplers, and connections SANS 1063 

12 The selection, handling, and installation of electric 
power cables of rating not exceeding 33 kV Part 8: 
Cable laying and installation 

SANS 10198-1-8 

13 National Colour Codes SANS 1091 

14 Low Voltage switchgear assemblies>10kA SANS 1973-1 

15 Low Voltage switchgear assemblies <10kA SANS 1973-2 

16 Earthing of Low Voltage (LV) distribution systems SANS 10292 

17 Degrees of protection by enclosure (IP codes) SANS 60529 

18 Instrument Transformer SANS 61689 

19 Electricity Metering Equipment SANS 62268 

20 IEEE Guide for Safety in AC Substation Grounding SANS 725 

21 Code of Practice for the Wiring of Premises. SANS 10142-1&2 

22 Rotating Electrical Machines IEC 60034 

23 Thermal Evaluation and Classification of Electrical 
Insulation 

IEC 60085: 

24 Specification for Mechanical Performance: 
Vibration 

ISO 10816: 

25 Specification for Reciprocating Internal 
Combustion Engines 

ISO 3046: 

26 European Commission (dangerous substances) 
(Classification, packing, labelling, and Notification 
of Regulations 1992. 

SI 426: 

27 Congress International des Machines a 
Combustion Recommendations for Diesel Engine 
Acceptance Test 

CIMAC 

 Quality assurance ISO 9000: 

28 Specification for electrical installations to buildings 
other than dwellings houses 

TPD-001-EL&PSPEC 

29 Specification for low voltage distribution boards TPD-002-DBSPEC 
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  Specification for the supply and installation of 
medium voltage and low voltage electrical cables 

TPD-003-CABLESPEC 

30 Specification for earthing and the protection of 
buildings and structures against lightning. 

TPD-004-
EARTHINGSPEC 

31 Specification for the supply, delivery, offloading 
and installation of miniature substations 

TPD-008-
MINISUBSPEC 

32 Specification for the supply, delivery, installation, 
and commissioning of a Diesel Driven Standby 
Generator Set 

TPD-009-
STANDBYPLANTSPEC 

33 Corrosion Protection Standard EEAM-Q-008 

34 General Requirements and Conditions EEAM-Q-016  

35 Quality Management Specification EEAM-Q-009 

36 Commissioning and Handover EEAM-Q-013 

37 General Electrical Equipment EEAM-Q-012 

38 Testing on Electrical Equipment EEAM-Q-020 

39 Electronic Equipment EEAM-Q-021 
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PART 4: SITE INFORMATION 

Core clause 11.2(16) states 

 

 
 describes the Site and its surroundings and 

 
In Contract Data, reference has been made to this Part 4 of the contract for the location of 
Site Information 

1. Description of the Site and its surroundings 

 
1.1. General description  Replacement of Mini sub and Generator 

The site is within the Engineering Equipment Services (EES) building at Transnet Port 

Terminals (TPT) Pier 1 Container Terminal. The Durban Container Terminal (DCT) ‘Pier 1’ in 

the port of Durban is a specialized maritime facility with dedicated infrastructure and equipment 

for handling containerized cargo. 

1.2. Direction and Access to Site 
 
 

From the N2 of ramp, drive on the M7 Solomon Mahlangu Dr and make a turn to the R102 Umbilo 

Rd then make turn on Glosstonbury PI Road that will lead to Bayhead Rd that will lead to site.  

Access permit required to enter the Pier 1 entrance towards the site opposite the Bhekulwandle 

building to the Engineering Equipment Services (EES) building to the where the site is at. It is 

always important that the Contractor familiarise and adhere to ALL Employers (TPT) rules and 

regulations regarding security / access control. The Contractor shall however be responsible for his 

/ her own security and the Employer (TPT) will not be held liable / responsible for any stolen / lost 

property, tools, and equipment by the Contractor. 

1.3. Existing buildings, structures, and plant & machinery on the Site 

The EES Workshop, is surrounded by the administration offices of the terminal manager, 

administration staff, and a server room at Pier 1, as the mini substation located at the EES 

building that will be replaced. 

The vicinity of the work area and administration office has a traffic flow of cargo handling 

equipment, trucks as well as employees. During the construction / installation, the con must 
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always maintain a safe access to the port users. 

1.4. Contractor Establishment 

Upon receipt of the site access certificate, the contractor will be required to establish site offices 

and laydown areas. The facilities established on site will remain for the duration of the works, and 

connection points will be available for the contractor, however, the contractor will be required to 

pay for services utilized during the duration of the contract. The proposed contractor site 

establishment and laydown area is shown below. 

 
Figure 2: Site Establishment 

 
 

 

There is a basic screening (Alcohol and drug) required at all entry and exit points of the Port. If 

the contractor or its employees tested positive during the screening, employee will not be permitted 

inside the premises. 

 

1.5.  Operations on the site 

 
The works will be performed in an operational environment; the road will remain operational with 

on-going traffic for the entire duration of the contract. The contractor is to take cognisance of the 

Transnet employees and its stakeholders in and around the road. 
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1.6. Subsoil information 

Not applicable. 

 
1.7. Hidden services 

Not applicable. 

 
1.8. Other reports and publicly available information 

 
This report is to be read in conjunction with the C3 Works Information Report provided. It is 

envisaged that the contraction site will be available to the contractor through the duration of the 

works. 

 


