

Clarification 1

Questions	Answers
We request to be furnished with Schematics and layouts of the fuel bays and pictures to see the current infrastructure.	Schematics and layouts are currently not available, site condition assessments with pictures shared
We request to be furnished with Equipment register (fixed and mobile plant), for mobile plant: Indicate which are contractor equipment and any limitations to installing hardware into that equipment.	PT Equipment List shared
Transnet ICT security protocol document.	CT Policy documents shared
Clarification of who holds the responsibility for site preparation, structural modifications including any civil works related to fuel management system hardware.	Site preparation is the Service provider's responsibility. Works related to structural modifications can be priced on the automation hardware design or installations line items on the activity schedule.
It is important that we do a thorough audit or survey on all sites to identify the existing equipment & infrastructure, as well as to map as-is processes in order to adequately come up with the future state for each and a full scope of works however currently the site assessment is a line item on the Pricing and delivery schedule yet it is a relevant step that enables the design and subsequent BOQ to be drawn up. We request clarification on why it was set up like this and if we can be afforded a chance to do a site audits.	To be clarified further during the clarification meeting. Site visit to one of the sites will also be discussed in the meeting.