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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

 

DESCRIPTION 
THE SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 

OF DAMAGED EQUIPEMENT AT QUAIL SUBSTSTATION 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

 

COMPULSORY 
TENDER 
CLARIFICATION 
MEETING 

A Compulsory Tender Clarification Meeting will be conducted at 
Transnet Old Electrical Building, 99 Mayors Walk , 
Pietermaritzburg on the 03rd April 2023, at 10:00am [10 O’clock] 
for a period of ± 3 (three) hours. [Tenderers to provide own 
transportation and accommodation].  

The Compulsory Tender Clarification Meeting will start punctually and 
information will not be repeated for the benefit of Tenderers arriving late. 

 
A Site visit/walk will take place, tenderers are to note: 
 Tenderers are required to wear safety shoes, goggles, long sleeve 

shirts, high visibility vests and hard hats.   
 Tenderers without the recommended PPE will not be allowed on the 

site walk. 
 Tenderers and their employees, visitors, clients and customers 

entering Transnet Offices, Depots, Workshops and Stores will have 
to undergo breathalyser testing. 

 All forms of firearms are prohibited on Transnet properties and 
premises. 

 The relevant persons attending the meeting must ensure that their 
identity documents, passports or drivers licences are on them for 
inspection at the access control gates. 

 

Certificate of Attendance in the form set out in the Returnable 
Schedule T2.2-01 hereto must be completed and submitted with your 
Tender as proof of attendance is required for a compulsory site meeting 
and/or tender briefing.  

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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Tenderers are required to bring this Returnable Schedule T2.2-
01 to the Compulsory Tender Clarification Meeting to be signed 
by the Employer’s Representative.  

Tenderers failing to attend the compulsory tender briefing will 
be disqualified. 

 

CLOSING DATE 

10:00pm on 11 April 2023 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

 Click on “ADVERTISED TENDERS” to view advertised tenders; 

 Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

 Click on “SIGN IN/REGISTER” - to sign in if already registered; 

 Toggle (click to switch) the “Log an Intent” button to submit a bid; 

 Submit bid documents by uploading them into the system against each tender selected. 

 Tenderers are required to ensure that electronic bid submissions are done at 

least a day before the closing date to prevent issues which they may encounter 

due to their internet speed, bandwidth or the size of the number of uploads 

they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers / information received, i.e. pricing, 

https://transnetetenders.azurewebsites.net/
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delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers 

upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 
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4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 

its sole and unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 

are required to indicate in tender returnable [clause 12 on T2.2-14], [Breach of Law] 

whether or not they have been found guilty of a serious breach of law during the past 5 

[five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

 unduly high or unduly low tendered rates or amounts in the tender offer; 
 contract data of contract provided by the tenderer; or 
 the contents of the tender returnables which are to be included in the contract. 

 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order 

to enable it to verify information on the CSD:  

Supplier Number………………………………… and Unique registration reference 

number……………………………(Tender Data) 

https://secure.csd.gov.za/
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Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Activity Schedule  

 

http://www.cidb.org.za/
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 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: Procurement Officer   

 Name: Hlengiwe Dlamini  

 Address: 100 Eel Road, Bayhead, Durban, 4001  

 Tel No.  031 361 5201  

 E – mail Hlengiwa.dlamini@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One - Eligibility with regards to attendance at the compulsory 

clarification meeting: 

An authorised representative of the tendering entity or a representative of a 

tendering entity that intends to form a Joint Venture (JV) must attend the compulsory 

clarification meeting in terms C2.7  

 

2. Stage Two - Eligibility in terms of the Construction Industry Development 

Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contractor grading designation determined in accordance with the 

sum tendered or a value determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development Regulations, designation of 3EP 

or higher class of construction work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one 

level below the required class of construction works under consideration and 

possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

Contractor grading designation determined in accordance with the sum 

tendered for a 3EP or higher class of construction work or a value determined 

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

The tenderer shall provide a certified copy of its signed joint venture agreement 
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Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 

 

 

3. Stage Four - Functionality:  

 

Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system.  The 

minimum qualifying for score for functionality is 70 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, 

if any, each sub-criterion are as stated in C.3.11.3 below.  

 

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 

regarded as an unacceptable tender. 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender 

Notice and Invitation to Tender.  Tenderers must complete and sign the 

attendance register.  Addenda will be issued to and tenders will only be received 

from those tendering entities including those entities that intends forming a joint 

venture appearing on the attendance register. 

 

Tenderers are also required to bring their RFP document to the briefing session 

and have their returnable document T2.2-01 certificate of attendance signed 

off by the Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

 Name of Tenderer: (insert company name) 

 Contact person and details: (insert details) 

 The Tender Number:  

 The Tender Description 
 

Documents must be marked for the attention of: 

Employer’s Agent:  

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  



TRANSNET FREIGHT RAIL 
TENDER NUMBER: CRAC-LSE-41009 
DESCRIPTION OF THE WORKS: THE SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF  
DAMAGED EQUIPEMENT AT QUAIL SUBSTSTATION 
________________________________________________________________________________________________ 

Tender Data CPM 2020 Rev 11 Page 4 of 8 Part 1: Tendering Procedures 
  T1.2: Tender Data 
 

C.2.15  The closing time for submission of tender offers is: 

Time: 10:00am on the 11 April 2023 (Date) 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership in case of all EMEs and QSEs with 51% black 

ownership or more together with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.11 The minimum number of evaluation points for functionality is: 70  

      The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 

Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

 

 

 

 

 

 

 

https://transnetetenders.azurewebsites.net/


TRANSNET FREIGHT RAIL 
TENDER NUMBER: CRAC-LSE-41009 
DESCRIPTION OF THE WORKS: THE SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF  
DAMAGED EQUIPEMENT AT QUAIL SUBSTSTATION 
________________________________________________________________________________________________ 

Tender Data CPM 2020 Rev 11 Page 5 of 8 Part 1: Tendering Procedures 
  T1.2: Tender Data 
 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

Functionality criteria 

  

Sub-criteria Sub-criteria 

points 

Maximum 

number of 

points 

Previous Experience 

  
 

Submitted at least 0 contactable 

references relevant to installation of 

AC/DC panels and HV DC cables 

No Response 
(score 0) 

  

50% 

Submitted at least 1 contactable 

references relevant to installation of 

AC/DC panels and HV DC cables 

Poor 
(score 40) 

  

Submitted at least 2 contactable 

references relevant to installation of 

AC/DC panels and HV DC cables 

Satisfactory 
(score 70) 

  

Submitted at least 3 contactable 

references relevant to installation of 

AC/DC panels and HV DC cables 

Good 
(score 90) 

  

Submitted at least 4 contactable 

references relevant to installation of 

AC/DC panels and HV DC cables 

Very Good 
(score 100) 

Work 

Programme/Lead 

Time 
 

  

  

  

  

  

  

  

  

  

  

  

No delivery Period submitted for the 

Project and (or) more than 10 weeks 

delivery period 

No Response 

(score 0) 

20% 

Delivery Period   >12   ≤16 weeks Poor 

(score 40) 

Delivery Period   >10   ≤12 weeks Satisfactory 

(score 70) 

Delivery Period   >8   ≤10 weeks Good 

(score 90) 

Delivery Period ≤8 weeks Very Good 

(score 100) 

Method 

Statement/Technical 

Approach 

  
1.Method that will be 
specific on the 
installation of the 
following: 
 Installation of 

Positive cables. 

 Reinstatement of 

Outdoor earthing 

The tenderer has submitted no 

information or inadequate information to 

determine a score. 

No Response 

(score 0) 

20% 

The contractor did not understand or 

include certain aspects of the scope and 

submitted (1-2) criteria’s as per the 

project requirements. 

Poor 

(score 40) 

The approach only covered (3-

5) criteria’s and approach is generic and 

not tailored to cover all project 

objectives 

Satisfactory 

(score 70) 
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Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules: T2.2-03 Programme  

 T2.2-04 Health and Safety Requirements 

 T2.2-05 Previous Experience 

 T2.2-06 Method Statement 

with yard stones in 

line with BBB 3059 

ver 2. 

 Control cable, 

gauge, and pipes 

for SF6 gas, 

including SF6 gas. 

 Repair burnt AC/DC 

control Panels, RUA 

RUB control panels 

& Including FP04 

for main & auxiliary 

on both units. 

 Remedial actions to 

be taken, should 

the weather change 

 How will the 

contractor meet or 

exceed overall 

project objectives 

and requirements. 

 Provide a base SOP 

for the activities to 

be performed into 

consideration 

activities most likely 

to be performed 

The approach is specifically tailored to 

address the specific project objectives 

and requirements and is sufficient 

flexible to accommodate changes that 

may occur during execution and has 

covered at least (6) of the above 

requirements. 

Good 

(score 90) 

All the specified items (7) have been 

covered in detail on the methodology 

Very Good 
 

Health and Safety Did not Submit HSP Questionnaire or 

scored <10 

No Response 

(Score 0) 
10 

Submitted a Poor HSP Questionnaire 

and scored 10-19 

Poor 

(Score 40) 

  Submitted a satisfactory HSP 

Questionnaire and scored 20-29 

Satisfactory 

(Score 70) 

Submitted a good HSP Questionnaire 

and scored 30-39 

Good 

(Score 90) 

  Submitted a very good HSP 

Questionnaire and scored 40-50 

Very Good 

(Score 100) 

Maximum possible 

score for 

Functionality 

  100 
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Each evaluation criteria will be assessed in terms of scores of 0, 40, 70, 90 or 100 

(logarithmic scale, more suitable for NEC3).   

 The scores of each of the evaluators will be averaged, weighted and then totalled to 

obtain the final score for functionality, unless scored collectively. (See CIDB Inform 

Practice Note #9). 

Note: Any tender not complying with the above mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered for 

further evaluation. This note must be read in conjunction with Clause C.2.1. 

 

C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be 

evaluated further in accordance with the 80/20 preference points systems as described 

in Preferential Procurement Regulations. 

 

80 where the financial value of one or more responsive tenders received have a value 

equal to or below R50 million, inclusive of all applicable taxes,    

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

complete the preferencing schedule and who are found to be eligible for the preference 

claimed.  Should the BBBEE rating not be provided, tenderers with no 

verification will score zero points for preferencing. 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the 

public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of 

the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 
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justify the award of the tender to another tenderer.  Objective criteria include 

but are not limited to the outcome of a due diligence exercise to be conducted.  

The due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, professional 

and technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, expertise 

and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business 

activities, or is subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts 

of interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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Annex C 
 

Standard Conditions of Tender 
 

C.1 General 
 

C.1.1 Actions 
 
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set 
out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 

shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer 
shall declare any conflict of interest to whoever is responsible for overseeing the procurement 
process at the start of any deliberations relating to the procurement process or as soon as they 
become aware of such conflict and abstain from any decisions where such conflict exists or recuse 
themselves from the procurement process, as appropriate. 

 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in some 

circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in the 

ability of that person to act properly in his or her position even if no improper acts result. 

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 
allegiance or loyalty which would in any way affect any decisions taken.  

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract. 

 
C.1.2 Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
C.1.3 Interpretation 
 
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these conditions of tender. 
 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender 

evaluation purposes, shall form part of any contract arising from the invitation to tender. 
 
C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
 
i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfill his or her duties impartially;  
ii) an individual or tenderer is in a position to exploit a professional or official capacity in some 

way for their personal or corporate benefit; or 
iii) incompatibility or contradictory interests exist between an employee and the tenderer who 

employs that employee.  
 

b)  comparative offer means the price after the factors of a non-firm price and all unconditional    
discounts it can be utilised to have been taken into consideration;  

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence 
the action of the employer or his staff or agents in the tender process;  

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
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d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels; 

 
C.1.4 Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 
 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a) due to changed circumstances, there is no longer a need for the engineering and construction 

works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the    
original tender invitation was advertised 

C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel a tender invitation for 

the second time. 

C.1.6  Procurement procedures 

 
C.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender 
evaluation points, as relevant, based on the tender submissions that are received at the closing time for 
tenders. 
 

C.1.6.2 Competitive negotiation procedure 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the tenderers 
who make a submission. The requirements of C.8 relating to the material deviations or qualifications which 
affect the competitive position of tenderers shall not apply. 
 
C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that 
are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into 
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 
solutions and associated information.  

 
Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified 
and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, 
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or 
impose substantial new requirements which restrict or distort competition or have a discriminatory effect. 
 



 
 

  CIDB SFU: Page | 3  

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the   employer to 
revise their tender offer based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer. 
 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 
tenderers have been requested to submit their best and final offer. 
 
C.1.6.3 Proposal procedure using the two stage-system 
 
C.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the 
tenderer scoring the highest number of evaluation points and award the contract in terms of these 
conditions of tender. 

 
C.1.6.3.2 Option 2 
 
C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer    shall invite 
all responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents.  
 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method 
of evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
 
C.2 Tenderer’s obligations  
 
C.2.1 Eligibility 
 
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by the 
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders. 
 
C.2.2 Cost of tendering  
 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of 
any testing necessary to demonstrate that aspects of the offer complies with requirements. 
 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 
incurred by the employer for printing the documents. Employers must attempt to make available the tender 
documents on its website so as not to incur any costs pertaining to the printing of the tender documents. 
 
C.2.3 Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 
 
C.2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 
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C.2.5 Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference. 
 
C.2.6 Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into 
account. 
 
C.2.7 Clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects 
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the 
tender data. 
 
C.2.8 Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 
working days before the closing time stated in the tender data. 
 
C.2.9 Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data.  The tenderer is advised to 
seek qualified advice regarding insurance. 
   
C.2.10 Pricing the tender offer 
 
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable fourteen (14) days before the closing time stated in the tender data. 
 
C.2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the  
prices. 
 
C.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
C.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions 
of contract identified in the contract data may provide for part payment in other currencies. 
 
C.2.11 Alterations to documents 
 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 
offer shall initial all such alterations. 
 
C.2.12 Alternative tender offers 
 
C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as 

a schedule that compares the requirements of the tender documents with the alternative requirements that 

are proposed. 
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C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data 
or criteria otherwise acceptable to the employer. 
 
C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 
 
C.2.13 Submitting a tender offer 
 
C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture 
to provide the whole of the works identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data. 
 
C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer. 
 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer.  
 
C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages 
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 
 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall state 
on the outside the employer’s address and identification details stated in the tender data, as well as the 
tenderer's name and contact address. 
 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data. 
 
C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 
 
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
stated otherwise in the tender data. 
  
C.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and in the 
form required, may be regarded by the employer as non-responsive. 
 
C.2.15 Closing time 
 
C.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as 
proof of delivery.  
 
C.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline. 
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C.2.16 Tender offer validity 
 
C.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data. 
 
C.2.16.2  If requested by the employer, consider extending the validity period stated in the tender data for 
an agreed additional period with or without any conditions attached to such extension. 
  
C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn 
or substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer 
evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index 
(CPI).  
 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
C.2.17 Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted.   
 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following 

a competitive selection process, should the Employer elect to do so. 

 

C.2.18 Provide other material 
 
C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, 
the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment.  
 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by 
the time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive. 
 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
C.2.19 Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 
 
C.2.20 Submit securities, bonds and policies 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 
C.2.21 Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 
 
C.2.22 Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 
the expiry of the validity period stated in the tender data. 
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C.2.23 Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 
C.3 The employer’s undertakings 
 
C.3.1 Respond to requests from the tenderer 
 
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to 
five (5) working days before the tender closing time stated in the Tender Data and notify all tenderers who 
collected tender documents. 
 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a 
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request 
if as a consequence: 
 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture 
fails to meet any of the collective or individual qualifying requirements;  

b)    the new partners to a joint venture were not prequalified in the first instance, either as 
individual firms or as another joint venture; or  

c)  in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process. 

 
C.3.2 Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three (3) working days before the tender 
closing time stated in the Tender Data.  If, as a result a tenderer applies for an extension to the closing 
time stated in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers 
who collected tender documents. 
 
C.3.3 Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 
 
C.3.4 Opening of tender submissions 
 
C.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the presence 
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened. 
 
C.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for 
completion for the main tender offer only. 
 
C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 
 
C.3.5 Two-envelope system 
 
C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time 
and place stated in the tender data and announce the name of each tenderer whose technical proposal is 
opened. 
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C.3.5.2  Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will 
be opened. Open only the financial proposals of tenderers, who score in the functionality evaluation more 
than the minimum number of points for functionality stated in the tender data, and announce the score 
obtained for the technical proposals and the total price and any points claimed on BBBEE status level. 
Return unopened financial proposals to tenderers whose technical proposals failed to achieve the 
minimum number of points for functionality. 
 
C.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 
 
C.3.7 Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 
 
C.3.8 Test for responsiveness 
 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 
 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to 
be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 
 
 
 
C.3.9 Arithmetical errors, omissions and discrepancies 
 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with C.3.11 for: 
 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 
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(i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

(ii) the summation of the prices. 
 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
the tender offer as tendered or accept the corrected total of prices. 
 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected. 

 
b) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of 
quantities apply) to achieve the tendered total of the prices. 

 
C.3.10 Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 
 
C.3.11 Evaluation of tender offers 
 
The Standard Conditions of Tender standardize the procurement processes, methods and procedures 
from the time that tenders are invited to the time that a contract is awarded. They are generic in nature 
and are made project specific through choices that are made in developing the Tender Data associated 
with a specific project. 
 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting 
a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions 
establish the rules from the time a tender is advertised to the time that a contract is awarded and require 
employers to conduct the process of offer and acceptance in terms of a set of standard procedures. 
 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements: 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and 
timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 
outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 
outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 
 

a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 
h) Confirm the recommendation contained in the tender evaluation report 
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C.3.11.1 General 
 
The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 
and associated evaluation criteria and weightings that are specified in the tender data. 
 

C.3.12 Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / 
or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 
 
C.3.13 Acceptance of tender offer 
 
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer:  

 

a) is not under restrictions, or has principals who are under restrictions,  

preventing participating in the employer’s procurement;  

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform the 

contract; 

 c)  has the legal capacity to enter into the contract; 

 d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by 

a court or a judicial officer, has suspended his/her business activities or is subject to legal 

proceedings in respect of any of the foregoing; 

 e) complies with the legal requirements, if any, stated in the tender data; and 

 f)  is able, in the opinion of the employer, to perform the contract free of conflicts  
   of interest. 
 
C.3.14 Prepare contract documents 
 
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 
 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents and 
c) other revisions agreed between the employer and the successful tenderer. 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
C.3.15 Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 
 
C.3.16 Registration of the award  
 
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 
perform a construction works contract is accepted in writing by the employer, register and publish the 
award on the cidb Register of Projects.  
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C.3.17 Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of 
the contract as soon as possible after completion and signing of the form of offer and acceptance. 
 
C.3.18 Provide written reasons for actions taken 
 
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions 
of tender but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

T2.2-01 Stage One as per CIDB: Eligibility Criteria Schedule - Certificate of attendance at  
 Compulsory Tender Clarification Meeting 

T2.2-02 Stage Two as per CIDB: Eligibility Criteria Schedule - CIDB Registration  

 

2.1.2 Stage Five as per CIDB: these schedules will be utilised for evaluation purposes: 

T2.2-03 Evaluation Schedule: Programme  

T2.2-04  Evaluation Schedule: Health and Safety Management 

T2.2-05 Evaluation Schedule: Previous experience  

T2.2-06 Evaluation Schedule: Method Statement  

 

2.1.3 Returnable Schedules: 

General: 

T2.2-07 Authority to submit tender  

T2.2-08 Record of addenda to tender documents 

T2.2-09 Letter of Good Standing 

T2.2-10 Risk Elements  

 

Agreement and Commitment by Tenderer:  

T2.2-11: CIDB SFU ANNEX G Compulsory Enterprise Questionnaire   

T2.2-12 Non-Disclosure Agreement  

T2.2-13 RFP Declaration Form  

T2.2-14 RFP – Breach of Law   

T2.2-15 Certificate of Acquaintance with Tender Document 

T2.2-16 Service Provider Integrity Pact  

T2.2-17 Supplier Code of Conduct 

 

1.3.2  Insurance: 

T2.2-18 Insurance provided by the Contractor 
 

1.3.3  Transnet Vendor Registration Form: 

T2.2-19 Transnet Vendor Registration Form  

 



 
Transnet Freight Rail   
Tender Number: CRAC-LSE-41009 
Description of the Works: The Supply, Installation, Testing and Commissioning of damaged equipment  

at Quail substation 

_____________________________________________________________________________________________________ 

 

 
  Part T2: Returnable Documents 
CPM 2020 – Rev 02 Page 2 of 2 T2.2: Returnable Schedules 
 

 

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.4    C1.3 Forms of Securities 

2.5    C2.1 Pricing Instructions (Activity Schedule) 

2.6    C2.2 Activity Schedule 
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T2.2-01: Eligibility Criteria Schedule:  

Certificate of Attendance at Tender Clarification Meeting 

This is to certify that 

  (Company Name) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting  

Held at: Transnet Old Electrical Building, 99 Mayors Walk , Pietermaritzburg  

For directions: Contact Thabani Nkomo on 066 299 1924  
 

On (date) 03 April 2023 Starting time:  10h00 

 

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   
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T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB, or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than 
a contractor grading designation determined in accordance with the sum tendered or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations, for a 3EP class of construction work, are eligible to 
have their tenders evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level one 
level below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a Contractor 
grading designation determined in accordance with the sum tendered for a 3EP class of 
construction work or a value determined in accordance with Regulation 25(1B) or 25(7A) 
of the Construction Industry Development Regulations 

4. the Contractor shall provide the employer with a certified copy of its signed joint venture 
agreement; 

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the 
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract 
Date.  
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T2.2-03: Evaluation Schedule: Programme  
 

Note to tenderers: 

Programme 

The Tenderer details the programme for evaluation and attaches it to this schedule.  

 
The Tenderer details the proposed programme below or refers to his proposed programme and attaches it to this 

schedule. If the Tenderer is awarded the contract, this document will become the Accepted Programme, subject to 

Clarifications issued by the Employer. In addition, the Tenderer is to provide an electronic copy of the programme in 

MS Projects or MS Excel 

The programme must include the construction commencement date, time it will take to trench, installation duration 

of installation of the changeover panel and date of commissioning. Long lead-time items should be highlighted 

within the programme. 

Please provide your proposed programme, inclusive but not limited to the following: 

Activity description Start date Finish date Preceding activities Time risk allowances 

(TRA) 

 

The contractor must state when he/she intends to start and complete the job, this must also supported 
by providing a working programme which after awarding will then be used as a monitoring tool on work 

progress. Points given should be based on the duration sequential project activities as per specification. 
If the Tenderer is awarded the contract this document will become the Accepted Programme, subject to 

Clarifications issued by the Employer.   

 

NB:  Lead time must also be taken into account 

Scoring for programme will be as follows: 

Percentage Score 20% 

No Response 

(score 0) 

No delivery Period submitted for the Project and (or) more than 
10 weeks delivery period 

Poor 

(score 40) 

Delivery Period   >12   ≤16 weeks 

Satisfactory 

(score 70) 

Delivery Period   >10   ≤12 weeks 

Good 

(score 90) 

Delivery Period   >8   ≤10 weeks 

Very Good 

(score 100) 

Delivery Period ≤8 weeks 

 
Attachment B: Hard Copy of Programme 
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T2.2-04: Evaluation Schedule: Health and Safety Management 

Submit the following documents as a minimum with your tender: 

1. Valid letter of good standing with Department of Labour or insurance body. 

2. Roles and responsibilities of legal appointees. 

3. Safety Officer role and responsibility. 

4. Safety, Health & Environmental Policies. 

5. Overview of Tenderer’s SHE system for project. 

6. List of job categories for project and competencies required per category and plan to address and 

meet outstanding competencies. 

7. SHE challenges envisaged for the project and how they will be addressed and overcome. 

8. Construction Safety File (Index) 

9. Construction Safety Work Method Statement 

In addition to the Health Risk and Safety plan, kindly ensure that the following points have been 

addressed in the plan that must be submitted with your tender: 

SHE Management Structure 

 Construction Work Supervisor (Construction Regulation 6) 

 Subordinate Construction Work Supervisor (Construction Regulation 6) 

 Construction Safety Officer (Construction Regulation 6(7). 

 List of Contractors already appointed - List to be revised at least monthly. 

 Health and Safety Representative (Section 17 of OHS Act).   

SHE Organisation 

 Health and Safety Committee.  

 Composition. 

 Frequency of Meetings. 

 Minutes of meeting. 

 Legal Compliance Audits. 
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 Audit Report. 

 Frequency of Audits. 

 Findings and Analysis. 

 Corrective Action 

Risk Assessment/Management 

 Task descriptions. 

 Risk Identification, Analysis, Mitigating Steps, Monitoring Steps and Review Plan. 

 Risk Assessment (Construction Regulation 7) 

Education and Training 

 Induction training (Construction Regulation 7(9)  

 Site Specific Training. 

 Certificate of Competence. 

Emergency Planning – Evacuation plan 

 Client procedure. 

 Site Procedure. 

Health and Safety Communications 

 Safety/Toolbox talks. 

 Incident Recall. 

Safe Working Procedures and Methods 

 Method Statements. 

 Safe Operating Procedures. 

 Task/Job observations. 

Personal Protective Equipment and Clothing 

 PPE required after all other controls have been considered (Barrier tape, Reflector vests, Safety 

gloves, Safety glasses, Ear protection ,Safety boots, Safety masks, Overalls, Hard hats, First Aid 

box & First aider, Safety file) 

 PPE proof of issue. 
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Project security 

 Security risks identified. 

 Access control. 

Other Safety requirements 

 Daily alcohol tests will be performed  

 Avoid crossing of railway lines if need be observe for moving trains 

 No person is allowed to climb any of the OHT structures 

 No persons must come close to the overhead cables and wires 

All electrical equipment, cables should be treated as LIVE & DANGEROUS 
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The scoring for Health and Safety will be as follows: 

Quality Criteria Points Allocate (Total of 10 Points) 

No Response ( Score 0) 

 Did not Submit a HSP Questionnaire 

 

Poor (Score 40) 
 Submitted a Poor HSP Questionnaire and Scored 1-20 

Satisfactory (Score 70) 

 Submitted a satisfactory HSP Questionnaire 

Scored 21-39 

Good (Score 90) 
 Submitted a Good HSP Questionnaire and Scored 40-45  

Very Good (Score 100) 
 Submitted a very good HSP Questionnaire and Scored 46-50 

 

Attached submissions to this schedule: 

......................................................................................................................................... 

......................................................................................................................................... 

......................................................................................................................................... 

......................................................................................................................................... 

......................................................................................................................................... 

......................................................................................................................................... 
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Tenderer SHE Management System Questionnaire 

This questionnaire forms part of the TFR tender evaluation process. It must be completed by all 

Tenderer’s and submitted with their tender offer. The tenderer Health and Safety (SHE) Plan must 

also be submitted.  The objective of the questionnaire is to provide an overview of the status of the 

Tenderer’s SHE management system.  Tenderers will be required to verify their responses noted in 

their questionnaire by providing evidence of their ability and capacity in relevant matters. The 

tenderer warrants that the information provided below is accurate and correct. TFR may verify the 

accuracy of this information during the physical visit as part of the tender evaluation. 

 

The information provided in this questionnaire is an accurate summary of the company's 

occupational health and safety management system. 

Company Name: 

Signed: Name: 

Position: Date: 

Tender Description: The Supply, Installation, Testing and Commissioning of damaged equipment  

at Quail substation 

Tender Number: CRAC-LSE-41009 

Tenderer SHE Management System Questionnaire Yes No 

1. SHE Policy (Response with proof =2 points & No Response =0 points)          

Total 2 point  

    

- Is there a written company SHE policy? 

- If yes provide a copy of the policy 

    

2. SHE Management (Response with proof =2 points & No Response =0 

points)          Total 2 point  

    

- Does the company have an independently audited or accredited SHE 

Management system e.g NOSA, OHSAS, IRCA System etc  

- If yes provide details or copy of accreditation 

    

3. SHE Organogram (Response with proof =2 points & No 

Response =0 points)          Total 2 point  

    

- Is there a company organogram indicating key SHE personnel? 

- If yes provide a copy  

    

4. Letter of good standing with COID (Response with 

proof =2 points & No Response =0 points)          Total 2 point  

    

- Is company registered with the Compensation Commissioner 

under the COID Act and up to date? 

- If yes provide proof of letter of good standing 

  



TRANSNET FREIGHT RAIL 

ENQUIRY NUMBER: CRAC-LSE-41009 
DESCRIPTION OF THE SERVICES: The Supply, Installation, Testing and Commissioning of damaged equipment  
at Quail substation 
 

CPM 2020 Rev 01                                                   Page 6 of 8                       Part T2: Returnable   Schedule                 
  T2.2-04: Evaluation Schedule:  

Health and Safety Plan 

 

 
 

 

5. SHE Cost (Response with proof =2 points & No Response =0 points)          

Total 2 point  
    

- Has the tenderer made provision for the cost of safety in the tender 

price? 

If yes provide evidence 

    

6. Training Records (Response with proof =2 points & No Response =0 points)          

Total 2 point  

    

- Is a record maintained of all training and induction programs 

undertaken for employees in your company? 

- If yes provide examples of safety training records 

    

7. Health and Safety Plan (SHE Plan) Are the following arrangements 

included and adequately addressed in the Health and Safety Plan: 

(Response with proof =2 points & No Response =0 points)          Total 36 point  

 

    

- Are SHE responsibilities clearly identified for all levels of Management 

and employees? 

- If yes provide details 

    

- Are Risk Assessments conducted and appropriate techniques used? 

- If yes provide details or copy of procedure 

    

- Are safe operating procedures or specific safety instructions relevant to 

its operations available? 

- If yes provide a summary listing of procedures or instructions 

    

- Description on how health and safety training is conducted in your 

company: 

-If yes provide details  

    

-  Health and safety inspections at worksites undertaken? 

-If yes provide details        

    

- Health and Safety Communication i.e Safety talks, incident 

recalls? 

- If yes provide details 

    

-   Workplace SHE Committee? 

- If yes provide details 
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- Appointment of SHE Representatives? 

- If yes provide details 

    

- SHE Incident Reporting and Investigation? 

- If yes provide details 

    

- Provision of Personal Protective Equipment (PPE)? 

- If yes provide details 

    

- Emergency Planning? 

- If yes provide details 

    

- Fall Protection? 

- If yes provide details 

    

- Project Security? 

- If yes provide details 

    

- Medical Surveillance? 

- If yes provide details 

    

- Substance abuse policy/procedure/testing? 

- If yes provide details 

    

- Selection, Procurement and management of Subcontractors? 

- If yes provide details 

    

- Operational Safety? 

- If yes provide details 

    

- Is there a system for recording and analysing health and safety 

performance statistics including injuries and incidents? 

- If yes provide details           

    

8. Health and Safety Violations (Response with proof =2 points & No 

Response =0 points)          Total 2 point  
    

- Has the company been fined or convicted of an occupational health and 

safety offence? 

- If yes provide details 
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Safety Performance Report 

Monthly DIFR for previous months 

 

Previous 

Year 

No of Disabling 

Injuries 

Total Number of 

employees 

DIFR calculated 

over 12 months 

Jan     

Feb    

Mar    

Apr    

May    

Jun    

Jul    

Aug    

Sep    

Oct    

Nov    

Dec    

 

DIFR = Number of Disabling injuries x 200000 divided by number of manhours worked for 

the period 

======================== 

Signed 

(Tenderer) 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-05: Evaluation Schedule: Previous Experience 

Note to tenderers: 

Tenderers are required to demonstrate performance in comparable projects of similar size 

and nature by supplying the following: 

 A list of past / current comparable projects. 

 Service/Construction of similar works as detailed in the Works Information with 

reference to: 

 

 AC/DC panels and HV DC cables 

 

 Sufficient references to substantiate experience indicated (Client name and contact 

details, project description, duration and contract value) 

 Work Experience with respect to specific aspects of the projects. Greater weight should 

be given to the bidder who completed the work of a similar project, and the proof is of 

completion certificates is attached. The tenderer to list previous experience with 

contactable references or completion certificates/Purchase Orders to support the list. 

Experience must be specific to the type of the project the company is intending to tender 

for. The tenderer must show detailed involvement and value of their work done. 

 

 

Index of documentation attached to this schedule 

 DOCUMENT NAME 

1  

2  

3  

4  

5  

6  

7  

 

 

Score 50%  

No Response 

(score 0) 

Submitted at least 0 contactable references relevant to installation of 
AC/DC panels and HV DC cables 

Poor Submitted at least 1 contactable references relevant to installation of 
AC/DC panels and HV DC cables 
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(score 40) 

Satisfactory 

(score 70) 
Submitted at least 2 contactable references relevant to installation of 
AC/DC panels and HV DC cables 

Good 

(score 90) 

Submitted at least 3 contactable references relevant to installation of 
AC/DC panels and HV DC cables 

Very Good 

(score 100) 

Submitted at least 4 contactable references relevant to installation of 
AC/DC panels and HV DC cables 
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T2.2-06: Evaluation Schedule: Method Statement  

Note to tenderers: 

 

Method statement - The tenderers must sufficiently demonstrate the approach/methodology 

that will be employed to cover the scope of the project. 

The document should detail the way each activity or process is to be completed. The method 

statement should also outline the hazards involved and include a step by step guide on how 

to do the job safely. The method statement should also outline and indicate the equipment 

to be used for this project.  It should again detail control measures to be introduced to 

ensure the safety of anyone who will be affected by the projects activities. The method 

statement cannot be used as safety plan but a technical approach and methodology on the 

actual work execution. The company special and practical knowledge in petrochemical 

industry services is required. The contractor must supply/provide and identify his/her 

proposed technical team. And state their job description, experience and qualifications. The 

Method statement should meet the following criteria: 

Method that will be specific on the installation of the following: 

 Installation of Positive cables. 

 Reinstatement of Outdoor earthing with yard stones in line with BBB 3059 ver 2. 

 Control cable, gauge, and pipes for SF6 gas, including SF6 gas. 

 Repair burnt AC/DC control Panels, RUA RUB control panels & Including FP04 for main & 

auxiliary on both units. 

 Remedial actions to be taken, should the weather change 

 How will the contractor meet or exceed overall project objectives and requirements. 

 Provide a base SOP for the activities to be performed into consideration activities most 

likely to be performed 

 Scoring for Method Statement will be as follows: 

Percentage Score 20%  

No Response 

(score 0) 

The tenderer has submitted no information or inadequate 

information to determine a score. 

Poor 

(score 40) 

The contractor did not understand or include certain aspects of 

the scope and submitted (1-2) criteria’s as per the project 

requirements. 

Satisfactory 

(score 70) 

The approach only covered (3-5) criteria’s and approach is 

generic and not tailored to cover all project objectives 
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Good 

(score 90) 

The approach is specifically tailored to address the specific project 

objectives and requirements and is sufficient flexible to 

accommodate changes that may occur during execution and has 

covered at least (6) of the above requirements. 

Very Good 

(score 100) 

All the specified items (7) have been covered in detail on the 

methodology 
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T2.2-07: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors  

       , hereby confirm that by resolution of the 

board taken on     (date), Mr/Ms      , 

acting in the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

        , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

      and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-08: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   

 

Attach additional pages if more space is required. 
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T2.2-09 Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

 

 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-10: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works 

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are 

at the Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-11: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Broad-Based Black Economic Empowerment [B-

BBEE] Status Level of Contribution.  

Transnet will award preference points to companies who provide valid proof of their B-BBEE 

status using either the latest version of the generic Codes of Good Practice or Sector Specific 

Codes (if applicable). 

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

1.2 The value of this bid is estimated to not exceed  R50 000 000 (all applicable taxes 

included) and therefore the 80/20  preference point system shall be applicable. Despite 

the stipulated preference point system, Transnet shall use the lowest acceptable bid 

to determine the applicable preference point system in a situation where all received 

acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor 

together with the bid will be interpreted to mean that preference points for B-BBEE 

status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 
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manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small EEnterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20   

 

 






 


min

min
180

P

PPt
Ps   
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 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

4.1  preference points must be awarded to a bidder for attaining the B-BBEE status level of 

contribution in accordance with the table below: 

B-BBEE Status Level of 

Contributor 

Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME1 Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 

                                                      

1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in 
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by 
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the 
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp


Transnet Freight Rail 
Tender  Number: CRAC-LSE-41009 
Description of Service: The Supply, Installation, Testing and Commissioning of damaged equipment  
at Quail substation    
 
__________________________________________________________________________________________________ 
 

 

CPM 2020 Rev 05  Part T2: Returnable Schedules 
 Page 6 of 11 T2.2-11: Compulsory Questionnaire 
 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
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ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  

 

 

   

   

   

   

   

   

   

   

 

   

   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Service provider 

 Other Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 
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8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor,,  which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 
 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List 
of Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest2 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest in 
the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                      

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   



Transnet Freight Rail 
Tender  Number: CRAC-LSE-41009 
Description of Service: The Supply, Installation, Testing and Commissioning of damaged equipment  
at Quail substation    
 
__________________________________________________________________________________________________ 
 

 

CPM 2020 Rev 05  Part T2: Returnable Schedules 
 Page 10 of 11 T2.2-11: Compulsory Questionnaire 
 

2.2 Do you, or any person connected with the bidder, have a relationship with any 
person who is employed by the procuring institution? YES/NO  
                                              

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium3 will 
not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by 
the bidder, directly or indirectly, to any competitor, prior to the date and time of 
the official bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution in 
relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or 

                                                      

3 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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terms of reference for this bid. 
 
3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 
3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME 
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 
ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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T2.2-12 NON-DISCLOSURE AGREEMENT  

[MARCH 2023] 
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its 

principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000 

and 

.......................................................................................................................................................................... 

(Registration No. .........................................),a private company incorporated and existing under the laws of South 

Africa having its principal place of business at  

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may 

from time to time receive Information relating to the other in respect thereof. In consideration of each party making 

available to the other such Information, the parties jointly agree that any dealings between them shall be subject to 

the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender  

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, 

or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for 

Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such information 

but excluding information which: 
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; 

or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure prior 

to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than the 

Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly 

or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, 

without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in 

writing or orally or in any other manner] Confidential Information to any other person other than in 

accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent performance 

of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose 

set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 

2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 

Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights 

or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing 

Party of such event and if requested take such steps [including the institution of legal proceedings] as 

shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised 

copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, 

of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of 

5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and 

that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and 

in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe 

the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver 

of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, 

power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, 

and the remaining provisions shall remain enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf 

of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-13 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 
Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor 

hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form 

part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet 

as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, 

fraud and corruption by following a system that is fair, transparent and free from any undue 

influence prior to, during and subsequent to the currency of any procurement and/or reverse 

logistics event and any further contract to be entered into between the Parties, relating to 

such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage 

from the Tenderer, either for themselves or for any person, organisation or third 
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party related to the contract in exchange for an advantage in the tendering 

process, Tender evaluation, contracting or implementation process related to any 

contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet 

will in particular, before and during the registration process, provide to all 

Tenderers/ Service Providers/Contractors the same information and will not 

provide to any Tenderers/Service Providers/Contractors confidential/additional 

information through which the Tenderers/Service Providers/Contractors could 

obtain an advantage in relation to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

2.4 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, 

favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, 

gratuity, favour, entertainment, loan, or anything of monetary value, from any 

person or juridical entities in the course of official duties or in connection with 

any operation being managed by, or any transaction which may be affected by 

the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, 

and suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 
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3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of 

Transnet’s employees involved in the tendering process or to any third 

person any material or other benefit or payment, in order to obtain in 

exchange an advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly 

with the tendering process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 

contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as 

stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for 

illegitimate purposes or for restrictive purposes or personal gain, or pass on to 

others, any information provided by Transnet as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved 

directly or indirectly in the registration or tendering process.  Similarly, the 

Tenderer / Service Provider / Contractor of South African nationality shall furnish 



Transnet Freight Rail   
Tender Number: CRAC-DNR-41009 
Description of the Works: The Supply, Installation, Testing and Commissioning of damaged equipment  

at Quail substation 
_____________________________________________________________________________________________________ 

 
 

T2.2-13 Service Provider Integrity Pact    
CPM 2020 Rev02 Page 5 of 13 Private & Confidential        

  

the name and address of the foreign principals, if any, involved directly or 

indirectly in the registration or tendering process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or 

detriment of Transnet or other competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 

Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 



Transnet Freight Rail   
Tender Number: CRAC-DNR-41009 
Description of the Works: The Supply, Installation, Testing and Commissioning of damaged equipment  

at Quail substation 
_____________________________________________________________________________________________________ 

 
 

T2.2-13 Service Provider Integrity Pact    
CPM 2020 Rev02 Page 6 of 13 Private & Confidential        

  

• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 

• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the 
Tenderer declares to fully understand that the word “competitor” shall include 
any individual or organisation, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, 

based on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However communication between partners in a joint venture or 

consortium will not be construed as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market 

allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 
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and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the 

National Prosecuting Authority [NPA] for criminal investigation and/or may be 

restricted from conducting business with the public sector for a period not 

exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which 

conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Tender.  Any such submission 

shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case 

may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such 

as to put its reliability or credibility as a Tenderer/Service Provider/Contractor 

into question, Transnet may reject the Tenderer’s / Service Provider’s / 

Contractor’s application from the registration or tendering process and remove 

the Tenderer/Service Provider/Contractor from its database, if already 

registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due 

procedures and at its own discretion also exclude the Tenderer/Service Provider 

/Contractor from future tendering processes.  The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity 

will be determined by the circumstances of the case, which will include amongst 

others the number of transgressions, the position of the transgressors within the 

company hierarchy of the Tenderer/Service Provider/Contractor and the amount 
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of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) 

years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system, 

or taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 

Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of 

Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel 

a contract concluded with a Tenderer should it be established, at any time, that a 

tenderer has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Procurement Procedures Manual (CPM included) are 

included herein by way of reference. Below follows a condensed summary of this 

restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place 

the entity concerned on the Database of Restricted Suppliers published on its 

official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e. on 

the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 

business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  
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6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused 

to sign a contract when called upon to do so in terms of any condition 

forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or 

execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards 

Transnet or any Government Department or towards any public body, 

Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication 

with regard to the Local Content of his Goods or his B-BBEE status and is 

unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; 

and 

(ii) before making such statement he took all reasonable steps to satisfy 

himself of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 
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6.9 Companies associated with the person/s guilty of misconduct (i.e. entities 

owned, controlled or managed by such persons), any companies subsequently 

formed by the person(s) guilty of the misconduct and/or an existing company 

where such person(s) acquires a controlling stake may be considered for 

blacklisting. The decision to extend the blacklist to associated companies will be 

at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 

to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could 

justify its exclusion from its registration on the Tenderer’s/Service 

Provider’s/Contractor’s database or any tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an 

incorrect statement on this subject, the Tenderer/Service Provider/Contractor 

can be rejected from the registration process or removed from the Tenderer/ 

Service Provider/Contractor database, if already registered, for such reason 

(refer to the Breach of Law Returnable Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required 

to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 

the Tenderer/Service Provider/Contractor.  However, the proceedings with the 

other Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; 

and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 
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9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 

affect his / her judgment in action in the best interest of Transnet, or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained 

while acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person 

involved in the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, 

where this is done, Transnet shall be entitled forthwith to rescind the contract 

and all other contracts with the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with 

its Tenderer / Service Provider / Contractor.  When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use 

their best endeavours to resolve the dispute in an amicable manner, whenever 

possible.  Litigation in bad faith negates the principles of trust and good faith on 

which commercial relationships are based.  Accordingly, following a blacklisting 

process as mentioned in paragraph 6 above, Transnet will not do business with 

a company that litigates against it in bad faith or is involved in any action that 
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reflects bad faith on its part.  Litigation in bad faith includes, but is not limited to 

the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender 

process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws 

of the Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the law relating 

to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will 

be valid for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the 

remainder of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, 

fraudulent or corruptive behaviour of one or more Transnet employees, Transnet 

expects its Tenderer/Service Provider/Contractor to report this behaviour directly 

to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-

Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is 

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 
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Signature ………………………………… 

Date ………………………………………..      
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T2.2-14: REQUEST FOR PROPOSAL – BREACH OF LAW 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby 

certify that I/we have/have not been found guilty during the preceding 5 (five) years of a 

serious breach of law, including but not limited to a breach of the Competition Act, 89 of 

1998, by a court of law, tribunal or other administrative body. The type of breach that the 

Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g. 

traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any 

Tenderer from the tendering process, should that person or company have been found guilty 

of a serious breach of law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-15 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with, and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed 

as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 
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b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-16: RFP DECLARATION FORM 

 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions 

(as applicable) which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this 

tender from Transnet sources, other than information formally received from the 

designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures 

adopted by Transnet in issuing this tender and the requirements requested from tenderers 

in responding to this tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member 

and/or an owner / member / director / partner / shareholder (unlisted companies) of our 

company and an employee or board member of  the Transnet Group as indicated below: 

[Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to 

the disqualification of your response and may preclude a Respondent from 

doing future business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between 

ourselves and Transnet (other than any existing and appropriate business relationship with 
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Transnet) which could unfairly advantage our company in the forthcoming adjudication 

process, we shall notify Transnet immediately in writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through 

the Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” 

below). 

7. We further accept that Transnet reserves the right to reverse a tender award 

or decision based on the recommendations of the Ombudsman without having 

to follow a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-18 “Service 

Provider Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

 Transnet has appointed a Procurement Ombudsman to investigate any material complaint 

in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a 

Tenderer have any material concern regarding an tender process which meets this value 

threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further 

investigation.  

 It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference 

for the Transnet Procurement Ombudsman, details of which are available for review at 

Transnet’s website www.transnet.net. 

 An official complaint form may be downloaded from this website and submitted, together 

with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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 For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint 

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating 

Division. 

 All Tenderers should note that a complaint must be made in good faith. If a complaint is 

made in bad faith, Transnet reserves the right to place such a tenderer on its List of 

Excluded Bidders. 
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T2.2-17 : Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This however must be done in an open and fair manner that supports 

and drives a competitive economy.  Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support.  These are: 

 The Transnet Procurement Policy – A guide for Tenderers. 

 Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost effective; 

 The Public Finance Management Act (PFMA); 

 The Broad Based Black Economic Empowerment Act (BBBEE) 

 The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

 The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

 Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

 Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

 Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  
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- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

 There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

 Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

 Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

 Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

 Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 

 Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

 Doing business with family members. 

 Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at 

________________________________ 

 

 

 

_________________________ 

Signature 
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T2.2-18: Insurance provided by the Contractor 

Clause 83.1 in NEC3 Term Service Contract (June 2005)(amended June 2006 and April 2013) 

requires that the Contractor provides the insurance stated in the insurance table except any 

insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

 

Insurance against 

(See clause 83.1 of the TSC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment.  

   

(Other)    
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T2.2-19 SUPPLIER DECLARATION FORM 
 
Transnet Vendor Management has received a request to load / change your company details onto 

the Transnet vendor master database. Please return the completed Supplier Declaration Form (SDF) 

together with the required supporting documents as per Appendix A to the Transnet Official who is 

intending to procure your company’s services / products, to enable us to process this request. Please 

only submit the documentation relevant to your request. 

 
Please Note: all organisations, institutions and individuals who wish to provide goods and/or services 

to organs of the State must be registered on the National Treasury’s Central Supplier Database (CSD). 

This needs to be done via their portal at https://secure.csd.gov.za/ before applying to Transnet. 

 
General Terms and Conditions: 
 
Please Note: Failure to submit the relevant documentation will delay the vendor creation / change 

process. 

 

Where applicable, the respective Transnet Operating Division processing your application may request 

further or additional information from your company.  

 

The Service Provider warrants that the details of its bank account (“the nominated account”) 

provided herein, are correct and acknowledges that payments due to the Supplier will be made into 

the nominated account.  If details of the nominated account should change, the Service Provider 

must notify Transnet in writing of such change, failing which any payments made by Transnet into 

the nominated account will constitute a full discharge of the indebtedness of Transnet to the Supplier 

in respect of the payment so made. Transnet will incur no liability for any payments made to the 

incorrect account or any costs associated therewith. In such an event, the Service Provider 

indemnifies and holds Transnet harmless in respect of any payments made to an incorrect bank 

account and will, on demand, pay Transnet any costs associated herewith. 

 

Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates (Large 

Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of EMEs 

and QSEs with more than 51% black ownership as per Appendices C and D. 

  

https://secure.csd.gov.za/
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In addition, please take note of the following very important information: 

 

1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of 

Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is classified 

as an EME, please include in your submission a sworn affidavit confirming your company’s most recent 

annual turnover is less than R10 million and percentage of black ownership and black female 

ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification agency 

accredited by SANAS in terms of the EME scorecard should you feel you will be able to attain a better 

B-BBEE score. It is only in this context that an EME may submit a B-BBEE verification certificate.  

These EME sworn affidavits must be accepted by the . Government introduced this mechanism 

specifically to reduce the cost of doing business and regulatory burden for these entities and the 

template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or EME 

certificates at CIPC from www.cipic.co.za. 

 

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited 

verification professional is when it wishes to maximise its B-BBEE points and move to a higher B-

BBEEE recognition level, and that must be done use the QSE Scorecard”. 

 

2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI 

codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black 

owned, is required to submit a sworn affidavit confirming their annual total revenue of between R10 

million and R50 million and level of black ownership (Appendix D). QSE ‘that does not qualify for 51% 

of black ownership, are required to submit a B-BBEE verification certificate issued by a verification 

agency accredited by SANAS their QSEs are required to submit a B-BBEE verification certificate issued 

by a verification agency accredited by SANAS. 

 

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member).  

 

3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are 

classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level verification 

certificate issued by a verification agency accredited by SANAS. 

 

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member).  

 

4. The supplier to furnish proof to the procurement department as required in the Fourth 

Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as 

an “employee”, “personal service provider” or “labour broker”. Failure to do so will result in the 

supplier being subject to employee’s tax.  

  

http://www.thedti.gov.za/
http://www.cipic.co.za/


TRANSNET FREIGHT RAIL  
TENDER NUMBER: CRAC-LSE-41009 
DESCRIPTION OF THE WORKS: The Supply, Installation, Testing and Commissioning of damaged equipment  
at Quail substation 
___________________________________________________________________________________________________________ 

        Part T2: Returnable Schedules 
CPM 2020 Rev01 Page 3 of 7                            T2.2-19: Supplier Declaration Form 

 

5. No payments can be made to a vendor until the vendor has been registered / updated, and 

no vendor can be registered / updated until the vendor application form, together with its supporting 

documentation, has been received and processed. No payments can be made to a vendor until the 

vendor has met / comply with the procurement requirements. 

 

6. It is in line with PPPFA Regulations, only valid B-BBBEE  status level certificate issued by an 

unauthorised body or person OR  a sworn affidavit as prescribed by the B-BBEE Codes of Good 

Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic 

Empowerment Act. 

 

7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that 

have been issues by verification agencies or professionals who are not accredited by South African 

National Accreditation Systems (“SANAS) as such B-BBEE certificates are invalid for lack of authority 

and mandate to issue them.  A list of SANAS Accredited agencies is available on the SANAS website 

at www.sanas.co.za. 

 
8. Presenting banking details.  Please note: Banks have decided to enable the customers and 
provide the ability for customers to generate Account Confirmation/Bank Account letters via their 
online platform; this is a digital approach to the authentication of banking details.  

http://www.sanas.co.za/
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SUPPLIER DECLARATION FORM 

 
 

Supplier Declaration Form 

 

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or 
services to organs of the State must be registered on the National Treasury Central Supplier 
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before 
applying to Transnet. 

CSD Number (MAAA xxxxxxx):   

 

Company Trading Name   

Company Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor 

 

Company Income Tax Number  

Form of Entity  

CC  Trust  Pty Ltd  Limited  Partnership  
Sole 

Proprietor  

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Education
al 

Institution 

Specialise
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Did your company previously operate under another name?    Yes  No  

If YES state the previous details below: 

Trading Name   

Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor  

 

Form of Entity  

CC  Trust  Pty Ltd  Limited  Partnership  
Sole 

Proprietor  

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Education
al 

Institution 

Specialise
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Your Current Company’s VAT Registration Status 

VAT Registration Number     

If Exempted from VAT 
registration, state reason and 
submit proof from SARS in 
confirming the exemption status 

 

https://secure.csd.gov.za/


TRANSNET FREIGHT RAIL  
TENDER NUMBER: CRAC-LSE-41009 
DESCRIPTION OF THE WORKS: The Supply, Installation, Testing and Commissioning of damaged equipment  
at Quail substation 
___________________________________________________________________________________________________________ 

        Part T2: Returnable Schedules 
CPM 2020 Rev01 Page 5 of 7                            T2.2-19: Supplier Declaration Form 

If your business entity is not VAT Registered, please submit a current original sworn affidavit (see 
example in Appendix I).  Your Non VAT Registration must be confirmed annually. 

 

Company Banking Details Bank Name  

Universal Branch Code  
Bank Account 
Number 

 

 

Company Physical Address 
 

 Code  

Company Postal Address 
 

 Code  

Company Telephone number  

Company Fax Number   

Company E-Mail Address  

Company Website Address  

 

Company Contact Person Name  

Designation   

Telephone   

Email  

 
 

Is your company a Labour Broker? Yes  No  

Main Product / Service Supplied e.g. Stationery / 
Consulting / Labour etc. 

 

How many personnel does the business employ? Full Time  Part Time  

Please Note: Should your business employ more than 2 full time employees who are not connected 
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II. 

 

Most recent Financial Year’s Annual 
Turnover 

<R10Millio
n 

EME 
 

>R10Million 
<R50Million 

QSE 
 

>R50Millio
n 

Large 
Enterpris

e 

 

 

Does your company have a valid proof of B-BBEE status? Yes                                  No  

Please indicate your Broad Based BEE status (Level 
1 to 9) 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 
 

Majority Race of Ownership  

% Black 
Ownership 

 
% Black Women 

Ownership 
 

 
% Black Disabled 

person(s) 
Ownership 

 
% Black 
Youth            

Ownership 
 

% Black 
Unemployed 

 
% Black People 
Living in Rural 

Areas 
 

% Black Military 
Veterans 

   

Please Note: Please provide proof of B-BBEE status as per Appendix C and D: 
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 Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE 
certificate and detailed scorecard from an accredited rating agency; 

 EMEs and QSEs with at least 51% black ownership may provide an affidavit using the 
templates provided in Appendix C and D respectively; 

 Black Disabled person(s) ownership will only be accepted if accompanied with a certified 
letter signed by a physician on the physician’s letterhead confirming the disability;  

 A certified South African identification document will be required for all Black Youth 
Ownership. 
 

 
 

Supplier Development Information Required 

EMPOWERING SUPPLIER  

An Empowering Supplier is a B-BBEE compliant Entity which 

complies with at least three criteria if it is a large Entity, or one 

criterion if it is a Qualifying Small Enterprise (“QSE”), as 

detailed in Statement 400 of the New Codes.  

In terms of the requirements of an Empowering Supplier, 
numerous companies found it challenging to meet the target of 
25% transformation of raw materials or beneficiation including 
local manufacturing, particularly so, if these companies 
imported goods or products from offshore.  The matter was 
further compounded by the requirement for 25% of Cost of 
Sales, excluding labour cost and depreciation, to be procured 
from local producers or suppliers.  

 
YES  NO   

FIRST TIME SUPPLIER 
 
A supplier that we haven’t as yet Traded within Transnet and 
will be registered via our database for the 1st time. 
 

 
YES  NO   

SUPPLIER DEVELOPMENT PLAN 
 
Supplier Development Plan is a plan that when we as Transnet 
award a supplier a long term contract depending on the 
complexity of the Transaction. We will negotiate supplier 
development obligations that they must meet throughout the 
contract duration. e.g. we might request that they (create jobs 
or do skills development or encourage procurement from 
designated groups. (BWO, BYO & BDO etc.). 

 
YES  NO   

DEVELOPMENT PLAN DOCUMENT 
 
Agreed plan that will be crafted with the supplier in regards to 
their development (It could be for ED OR SD in terms of their 
developmental needs they may require with the company. 

YES  NO   
 
*If Yes- Attach supporting 
documents 

ENTERPRISE DEVELOPMENT BENEFICIARY 
 

 
YES  NO   
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A supplier that is not as yet in our value chain that we are 
assisting in their developmental area. 

SUPPLIER DEVELOPMENT BENEFICIARY 
 
A supplier that we are already doing business with or 
transacting with and we are also assisting them assisting them 
in their developmental area e.g. (They might require training 
or financial assistance etc.) 

 
YES  NO   

GRADUATION FROM ED TO SD BENEFICIARY 
 
When a supplier that we assisted with as an ED beneficiary 
then gets awarded a business and we start Transacting with. 

 
YES  NO   

ENTERPRISE DEVELOPMENT RECIPIENT 
 
A supplier that isn’t in our value chain as yet but we have 
assisted them with an ED intervention 

 
YES  NO   

 

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of 
firm / organisation and that all information contained herein and attached herewith are 
true and correct 

Name and Surname 
 
 

 Designation  

Signature 

 
 
 
 

Date  
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C1.1: Form of Offer & Acceptance 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 

Title of the Contract: The supply, Installation, Testing and Commissioning of 
damaged equipment at Quail substation 

 
The tenderer, identified in the Offer signature block, has  

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide 
this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R      

Value Added Tax @ 15% is R      

The offered total of the Prices inclusive of VAT is R      

(in words)       

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 

 

   

Capacity 

 

   

For the 
tenderer: 

 

 

 
Name & 

signature of 
witness 

(Insert name and address of organisation)   
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 
in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data 
at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  

Russell Molokoane 

  

Capacity 

 

 

Senior Manager SCM 

  

for the 
Employer 

 

Transnet SOC Ltd 
100 Eel Road 

Bayhead, Durban, 4001 

 
Name & 

signature of 
witness 

(Insert name and address of organisation)   
 

Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation between 
the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall 
be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1   

2   

3   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 For the tenderer: 

 
 For the Employer 

 

Signature 

 

   

Russell Molokoane 

Name  

 

  

Senior Manager SCM 

Capacity 
 

  Transnet Freight Rail 
100 Eel Road, Bayhead, Durban, 4001 

On behalf 

of 

(Insert name and address of organisation) 
 
 

 Transnet SOC Ltd 

Name & 

signature 
of witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

main Option  

 

  A:  Priced contract with Activity Schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2  Changes in the law 

  X7: Delay damages 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Address 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 

Transnet Freight Rail 

100 Eel Road 

Bayhead, Durban, 4001 

10.1 The Project Manager is: (Name) Sandile Khanyi 
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 Address Cnr of Lyell & Alexander Street, Transnet 

Offices DE Infrastructure Building Room 4, 

Ladysmith, 3370 

 Tel 036 271 2354 

 e-mail Sandile.Khanyi@transnet.net 

10.1 The Supervisor is: (Name) Thabani Nkomo 

 Address Cnr of Lyell & Alexander Street, Transnet 

Offices DE Infrastructure Building Room 4, 

Ladysmith, 3370 

 Tel No. 066 299 1924 

 e-mail Thabani.Nkomo@transnet.net 

11.2(13) The works are  The Supply, Installation, Testing and 

Commissioning of damaged equipment at  

Quail substation 

11.2(14) The following matters will be 

included in the Risk Register 

 

Electrocution 

Working at Heights 

Uneven Surfaces 

11.2(15) The boundaries of the site are  As stated in Part C4.1.”Description of the Site 

and it surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law 

of  

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section 

of the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole 

of the works is 

30 June 2023 

11.2(9) The key dates and the conditions 

to be met are: 

Condition to be met key date 
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  1 Whole Works Complete 30/06/23 

30.1 The access dates are Part of the Site Date 

  1 Whole Site 01/05/23 

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is 01 May 2023 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than  

 

2 weeks. 

35.1 The Employer is not willing to take 

over the works before the 

Completion Date. 

 

4 Testing and Defects  

42.2 The defects date is  52 (fifty two) weeks after Completion of the 

whole of the works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is 

monthly on the   

25th (twenty fifth) day of each successive 

month. 

51.1 The currency of this contract is 

the  

South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement 

were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of 

South Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 

10 mm 
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  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

  and these measurements: N/A 

 The place where weather is to be 

recorded (on the Site ) is: 

 

The Contractor’s Site establishment area 

 The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at:  

 

 

Ladysmith, KZN 

 and which are available from:  South African Weather Service 012 367 6023 

or info3@weathersa.co.za. 

 

7 Title No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 

risks   

Not applicable. 

84.1 

 

The Employer provides these 

insurances from the Insurance 

Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

mailto:info3@weathersa.co.za
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 2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the Contractor) 

arising out of or in connection with the 

performance of the Contract  as stated in the 

insurance policy for Contract Works / Public 

Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon    

  Cover / indemnity Cover / indemnity is to the extent provided 

by the SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,1% of the contract value 

subject to a minimum of R2,500 and a 

maximum of R25,000. 

 Note:  The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 

Limited Principal Controlled Insurance.” 
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84.1 

 

The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract 

for any one event is  

 

 

The Contractor must comply at a minimum 

with the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the 

design of any part of the works shall be 

provided by the Contractor the Contractor 

shall satisfy the Employer that 

professional indemnity insurance cover in 

connection therewith has been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of 

any sub-contractor 

  4 Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability 

indemnity with a minimum indemnity limit 

of R 5 000 000. 
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  5 The insurance coverage referred to in 1, 

2, 3 and 4 above shall be obtained from 

an insurer(s) in terms of an insurance 

policy approved by the Employer. The 

Contractor shall arrange with the insurer 

to submit to the Project Manager the 

original and the duplicate original of the 

policy or policies of insurance and the 

receipts for payment of current 

premiums, together with a certificate 

from the insurer or insurance broker 

concerned, confirming that the policy or 

policies provide the full coverage as 

required. The original policy will be 

returned to the Contractor. 

84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except 

the works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is   

  

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

 

 Principal Controlled Insurance policy for 

Contract  

9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause  

A Priced contract with Activity 

Schedule  

No additional data is required for this Option. 

11 Data for Option W1  
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W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an 

agreement on the Adjudicator, the Chairman 

of the Association of Arbitrators will appoint 

an Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is:  

The Chairman of the Association of 

Arbitrators (Southern Africa) 

 If no Adjudicator nominating body 

is entered, it is: 

 

the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 

the  Association of Arbitrators (Southern 

Africa) 

 The place where arbitration is to 

be held is 

Durban, South Africa 

 The person or organisation who 

will choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of 

Arbitrators (Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of 

the whole of the works are 

 

R1 200.00  per day 

X18 Limitation of liability  
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X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage 

to the Employer’s property is 

limited to: 

 

The Contractor’s liability for 

Defects due to his design which 

are not listed on the Defects 

Certificate is limited to: 

 

The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to: 

 

The end of liability date is 

Nil    

 

 

 

The deductible of the relevant insurance 

policy  

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

 

5 years after Completion of the whole of the 

works 

 

 

Z Additional conditions of 

contract are:  
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Z1 

 

 

Z1.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

Insert the additional core clause 27.5  

 

27.5. In the instance that the Contractor is 

a joint venture, the Contractor shall provide 

the Employer with a certified copy of its 

signed joint venture agreement, and in the 

instance that the joint venture is an 

‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain 

but not be limited to the following: 

 

 A brief description of the Contract 

and the Deliverables; 

 The name, physical address, 

communications addresses and 

domicilium citandi et executandi of 

each of the constituents and of the 

Joint Venture; 

 The constituent’s interests;  

 A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

 Details of an internal dispute 

resolution procedure;  

 Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead 

partner in the joint venture 

confirming the authority of the 

lead partner to bind the joint 

venture through the 

Contractor’s representative; 

iii. Identification of the roles and 

responsibilities of the 
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constituents to provide the 

Works. 

 Financial requirements for the Joint 

Venture: 

iv. the working capital 

requirements for the Joint 

Venture and the extent to 

which and manner whereby 

this will be provided and/or 

guaranteed by the 

constituents from time to 

time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting 

services to the Joint Venture. 

Z1.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint 

Venture without the prior approval of the 

Employer.  

Z2 Additional obligations in 

respect of Termination  

 

Z2.1  The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last 

sub-bullet: 

 

 commenced business rescue 

proceedings (R22) 

 repudiated this Contract (R23) 
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Z2.2 Termination Table  The following will be included under core 

clause 90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z2.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

Z3 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 

 

Z3.1  The Employer reserves the right to conduct 

vetting through State Security Agency 

(SSA) for security clearances of any 

Contractor who has access to National Key 

Points for the following without limitations: 

 

1. Confidential – this clearance is based 

on any information which may be 

used by malicious, opposing or 

hostile elements to harm the 

objectives and functions of an organ 

of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile 

elements to disrupt the objectives 

and functions of an organ of state. 

3. Top Secret – this clearance is based 

on information which may be used by 

malicious, opposing or hostile 

elements to neutralise the objectives 

and functions of an organ of state.  

Z4 

 

 

 

Z4.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 
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Z5 

 

 

Z5.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are 

required to process information obtained 

for the duration of the Agreement in a 

manner that is aligned to the Protection of 

Personal Information Act.  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled     . 

11.2(14) The following matters will be included 

in the Risk Register 

 

      

31.1 The programme identified in the 

Contract Data is 

 

      

A Priced contract with activity 

schedule 

 

11.2(20)  The activity schedule is in       

11.2(30) The tendered total of the Prices is        (in figures)  

 

      (in words), excluding VAT  

 

A Priced contract with activity 

schedule 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

     % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

      

 The percentage for adjustment for 

Equipment in the published list is 

 

     % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 

     

     

     

     

     

61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 
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62 in 

SSCC 

The percentage for design overheads is      % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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pages 

C2.1 Pricing instructions: Option A 2 

C2.2 Activity Schedule 1 
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C2.1 Pricing Instructions: Option A 
 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 
2006 and April 2013) (ECC) Option A states: 

Identified 
and 
defined 
terms 

11 

11.2 

 

(20) The Activity Schedule is the activity schedule unless later changed in 
accordance with this contract. 

(22) Defined Cost is the cost of the components in the Shorter Schedule of 
Cost Components whether work is subcontracted or not excluding the cost of 
preparing quotations for compensation events. 

    (27) The Price for Work Done to Date is the total of the Prices for 

 each group of completed activities and  

 each completed activity which is not in a group 

A completed activity is one which is without Defects which would either delay 
or be covered by immediately following work. 

    (30) The Prices are the lump sums for each of the activities on the Activity 
Schedule unless later changed in accordance with this contract. 

 

1.2. Measurement and Payment 

 
1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to Date, 

payments in multiple currencies, price adjustments for inflation and general progress 
monitoring. 

 
1.2.2 The amount due at each assessment date is based on completed activities and/or 

milestones as indicated on the Activity Schedule. 
 
1.2.3 The Activity Schedule work breakdown structure provided by the Contractor is based on the 

Activity Schedule provided by the Employer. The activities listed by the Employer are the 
minimum activities acceptable and identify the specific activities which are required to 
achieve Completion. The activity schedule work breakdown structure is compiled to the 
satisfaction of the Project Manager with any additions and/or amendments deemed 
necessary. 

 
1.2.4 The Contractor’s detailed Activity Schedule summates back to the Activity Schedule provided 

by the Employer and is in sufficient detail to monitor completion of activities related to the 
Accepted Programme in order that payment of completed activities may be assessed. 
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1.2.5 The short descriptions in the Activity Schedule are for identification purposes only.  All work 
described in the Works Information is deemed included in the activities.  

 
1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where required 

the forecast rate of payment schedule. 
 
1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and 

the Accepted Programme for each currency. 
 
1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity 

Schedule summary.  The tendered total of the prices includes for all direct and indirect costs, 
overheads, profits, risks, liabilities and obligations relative to the Contract. 
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C2.2 Activity Schedule 
 
The Tenderer details his Activity Schedule below or makes reference to his Activity Schedule and 
attaches it to this schedule. 
 
The details given below serve as guidelines only and the Tenderer may split or combine the activities 
to suit his particular methods. 
 
 

Activity  
No 

Activity Description Unit Qty Rate 
Price of each 

activity 

A1 
Supply and install Positive 
cables(dig trench for 
installation) 

M 200  
 

A2 
Supply and install Outdoor 
Earthing with yard stones 

M² 100  
 

A3 
Supply and install control 
cable, gauge, pipes for 
SF6 gas, including SF6. 

SUM 2  
 

A4 
Replace all main 
Transformer control 
cables. 

SUM 2  
 

A5 

Repair burnt AD/DC 
control Panel and RUA, 
RUB control panel, 
including FP04. 

SUM 3  

 

A6 
Testing and 
Commissioning 

SUM 1  
 

A7 
Transformer oil(top up) L 630  

 

A8 
Floodlights EA 20  

 

      

 
Sub Total 

 

 
VAT @ 15% 

 

 
Grand Total 

 

Total Price to be carried over to the Form of Offer & Acceptance  
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SECTION 1 

1 Description of the works 

1.1 Executive overview 

The works that the Contractor is to perform involve the supply of all competent labour, site 
supervision, tools, equipment, materials, services and testing necessary for the execution of the 
works, situated between Quail Substation in Ladysmith, whilst ensuring compliance to 
Occupational Health & Safety regulations and adherence to Quality Standards & Specifications.    

1.2 Employer’s objectives  

This project specification covers Transnet’s requirements for the supply, installation, testing and 
commissioning of vandalized/stolen equipment at Quail traction substation, under the control of 
Depot Engineer, Ladysmith. 

1.3 Description of the works 

The contractor is required to supply, install and commissioning vandalized/stolen equipment at 

Quail traction substation, under the control of Depot Engineer, Ladysmith. 

2 Specifications 

 Supply and install Positive cables and battery supply cables 

 Reinstate Outdoor earthing with yard stones in line with BBB 3059 ver 2. 

 Control cable, gauge, and pipes for SF6 gas, including SF6 gas. 

 Repair burnt AC/DC control Panels, RUA RUB control panels & replace all main 
Transformer control cables. Including FP04 for main & auxiliary on both units. 

 Supply Transformer oil & Floodlights with daylight switch. 

 The successful tenderer shall supply, install and comply with the following: 

 Outdoor yard earthing which includes earth spikes, trench earths, earth connections to 
the support steel structures and fence posts. The material used shall comply with 
Transnet Freight Rail's specification BBB 3059 and drawing BBB3620. 

 A rail-earth switch mounted on the gate that provides access to the outdoor yard and 
where applicable to the 3kV DC overhead feeder security area and provides all 
connections thereto. 

 Install two 50mm² galvanised steel earth conductors, one each between the outside 
portal structure flying busbar support and the roof of the substation building BBB5452 
Version 7 

 The earth conductor shall be suitably terminated and connected to the portal/flying 
busbar structures. A suitable bracket shall be supplied and mounted on the substation 
building. 

 The earth conductors shall directly be terminated on the bracket and connected to the 
main earth electrode/mat. 

 
 
 
 
 
 
 



 

 

TRENCHING FOR OUTDOOR YARD EARTHING CONDUCTORS AND CONTROL CABLES 

 

 Before any trenching commences the contractor shall consult with Transnet Freight Rail 
staff for approval of the routing of the trenches in the outdoor yard. 

 The contractor shall remove the necessary crusher stone in the outdoor yard before any 
excavation commences.  

 The contractor shall supply and lay new crusher stones 

 Trenching includes all trenches required for the installation of the earthing system. 

 The depth of trenches shall not be less than 700 millimetres. With the installation of new 
earthing conductors, care must be taken not to damage existing cables in the high 
voltage outdoor yard during trenching operations. 

 The Contractor and Transnet Freight Rail staff shall inspect the trenches before and 
during the installation of the earthing system and control cables. 

 Before the trenches are closed, a representative from Transnet Freight Rail shall inspect 
the earthing system and other cabling for damage.  

 

CRUSHER STONE AND WEED KILLER 

 After completion of the laying of all cables and earthing conductors, a suitable weed killer 
approved by the Technical Officer shall be applied in HV outdoor yard. 

 Great care shall be exercised to avoid contaminating private property and water supplies. 

 After treatment with the weed killer, a 100mm layer of 25mm crusher stone shall be laid 
over the whole area of the Transnet Freight Rail high voltage outdoor yard (within the 
apron). 

 Repair and Install Primary Circuit Breaker Control Panel 

 Separate AC primary gas circuit breaker (GCB) control and AC/DC distribution panels, 
complete in accordance with Transnet Freight Rail specification BBB2721 and 
installation specification BBB5452 clause 22, shall be supplied and installed at all 
identified sites. 

 Indications for ‘SF6 low gas’ lockout and ‘Spring- Charged and Discharged’ shall also be 
in the primary circuit breaker (GCB) control panel. 

 The Contractor shall provide a connection strip in the primary circuit breaker (GCB) 
control panel for remote Telecontrol operations.    

 The auxiliary transformer short-out links shall be mounted inside the AC/DC distribution 
panel, where necessary. The Contractor shall remove all the old short-out links in 
substations where new control panel are to be installed.  

 Treat oil spillage in HT yard. 

 Supply and install underground Positive cables. 

 Testing and commissioning of complete Electrical installation (including compliance 
certificates). 

 
 

INSTALLATION 

 The contractor shall be responsible for the transport to site, off-loading, storage and security 
of all material required for the execution of the works. 

 The contractor shall be responsible for all necessary connections (as decided by the Transnet 
manager or Technical officer). 

 
 
 



 

 

 

SITE TESTS 

 The equipment shall be inspected, tested and approved by Transnet Quality assurance 
at the Contractor’s workshop prior to it delivery on site. Only once the approval has been 
granted in writing the equipment can be taken to site for installation. The approval must 
also recorded on the site instruction book and countersigned by both parties. 

 The Contactor shall be responsible for carrying out of on-site tests and commissioning 
of all equipment supplied and installed. 

 Functional on-site test must be conducted on all items of equipment and circuitry to prove 
proper functioning and installation thereof. 

 

TESTING AND COMMISSIONING 

 Commissioning will only take place after installation of the new equipment. The 
contractor must prove satisfactory operation of the equipment under live condition. 

 On completion of commissioning, the contractor will hand the equipment over to the 
Manager or Technical officer in terms of the relevant instruction. 

 

CONTRACTUAL OBLIGATIONS 

 The contractor shall not make use of any subcontractor to perform the works or parts 
thereof without prior permission from the Technical officer. 

 The contractor shall ensure that a safety representative is on site at all times. All safety 
measures prescribed by Transnet – Electrical safety Instruction and the “Occupational 
Health and Safety Act 1993 (Act 85 of 1993)” associated with working on a project of this 
mature shall be adhered to. 

 The contractor shall supply an A4 size site instruction book (With triplicate carbon pages). 
This book shall be used to record any unusual events during the period of the work. Any 
delays to the work shall be also recorded such delays caused by poor weather conditions, 
delays caused by permits being cancelled etc. The Technical Officer must countersign 
such delays. Other delays such as non-availability of the equipment from 3rd party 
suppliers must be communicated to the Technical Officer in writing. 

 The contractor shall supply an A4 size site instruction book (With triplicate carbon pages). 
This book shall be used to record any instructions to the contractor regarding problems 
encountered on site – for example the quality of work or the placement of equipment. 
This book shall be filled in by the Technical officer and must be counter signed by the 
contractor.  

 Both books mentioned above shall be the property of Transnet and shall be handed over 
to the Technical Officer on the day of energizing or handing over.  

 

GUARANTEE AND DEFECTS 

 The Contractor shall guarantee the satisfactory operation of the complete installation 
supplied and erected by him/her and accept liability for maker’s defects that may appear 
in design, materials and workmanship. 

 The guarantee period shall expire after.  

 A period of 12 months commencing on the date of completion of the contract or the is 
handed over to Transnet whichever is the earliest. 

   

SAFETY 
 

 Contractor will take every precaution not to cause damage to property or injury to any person 
because of execution of the works. 

 Contractor must comply with the provisions of the Occupational Health and Safety Act, 1993 (Act 
no. 85 of 1993) and all regulations promulgated in terms thereof. 



 

 

 Contractor must indemnify TFR against all claims for death of or injury to any person whatsoever 
or damage to any property whatsoever which may arise out of or in consequence of any act of 
negligence on the part of the Contractor or his employees in the course of execution of the works 
and against all claims, demands, proceedings, damages, costs charges and expenses in respect 
thereof. 

 Contractor must comply with the provision of the Workmen's Compensation Act 1941 (Act no. 30 
1941) or any subsequent Act or amendment thereto and shall provide documentary evidence to this 
effect. 

 Contractor must provide for the safety of his own staff during occupations as well as outside of 
occupation times and shall ensure his staff's compliance with Transnet freight rail’s safety 
regulations for track work 

 Contractor is to confirm each day in the site diary / Instruction book that he has had a safety talk 
with all his workers and that they have been instructed to stand clear of the track / adjacent tracks 
when trains are passing. 

 The contractor must have the associated competencies and legal requirements to carry out such 
work as per safety and environmental requirements.  

 Contractor to manage liaison and communications with others.  
 

WORK REQUIREMENTS AND STANDARDS OF WORKMANSHIP 
 

 This project is estimated to take at least one 2 Months. 

 Transnet Freight Rail reserves the right to cancel the contract if the standard of workmanship and 
accuracy as specified in the Technical Specifications of this document are not achieved.  Such 
termination can be done by the sole discretion of the Project Manager in communication with the 
Executive Manager and Depot Engineer and will be done in writing. 

 No major activity is to commence without a supervision from a representative of Transnet Freight 
Rail.  

 The contractor shall be liable to correct any undesirable results due to poor workmanship and 
shall carry all identified snags and conduct remedial works to address any undesirable results. 

 
 

HOUSE KEEPING 
 

 The contractor to leave the worksite in an acceptable manner and to not affect or impose 
negatively on the environment and surrounding area. 

 
   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

3 Construction 

3.1 Temporary works, Site services, construction constraints & requirements 

3.1.1 The Contractor complies with the following requirements of the Employer: 

 The Contractor is specifically excluded from entering the Employer’s operational area which is 
adjacent to the site and work area. The Contractor plans and organiser his/her work in such a 
manner so as to cause least possible disruptions to the Employer’s operations. 

 The Contractor ensures, adequate protection for his/her staff members and construction 
equipment. The Contractor will also be responsible for safe movement of motorists, pedestrian and 
general public in the vicinity of the works area. 

 The Contractor shall conduct all works within his/her work area and ensure that no personnel 
access the rail reserve situated above the work area. 

3.1.2 People restrictions on Site; hours of work, conduct and records: 

 Site working hours will be the standard Transnet Freight Rail working day, which is from 07h30 to 
16h00 on weekdays. No work will be permitted on weekends or public holidays unless a written 
request is submitted, a week prior to working, to the Project Manager for he’s acceptance.   

3.1.3 The Contractor complies with the following hours of work for his people (including 
Subcontractors) employed on the Site: 

 07h30 to 16h00 on weekdays. No work on weekends and public holidays unless granted 
permission by the Project Manager. 

3.1.4 The Contractor keeps daily records of his people engaged on the Site and Working Areas 
(including Subcontractors) with access to such daily records available for inspection by the 
Project Manager at all reasonable times. 

3.1.5 The Contractor has no title to materials arising from excavations and demolition in the 
performance of the works with the exception of: 

3.1.6 The Contractor performs the works and co-operates with: 

 The Employer to ensure that daily operations and activities are not affected whilst construction 

work activities continue. 

 A community liaison officer employed by the Employer, with all community related matters and 

concern raised. 

 Sourcing local labour via the community liaison officer and Local Ward Councillors in performing 

the works, if required. 

3.1.7 Publicity and progress photographs  

 Only in the interest of project progress submissions, photographs depicting work may be taken, 
upon request by the Project Manager.  

3.1.8 The Contractor provides progress photographs at the discretion of the Project Manager in jpeg 
format at a location the Project Manager has communicated to the Contractor. 

3.1.9 The Contractor does not advertise the contract or the project to any third party, nor communicate 
directly with the media (in any jurisdiction) whatsoever without the express written notification and 
consent of the Project Manager.  

3.1.10  Contractor’s Equipment 

 All earthmoving plant and equipment is to be stored at a designated area. Plant and equipment will 
only be removed from the designated store / lay down area. This plant and equipment should be 
returned to the store / lay down area before the end of the shift (i.e. no plant and equipment to be 
left on site). 

 Registers of plant and equipment to be generated which will be monitored and maintained by the 
Contractor but must be available upon request from the Employer. Plant and equipment to be 
stored as per specifications. 



 

 

3.1.11  The Contractor keeps daily records of his Equipment used on Site and the Working Areas 
(distinguishing between owned and hired Equipment) with access to such daily records available 
for inspection by the Project Manager at all reasonable times. 

3.1.12  Site services and facilities: 

 The Employer will identify a lay down area, for the purpose of a site camp, stacking area and other 

areas if required. This shall be purely land, i.e. no supply of electricity, water, networking, ablutions, 

offices, store containers or bunded areas. The Contractor shall provide everything necessary for 

providing for the works.  

3.1.13  The Employer provides the following facilities for the Contractor: 

  An un-serviced lay down area / site camp. 

3.1.14  Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste 
disposal, telecommunications etc.) for the Contractor’s use within the Working Areas and the 
Contractor adapts such facilities for use, then the Contractor makes good and provides full 
reinstatement to the land (including all apparatus of the Employer and Others in, on or under the 
land) and surrounding areas to its original standard upon dismantling of such facilities and hand-
back to the Employer. 

3.1.15  Excavations and associated water control 

 The Contractor is to ensure that all excavations are adequately braced / shored, if necessary, as 
to prevent potential risk of harm / danger to his / her employees, motorist, pedestrian and the 
general public. 

3.1.16  Where the Contractor encounters existing underground services, the Contractor undertakes the 
following: 

 The Contractor must cease all works immediately and notify the Employer’s construction 
supervisor. 

3.1.17  The Contractor complies with the following: 

 Noise levels are to be kept to a minimum standard, as the works to be undertaken is within a 

residential area. Residual rain water seepage, shall be managed by the Contractor, as to prevent 

flooding of excavations and subsequent damage to the existing concrete wall and roadway. OSH 

Act together with Transnet Policy and Procedures. 

3.1.18  Giving notice of work to be covered up the Contractor shall notify the Construction Manager or 
Supervisor, in writing, 24 hours prior to covering up. 

 The Contractor notifies the Supervisor 24 hours prior upon witnessing field density tests to be 
conducted. A SANAS approved laboratory to conduct all testing on layer works and premix works.  

3.1.19  The Contractor complies with the following constraints in the execution of the works: 

 The Contractor may have to interface their works with other contractors on site performing other 
aspects / disciplines of work required for the Employer. 

3.1.20  The Contractor is permitted to carry out the following works after Completion: 

 De-establish site 

 Remove and re-instate all lay down areas and site camp 

 Housekeeping 

 Hand over all pertinent documents (material test reports, etc)  

3.1.21  Materials facilities and samples for tests and inspections  

 The Contractor to provide all test results from a SANAS approved laboratory for all commercial 
sourced Concrete. Test samples to be carried out on site and sent to a SANAS approved laboratory 
to cross reference quality and conformance checks. 

 



 

 

3.1.22  Commissioning 

 Upon completion, meeting required specifications and standards, the area of work shall be opened 

for general use. 

 

4 Management and start up 

4.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 

Title and 
purpose 

Approximate time 
& interval 

Location Attendance by: 

Risk register and 
compensation 
events 

Weekly, on 
Mondays at 10H00  

Quail Substation in 
Ladysmith  

Construction Supervisor 

Safety Officer  

Construction Manager 

Contractors Team  

Overall contract 
progress and 
feedback 

Monthly on the 10th 
at 10H00  

Quail Substation in 
Ladysmith 

Construction Supervisor 

Safety Officer  

Construction Manager 

Contractors Team  

 

 

 The Contractor shall attend all site meetings convened by the Project Manager. The purpose of 
such meetings shall be to discuss progress, delays, materials, conditions, specifications, etc. The 
meeting will be held under the chairmanship of the Project Manager or his/her representative. 

 Preferable days will be discussed and agreed with Contractor for the meetings.  The following 
people shall attend such a meeting: Project Manager, Technical Officer, and the Contractor’s 
Project Manager or/ and his Site Agent, other department’s representatives and any other person 
who shall be deemed necessary to attend such a meeting. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

4.2 The Contractor’s Invoices 

4.2.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment 
date, the Contractor complies with the Employer’s procedure for invoice submission. 

The units of measurement will be as indicated in the Schedule of quantities against each activity. 
Payments will be calculated according to the actual items completed as per items in the Schedule 
of Quantities. The claim for payment to the Contractor will be set out on a typed form similar to 
the Schedule of Quantities. Payments to the Contractor shall be made on a monthly basis for 
work prior to the shut and the final payment on completion of the project. 

4.2.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the 
Contractor as stated in the payment certificate. 

4.2.3 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  

Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number CRAC-LSE-41009 

The invoice contains the supporting detail  

4.2.4 The invoice is presented by hand delivery. 

Invoices submitted by hand are presented to: 

  

100 Eel Road, Bayhead 
 

For the attention of Project Manager at 100 Eel Road – Bayhead, Durban 

The invoice is presented as an original. 

   

5. Contractor’s  Liability 

  
5.1 The Contractor warrants that it will be liable to Transnet for any loss or damage caused by strikes, 

riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees, which 

loss will include any indirect or consequential damages; 

5.2 The Contractor warrants that no negotiations or feedback meetings by the Contractor’s 
employees shall take place on Transnet premises, whether owned or rented by Transnet.   
 

5..3 The Contractor shall give notice to Transnet of any industrial action by the Contractor’s 

employees immediately upon becoming aware of any actual or contemplated action that is or 

may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet 

of all matters associated with such action that may potentially affect Transnet. 

 

5.4 The Contractor is responsible for educating its employees on relevant provisions of the Labour 
Relations Act which deal with industrial action processes, and the risks of non-compliance.   

 

5.5 The Contractor is required to develop a Contingency Strike Handling Plan, which plan the 

Contractor is obliged to update on a three monthly basis.  The Contractor must provide Transnet 

with this plan and all updates to the Plan.  The Contractor is responsible to communicate with its 

employees on site details of the plan. 



 

 

 

6. Industrial action by Contractor’s employees  
 

6.1 In the event of any industrial action by the Contractor’s employees, the Contractor is required to 

provide competent contingency resources permitted in law to carry out any of the duties that are 

or could potentially be interrupted by industrial action in delivering the Service.  

 

6.2 The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 

providing additional security to deal with any industrial action by the Contractor’s employees.   

 

6.3 In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 

 

6.3.1 To prepare and deliver to Transnet, within two (2) hours of the commencement of 

industrial action an Industrial Action Report.  If the industrial action persists the Contractor 

is required to deliver the report at 8h30 each day.   

6.3.2 The Industrial Action Report must provide at least the following information:   

6.3.2.1 Industrial incident report, 

6.3.2.2 Attendance register, 

6.3.2.3 Productivity / progress to schedule reports, 

6.3.2.4 Operational contingency plan, 

6.3.2.5 Site security report, 

6.3.2.6 Industrial action intelligence gathered. 

 

6.3.3 The final Industrial Action Report is to be delivered 24 hours after finalisation of the industrial 

action.   

 

6.3.4 The management of the Contractor is required to hold a daily industrial action teleconference 

with personnel identified by Transnet to discuss the industrial action, settlement of the 

industrial action, security issues and the impact on delivery under the contract.   

 

6.4 The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 

 

6.5 Access to Transnet premises by the Contractor and its employees is only provided for purposes 

of the Contractor delivering its services to Transnet.  Should the Contractor and its employees 

not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 

access onto its premises and unless otherwise authorized; such person will deemed to be 

trespassing.  



Transnet Freight Rail   
Contract Number:  CRAC-LSE-41009 
Description of the Works: The supply, Installation, Testing and Commissioning of damaged equipment at  
Quail substation 
_____________________________________________________________________________________________________ 
 

 
Contract PAGE 2 Part C4 
CPM 2020 Rev01  C4. Site Information 
 

PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 
 describes the Site and its surroundings and 
 is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

 

 

1. Description of the Site and its surroundings 

1.1. General description 

Quail substation is a two unit 3kV DC traction substation located at howick near the R103 Midmar 
offramp at the Midlands Business estate. The site is located near railway line and RDP houses, 
diagram BBB5360 shows the location of the substation. 
 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

Quail substation has one build that houses all electrical equipment i.e 3kV rectifiers, reactor coils 
positive isolators, panels, track breakers and wave filter equipment. The HT yard has the main 
transformer, Auxiliary transformer, CTs , 88kV AC disconnects, VT, Regen equipment, Primary 
circuit breaker, 3kV DC track switches and over grown vegetation . 
 

 
 

1.3. Subsoil information 

- 

 
 

1.4. Hidden services  

Only Transnet underground 3KV power cables. 

 

1.5. Other reports and publicly available information 

- 
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1. Introduction 
 
1.1 This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR) 

minimum requirements to be met by contractors when performing work for or on behalf 
of TFR. They set out the requirements to be followed by the Principal Contractor and 
other contractors so that the health and safety of all person’s potentially at risk may 
receive the same priority as other facets of the project. 

 

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these 
requirements, risk assessment as well as all the relevant applicable legislation. The 
contractor shall remain accountable for the quality and execution of his health and safety 
programme for his employees and sub-contractor employees. This specification in no way 
releases the contractors from compliance with the relevant legislation. 

 
2 Purpose 

 
2.1 The purpose of this specification is to ensure that the Principal Contractor provides and 

maintains, as far as reasonably practicable a safe working environment for all employees 
and the public whilst performing work for or on behalf of TFR.  
 

2.2 This specification form an integral part of the contract, and the Principal Contractor shall 
forward this specification to all subcontractors at the bidding stage so that they can in 
turn prepare health and safety plans relating to their operations 
 

3 Scope and Application 
 

3.1 This specification is applicable to all contractors, suppliers and all activities and processes 
carried out for or on behalf of Transnet Freight Rail. The Specification defines the 
strategies to manage Health and Safety and is a compliance document drawn up in terms 
of the Occupational Health and Safety Act 85 of 1993 and Construction Regulations, 
February 2014. 
 

3.2 This specification shall also apply to any subcontractors as employers in their own right. 
The Principal Contractor shall furnish the TFR Contract Representative/Technical Officer 
with full particulars of such subcontractors and shall ensure that they comply with the 
OHS Act and Regulations and Transnet's safety requirements and procedures. 
 

3.3 Every effort has been made to ensure that this specification document is accurate and 
adequate in all respects. Should it however, contain any errors or omissions they may not 
be considered as grounds for claims under the contract for additional reimbursement or 
extension of time, or relieve the Principal Contractor from his responsibilities and 
accountability in respect of the project to which this specification document pertains.  Any 
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to 
the attention of the TFR Contract Representative/Technical Officer or Client Agent. 
 

4 General 
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4.1 The Principal Contractor and Transnet Freight Rail are individual employers, each in its 
own right, with their respective duties and obligations set out in the Occupational Health 
and Safety Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable 
Regulations. 
 

4.2 The Principal Contractor accepts, in terms of the General Conditions of Contract and in 
terms of the OHS Act, his obligations as an employer in respect of all persons in his 
employ, other persons on the premises or the Site or place of work or on the work to be 
executed by him, and under his control. The Principal Contractor shall, before 
commencement with the execution of the contract work, comply with the provisions set 
out in the OHS Act, and shall implement and maintain a SHE Plan approved by Transnet 
Freight Rail, on the Site and place of work for the duration of the contract . 

 
4.3 The Principal Contractor accepts his obligation with complying to the OHS Act and 

applicable Regulations notwithstanding the omission of some of the provisions of the OHS 
Act and the Regulations from this document. 

 
4.4 Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of 

its own employees working on or associated with the site or place of work, and the 
Principal Contractor and TFR Contract Representative/Technical Officer or his deputy shall 
at all times, co-operate in respect of the health and safety management of the site, and 
shall agree on the practical arrangements and procedures to be implemented and 
maintained during execution of the works 

 
4.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence. 
 
5. Section 37(2) Agreements  
 
5.1  Transnet Freight Rail and the Principal Contractor shall enter into an agreement in terms 

of section 37(2) of the Occupational Health and Safety Act to the arrangements and 
procedures between them to ensure compliance by the Principal Contractor with the 
provisions of the OHS Act. 

 
5.2  The agreement shall be completed and signed by the Principal Contractor mandated 

representative as soon as possible and returned to the relevant TFR Project Manager / 
TFR Contract Representative for his/her signature on behalf of TFR.  

 
5.3  The Principal Contractor shall enter into a Section 37(2) Agreement with their respective 

sub-contractors. Signed copy of such agreement must be kept on the Contractor’s SHE 
file. 

 
6. Definitions 
 
6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act 85 

of 1993 and Construction Regulations, 2014 shall apply, unless the context otherwise 
indicates: - 

 
6.2 "construction Work", which, in terms of the Construction Regulations, 2014 means any 

work in connection with: - 
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a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or 

addition to a building or any similar structure; or 
 

b) the, construction, erection maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system or the moving of earth, 
clearing of land, the making of an excavation, piling or any similar civil engineering 
structure; or any similar type of work. 

 
6.3 "competent person “means a person who—   
 

a) has in respect of the work or task to be performed the required knowledge, training and 
experience and, where applicable, qualifications, specific to that work or task: Provided 
that where appropriate qualifications and training are registered in terms of the provisions 
of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those 
qualifications and that training must be regarded as the required qualifications and 
training; and  
 

b) is familiar with the Act and with the applicable regulations made under the Act; 
 
6.4 "contractor" means an employer who performs construction work, and includes a 

principal contractor (principal contractor and subcontractor); 
 
6.5  "fall protection plan “means a documented plan, which includes and provides for- 

a) all risks relating to working from a fall risk position, considering the nature of work 
undertaken; 
 
b) the procedures and methods to be applied in order to eliminate the risk of falling; and 
 
c) a rescue plan and procedures 

  
6.6 “Safety, Health and Environmental (SHE) File” means a file or other record in 

permanent form, containing the information required to be kept on site in accordance 
with the OHS Act and applicable Regulations; 

 
6.7 "health and safety (SHE) plan" means a site, activity or project specific documented 

plan in accordance with the client’s health and safety specification; 
 
6.8 “risk assessment” means a programme to determine any risk associated with any 

hazard at a work site, in order to identify the steps needed to be taken to remove, reduce 
or control such hazard; 

 
6.9 "principal contractor" means an employer appointed by the client to perform 

construction work 
 
6.10 "TFR" means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No. 

1990/000900/06), a public company incorporated in accordance with the company laws of 
the Republic of South Africa 
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6.11 ”TFR Contract Representative” TFR employee appointed to liaise with the contractor 
to ensure that the specifications of the contract are met (with special emphasis on safety, 
technical specifications, inspection of quality and quantity of work). It includes a Technical 
Officer, Security Depot Manager, Senior Protection Officer, Leading Protection Officer, 
Maintenance Supervisor’s etc. 

 
7. Notification of Construction Work 
 
7.1 The Contractor who intends to carry out any construction work other than work where a 

Construction Work Permit is required, must at least 7 days  before carrying out such 
work, notify the Provincial Director of the Department of Labour in writing if the 
construction work:- 

 
(a) includes excavation work 
 
(b) includes working at a height where there is a risk of a person falling;  
 
(c) includes the demolition of a structure; or 
 
(d) includes the use of explosives  to perform construction work, 
 
7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the 

Construction Regulations, 2014.  The Contractor shall ensure that a copy of the 
completed notification form is kept on site for inspection by an inspector, TFR Contract 
Representative/Technical Officer or employee. 

 
8. Letter of Good standing 
 
8.1 The Principal Contractor shall submit proof of registration and Letter of Good Standing 

with the compensation fund or with a licensed compensation insurer as contemplated in 
the Compensation for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his 
company and each of his sub-contractors’. 

 
8.2 No contractor may do any work for TFR without a valid letter of good standing. The 

Principal Contractor must ensure that the Letter of Good Standing remains valid for the 
duration of the contract period.  

 
8.3 The letter of good standing must reflect the name of the Contractor and/or Sub-

contractor, registration number and, expiry date. 
 
9. Management and Supervision 
 
9.1 The Principal Contractor and all subcontractors shall submit a SHE organogram outlining 

the site SHE management structure including the relevant appointments/competent 
persons or the intended appointments where such appointments have not been made.   

 
9.2 The Principal Contractor shall, in accordance with the OHS Act and applicable Regulations, 

make all the necessary appointments of competent persons in writing. Copies should also 
be retained on the SHE file. 
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9.3 In case of construction work, additional appointments must be made in terms of the 
Construction Regulations: 

 
9.3.1  Construction Manager appointed fulltime on a single site with the duty of managing all 

the construction work including the duty of ensuring occupational health and safety 
compliance. The appointed construction manager may not manage any construction work 
on or in any construction site other than the site in respect of which he or she has been 
appointed. 

 
9.3.2 A Principal Contractor must upon having considered the size of the project, in writing 

appoint one or more Assistant Construction Managers for different sections thereof: 
Provided that the designation of any such person does not relieve the construction 
manager of any personal accountability for failing in his or her management duties in 
terms of this regulation. 

 
9.3.3 A Construction Manager must in writing appoint Construction Supervisors responsible 

for construction activities and ensuring occupational health and safety compliance on the 
construction site. 

 
9.3.4 No Construction Supervisor appointed may supervise any construction work on or in any 

construction site other than the site in respect of which he or she has been appointed: 
Provided that if a sufficient number of competent employees have been appropriately 
designated under on all the relevant construction sites, the appointed construction 
supervisor may supervise more than one site.  

 
9.3.5 A Contractor must, upon having considered the size of the project, in writing appoint one 

or more competent employees for different sections thereof to assist the construction 
supervisor, and every such employee has, to the extent clearly defined by the contractor 
in the letter of appointment, the same duties as the construction supervisor: Provided that 
the designation of any such employee does not relieve the construction supervisor of any 
personal accountability for failing in his or her supervisory duties in terms of this 
regulation. 

 
9.3.6   A Contractor shall in writing appoint a full-time or part-time Construction Health and 

Safety Officer in writing to assist in the control of all health and safety related aspects 
on the site. (The Construction Health and Safety Officer must be registered with the 
SACPCMP as from 07 August 2015). 

 
9.3.7 The Construction Safety Officer shall have sound knowledge of the Occupational Health 

and Safety Act and its regulations, National Environmental Management Act, and 
associate environmental requirements such as Waste and Water Acts and sound 
knowledge of Hazard Identification and Risk Management processes 

 
9.4 Subcontractors shall also make the above written appointments and the Principal 

Contractor shall deliver copies thereof to the TFR Contract Representative/Technical 
Officer. 

 
10. SHE Committee Meetings and SHE Representatives 
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10.1 The Principal Contractor and subcontractors shall appoint SHE Representative/s in writing 
after consultation with employees and ensure that they are trained in performing their 
duties.  

 
10.2 SHE Representatives duties shall include inspections of the workplace, taking part in 

incident investigations, risk assessments, attending SHE Committee meetings etc. Records 
of monthly inspections of SHE Representatives must be kept on the SHE file. 

 
10.3 The number of SHE Representatives appointed shall be in accordance with the 

requirements of the Occupational health and Safety Act 85 of 1993. 
 
10.4 The Principal Contractor must ensure that a project/site SHE Committee meeting is held 

monthly and minutes of such meeting shall be recorded and records kept on the SHE file. 
The Principal Contractor representative and appointed SHE representatives shall attend 
the monthly SHE Committee meeting. 

 
10.5 The TFR Contract Representative/Technical Officer or his deputy shall be allowed to 

attend meetings of the Contractor's health and safety committee as an observer. 
 
10.6 Subcontractors appointed by the Principal Contractor shall have their own internal 

monthly SHE Committee meeting. 
 
11. SHE Audits and Contractor Monthly Reports 
 
11.1 The TFR Contract Representative/Technical Officer or his deputy shall ensure that the 

Principal Contractor’s SHE Plan is audited at intervals mutually agreed to between them, 
but at least once every month to ensure that the SHE Plan is implemented and 
maintained on site. 

 
11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the 

work sites, the Principal Contractor site offices and tool-sheds to inspect the Principal 
Contractor’s and its subcontractor’s tools, equipment, registers and workplace. 

 
11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal 

requirements, this specification or the principal contractor’s SHE Plan be identified, such 
non-compliances or contraventions shall be rectified by the contractor at its cost 
immediately or within a period specified by the TFR Contract Representative/Technical 
Officer, his deputy, or TFR Safety Officers / Specialists. 

 
11.4 Should the Principal Contractor refuse or fail to rectify such non-compliances or 

contraventions, TFR may take remedial action at the Principal Contractor’s cost as it may 
deem necessary to ensure safety at the TFR sites at all times. 

 
11.5  TFR reserves the right to conduct safety audits without prior warning. 
 
11.6 The Principal Contractor on all contracts of more than 1 month shall provide a monthly 

safety performance report as required by TFR. 
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11.7 The Monthly safety performance report shall be compiled in terms of Annexure 2 or in any 
format that the Principal Contractor has as long as it includes all items listed in Annexure 
2. 

 
 
12. Training, Competence and Awareness 
 
12.1 Induction Training 
 
12.1.1 The Principal Contractor shall ensure that all his employees and subcontractors employees 

undergo a TFR SHE Induction with regard to the general hazards prevalent on the site, 
rules and regulations, and other related aspects before commencing work. It is the 
responsibility of the contractor to inform TFR whenever new employees are appointed 
after the initial induction was conducted. 

 
12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Principal Contractor to 

develop and implement a site specific SHE Induction programme, a job specific induction 
programme and a general employee SHE awareness programme, to develop awareness 
amongst employees on the generic SHE issues associated with the scope of work and the 
specific environmental issues in question. 

 
12.1.3 The Principal Contractor shall ensure that all visitors and suppliers to the site undergo and 

comply with Principal Contractors’ site-specific safety induction requirement prior to being 
allowed access to site. All visitors and suppliers shall sign the attendance register.  

 
12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst on 

site and shall remain in the care of the host who understand the scope of work and 
associated risks. 

 
12.1.5 The Principal Contractor shall maintain comprehensive attendance records of SHE 

induction training on the SHE file. 
 
12.2 Competency / Training 
 
12.2.1 The Principal Contractor must ensure that all his employees are adequately trained to 

perform the tasks allocated to them and that there is the requisite amount of supervision 
at all times to maintain safe work practices and standards. 

 
12.2.2 The Principal Contractor shall identify training requirements of employees whose work 

may have a significant impact on their health and safety or that might create a significant 
impact upon the environment and ensure that these employees will receive appropriate 
training. A Training matrix shall be used as a mechanism to manage and control the 
training of employees. 

 
12.2.3 The Principal Contractor shall identify all training needs and incorporate the site specific 

training into the SHE plan. 
 
12.2.4 Each Contractor shall be required to ensure that before an employee commences work on 

the project that the supervisor in control with responsibility for the employee has 
informed the employee of his scope of authority and any hazards associated with the 
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work performed. This will include man-job specifications, the discussion of any standard 
task procedures or hazardous operational procedures to be performed by the employee 

 
12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is 

conversant with all hazards associated with any work to be performed by conducting task 
observations. 

 
12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are 

provided in the SHE File. 
 
12.3 Awareness Training 
 
12.3.1 Awareness training required shall be identified for all employees on the project using the 

SHE Policy, the SHE Plan, the SHE programmes and procedures. 
 
12.3.2 The Principal Contractor shall have a daily safety talk. This talk shall include subcontractor 

employees.  
 
12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at hand, 

incidents, accidents and up-and-coming work will be discussed along with suggestions 
and comments. These meetings can be used as a training meeting with the central idea of 
educating employees. 

 
13. Health and Safety Plan (SHE Plan) 
 
13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and Safety 

Plan setting out the practical arrangements and procedures to be implemented by him to 
ensure compliance by him with the OHS Act and Regulations, this SHE specification and 
particularly in respect of: -   

 
(a) The provision, as far as is reasonably practical, of a working environment that is safe and 

without risk to the health of his employees and subcontractors in terms of section 8 of the 
OHS Act;   

 
(a) the execution of the contract work in such a manner as to ensure in terms of section 9 of 

the OHS Act that persons other than those in the Contractor's employment, who may be 
directly affected by the contract work are not thereby exposed to hazards to their health 
and safety; 

 
(b) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no 

employee or subcontractor of the Contractor does or omits to do any act which would be 
an offence for the Contractor to do or omit to do.   

 
13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect of 

the hazards to health and safety of his employees and other persons under his control 
that are associated with or directly affected by the Contractor's activities in performing 
the contract work and shall establish precautionary measures as are reasonable and 
practical in protecting the safety and health of such employees and persons. 

 
13.3 The SHE Plan shall include full particulars in respect of: -   
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(a)    Safety Management Structure arrangements i.e. Appointments to be done and how;   

 
(b)    SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and           

Corrective Actions 
 

(c) Risk Management i.e. Risk Assessment frequencies, methodology  
 

(d) Education and Training i.e. safety induction, site / job specific training 
arrangements  

 
(e) Emergency Planning 

 
(f) Health and Safety Communication i.e. Toolbox talks, incident recall  

 
(g)    Safe working methods and procedures to be implemented i.e. safe work 

procedures, task observation 
          
(h) Fall Protection Plan i.e. documented plan, training/competency, medical 

surveillance, rescue plan  
          

(i) Personal protective Equipment and Clothing 
 

(j) Project Security i.e. site access control and security 
 

(k) SHE Costs 
 

(l) Occupational Health i.e Medical Surveillance, First Aid, Welfare Facilities, 
Substance Abuse testing, Noise, Vibration, Manual Handling etc 

 
(m) Environmental management 

 
(n) Incident Management i.e. reporting and investigation 

 
(o) Operational Control 

 
(p) Review plan of the SHE Plan 

 
13.5 The Principal Contractor shall submit a final SHE Plan after awarding of the contract which 

shall be subject to the TFR Contract Representative/Technical Officer's approval and he 
may, in consultation with the Contractor, order that additional and/or supplementary 
practical arrangements and procedures be implemented and maintained by the Contractor 
or that different working methods or safety equipment be used or safety clothes be 
issued which, in the TFR Contract Representative/Technical Officer's opinion, are 
necessary to ensure full compliance by the Contractor with his obligations as an employer 
in terms of the OHS Act and Regulations.   

 
13.6 The Principal Contractor shall approve the SHE Plan of the subcontractor and further take 

reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and 
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maintained on the site: Provided that the steps taken, shall include periodic audits at 
intervals mutually agreed to between them, but at least once every month. 

 
13.7 The Principal Contractor shall stop any subcontractor from executing any construction 

work, which is not in accordance with the Principal Contractor’s, and/or subcontractor’s 
SHE Plan for the site or which poses a threat to the health and safety of persons. 

 
13.8 The Contractor shall ensure that a copy of the SHE Plan is available on site for inspection 

by an inspector, TFR Contract Representative/Technical Officer, agent, subcontractor, 
employee, registered employee organisation, health and safety representative or any 
member of the health and safety committee.  

 
14. Hazards Identification and Potential Hazardous Situations 
 
14.1  The Principal Contractor shall ensure a risk assessment is carried out by a competent 

person, appointed in writing, before commencement of any work and reviewed during the 
duration of the contract period.  The Risk Assessments shall form part of the Health and 
Safety Plan to be applied on the site and shall include at least the following: 

 
(a) The identification of the risks and hazards (including ergonomic risks) that persons 

may be exposed to; 
 

(b) The analysis and evaluation of the hazards identified;  
 

(c) A documented plan, including safe work procedures to mitigate, reduce or control 
the; risks identified; and 

 
(d) A monitoring and review plan. 

 
14.2 Risk assessments shall be conducted by a competent person and such person shall use a 

documented method to analyse and evaluate identified risk and hazards. 
 
14.3 The Principal Contractor shall consult with the health and safety committee or, if no 

health and safety committee exists, with a representative group of employees, on the 
development, monitoring and review of the risk assessment 

 
14.4 The risk assessment shall be reviewed when there are changes that affect the design of 

the structure that may affect the health, safety and environment on site or after an 
incident. 

 
14.5 The principal Contractor shall ensure that all employees are to be informed, instructed 

and trained regarding any risks, hazard and related SHE procedures by a competent 
person as outlined in the risk assessment prior to commencement of work and thereafter 
at predetermined intervals as outlined in the monitoring plan.  

 
14.6 The Principal Contractor shall ensure that all subcontractors are informed regarding any 

hazard as stipulated in the risk assessment before any work commences, and thereafter 
at such intervals as may be determined in the risk assessment. 
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14.7 The risk assessment shall be available on site for review. Where a risk assessment is not 
readily available or not communicated to contractor employees, the construction activities 
shall be stopped until such time the contractor complies. 

 
14.8 The Principal Contractor and the TFR Contract Representative/Technical Officer shall 

immediately notify one another of any hazardous or potentially hazardous situations 
which may arise during performance of the contract or any subcontractor and, in 
particular, of such hazards as may be caused by the design, execution and/or location 
and any other aspect pertaining to the contract work. 

 
14.9 The Principal Contractor shall be required to analyse his scope of work and define these 

critical activities. For each activity, a risk assessment shall be required which defines 
systems and safe work procedures that will be used in order to complete the activity 
safely. 

 
14.10 Copies of all safe work procedures and proof that employees have been trained on those 

safe work procedures shall be kept on the SHE file. 
 
14.11 Preliminary risk and hazard identification shall be conducted by the Principal Contractor 

prior to work commencement on site. Should the Client’s Agent, Project Manager, TFR 
Contract Representative/Technical Officer or his duly nominated alternative identify 
hazardous activities performed by the Contractor on the site for which the Contractor has 
not submitted a risk assessment, the Contractor shall be required to do so before 
continuing with work. 

 
15. Safety, Health and Environmental (SHE) File 
 
15.1 The Principal Contractor shall prepare a SHE file and submit to TFR Contract 

Representative for approval prior to commencement of work on site.  The file shall include 
all documentation required as per the OHS Act and applicable regulations. ,  

 
15.2 The approval time of the file is at least 5 working days  
 
15.3 The Principal Contractor shall ensure that a copy of the both his SHE File as well as any 

subcontractor’s SHE File is kept on site and made available to an inspector of the 
Department of Labour, the TFR Contract Representative/Technical Officer, or 
subcontractor upon request. 

 
15.4 The Principal Contractor shall hand over a consolidated SHE file to the TFR Contract 

Representative/Technical Officer upon completion of the Construction Work and shall in 
addition to documentation mentioned in the OHS Act and applicable Regulations include a 
record of all drawings, designs, materials used and other similar information concerning 
the completed structure. 

 
16. Occupational Health 
 
16.1 Medical Surveillance Programme 
 
16.1.1 The Principal Contractor shall ensure that all his and subcontractor employees have a 

valid medical certificate of fitness issued by an Occupational Health Practitioner. 
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16.1.2 Medical certificate of fitness must be available and be kept in the SHE file. 
 
 
16.2 Substance Abuse 
 
16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation 2A 

of the General Safety Regulations of the OHS Act. 
 
16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture, 

transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR 
premises. 

 
16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of its 

employees or threatens its services to our stakeholders. It is on this basis that a 
contractor employee will be considered unfit for work if:   

 
(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have 

alcohol in his/her breathe and/or blood;  
 

(b) Refuses to undergo substance screening and/or testing; 
 

(c) He /she produces a positive confirmatory test for any other substances, measured by   
sample analysis at a registered pathological laboratory and authorised by a medical 
practitioner; and/or  
 

(d) Through observation by security personnel or TFR Contract Representative, it is evident 
that the contractor’s physical, emotional, mental or behavioural state reflects that they 
are intoxicated or under the influence. 
 

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may 
result in the termination of services/contract. 

 
16.2.5 Any contractor employee using medication that has a narcotic effect must declare before 

work to his / her supervisor. 
 
16.3 Occupational Hygiene 
 
16.3.1 The Principal Contractor shall conduct Health Risk Assessments of all the Occupational 

Hygiene / Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold 
stressors, ergonomics, etc.) present in the area where they operate to determine if there 
is any possible worker exposure. Records of all these assessment should be documented 
and kept up to date. 

 
16.3.2 The Principal Contractor shall monitor the extent to which their employees are exposed to 

the occupational hygiene stressors. These assessments shall be conducted by an 
Approved Inspection Authority as listed on the Department of Labour database. The 
findings from these assessments should be kept on the SHE file, communicated to all 
affected parties and be reported to relevant authorities. 

 



Date: 15 July 2015               Revision 02-00          TFR-IMS-JHB-PR0-015.1 (Attachment 7.3) 

E.4E Transnet (15 July 2015) 

Contractor Signature……………………………… . Date………………………………… 

 

Uncontrolled copy when printed. 

©Transnet SOC Ltd 

Page 14 of 37 

 

16 .4 Welfare Facilities 
 
16.4.1 The Principal Contractor must ensure that all workplace facilities meet health, safety and 

welfare needs of all employees, including disabled persons where applicable. 
 
16.4.2 The Principal Contractor must in addition to Facilities Regulations 2004, provide at or 

within reasonable access of every construction site, the following clean, hygienic and 
maintained facilities: 

 
(a) shower facilities, at least one shower facility per 15 persons 
(b) at least one sanitary facility for each sex and for every 30 workers 
(c) changing facilities for each sex; and 
(d) sheltered eating areas 

 
16.4.3 The Principal Contractor must provide reasonable and suitable living accommodation for 

the workers at construction sites who are far removed from their homes and where 
adequate transportation between the site and their homes or other suitable living 
accommodation, is not available. 

 
16.5  First Aid requirements 
 
16.5.1 All Contractors shall ensure that their employees receive prompt first aid treatment in 

case of injury or emergency. The Contractor must have the necessary equipment and/or 
facility on site for treatment of injured persons.  

 
16.5.2  Contractor shall ensure that the first aid box / boxes are available and accessible. More 

first aid boxes shall be provided if the risks, distance between work teams, or the working 
environment requires it. 

 
16.5.3  Taking into account the type of injuries that are likely to occur on site, the nature of 

activities performed and the number of employees on site, the Contractor shall ensure 
that the first aid box contain suitable first aid equipment which includes at least the 
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).  

 
16.5.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed 

and be available on site at all times. The ratio of first aiders to employees shall be 1:50. 
 
16.6 Asbestos Control 
 
16.6.1 The Contractor shall inform the TFR Project Manager or TFR Contract Representative if 

during construction work asbestos or suspected asbestos containing material is found. 
Only Asbestos Approved Contractor can work on asbestos containing material. 

 
16.7  Noise 
 
16.7.1 The Principal Contractor shall ensure that the requirements of the Noise Induced Hearing 

Loss Regulations are complied with.  
 
16.7.2  Principal Contractor shall ensure that machinery and equipment are operated at noise 

levels not exceeding an equivalent level of 85-dB (A) during normal working conditions.  
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16.7.3  Where the noise levels at the Operator position or to employees working in the vicinity 

exceed an equivalent level of 85-dB (A) during normal working conditions, the Principal 
Contractor shall take appropriate measures to reduce such levels to an equivalent level of 
85-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort. 

 
16.7.4 All employees exposed to noise must be trained on the effects of exposure, precautionary 

measures to be taken to prevent exposure and the correct use of PPE. 
 
16.7.5 Noise zones must be demarcated as such. 
 
16.8  Vibration 
 
16.8.1 Principal Contractors must put measures to reduce the risks associated with hand–arm 

vibrations, avoid, whenever possible, the need for vibration equipment.  
 
16.8.2  Principal Contractor shall develop a good maintenance regime for tools and machinery. 

This may involve ensuring that tools are regularly sharpened, worn components are 
replaced or engines are regularly tuned and adjusted.  

 
16.8.3  The Principal Contractor must introduce a work pattern that reduces the time exposure to 

vibrations.  
 
16.8.4  The Principal Contractor shall issue employees with gloves and warm clothing. There is a 

debate as to whether anti-vibration gloves are really effective but it is agreed that warm 
clothing helps with blood circulation which reduces the risk of vibration white finger. Care 
must be taken so that the tool does not cool the hand of the operator. 

 
16.9  Manual Handling 
 
16.9.1  Principal Contractor must reduce risk of injury due to manual handling by using 

mechanical assistance involving the use of mechanical aids to assist the manual handling 
operation. Mechanical aids such as hand-powered hydraulic hoists, specially adapted 
trolleys, hoist for lifting patients and roller conveyors can be used. 

 
16.9.2  Principal Contractor shall ensure all employees involved in manual handling are trained in 

good lifting techniques.  
 
16.10 Dust 
 
16.10.1 The Principal Contractor shall monitor dust caused by their activities, mobile equipment, 

generators and other equipment during construction. Factors such as wind can often 
affect the intensity to which the impact is experienced.  

 
16.10.2 Dust suppression measures must be in place to reduce the dust caused by the activities 

on site.  
 
16.10.3 Appropriate PPE should be provided to exposed employees.  
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16.11 Weather precautions 
 
16.11.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or 

other conditions, the Contractor must institute precautionary measures to protect 
employees on site. 

 
16.11.2 The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of 

employees as a result of exposure to excessive heat on site. Such steps may include 
employees taking regular breaks, consuming enough water, provision of sun brims for 
their hard hats and sun screen to protect them against sun burn. 

 
16.11.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the 

body as a result of exposure to cold temperatures.  
 
17 Incidents/Occurrences 
 
17.1 All incidents referred to in Regulation 9 of General Administration Regulations of the OHS 

Act involving the contractor and his subcontractor on TFR premises, shall be reported to 
the TFR Contract Representative and Department of Labour as prescribed by the OHS 
Act. 

 
17.2 TFR must be forwarded with a copy of a report of any investigation, formal inquiry 

conducted in terms of Section 31 and 32 of the Act into any incident involving the 
contractor, his subcontractor, any person or machinery under his control on TFR 
premises. 

 
17.3 TFR Contract Representative must be informed of the above incidents/occurrences before 

the end of shift when the incident/occurrence occurred. 
 
17.4 The Contractor shall make available its employees to attend as witnesses when required 

so by TFR during an investigation into any incident where TFR believes the said 
contractor employees were witnesses or may assist in the investigation. 

 
17.5 The contractor shall make available to TFR any documents required to assist in their 

investigation. 
 
18.  SHE Cost 
 
18.1 The Principal Contractor shall ensure that it has made adequate provision for the cost of 

health and safety measures in the tender offer. 
 
18.1 The Principal Contractor shall ensure that it’s subcontractors have made adequate 

provision for the cost of health and safety measures in the tender offer. 
 
19. Personal Protective Equipment (PPE)  
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19.1 The contractor shall ensure that all employees are provided with appropriate prescribed 
Personal Protective Equipment (PPE) free of charge (according to General Safety 
Regulations (2), suitable for the type of activities that the employees will perform.  

 
19.2 Such PPE shall be approved by credible institution such as SABS, EN, or AN. 
 
19.3 The contractor shall manage the issuing of PPE and ensure that PPE is used at all times. 

Employees shall be trained in the proper use of PPE. 
 
20. Emergency Evacuation Plan and Procedure 
 
20.1 The Principal Contractor must establish and implement an emergency evacuation plan to 

ensure that in the event of fire, explosion structural collapse etc. all staff is able to 
evacuate the area to a demarcated areas for the purpose.  

 
20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign 

displayed where applicable or use TFR nearest assembly point. 
 
20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and 

contractors shall be given awareness training and participate in regular evacuation drills. 
 
20.4  The Principal Contractor and its employees shall collaborate and adhere to TFR evacuation 

drills and requirements. 
 
21. Access Control and Security 
 
21.1 The Principal Contractor shall, before commencing any work, obtain from the TFR 

Contract Representative/Technical Officer a Site Access Certificate as in Annexure 1 
executed and signed by him, permitting and limiting access to the designated site or place 
of work by the Principal Contractor and any subcontractors under his control. 

 
21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR 

minimum SHE requirements, with the SHE File not approved and without the SHE 
induction been concluded. 

 
21.3 The contractor must assess the security risks and implement appropriate measures. All 

contractors are to strictly adhere to all security requirements on the premises.  
 
21.4 The Principal Contractor in collaboration with the TFR representative will ensure that 

proper access control is in place and functional at all times onto and out of the site. A 
form of access control will be issued to contractor employees who have been inducted 
and submitted copies of ID documents or work permits (where required). 

 
21.5 Access Permits should be carried by a contract employee at all time when on site. Access 

Permits shall be produced at the point of entry / gate.  
 
21.8 Contractors shall ascertain from TFR Contract Representative/Technical Officer the correct 

route along with their employees may proceed when coming on or going off shift and 
direct their employees accordingly. 

 



Date: 15 July 2015               Revision 02-00          TFR-IMS-JHB-PR0-015.1 (Attachment 7.3) 

E.4E Transnet (15 July 2015) 

Contractor Signature……………………………… . Date………………………………… 

 

Uncontrolled copy when printed. 

©Transnet SOC Ltd 

Page 18 of 37 

 

22.  Management of Subcontractors 
 
22.1  The Principal Contractor is directly responsible for the actions of his contractors/sub-

contractors.  
 
22.2  The Principal Contractor will also be responsible for initiating any remedial action 

(recovery plan) that may be necessary to ensure that the contractor complies with all 
requirements.  

 
22.3  The Principal Contractor shall provide any contractor who is making a bid or appointed to 

perform construction work, with the relevant sections of the documented SHE 
specification, who would in turn provide a SHE plan for approval. 

 
22.4 The Principal Contractor shall carry out inspection/audits on the contractor/subcontractor 

to ensure that their SHE plan is being implemented and maintained and submit audit 
report to TFR Representative. 

 
22.5 The Principal Contractor shall stop any contractor/subcontractor from executing 

construction work which poses a threat to the safety and health of persons or the 
environment.  

 
22.6 The Contractor shall ensure that the sub-contractors appointed have the necessary 

competencies and resources to perform the work safely. 
 
22.7  The Principal contractor will be required to submit 37(2) mandatory agreement between 

the Principal Contractor and subcontractor to the TFR Contract Representative 
 
23. Environmental Management 
 
23.1 The Contractor shall identify, document and comply with all pertinent Environmental laws 

and associated Regulations, approvals, licenses and permits which are applicable to the 
Services and activities undertaken. 

 
23.2 Before commencement with any of the services to be rendered to TFR, the Contractor 

shall make available all personnel who will be working on the specified contract to be 
given environmental induction training. All Contractor employees arriving on the site shall 
attend such induction. 

 
23.3 The Contractor shall adhere to all instructions issued by Project Manager or his /her 

delegated person in promotion of environmental management and legal compliance. 
 
23.4 The Contractor shall determine the correct positioning of topsoil stockpiling to avoid 

massive disturbance and prepare the topsoil for reuse during landscaping. 
 
23.5 Concrete shall not be mixed directly on the ground or any other permeable surface. 

Should concrete batching activities occur, these should be located in the designated area 
on site with low environmental sensitivity levels. 

 
23.6 All excess concrete shall be removed from site on completion of plastering or concrete 

pouring and disposed of in an environmentally acceptable manner. 
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23.7 The Contractor shall ensure that his or her employees are aware of the procedures to be 

followed when dealing with spills and leaks, which shall include notifying the relevant 
authorities and TFR as required in terms of National Environmental Management Act 
(NEMA), 1998 and National Water Act (NWA), 1998. The Contractor shall ensure that all 
necessary material and equipment required for use during clean – up/rehabilitation of 
spills and leaks are available on site at all times. Treatment, remediation and/or 
rehabilitation of contaminated areas shall be undertaken to the reasonable satisfaction of 
the TFR Environmental Control Officer or relevant Environmental Specialist. 

 
23.8 Contractor shall be solely responsible for the control of dust generated from his or her 

activities. Excavation, handling and transport of erodable material shall be avoided under 
aggressive wind conditions or when a visible dust plume is present. If dust damping 
measures are deemed inadequate, working must cease until the wind speed drops to an 
acceptable level. 

 
23.9 Construction activities generating output levels of 85 db (A) or more shall be confined to 

the hours 08h00 to 17h00 Mondays to Fridays (close to residential areas). 
 
23.10 No on-site burying or dumping of waste material shall occur. Waste must be collected by 

a licensed waste transporting contractor and disposed of at a licensed disposal site. 
Disposal certificate must be made available to TFR on request. 

 
23.11 Waste bins must be provided in sufficient number and capacity to store solid waste 

produced on a daily basis. These bins must be kept closed and emptied regularly. 
 
23.12 A designated re-fuelling area (s) must be provided. The re-fuelling area must be protected 

from hydrocarbon spillage to the reasonable satisfaction of the TFR Environmental Control 
Officer or Relevant Environmental Specialist. As a minimum requirement, re-fuelling and 
workshop areas shall have a bunded floor surface and storm water collection mechanism. 
Refuelling shall always be accompanied by the use of drip trays. 

 
23.13 The Contractor must notify the Project Manager immediately of any pollution incident. An 

incident record system shall be maintained on site for inspection by TFR and relevant 
authorities. 

 
23.14 All vehicles and equipment’s shall be kept in good working condition. All leaking 

equipment’s shall be repaired immediately or removed from site. All vehicles and 
equipment shall be maintained and not emit excessive noise. 

 
23.15 In case of major hydrocarbon spill or leakage as a result of equipment failure, Project 

Manager must be made aware of such event and the affected area must  be fenced off 
and be cleaned immediately to the reasonable satisfaction of the TFR Environmental 
Control Officer to prevent contamination of soil and both surface and groundwater. 

 
23.16 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or 

emptied and that the contents are removed from site by a licensed service provider. 
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23.17 The use of borrow pits for the construction of access roads must comply with the 
provisions of Minerals and Petroleum Resources Development Act of 2004 as amended 
and should not be located inside the border of any protected area (e.g. Nature Reserve). 

 
23.18 All disturbed areas must be rehabilitated to the reasonable satisfaction of TFR 

Environmental Control Officer or Relevant Environmental Specialist. 
 
23.19 Transportation, handling and storage of all substances classified as hazardous must 

comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant 
Regulations and SANS Codes. 

 
23.20 Archaeological remains, artificial features and structures older than 60 years are protected 

by the Natural Heritage Resources Act, 25 of 1999.  Should any archaeological artefact be 
exposed during construction or any contract work, such work must be stopped 
immediately. The TFR Environmental Control Officer must be called in for inspection and 
to recommend the way-forward. Under no circumstances may any artefacts be destroyed 
or removed from site. 

 
23.21 The extraction of water for construction purposes must at all times comply with licensing 

requirements of Department of Water Affairs, where applicable. Extraction of water from 
a stream or a river requires approval. 

 
23.22 Blasting work that may be required on site shall be carried out entirely within the 

provisions of the Explosives Act, 26 of 1956 and other relevant engineering and safety 
standards. 

 
23.23 Office and camp sites shall be established, as far as is practicable, outside the flood plain, 

above the 1:50 flood level mark within the boundaries of the construction area. 
 
23.24 No camp or office site shall be located closer than 100 metres from a stream, river, 

spring, dam or pan. 
 
23.25 The area chosen for these purposes shall be the minimum reasonably required and which 

will involve the least disturbance to vegetation. 
 
23.26 Camps and site offices shall be fenced (where necessary) in consultation with the 

landowner. 
 
23.27 The Project Manager or TFR Contract Representative may, at his or her discretion stop 

any work, activity or process not in accordance with Environmental laws and associated 
Regulations, approvals, licenses and permits. 

 
23.28 The contractor shall preserve wild life in terms of the NEMA. 
 

24. Operational Safety 
 
24.1 National Railway Safety Regulator Act / Railway Safety 
 
24.1.1 The Principal Contractor shall ensure that its equipment, machinery and employees when 

on TFR premises complies fully with all applicable railway safety requirements and/or 



Date: 15 July 2015               Revision 02-00          TFR-IMS-JHB-PR0-015.1 (Attachment 7.3) 

E.4E Transnet (15 July 2015) 

Contractor Signature……………………………… . Date………………………………… 

 

Uncontrolled copy when printed. 

©Transnet SOC Ltd 

Page 21 of 37 

 

regulations of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes 
of Practice. 

 
24.1.2 The Principal Contractor when engaging subcontractor must review the capability of the 

proposed contractor to comply with specified railway safety requirements and/or 
regulations. 

 
24.1.3 The Principal Contractor and/or his subcontractors must grant TFR access, during the 

term of the contract, to review any railway safety related activities, including the 
coordination of such activities across all parts of the organisation. 

 
24.2 Special Permits 
 
24.2.1 Where special work permits are required before work may be carried out such as for e.g. 

hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to 
the TFR Contract Representative/Technical Officer or the relevant authority for such 
permits to be issued.  The Contractor shall strictly comply with the conditions and 
requirements pertaining to the issue of such work permits. 

 
24.3 Vehicle Safety 
 
With respect to vehicles, construction vehicles and mobile plants the Contractor must ensure 
that: 
 
24.3.1 They are of an acceptable design and construction, are maintained in a good working 

order and are used in accordance with their design and the intention for which they were 
designed 

 
24.3.2 Are operated by a person who-has received appropriate training, is certified competent 

and in possession of proof of competency and is authorised in writing to operate such 
vehicle and mobile plant; 

 
24.3.3 Are operated by a person who has a medical certificate of fitness to operate those vehicle 

and mobile plant, issued by an occupational health practitioner; 
 
24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the 

number of employees to be carried. No employees will be allowed to be transported at 
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further 
that the risk assessment has indicated it to be a low risk.  

 
24.3.5 Construction vehicles are fitted with structures designed to protect the operator from 

falling material or from being crushed should the vehicle or mobile plant overturn; 
 
24.3.6 Construction vehicle must be equipped with an acoustic warning device which can be 

activated by the operator and an automatic acoustic reversing alarm 
 
24.3.7 Construction vehicles must be inspected by the authorised operator or driver on a daily 

basis using a relevant checklist prior to use and that the findings of such inspection are 
recorded in a register kept in the construction vehicle or mobile plant. 
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24.3.8 No person rides or is required or permitted to ride on a construction vehicle or mobile 
plant otherwise than in a safe place provided thereon for that purpose. 

 
24.3.9 All construction vehicles or mobile plant when not in use, have buckets, booms or similar 

appendages, fully lowered or blocked, controls in a neutral position, motors stopped, 
wheels chocked, brakes set and ignition secured. 

 
24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped 

with at least two headlights and two taillights when in operation 
 
24.3.11 Tools, material and equipment are secured and separated by means of a physical barrier 

in order to prevent movement when transported in the same compartment with 
employees. 
 

24.3.12 Where applicable, also in collaboration with the TFR representative and other appropriate 
personnel develop a traffic management plan for the site to ensure the safe movement 
of all construction related mobile plant where applicable 

 
24.3.13 This plan is to be reviewed at the allocated SHE meeting to ensure its applicability where 

applicable. Where applicable the Principal Contractor shall appoint traffic officials to 
manage the manoeuvre of mobile plant and vehicles on the construction site. 

 
24.3.14 Those working or operating on public roads comply with the requirements of the National 

Road Traffic Act, 1996. 
 
24.4 Housekeeping and general safeguarding on construction sites 
 
24.4.1 Principal Contractor must ensure that suitable housekeeping is continuously implemented 

on each construction site 
 
24.4.2 The Principal Contractor must ensure proper storage of materials and equipment and the 

removal of scrap, waste and debris at appropriate intervals. 
 
24.4.3 The Principal Contractor must ensure that materials required for use, are not placed on 

the site so as to obstruct means of access to and egress from workplaces and 
passageways 

 
24.4.4 The Principal Contractor must ensure that materials which are no longer required for use, 

do not accumulate on and are removed from the site at appropriate intervals. 
 
24.5 Hazardous Chemical Substances (HCS) 
 
24.5.1 The Principal Contractor must ensure that all employees exposed to hazardous chemicals 

are trained on the potential source of exposure, potential risk to health caused by 
exposure and measures to be taken by the contractor and employees against any risk of 
exposure. 

 
24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be 

exposed, the contractor shall ensure that monitoring is carried out in terms of regulation 
6 and 7 of the Hazardous Chemical Substances Regulations. 
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24.5.3 Employees exposed to hazardous substances shall be under medical surveillance 
 
24.5.4 Where herbicides are used, the contractor shall comply with all relevant legislative 

requirements pertaining to the use of herbicides and that work is undertaken under the 
supervision of a person with a valid certificate in Pest Control. 

 
24.6 Stacking and Storage 
 
24.6.1 The Principal Contractor shall ensure that a competent person is appointed in writing with 

the duty of supervising all stacking and storage.   
 
24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat and 

under control. 
 
24.7 Fire Precautions 
 
24.7.1 The Principal Contractor must ensure that all appropriate measures are taken to avoid the 

risk of fire 
 
24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases 
 
24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials 
 
24.7.4 In confined spaces and other places in which flammable gases, vapours or dust can cause 

danger only suitably protected electrical installations and equipment, including portable 
lights, are used, there are no flames or similar means of ignition and adequate ventilation 
is provided. 

 
24.7.5 Combustible materials do not accumulate, oily rags, waste and other substances liable to 

ignite are without delay removed to a safe place 
 
24.7.6 Welding, flame cutting and other hot work are done only after appropriate precautions 

have been taken to reduce the risk of fire.  
 
24.7.7 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned and that such 
equipment is maintained in a good working order. 

 
24.7.8 The fire equipment is inspected by a competent person, who has been appointed in 

writing for that purpose, in the manner indicated by the manufacturer thereof 
 
24.7.9 Sufficient number of employees are trained in the use of fire extinguishing equipment 
 
24.7.10 There is an effective evacuation plan providing for all persons to be evacuated speedily  

without panic, accounted for and a siren is installed and sounded in the event of a fire. 
 

24.7.11 Where appropriate, suitable visual signs are provided to clearly indicate the escape 
routes in the case of a fire and the means of escape is kept clear at all times. 
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24.8 Site Establishment and Demarcation of the site 
 
24.8.1 It is important that activities of the contractor(s) are conducted within a limited area to 

facilitate control and to minimize the impact on the existing natural environment and the 
surroundings landowners. 

 
24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict construction 

activities to the site.  
 
24.8.3 The method of demarcation and the location of the demarcated area shall be determined 

by the Contractor and approved by the TFR Contract Representative prior to any work 
being undertaken. The Contractor shall ensure that all his plant, labour and materials 
remain within the boundaries of the site. 

 
24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries of 

the site at his own expense to the satisfaction of the TFR .The contractor is responsible 
for the safeguarding of his/her own equipment and material while on site. 

 
24.9  Fall Protection Plan 
 
24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of this 

Specification, revealing risks relating to working from an elevated position the contractor 
shall cause the designation of a competent person, responsible for the preparation of a 
fall protection plan; 

 
24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of the contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
24.9.3 The fall protection plan shall include:- 
 

(a) a risk assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to work at 
elevated positions; 

 
(d) the training of employees working from elevated positions;  

 
(e) rescue plan; and 
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(f) the procedure addressing the inspection, testing and maintenance of all fall protection 
equipment 

 
24.10  SHE Signage (Symbolic Safety Signs) on plant and in buildings  
 
24.10.1The Principal Contractor’s employees shall comply with all SHE signage posted at various 

locations of TFR sites.  
 
24.10.2The Principal Contractor shall after occupation of the construction site ensure that 

appropriate SHE signs (Symbolic Safety Signs) are displayed on site 
 
24.11 General Machinery, Tools and Equipment 
 
24.11.1 The Principal Contractor shall ensure that all machinery, tools and equipment are 

identified, numbered or tagged, listed on an inventory list,  
 
24.11.2 The Principal Contractor shall ensure that all machinery, tools and equipment are safe to 

be used and is maintained in a good condition. 
 
24.11.3 The Principal Contractor shall ensure that all machines driven by means of belts, gear 

wheels, chains and couplings shall be adequately guarded in such a manner that persons 

cannot gain inadvertent access to the moving parts. 

 
24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as 

required by legislation and risk assessments. Records of such inspections shall be kept 
on the safety file. 

 
24.11.5 Where applicable machinery, tools and equipment must have the necessary approved 

test or calibration documentation. 
 
24.11.6 The Principal Contractor shall ensure that all machinery, tools and equipment are 

operated by persons who have been trained to operate such machinery, tools or 
equipment. 

 
24.12 Portable Electrical Tools and Explosive Power Tools  
 
24.12.1The Principal Contractor shall ensure that use and storage of all explosive power tools 

and portable electrical tools comply with all applicable legislation.  
 
24.12.2The Principal Contractor shall ensure that only trained employees are authorised to use 

portable electrical tools and explosive power tools 
 
24.12.3 The Principal Contractor shall ensure that all portable electrical tools and explosive power 

tools are kept in a safe working condition. 
 
24.12.4 All portable electrical tools and explosive power tools are inspected monthly by a 

competent person and daily before use by the operator of such tool. Records of such 
inspections must be kept in the safety file. 

 
24.12.5 Safety signs and barriers must be erected before explosive power tools are used. 
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24.12.6 Cartridges and explosive power tools to be stored separately 
 
24.12.7 Register for the issue and return of cartridges be kept in the safety file. 
 
24.12.8 Users / Operators of electrical power tools and explosive power tools should be issued 

with suitable protective equipment 
 
24.13 Lifting Machine, Lifting Tackle and Suspended Loads 
 
24.13.1The Principal Contractor shall ensure that lifting machine and tackle comply with Driven 

Machinery Regulation 18 and all other applicable legislative requirements and standards.  
 
24.13.2The Principal Contractor shall ensure that lifting machine operators shall be competent to 

operate a lifting machine. They must be in possession of a valid permit. The training 
should have been done according to the Code of Practice by a provider registered by the 
Department of Labour. 

 
24.13.3 A lock out system should be implemented to ensure that only an operator that is 

competent can draw lifting machines and fork lifts.  
 
24.13.4 The Principal Contractor shall ensure that before using any lifting machines or tackle the 

operator inspect it. Records of such inspections and examinations shall be kept on the 
safety file. 

 
24.13.5 All lifting machines shall be examined and subjected to a performance test by an 

accredited person/company at intervals not exceeding 12 months. 

 
24.13.6 All lifting tackle should be recorded on a register and should be examined by an 

accredited person/company at intervals not exceeding 3 months. 
 
24.13.7 All hooks shall be fitted with a safety latch/catch. 
 
24.13.8 All lifting tackle should be conspicuously and clearly marked with identification particulars 

and the maximum mass load which it is designed for. 
 
24.13.9 No person shall be moved or supported by means of a lifting machine unless such a 

machine is fitted with a cradle approved by an inspector. 
 
24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices  
 
24.13.11 Contractors and their employees shall keep out from under suspended loads, including 

excavators, and between a load and a solid object where they might be crushed if the 
load should swing or fall. They shall not pass or work under the boom or any crane or 
excavator. 

 
24.13.12 Principal Contractors and their employees shall ensure that crane loads are not carried 

over the heads of any workmen. 
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24.13.13 The Principal Contractor shall ensure proper supervision in terms of guiding the load 
including the use of guide ropes to prevent loads from swinging and a trained person to 
direct lifting operations and checking the lifting tackle and attachments daily. 

 
24.14 Hand Tools and Pneumatic Tools 
 
24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and 

inspected by a competent person on a monthly basis as well as by users prior to use.  
 
24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as well 

as by users prior to use. And the revolutions per minutes measured in accordance with 
the manufacturer specifications 

 
24.14.3 Tools with sharp points in tool boxes must be protected with a cover. 
 
24.14.4 All files and similar tools must be fitted with handles. 
 
24.14.5 The Contractor must have a policy on private and make shift tools on site. 
 
24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic 

equipment shall only draw supply from mobile air compressors or from compressed air 
lines installed within the premises. 

 
24.15 Excavations, Floor Openings and Trenches 
 
The Contractor must ensure that: 
 
24.15.1 All excavation work is carried out under the supervision of a competent person who has 

been appointed in writing for that purpose. 
 
24.15.2 Evaluation of the stability of the ground, as far as is reasonably practicable, before 

excavation work begins. 
 
24.15.3 Sufficient steps in order to prevent, as far as is reasonably practicable, any person from 

being buried or trapped by a fall or dislodgement of material in an excavation. 
 
24.15.4 No person is permitted to work in an excavation which has not been adequately shored 

or braced: Provided that shoring and bracing may not be necessary where the sides of 
the excavation are sloped to at least the maximum angle of repose measured relative to 
the horizontal plane; or such an excavation is in stable material: Provided that 
permission has been given in writing by the appointed competent person upon 
evaluation by him or her of the site conditions. 

 
24.15.5 Where any uncertainty pertaining to the stability of the soil still exists the decision from a 

professional engineer or a professional technologist competent in excavations is decisive 
and such a decision must be noted in writing and signed by both the competent person 
and the professional engineer or technologist, as the case may be. 

 
24.15.5 The shoring or bracing used is designed and constructed in a manner that renders it 

strong enough to support the sides of the excavation in question. 
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24.15.6 No load, material, plant or equipment is placed or moved near the edge of any 

excavation where it may cause its collapse and consequently endangers the safety of 
any person, unless precautions such as the provision of sufficient and suitable shoring or 
bracing are taken to prevent the sides from collapsing; 

 

24.15.7 Where the stability of an adjoining building, structure or road is likely to be affected by 

the making of an excavation, steps are taken to ensure the stability of such building, 
structure or road and the safety of persons. 

 
24.15.8 Convenient and safe means of access to be provided to every excavation in which 

persons are required to work, and such access may not be further than six meters from 
the point where any worker within the excavation is working. 

 
24.15.9 The location and nature of electricity, water, gas or other similar services which may in 

any way be affected by the work to be performed, and must before the commencement 
of excavation work that may affect any such service, take the steps that are necessary 
to render the circumstances safe for all persons involved. 

 
24.15.10 Every excavation, including all bracing and shoring, is inspected by the competent 

person, daily, prior to the commencement of each shift; after every blasting operation; 
after an unexpected fall of ground; after damage to supports; and after rain in order to 
ensure the safety of the excavation and of persons. 

 
24.15.11 The results of such inspections must be recorded in a register kept on site and made 

available on request to an inspector, the client, the client's agent, any other contractor 
or any employee. 

 
24.15.12 Every excavation which is accessible to the public or which is adjacent to public roads 

or thoroughfares, or whereby the safety of persons may be endangered, to be 
adequately protected by a barrier or fence of at least one metre in height and as close 
to the excavation as is practicable; and provided with warning illuminants or any other 
clearly visible boundary indicators at night or when visibility is poor. 

 
24.15.13 All precautionary measures stipulated for confined spaces as determined in the General 

Safety Regulations, 2003, are complied with by any person entering any excavation. 
 
24.15.14 Where the excavation work involves the use of explosives, appoint a competent person 

in the use of explosives for excavation, and must ensure that a method statement is 
developed by that person in accordance with the applicable explosives legislation. 

 
24.15.15 Warning signs to be positioned next to an excavation within which or where persons 

are working or carrying out inspections or tests. 
 
24.16 Demolition Work 
 
The Contractor must ensure that: 
 
24.16.1 A competent person is appointed in writing to supervise and control all demolition work 

on site. 
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24.16.2 Before any demolition work is carried out, and in order to ascertain the method of 

demolition to be used, a detailed structural engineering survey of the structure to be 
demolished is carried out by a competent person and that a method statement on the 
procedure to be followed in demolishing the structure is developed by that person. 

 
24.16.3 During a demolition, the competent person must check the structural integrity of the 

structure at intervals determined in the method statement in order to avoid any 
premature collapses. 

 
24.16.4 With regard to a structure being demolished, the Contractor shall take steps to ensure 

that no floor, roof or other part of the structure is overloaded with debris or material in 
a manner which would render it unsafe 

 
24.16.5 All reasonably practicable precautions are taken to avoid the danger of the structure 

collapsing when any part of the framing of a framed or partly framed building is 
removed, or when reinforced concrete is cut. 

 
24.16.6 Precautions are taken in the form of adequate shoring or other means that may be 

necessary to prevent the accidental collapse of any part of the structure or adjoining 
structure. 

 
24.16.7 No person works under overhanging material or a structure which has not been 

adequately supported, shored or braced. 
 
24.16.8 Any support, shoring or bracing used, is designed and constructed so that it is strong 

enough to support the overhanging material. 
 
24.16.9 Where the stability of an adjoining building, structure or road is likely to be affected by 

demolition work on a structure, take steps to ensure the stability of such structure or 
road and the safety of persons. 

 
24.16.10 The location and nature of electricity, water, gas or other similar services which may in 

any way be affected by the work to be performed, and must before the 
commencement of demolition work that may affect any such service, take the steps 
that are necessary to render circumstances safe for all persons involved. 

 
24.16.11 Every stairwell used and every floor where work is being performed in a building being 

demolished, to be adequately illuminated by either natural or artificial means. 
 
24.16.12 Convenient and safe means of access to be provided to every part of the demolition site 

in which persons are required to work. 
 
24.16.13 A catch platform or net is erected above an entrance or passageway or above a place 

where persons work or pass under, or fence off the danger area if work is being 
performed above such entrance, passageway, or place so as to ensure that all persons 
are kept safe where there is a danger or possibility of persons being struck by falling 
objects. 
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24.16.14 No material is dropped to any point, which falls outside the exterior walls of the 
structure, unless the area is effectively protected. 

 
24.16.15 No person may dispose of waste and debris from a high place by a chute unless the 

chute is adequately constructed and rigidly fastened;  if inclined at an angle of more 
than 45 degrees to the horizontal, is enclosed on its four sides; if of the open type, is 
inclined at an angle of less than 45 degrees to the horizontal; where necessary, is 
fitted with a gate at the bottom end to control the flow of material; and discharges into 
a container or an enclosed area surrounded by barriers. 

 
24.16.16 Every chute used to dispose of rubble is designed in such a manner that rubble does 

not free-fall and that the chute is strong enough to withstand the force of the debris 
travelling along the chute. 

 
24.16.17 No equipment is used on floors or working surfaces, unless such floors or surfaces are 

of sufficient strength to support the imposed loads. 
 
24.16.18 Where a risk assessment indicates the presence of asbestos, a contractor must ensure 

that all asbestos related work is conducted in accordance with the Asbestos 
Regulations, 2001, promulgated by Government Notice No. R. 155 of 10 February 
2002. 

 
24.16.19 Where a risk assessment indicates the presence of lead, a contractor must ensure that 

all lead related work is conducted in accordance with the Lead Regulations, 2001, 
promulgated by Government Notice No. R.236 of 28 February 2002. 

 
24.16.20 Where the demolition work involves the use of explosives, a method statement must be 

developed in accordance with the applicable explosives legislation, by an appointed 
person who is competent in the use of explosives for demolition work and all persons 
involved in the demolition works must adhere to demolition procedures issued by 
the appointed person. 

 
24.16.21 All waste and debris are as soon as reasonably practicable removed and disposed 

of from the site in accordance with the applicable legislation. 

 
24.17 Electrical Equipment 
 
The Contractor must ensure that: 
 
24.17.1 Implementation and compliance with Electrical Installation Regulations, Electrical 

Machinery Regulations and regulation 24 of the Construction Regulations and OH&S 
Act. 

 
24.17.2 All electrical installations, machinery and electrical work is performed in compliance 

with TFR Electrical Safety Instructions. 
 
24.17.3 Connections are not made to any power supply without the prior written approval of 

the TFR Contract Representative. 
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24.17.4 All electrical machines and appliances provided by the Contractor for his own use on 
the Site are in a serviceable condition 

 
24.17.5 Power tools used on the Site are protected by residual current devices approved by 

TFR Contract Representative and are double insulated. 
 
24.17.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32 

volts are inspected, tested and tagged by a Licensed Electrician at regular monthly 
intervals. Details of inspections and tests are kept in Log Books available for inspection 
by the TFR Contract Representative or any other authorised Officer of TFR. 

 
24.17.7 All electrical installations are inspected by the TFR Contract Representative (or his 

nominee) to ensure that the installation complies with the Statutory Regulations 
applicable to the site and TFR Electrical Safety Instructions. Any installations deemed 
unsatisfactory by the TFR Contract Representative should be removed by the 
Contractor at his expense. 

 
24.17.8 Portable lights have adequate stability and are fitted with a mechanical guard to 

protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is 
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all 
insulated’ type. 

 
24.17.9 All temporary light fittings are supplied from more than one final sub-circuit, with the 

supply from a residual current device, extra low voltage source or an isolating 
transformer. 

 
24.17.10 The Contractor must obtain approval from the TFR Contract Representative before any 

of his employees or Sub-contractors commence work within three (3) metres of 
conductor rails or high tension wires, or where there is a possibility of equipment 
coming close to and/or touching a power source, and must provide suitable protective 
insulating barriers. For the erection of scaffolding, the distance is five (5) metres. 

 
24.17.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch 

Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such 
places to carry out work, he must first obtain permission from the TFR Contract 
Representative and obtain a valid Permit to Work. 

 
24.17.12 The Contractor’s employees required to enter such electrical spaces “authorised 

persons”, with the names entered in the TFR Authorised Persons Register, after 
receiving approval from the TFR Electrical Officer, or they are accompanied by an 
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit. 

 
24.17.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable 

appliances, extension leads, welding machines, compressors, pumps and hand portable 
tools are inspected on a monthly basis and also by the user daily before use. 

 
24.17.14 Such monthly inspection(s) are to be performed by an appropriately qualified 

Electrician. 
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24.17.15 Contractors working on, over, under, or adjacent to railway lines and near high voltage 
equipment shall comply with the TFR E7/1 Specification for Works On, Over, Under or 
Adjacent to Railway Lines and Near High Voltage Equipment. 

 
24.18 Fire Safety 
 
24.18.1 The Contractor comply to the fire precautions as stipulated in the Environmental 

Regulations for Workplaces, 1987. On construction sites the Contractor in addition to 
these regulations shall comply with regulation 29 of the Construction Regulations, 
2014.  

 
24.18.3 The Contractor shall provide adequate, regularly serviced fire fighting equipment 

located at strategic points on site, specific to the classes of fire likely to occur. The 
appropriate notices and signs must be posted up as required. 

 
24.18.2 The Contractor must ensure that his personnel are trained in the use of fire 

extinguishers and familiarise themselves with locations of fire equipment in the vicinity 
of their work site. 

 
24.18.3 Work areas are clear, at all times, of any material, which could fuel a fire. A thorough 

inspection is made of the area at the end of any working period to ensure that no 
material is left at the work site or any situation left in such a manner that a fire or 
accident could result (all machines to be turned off at main switches, and cylinders to 
be closed and hoses deflated). 

 
24.18.4 Electric welding, oxy-welding or cutting, or any other fire hazardous equipment is not 

to be used inside or adjacent to electrical switch room, control room, cable duct, any 
electrical equipment or cables without the permission of the TFR Contract 
Representative. 

 
24.18.5 The Contractor must ensure that fire fighting equipment are not to be used for any 

purpose other than their intended use. 
 
24.19 Scaffolding 
 
24.19.1 The Principal Contractor must ensure that all scaffolding operations are carried out 

under the supervision of a competent person and that all erectors, team leaders and 
inspectors are competent to carry out their work. 

 
24.19.2 The Principal Contractor must ensure that scaffolding when used and erected, complies 

with the safety standards as per SANS 10085-1:2004 Please note that Scaffold also 
need to comply with CR 12 Temporary Works. 

 
24.19.3 All scaffolding equipment to be inspected and proclaimed safe to use or rectified as to 

be safe to use after any inclement weather. Signage must be posted to indicate the 
status of the scaffolding. 

 
25. Confidentiality 
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25.1 The Contractor must, at all times, consider all data or information given to him or that is 
required in connection with the work of the Company, as confidential and not makes 
unauthorized use of it. 

25.2 He/she must ensure that such data or information is not given to any non-employee of 
the contractor without written consent of the TFR Project Manager.  

25.3 The Contractor shall be aware of the confidentiality of the mentioned information and is 
compelled to treat it accordingly. 

25 .4 The contractor must provide adequate physical protection for any confidential documents, 
etc, which were obtained from Transnet in connection with the contract work as well as 
any copies made thereof. If any documents or sketches are lost TE must be notified 
immediately. 
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ANNEXURE 1 
 

SITE ACCESS CERTIFICATE 
 
NB: Ensure that Site Access Certificate is issued to the contractor only: 

1. After the approval of the SHEQ File 
2. Receipt of construction work permit from Department of Labour for all 

construction work projects exceeding R130m or CIDB of 9 
 
Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 
The contract works site/area described above are made available to you for the carrying out of 
associated works:  
________________________________________________________________________________
________________________________________________________________________________ 
 
In terms of your contract/order with  
(company)  

 
Period of validity of Site Access Certificate: From ________________ to ____________________ 
 
Kindly note that you are at all times responsible for the control and safety of the Works Site, and 
for persons under your control having access to the site. 
 
As from the date hereof you will be responsible for compliance with the requirements of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, TFR E4E SHEQ 
Specification, your SHEQ Plan and all conditions of the Contract pertaining to the site of the 
works as defined and demarcated in the contract documents including the plans of the site or 
work areas forming part thereof. 
 
 
Signed : __________________________________  Date: __________________ 

    Depot Manager or delegated person 
 
 
 ACKNOWLEDGEMENT OF RECEIPT 
 
 
Name of Contractor/Builder :-  I, 
 do hereby acknowledge and accept the duties 
and obligations in respect of the Safety of the site/area of Work in terms of the 
Occupational Health and Safety Act;  Act 85 of 1993. 
 
 
Name : ________________________  Designation:_________________ 
 
 
Signature : __________________________ Date :          __________________ 
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ANNEXURE 2 
 
CONTRACTOR MONTHLY SHE REPORT 
 
 

For Month/Year  Name of 
Contractor 

 

Name of Project  

Project Number Date of Commencement Date of Completion 

   

Number of 
employees 

Man-hours 
worked this 
Month 

Cumulative 
(Project 
duration man-
hours) 

Man-hours 
Since last Lost 
Time Incident 
(LTI) 

DIFR 

     

 
1. Details of SHE Incidents 
 

Incident This 
Month 

Cumulative(Project 
duration) 

Short description of major/ 
significant  incidents and 
preventative action taken 

Number of 
fatalities 
 

   

Number of 
disabling incidents 

   

Number of Medical 
Treatment Cases  

   

Number of first aid 
Cases  

   

Number of near 
miss incidents 

   

Motor vehicle 
incidents 

   

Number of 
environmental 
incidents 

   

Positive substance 
abuse incidents 

   

Substandard Act/ 
Conditions 
observed 

   

Legal violations  
observed 
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2. Details of SHE Meetings 
 

Date No of 
participants 

Major SHE Concerns Action taken 

    

    

    

    

 
3. Details of Audits/Inspections 
 

Date Area / 
Facility 

Findings/Recommendations Action taken 

    

    

    

    

 
 
5. Details of any SHE Promotional activities for the month 
 

Date Activity Remarks 

   

   

   

   

 
 
6. Safety Communication 
 

Month Number of Safety talks held Remarks 

   

 
 
Attach separate sheets for further or other details 
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 Annexure 3 
 

COST OF HEALTH AND SAFETY  
 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

   

 

# Cost element Unit Cost (R) 
# of 
Units 

Total  Cost (R) 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

9.      

10.      

11.      

12.      

13.      

14.      

15.      

16.      

Total Health and Safety Cost (R)  

Total Tender Value (R)  

H&S Cost as % of Tender value % 

 
 
…………………………………..    ………………………  ………………… 
Name of Contractor Representative   Signature   Date 


