TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 W,
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

Transnet Freight Rail
an Operating Division TRANSNET SOC LTD
[Registration Number 1990/000900/30]

REQUEST FOR QUOTATION (RFQ)

TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION
SUBSTATION, PORT ELIZABETH DEPOT

RFQ NUMBER : WRAC-PE-47659

ISSUE DATE : 28 January 2025
COMPULSORY BRIEFING : 04 February 2025
CLOSING DATE : 11 February 2025
CLOSING TIME :11h00am

TENDER VALIDITY PERIOD : 12 weeks from closing date

Note to the Bidders:

Bidders are required to ensure that electronic bid submissions are done at least a day before
the closing date to prevent issues which they may encounter due to their internet speed,
bandwidth or the size of the number of uploads they are submitting. Please do not wait for the

last hour to submit. A Bidder can upload 30mb per upload and multiple uploads are permitted
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TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 :
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

T1.1 TENDER NOTICE AND INVITATION TO TENDER

SECTION 1: NOTICE TO TENDERERS

1. INVITATION TO TENDER

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons,
companies, close corporations or enterprises [hereinafter referred to as a Tenderer].

TRANSPORTATION, INSTALLATION, TESTING AND
COMMISSIONING OF 220/25KV, 20 MVA TRACTION
TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT
ELIZABETH DEPOT

This Tender may be downloaded directly from the National
Treasury eTender Publication Portal at www.etenders.gov.za
and the Transnet website at
https://transnetetenders.azurewebsites.net (please use
Google Chrome to access Transnet link) FREE OF CHARGE.

A Compulsory Tender Clarification Meeting will be conducted at
TRANSNET FREIGHT RAIL INFRA BUILDING, CNR OF BROAD &
PATERSON ROAD NORTH END PORT ELIZABETH, on TUESDAY,
04 February 2025 at 10h00 am [10:00 O’clock] for a period of + 2
(two) hours. [Tenderers to provide own transportation and
accommodation].

The Compulsory Tender Clarification Meeting will start punctually and
information will not be repeated for the benefit of Tenderers arriving late.

DESCRIPTION

TENDER
DOWNLOADING

A Site visit/walk will take place, tenderers are to note:

e Tenderers are required to wear safety shoes, goggles, long sleeve

COMPULSORY shirts, high visibility vests and hard hats.

TENDER e Tenderers without the recommended PPE will not be allowed on the

CLARIFICATION site walk.

MEETING e Tenderers and their employees, visitors, clients and customers
entering Transnet Offices, Depots, Workshops and Stores will have
to undergo breathalyser testing.

e All forms of firearms are prohibited on Transnet properties and
premises.

e The relevant persons attending the meeting must ensure that their
identity documents, passports or drivers licences are on them for
inspection at the access control gates.

Certificate of Attendance in the form set out in the Returnable
Schedule T2.2-02 hereto must be completed and submitted with your
Tender as proof of attendance is required for a compulsory site meeting
and/or tender briefing.

CPM 2020 Rev06 Part T1: Tendering procedures
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Tenderers are required to bring this Returnable Schedule
T2.2-02 to the Compulsory Tender Clarification Meeting to be
signed by the Employer’s Representative (Timothy Quvile —
081 037 8732)

Tenderers failing to attend the compulsory tender briefing will
be disqualified.

11:00am on Tuesday, 11 February 2025

CLOSING DATE Tenderers must ensure th_at tenders_ are _uploaded timeously onto the
system. If a tender is late, it will not be accepted for
consideration.

2. TENDER SUBMISSION
Transnet has implemented a new electronic tender submission system, the e-Tender Submission
Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised
tenders, register their information, log their intent to respond to bids and upload their bid
proposals/responses on to the system.
a) The Transnet e-Tender Submission Portal can be accessed as follows:

log on to the Transnet eTenders management platform  website

( )i

= Click on "ADVERTISED TENDERS" to view advertised tenders;

»= Click on “"SIGN IN/REGISTER - for bidder to register their information (must fill in all
mandatory information);

= Click on “SIGN IN/REGISTER" - to sign in if already registered;

» Toggle (click to switch) the “Log an Intent” button to submit a bid;

» Submit bid documents by uploading them into the system against each tender selected.

= Tenderers are required to ensure that electronic bid submissions are done at
least a day before the closing date to prevent issues which they may encounter
due to their internet speed, bandwidth or the size of the number of uploads
they are submitting. Transnet will not be held liable for any challenges
experienced by bidders as a result of the technical challenges. Please do not
wait for the last hour to submit. A Tenderer can upload 30mb per upload and
multiple uploads are permitted.

b) The tender offers to this tender will be opened as soon as possible after the closing date and
time. Transnet shall not, at the opening of tenders, disclose to any other company any
confidential details pertaining to the Tender Offers / information received, i.e. pricing,
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delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers
upon request.
€) Submissions must not contain documents relating to any Tender other than that shown on

the submission.

3. CONFIDENTIALITY
All information related to this RFQ is to be treated with strict confidentiality. In this regard

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure
Agreement. All information related to a subsequent contract, both during and after completion
thereof, will be treated with strict confidence. Should the need however arise to divulge any
information gleaned from provision of the Works, which is either directly or indirectly related to
Transnet’s business, written approval to divulge such information must be obtained from

Transnet.

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result
of its issuance of this Tender and/or its receipt of a tender offer. In particular, please note that
Transnet reserves the right to:

4.1.  Award the business to the highest scoring Tenderer/s unless objective criteria justify the

award to another tenderer.
4.2.  Not necessarily accept the lowest priced tender or an alternative Tender;
4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable;

4.4.  Should the Tenderers be awarded business on strength of information furnished by the
Tenderer, which after conclusion of the contract is proved to have been incorrect,

Transnet reserves the right to terminate the contract;

4.5. Request audited financial statements or other documentation for the purposes of a due

diligence exercise;

4.6.  Not accept any changes or purported changes by the Tenderer to the tender rates after

the closing date;

4.7.  Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s
hereby irrevocably grant the necessary consent to the Transnet to do so;
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4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given
stage must therefore not be interpreted to mean that Tenderers have necessarily passed

any previous stage(s);

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to
tender shall be deemed to be an offer by the Tenderer. The Employer has the right in

its sole and unfettered discretion not to accept any offer.

4.10. Not be held liable if tenderers do not provide the correct contact details during the
clarification session and do not receive the latest information regarding this RFP with the

possible consequence of being disadvantaged or disqualified as a result thereof.

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has
been convicted of a serious breach of law during the preceding 5 [five] years including
but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers
are required to indicate in tender returnable on T2.2-18, [Breach of Law] whether or

not they have been found guilty of a serious breach of law during the past 5 [five] years.

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to
ascertain if any of the following might present an unacceptable commercial risk to the

employer

e unauly high or unduly low tendered rates or amounts in the tender offer;
e contract data of contract provided by the tenderer; or
e the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in
connection with this Tender, whether or not the Tenderer is awarded a contract.

6. NATIONAL TREASURY'S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD)
which has been established to centrally administer supplier information for all organs of state
and facilitate the verification of certain key supplier information. The CSD can be accessed at
https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order
to enable it to verify information on the CSD:

Supplier NUMDEr.......ccveeiieeceecee e and Unique registration reference
number........cccccceeviiee e, (Tender Data)
CPM 2020 Rev06 Part T1: Tendering procedures
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Transnet urges its clients, suppliers and the general public

to report any fraud or corruption to

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com
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T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for
Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in
Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of
2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government
Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823
of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010,
Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of
2019 in Government Gazette No 42622 of 8 August 2019.

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette
42622 of 8 August 2019. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to Tender data for detail that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left-hand column to the clause in the
Standard Conditions of Tender to which it mainly applies.

Clause Data

C.11 The Employeris Transnet SOC Ltd
(Reg No. 1990/000900/30)

C.1.2 The tender documents issued by the Employer comprise:
Part T: The Tender

Part T1: Tendering procedures T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2 : Returnable documents T2.1 List of returnable documents
T2.2 Returnable schedules

Part C: The contract

Part C1: Agreements and contract data  C1.1 Form of offer and acceptance
C1.2 Contract data (Part 1 & 2)

Part C2: Pricing data C2.1 Pricing instructions
C2.2 Price List

Tender Data CPM 2023 Rev 10 Page 1 of 9 Part 1: Tendering Procedures
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Part C3: Scope of work C3.1 Service Information
Part C4: Affected Property C4.1 Affected Property
C.14 The Employer’s agent is: Contract Assistant
Name: Celeste Jacobs
Address: Transnet Park Building, 1st Floor, Robert
Sobukwe Road, Bellville
Tel No. 021 940 1887 / 083 501 6338
E — mail Celeste.jacobs@transnet.net
C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit
tenders:

1. Stage One - Eligibility with regards to attendance at the compulsory
clarification meeting: T2.2-02
An authorised representative of the tendering entity or a representative of a
tendering entity that intends to form a Joint Venture (JV) must attend the
compulsory clarification meeting in terms C2.7

Any tenderer that fails to meet the stipulated eligibility criteria will be
regarded as an unacceptable tender.

2. Stage Two - Eligibility in terms of the Construction Industry Development
Board:

a) Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to
or higher than a contractor grading designation determined in accordance with the
sum tendered or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations, designation of 3 EP
or higher class of construction work, are eligible to have their tenders evaluated.

b) Joint Venture (JV)
Joint ventures are eligible to submit tenders subject to the following:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation of not lower than
one level below the required class of construction works under
consideration and possesses the required recognition status; and

3. the combined Contractor grading designation calculated in accordance
with the Construction Industry Development Regulations is equal to or
higher than a Contractor grading designation determined in accordance
with the sum tendered for a 3 EP or higher class of construction work

Tender Data CPM 2023 Rev 10 Page 2 of 9 Part 1: Tendering Procedures
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or a value determined in accordance with Regulation 25(1B) or 25(7A)
of the Construction Industry Development Regulations

4. the Contractor shall provide the employer with a certified copy of its
signed joint venture agreement;

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’
the Memorandum of Incorporation to be provided within 4 (four) weeks
of the Contract Date.

3. Stage Three - Functionality:
Only those tenderers who obtain the minimum qualifying score for functionality will be
evaluated further in terms of price and the applicable preference point system. The

minimum qualifying for score for functionality is 70 points.

The evaluation criteria for measuring functionality and the points for each criteria and,
if any, each sub-criterion are as stated in C.3.11.3 below.

Any tenderer that fails to meet the stipulated eligibility criteria will be
regarded as an unacceptable tender.

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender
Notice and Invitation to Tender. Tenderers must complete and sign the
attendance register. Addenda will be issued to and tenders will only be received
from those tendering entities including those entities that intends forming a joint
venture appearing on the attendance register.

Tenderers are also required to bring their RFQ document to the briefing session
and have their returnable document T2.2-02 certificate of attendance signed
off by the Employer’s authorised representative.

C.2.12 No alternative tender offers will be considered.

C.2.13.3 Each tender offer shall be in the English Language.

C.2.13.5 The Employer's details and identification details that are to be shown on each tender
C2.15.1 offer package are as follows:

Identification details: The tender documents must be uploaded with:
= Name of Tenderer:
»= Contact person and details:
= The Tender Number: WRAC-PE-47659
= The Tender Description: TRANSPORTATION,
INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT

Tender Data CPM 2023 Rev 10 Page 3 of 9 Part 1: Tendering Procedures
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BRAKRIVIER TRACTION SUBSTATION, PORT
ELIZABETH DEPOT

= Documents must be marked for the attention of:
Employer's Agent: Celeste Jacobs

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

C.2.15 The closing time for submission of tender offers is:
Time: 11:00am on 11 February 2025

Location: The Transnet e-Tender Submission Portal:
(https://transnetetenders.azurewebsites.net);

NO LATE TENDERS WILL BE ACCEPTED

C.2.16 The tender offer validity period is 12 weeks after the closing date. Tenderers are to
note that they may be requested to extend the validity period of their tender, on the
same terms and conditions, if Transnet’s internal evaluation and governance approval
processes has not been finalised within the validity period.

C.2.23 The tenderer is required to submit with his tender:
1. A valid Tax Clearance Certificate issued by the South African Revenue Services.
Tenderers also to provide Transnet with a TCS PIN to verify Tenderers
compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South
African Accreditation System [SANAS], or a sworn affidavit confirming annual
turnover and level of black ownership, in line with the code of good practice,
together with the tender;

3. A valid CIDB CRS Number in order to confirm the correct and required designated
grading'

4. Proof of registration on the Central Supplier Database;

5. Letter of Good Standing with the Workmen'’s compensation fund by the tendering
entity or separate Letters of Good Standing from all members of a newly constituted
JV.

Note: Refer to Section T2.1 for List of Returnable Documents

C3.11 The minimum number of evaluation points for functionality is: 70

The procedure for the evaluation of responsive tenders is Functionality, Price and
Preference:

Only those tenderers who attain the minimum number of evaluation points
for Functionality will be eligible for further evaluation, failure to meet the
minimum threshold will result in the tender being disqualified and removed

Tender Data CPM 2023 Rev 10 Page 4 of 9 Part 1: Tendering Procedures
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from any further consideration.

TRANSNETN

A

Functionality Criteria

The functionality criteria and maximum score in respect of each of the criteria are as

follows:

Functionality criteria

Sub-criteria
points

Maximum
number of
points

T2.2-06 Previous Experience

Contactable references relevant to this RFQ with
either a completion certificate, written reference or in
execution (company name, contact person, contact
no. and value of work).

25

25

T2.2-07 Project Organigram and CV’s

¢ An organisation chart showing on-site and off-site
management (including the key people you have
identified in the Contract Data Part two and
identify the required legal appointments.)

e CV’'s and proof of qualifications attached for
the Project Team including Safety Officer and
Quality Assurance Representative. The Individual
CV’'s from the Project Team to indicate level of
general experience and qualifications of key staff
within the organization

National Diploma in Electrical/ N3 — N6
Details of the location (and functions) of offices

from which the works will be managed

e Details of the experience of the staff who will be
working on the works with respect to: Working
with the NEC3 Term Service Contract Option
chosen for this contract. If staff experience of
these matters is limited, an indication of relevant
training that they have attended would be helpful.

40

40

T2.2-12 Availability of Equipment and Other
Resources

The Tenderer to submit a list of all Equipment and
other resources that will be used to execute the
services as described in the Service Information:

Winding Machine - Vertical or Horizontal Arrangement
Coiling, Pressing Machine, Vacuum / Oven Plant ,HV
Testing Equipment (Impulse Test Generator),20 Ton
Crane / Inclusive of Turn Table

35

35
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Functionality shall be scored independently by not less than 3 (three) evaluators and
averaged in accordance with the following schedules:

e T2.2-06 Previous Experience
e T2.2-07 Project Organigram and CV'’s
e T2.2-12 Availability of Equipment and Other Resources

Each evaluation criteria will be assessed in terms of scores of 0, 40, 70, 90 or 100.
The scores of each of the evaluators will be averaged, weighted and then totalled to
obtain the final score for functionality, unless scored collectively. (See CIDB Inform
Practice Note #9).

Note: Any tender not complying with the above-mentioned requirements,
will be regarded as non-responsive and will therefore not be considered for
further evaluation. This note must be read in conjunction with Clause C.2.1.

C.3.11.  Only tenders that achieve the minimum qualifying score for functionality will be
evaluated further in accordance with the 80/20 preference points systems as described
in Preferential Procurement Regulations.

80 where the financial value of one or more responsive tenders received have a value
equal to or below R50 million, inclusive of all applicable taxes,

Thresholds Minimum Threshold
Technical / functionality 70
Evaluation Criteria Final Weighted Scores
Price 80
Specific goals - Scorecard 20
TOTAL SCORE: 100

Up to 100 minus W; tender evaluation points will be awarded to tenderers who
complete the preferencing schedule and who are found to be eligible for the preference
claimed. Should the evidence required for any of the Specific Goals applicable
in this tender not be provided, a tenderer will score zero preference points
for that particular “Specific Goal”.
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In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals,
the following preference points must be awarded to a bidder who provides the relevant
required evidence for claiming points

Selected Specific Goal Number of points allocated
(20)

B-BBEE Level of contributor (1 or 2) 5

+ 50% Black Youth Owned Entities 5

30% Black women Owned entities 5

Entities Owned by People with Disability 5

(PWD)

Non-Compliant and/or B-BBEE Level 3-8 0

contributors

The following Table represents the evidence to be submitted for claiming
preference points for applicable specific goals in a particular tender:

Specific Goals Acceptable Evidence
B-BBEE Certificate / Sworn-Affidavit B-BBEE Certificate
B-BBEE (in case of 1V, a consolidate scorecard will be accept) as

per DTIC guidelines

B-BBEE Certificate / Sworn-Affidavit / CIPC B-BBEE
Certificate (in case of JV, a consolidate scorecard will be
accept) as per DTIC guidelines

30% Black Women
Owned Entities

Certified copy of ID Documents of the Owners and B-
BBEE Certificate / Affidavit (in case of ]V, a consolidate
scorecard will be accept)

+ 50% Black Youth
Owned Entities

Entities Owned by Certified copy of ID Documents of the Owners and
People with Disability = Doctor’s note confirming the disability and/or
(PWD) Employment Equity Act 1(EEA1) form.

Tender Data CPM 2023 Rev 10 Page 7 of 9 Part 1: Tendering Procedures
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The maximum points for this bid are allocated as follows:
DISCRIPTION POINTS
PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTION (1 0or2) -5
Points allocated

+ 50% Black Youth Owned Entities — 5 Points allocated

30% Black women Owned entities — 5 Points allocated AL
Entities Owned by People with Disability (PWD) — 5

Points allocated

Total points for Price and Specific Goals must not 100

exceed

Note: Transnet reserves the right to carry out an independent audit of the tenderers
scorecard components at any stage from the date of close of the tenders until
completion of the contract.

C.3.13 Tender offers will only be accepted if:

1. The tenderer or any of its directors/shareholders is not listed on the Register
of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the
public sector;

2. the tenderer does not appear on Transnet’s list for restricted tenderers and
National Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the
tenderer’s ability to perform the contract in the best interests of the Employer
or potentially compromise the tender process and persons in the employ of
the state.

4. Transnet reserves the right to award the tender to the tenderer who scores the
highest number of points overall, unless there are objective criteria which will
justify the award of the tender to another tenderer. Objective criteria include
but are not limited to the outcome of a due diligence exercise to be conducted.
The due diligence exercise may take the following factors into account inter alia;

the tenderer:
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TRANSNET
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 v
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

a) is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement,

b) is not undergoing a process of being restricted by Transnet or other state
institution that Transnet may be aware of,

C) can, as necessary and in relation to the proposed contract, demonstrate
that he or she possesses the professional and technical qualifications,
professional and technical competence, financial resources, equipment and
other physical facilities, managerial capability, reliability, experience and
reputation, expertise and the personnel, to perform the contract,

d) has the legal capacity to enter into the contract,

e) is not insolvent, in receivership, under Business Rescue as provided for in
chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his
affairs administered by a court or a judicial officer, has suspended his
business activities, or is subject to legal proceedings in respect of any of the
foregoing,

f) complies with the legal requirements, if any, stated in the tender data and

g) is able, in the option of the employer to perform the contract free of
conflicts of interest.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is
1 (one).
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Standard Conditions Of Tender Comtucian Industy Devalopmaen) Board

C.A1 General

C.1.1 Actions

C.1.1.1The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set
outin C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently,
comply with all legal obligations and not engage in anticompetitive practices.

C.1.1.2The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential
conflict of interest in their tender submissions. Employees, agents and advisors of the employer
shall declare any conflict of interest to whoever is responsible for overseeing the procurement
process at the start of any deliberations relating to the procurement process or as soon as they
become aware of such conflict and abstain from any decisions where such conflict exists or recuse
themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in some
circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in the
ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any decisions taken.

C.1.1.3The employer shall not seek and a tenderer shall not submit a tender without having a firm intention
and the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
C.1.3 Interpretation

C.1.3.1The tender data and additional requirements contained in the tender schedules that are included
in the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfill his or her duties impartially;

i) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process;
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d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;

C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,
and in a form that can be readily read, copied and recorded. Communications shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or by a
tenderer. The name and contact details of the employer’s agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and construction
works specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or
¢) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for
the second time.

C.1.6 Procurement procedures

C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender
evaluation points, as relevant, based on the tender submissions that are received at the closing time for
tenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be_ followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the tenderers
who make a submission. The requirements of C.8 relating to the material deviations or qualifications which
affect the competitive position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that
are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed
solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified” ’
and fine-tuned in order to improve a tenderer's competitive position provided that such clarification,
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or

impose substantial new requirements which restrict or distort competition or have a discriminatory effect.
g
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C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to
revise their tender offer based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system
C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the
tenderer scoring the highest number of evaluation points and award the contract in terms of these
conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite
all responsive tenderers to submit tender offers in the second stage, following the issuing of procurement
documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method
of evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations
C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by the
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the
employer’s written approval to do so prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of
any testing necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make available the tender
documents on its website so as not to incur any costs pertaining to the printing of the tender documents.

C.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the doq‘uménts issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.
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C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into
account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
tender data.

C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)
working days before the closing time stated in the tender data.

C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to
seek qualified advice regarding insurance.

C.2.10 Pricing the tender offer
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies

being those applicable fourteen (14) days before the closing time stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

C.2.11 Alterations to documents
Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender
offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as
a schedule that compares the requirements of the tender documents with the alternative requireménts that
are proposed. s
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C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.
C.2.13 Submitting a tender offer

C.2.13.1Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works identified in the contract data and described in the scope of works, unless
stated otherwise in the tender data.

C.2.13.2Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.

C.2.13.4Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

C.2.13.5Seal the original and each copy of the tender offer as separate packages marking the packages
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.6Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and place the
remaining returnable documents in an envelope marked “technical proposal”’. Each envelope shall state
on the outside the employer’s address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and.in the
form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as .~
proof of delivery. il

C.2.15.2 Accept that, if the employer extends the closing time stated.in the tender data for any r_ea'ébn, the
requirements of these conditions of tender apply equally to the extended deadline. e
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C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substituted by giving the employer’s agent written notice before the closing time for tenders that a tender
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index
(CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following
a competitive selection process, should the Employer elect to do so.

C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer,
the tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full
and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by
the time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the contract data.

C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to”
issue the contract. ,

C.2.22 Return of other tender documents

o
If so instructed by the employer, return all retained tender documents within twenty nght (28) days after
the expiry of the validity period stated in the tender data.
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C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
C.3 The employer’s undertakings

C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to
five (5) working days before the tender closing time stated in the Tender Data and notify all tenderers who
collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a

tenderer to submit a tender offer in terms of a previous procurement process and deny any such request
if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the

outcome of the prequalification process.
C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three (3) working days before the tender
closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers
who collected tender documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened:

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for
completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only ,thé‘
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time

and place stated in the tender data and announce the name of each tenderer whose technical proposal is
opened. -
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C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial proposals will
be opened. Open only the financial proposals of tenderers, who score in the functionality evaluation more
than the minimum number of points for functionality stated in the tender data, and announce the score
obtained for the technical proposals and the total price and any points claimed on BBBEE status level.
Return unopened financial proposals to tenderers whose technical proposals failed to achieve the
minimum number of points for functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification is one
which, in the Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to
be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in
words shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation pomts_. /
after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or . -
c) arithmetic errors in: o
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(i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
(ii)) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
the tender offer as tendered or accept the corrected total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer's addition of prices, the total of the prices shall
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of
quantities apply) to achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising
from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures
from the time that tenders are invited to the time that a contract is awarded. They are generic in nature
and are made project specific through choices that are made in developing the Tender Data associated
with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting
a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions
establish the rules from the time a tender is advertised to the time that a contract is awarded and require
employers to conduct the process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and
timely access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts-of
interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value
outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control
procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete
c) Determine whether or not tender offers are responsive
d) Evaluate tender offers

e) Determine if there are any grounds for disqualification
f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report
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C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods
and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer’s information the policies and /
or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the
tenderer:

a) is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement;
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she

possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the

contract;
c) has the legal capacity to enter into the contract;
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by
a court or a judicial officer, has suspended his/her business activities or is subject to legal
proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and
f) is able, in the opinion of the employer, to perform the contract free of conflicts
of interest.

C.3.14 Prepare contract documents

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
c) other revisions agreed between the employer and the successful tenderer.
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's. offer to

perform a construction works contract is accepted in writing by the employer, register and publish the
award on the cidb Register of Projects. g
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C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of
the contract as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions
of tender but withhold information which is not in the public interest to be divulged, which is considered to

prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.

CIDB SFU: Page | 11



TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 w
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

T2.1 List of Returnable Documents

2.1.1 T2.2-01: Agreement in terms of Protection of Personal Information Act, 4 of 2013
(“POPIA")

2.1.2 These schedules are required for eligibility and functionality purposes

T2.2-02 Eligibility Criteria Schedule - Certificate of attendance at Compulsory Tender
Clarification Meeting

2.1.3: These schedules will be utilised for evaluation purposes:

T2.2-06 Evaluation Schedule: Previous experience
T2.2-07 Evaluation Schedule: Project Organogram, Management & CV'’s
T2.2-12 Evaluation Schedule: Availability of equipment and other resources

Returnable Schedules

2.1.4 General:

T2.2-03 Quality Management

T2.2-04 Health and Safety Management

T2.2-05 Health and Safety Questionnaire

T2.2-08 Authority to submit tender

T2.2-09 Record of addenda to tender documents
T2.2-10 Letter of Good Standing

T2.2-11 Risk Elements

T2.2-13 Schedule of proposed Subcontractors
T2.2-14 Affected Property Establishment requirements

Agreement and Commitment by Tenderer:

T2.2-15: CIDB SFU ANNEX G Compulsory Enterprise Questionnaire. Valid proof of Respondent’s
compliance to Specific Goals evidence (Preference Claim Form) requirements stipulated
in SBD6.1.

T2.2-16 Non-Disclosure Agreement

T2.2-17 RFQ Declaration Form

T2.2-18 RFQ — Breach of Law

Part T2: Returnable Documents
CPM 2020 — Rev 02 Page 1 of 2 T2.2: Returnable Schedules
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TENDER NUMBER: WRAC-PE-47659

DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

T2.2-19 Certificate of Acquaintance with Tender Document
T2.2-20 Service Provider Integrity Pact

T2.2-21 Supplier Code of Conduct

2.1.4 Insurance:
T2.2-22 Insurance provided by the Contractor

2.1.5 Transnet Vendor Registration:
T2.2-23 Supplier Declaration Form

2.2 C1.1 Offer portion of Form of Offer & Acceptance
2.3 C1.2 Contract Data Part Two (Data by Contractor)

2.4 C2.2 Price List

TRANSNETN

CPM 2020 — Rev 02 Page 2 of 2

Part T2: Returnable Documents
T2.2: Returnable Schedules



TRANSNET

TRANSNET FREIGHT RAIL o
TENDER NUMBER: WRAC-PE-47659 s
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF

220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

T2.2-01: Agreement in terms of Protection of Personal Information
Act, 4 of 2013 ("POPIA")

1. PREAMBLE AND INTRODUCTION

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of

2013 ("POPIA") are included as forming part of the terms and conditions of this contract.

2. PROTECTION OF PERSONAL INFORMATION

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of
Person information act, No. of 2013 “(POPIA™):

consent; data subject; electronic communication; information officer; operator; person; personal
information; processing; record; Regulator; responsible party; special information; as well as any

terms derived from these terms.

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated
in Section 4(1) of the POPIA:
Accountability; Processing limitation; Purpose specification; Further processing limitation;
Information quality; Openness; Security safeguards and Data subject participation.

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and the
information of a third party that will be processed pursuant to this Agreement , the Operator is

( insert name of Tenderer/Contractor) hereinafter

Operator and the Data subject is “Transnet”. Operator will process personal information only with
the knowledge and authorisation of Transnet and will treat personal information and the information
of a third party which comes to its knowledge as confidential and will not disclose it, unless so

required by law or subject to the exceptions contained in the POPIA.

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information
as contained in this Agreement and the Operator is required to comply with all prescripts as detailed

in the POPIA relating to all information concerning Transnet.

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to
personal information of Transnet and the information of a third party and agrees that it shall only
process the information disclosed by Transnet in terms of this Agreement and only for the purposes

as detailed in this Agreement and in accordance with any applicable law.

2.6. Should there be a need for the Operator to process the personal information and the information of

a third party in a way that is not agreed to in this Agreement, the Operator must request consent

CPM 2021 Rev 01 Part T2: Returnable Schedules
Page 1 of 3 T2.2-01: Agreement in terms of Protection of
Personal Information Act, 4 of 2013 ("POPIA")
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

from Transnet to the processing of its personal information or and the information of a third party

in @ manner other than that it was collected for, which consent cannot be unreasonably withheld.

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and
the information of a third party submitted by Transnet or disclose or permit the disclosure of any
personal information and the information of a third party to any third party without prior written

consent from Transnet.

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and
maintain sufficient measures, policies and systems to manage and secure against all forms of risks
to any information that may be shared or accessed pursuant to the services offered to Transnet in
terms of this Agreement (physically, through a computer or any other form of electronic

communication).

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information
and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and
report such crimes or suspected crimes to the relevant authorities in accordance with applicable
laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet
of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to
mitigate the extent of the loss or compromise of personal information and the information of a third

party and to restore the integrity of the affected personal information as quickly as is possible.

2.10. Transnet may, in writing, request the Operator to confirm and/or make available any personal
information and the information of a third party in its possession in relation to Transnet and if such
personal information has been accessed by third parties and the identity thereof in terms of the
POPIA.

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object
to the processing of any personal information and the information of a third party relating to the
Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and

utilizing Form 2 of the POPIA Regulations .

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has
adequate measures in place to provide protection of the personal information and the information
of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will
provide to Transnet satisfactory evidence of these measures whenever called upon to do so by

Transnet.

The Operator is required to provide confirmation that all measures in terms of the POPIA are
in place when processing personal information and the information of a third party received

from Transnet:

CPM 2021 Rev 01 Part T2: Returnable Schedules
Page 2 of 3 T2.2-01: Agreement in terms of
Protection of Personal Information Act, 4 of 2013 ("POPIA")
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YES NO

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process
personal information in line with the requirements of the POPIA. The Operator will be subject to any
civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the

processing of any personal information that Transnet submitted to it.
2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by
Transnet, the Tenderer can submit a complaint to the Information Regulator on

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za

3. SOLE AGREEMENT

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter
referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and

effect unless reduced to writing and signed by or on behalf of both parties.

Signed at on this day of 2021

Name:

Title:

Signature:

Tenderer / Contractor

(Operator)
Authorised signatory for and on behalf of Tenderer / Contractor who warrants

that he/she is duly authorised to sign this Agreement.

AS WITNESSES:

1. Name: Signature:

2. Name: Signature:

CPM 2021 Rev 01 Part T2: Returnable Schedules
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T2.2-02: Eligibility Criteria Schedule -

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at: TFR INFRA BUILDING

On (date) 04 FEBRUARY 2025 Starting time: 10:00

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-02: Eligibility Criteria Schedule:

Certificate of Attendance
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TENDER NUMBER: WRAC-PE-47659 4
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

T2.2-03: Quality Management

The tenderer is to note that if successful, and awarded the contract, shall execute and complete
the contract as per the Quality Management stated in the Service Information and should
include but not be limited to the following.

1. Project Quality Plan which satisfies the technical and quality requirements of the service,
identifying all procedures, reviews, audits, controls and records used to control and
verify compliance with the Service Information.

2. Check list of procedures and method statements to be used during the contract.

3. A signed Quality Policy

Attached submissions to this schedule:

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

T2.2-04: Health and Safety Management

Submit the following documents as a minimum with your tender:

1. A safety plan to be submitted in accordance with the OHSA1993 and Transnet Freight
Rail’s health and Safety Specification TFR-ISM-RN-R&C-FM009.

2. Risk assessment.
3. Construction Safety File (Index)
4. Construction Safety Work Method Statement

5. Health and Safety Appointments with certificates

Attached submissions to this schedule:

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-05: Health and Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A. Injury Experience / Historical Performance - Alberta
Use the previous three years injury and illness records to complete the following:
Year

Number of medical treatment cases

Number of restricted work day cases

Number of lost time injury cases

Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker manhours

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment
provided under the direction of a physician

2 — Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her
craft jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one
day

4 — Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied
by 200,000 then divided by total manhours

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours

1B. Workers’ Compensation Experience

Use the previous three years injury and illness records to complete the following (if applicable):

Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge

Is your Workers’ Compensation account in good L] Yes
standing? ] No

(Please provide letter of confirmation)

2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?
[] Yes [] No

If yes, provide details:

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another
Country, Region or State?

] Yes [] No

If yes, provide details:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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3. CERTIFICATE OF RECOGNITION

Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM

Do you have a written safety program manual? L] Yes [ ] No

If Yes, provide a copy for review

Do you have a pocket safety booklet for field distribution? []Yes [ No

If Yes, provide a copy for review

Does your safety program contain the following elements:

YES No YES No
CORPORATE SAFETY POLICY ] []  EQUIPMENT MAINTENANCE ] ]
INCIDENT NOTIFICATION POLICY ] [ ]  EMERGENCY RESPONSE ] ]
RECORDKEEPING & STATISTICS ] [ ]  HAZARD ASSESSMENT ] ]
REFERENCE TO LEGISLATION ] []  SAFE WORK PRACTICES ] ]
GENERAL RULES & REGULATIONS ] []  SAFE WORK PROCEDURES ] ]
PROGRESSIVE DISCIPLINE POLICY ] [ ]  WORKPLACE INSPECTIONS ] ]
RESPONSIBILITIES ] []  INVESTIGATION PROCESS ] ]
PPE STANDARDS ] []  TRAINING POLICY & PROGRAM ] ]
ENVIRONMENTAL STANDARDS ] [l COMMUNICATION PROCESSES ] ]
MODIFIED WORK PROGRAM ] ]
5. TRAINING PROGRAM
5A. Do you have an orientation program for new hire employees? [ ] Yes ] No
If Yes, include a course outline. Does it include any of the following:
YES No YES No

GENERAL RULES & REGULATIONS ] []  CONFINED SPACE ENTRY ] ]
EMERGENCY REPORTING ] []  TRENCHING & EXCAVATION ] ]
INJURY REPORTING ] []  SIGNS & BARRICADES ] ]
LEGISLATION ] [] DANGEROUS HOLES & OPENINGS ] ]
RIGHT TO REFUSE WORK ] [ ]  RIGGING & CRANES ] ]
PERSONAL PROTECTIVE EQUIPMENT ] [ ]  MOBILE VEHICLES ] ]
EMERGENCY PROCEDURES ] []  PREVENTATIVE MAINTENANCE ] ]
PROJECT SAFETY COMMITTEE ] [l  HAND & POWER TOOLS ] ]
HOUSEKEEPING ] [ ]  FIRE PREVENTION & PROTECTION ] ]
LADDERS & SCAFFOLDS ] []  ELECTRICAL SAFETY ] ]
FALL ARREST STANDARDS ] [l  COMPRESSED GAS CYLINDERS ] ]
AERIAL WORK PLATFORMS ] []  WEATHER EXTREMES ] ]

CPM 2020 Rev 01
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5B. Do you have a program for training newly hired or promoted supervisors? [] Yes [] No
(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Yes No Yes No
EMPLOYER RESPONSIBILITIES L] [ 1  SAFETY COMMUNICATION L] L]
EMPLOYEE RESPONSIBILITIES L] [l  FIRST AID/MEDICAL PROCEDURES L] L]
DUE DILIGENCE L] [ 1  NEw WORKER TRAINING L] L]
SAFETY LEADERSHIP ] [ ENVIRONMENTAL REQUIREMENTS ] ]
WORK REFUSALS ] [] HAZARD ASSESSMENT ] ]
INSPECTION PROCESSES ] [J]  PRE-JOB SAFETY INSTRUCTION ] ]
EMERGENCY PROCEDURES ] [] DRUG & ALCOHOL PoLicy ] ]
INCIDENT INVESTIGATION ] [] PROGRESSIVE DISCIPLINARY POLICY ] ]
SAFE WORK PROCEDURES ] [] SAFE WORK PRACTICES ] ]
SAFETY MEETINGS L] [ ]  NOTIFICATION REQUIREMENTS L] L]
6. SAFETY ACTIVITIES

Do you conduct safety inspections? Yes No Weekly Monthly Quarterly
O O [ [ [

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily = Weekly Biweekly
0 0O L] 0 L]

Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No Weekly Biweekly Monthly
0 o [] [] [
Is pre-job safety instruction provided before to each new task? [] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?

Do you have a hazard assessment process? ] Yes[] No

o Are hazard assessments documented? If yes, how are hazard assessments communicated
and implemented on each project? Who is responsible for leading the hazard assessment
process?

Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?

] Yes[] No

How does your company measure its H&S success?
e Attach separate sheet to explain

CPM 2020 Rev 01 Part T2: Returnable Schedules
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7. SAFETY STEWARDSHIP

7A Are incident reports and report summaries sent to the following and how often?
Yes No Monthly Quarterly Annually

Project/Site Manager O O U] Il ]
Managing Director U] U] O] U] [
Safety Director/Manager U] U] O] U] [
/Chief Executive Officer U] O] O] U] [

7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually

Incidents totaled for the entire company O O ] L] L]
Incidents totaled by project ] ] U] Il ]
e Subtotaled by superintendent ] ] ] Il Ol
e Subtotaled by foreman O 0O U] Il O]

7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually

Costs totaled for the entire company O O ] L] L]
Costs totaled by project O O L] L] L]
e Subtotaled by superintendent O 0O U] Il O]
e Subtotaled by foreman/general foreman O O U] Il O]

7D Does your company track non-injury incidents?

Yes No Monthly Quarterly  Annually
Near Miss ] ] ] Il U]
Property Damage ] ] ] Il U]
Fire U] U] O] Il ]
Security O O ] ] ]
Environmental ] ] ] ] ]
8 PERSONNEL
List key health and safety officers planned for this project. Attach resume.
Name Position/Title Designation

Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name Address Telephone Number

Other
responsibilities:

9 REFERENCES

List the last three company’s your form has worked for that could verify the quality and
management commitment to your occupational Health & Safety program
Name and Company Address Phone Number

CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-06: Evaluation Schedule: Previous Experience

Note to tenderers:

Tenderers are required to demonstrate performance in comparable projects of similar size and
nature by supplying the following:

e Contactable references relevant to this RFQ with a completion certificate, written
reference or in execution (company name, contact person, contact no. and value of
work).

Index of documentation attached to this schedule:

The evaluation and scoring of the previous experience will be as follows:

Previous Experience

No Response Tenderer has submitted no information

(score 0)

Poor 1 contactable reference relevant to this RFQ with a completion

(score 40) certificate, written reference or in execution (company name, contact
person, contact no. and value of work).

Satisfactory 2 — 3 contactable references relevant to this RFQ with a completion

(score 70) certificate, written reference or in execution (company name, contact
person, contact no. and value of work).

Good 4 - 5 contactable references relevant to this RFQ with a completion

(score 90) certificate, written reference or in execution (company name, contact
person, contact no. and value of work).

Very Good > 6 contactable references relevant to this RFQ with a completion

(score 100) certificate, written reference or in execution (company name, contact

person, contact no. and value of work).

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the
Tenderer, confirms that the contents of this schedule are within my personal knowledge and
are to the best of my belief both true and correct.

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-07: Evaluation Schedule: Project Organogram, Management
& CV’s

The tender must be able to demonstrate that the project personnel have sufficient knowledge,
experience and qualifications to provide the required services and submit the following
documents as a minimum with the tender:

1. An organisation chart showing on-site and off-site management (including the key people
you have identified in the Contract Data Part two and identify the required legal
appointments.)

2. CV’s and proof of qualifications attached for the Project Team including Safety Officer
and Quality Assurance Representative. The Individual CV's from the Project Team to
indicate level of general experience and qualifications of key staff within the organization.
National Diploma in Electrical/ N3 — N6

4. Details of the location (and functions) of offices from which the works will be managed.
Details of the experience of the staff who will be working on the works with respect to:
Working with the NEC3 Term Service Contract Option chosen for this contract. If staff
experience of these matters is limited, an indication of relevant training that they have

attended would be helpful.

Index of documentation attached to this schedule:

The table below is for information purposes only to indicate the method of scoring that will be
followed to evaluate the Project Organogram, Management & CV’s submitted by the
Tenderer:

Scoring will be as follows:

Project Organogram, Management & CV'’s
No Response Tenderer submitted no information
(score 0)
Poor 1 — 2 of the items as specified above are addressed
(score 40)
Satisfactory 3 of the items as specified above are addressed
(score 70)
Good 4 of the items as specified above are addressed
(score 90)
CPM 2020 Rev 02 Part T2: Returnable Schedules:
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Very Good
(score 100)

All of the items as specified above are addressed

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the
Tenderer, confirms that the contents of this schedule are within my personal knowledge and
are to the best of my belief both true and correct.

Signed Date
Name Position
Tenderer

CPM 2020 Rev 02
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TRANSNETN

T2.2-08: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer
must complete the certificate set out below for his category of organisation or alternatively
attach a certified copy of a company / organisation document which provides the same

information for the relevant category as requested here.

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE | D - SOLE PROPRIETOR

A. Certificate for Company

I, chairperson of the board of directors

, hereby confirm that by resolution of the

board taken on (date), Mr/Ms

Vi

acting in the capacity of , was authorised to sign all

documents in connection with this tender offer and any contract resulting from it on behalf of

the company.

Signed Date
Name Position Chairman of the Board of Directors
CPM 2020 Rev 01 Part T2: Returnable Schedules
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B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms

acting in the capacity of , to sign all documents in

connection with the tender offer for Contract and any

contract resulting from it on our behalf.

Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary

to commit the Partnership. Attach additional pages if more space is required.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 \ 4
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

C. Certificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

Mr/Ms , an authorised signatory of the company

, acting in the capacity of lead

partner, to sign all documents in connection with the tender offer for Contract

and any contract resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised
signatories of all the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which
incorporates a statement that all partners are liable jointly and severally for the execution of
the contract and that the lead partner is authorised to incur liabilities, receive instructions and
payments and be responsible for the entire execution of the contract for and on behalf of any
and all the partners.

Authorising signature,
Name of firm Address name (in caps) and
capacity
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 W,
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

D. Certificate for Sole Proprietor

I, , hereby confirm that I am the sole owner of the

business trading as

Signed Date
Name Position Sole Proprietor
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 A 4
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

T2.2-09: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the Employer
before the submission of this tender offer, amending the tender documents, have been taken into
account in this specific tender offer:

Date Title or Details

10

11

12

13

Signed Date

Name Position

Tenderer

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

T2.2-10 Letter/s of Good Standing with the Workmen’'s
Compensation Fund

Attached to this schedule is the Letter/s of Good Standing.

Name of Company/Members of Joint Venture:

Signed Date

Name Position

Tenderer

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 \ 4
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

T2.2-11: Risk Elements

Tenderers to identify and evaluate the potential risk elements associated with the Works
and possible mitigation thereof. The risk elements and the mitigation as identified
thereof by the Tenderer are to be submitted.

If No Risks are identified “No Risks” must be stated on this schedule.

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part
C1, and provide possible mitigation thereof.

Tenders to note: Notwithstanding this information, all costs related to risk elements which are
at the Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices.

Signed Date

Name Position

Tenderer

CPM 2020 — Rev 01 Part T2: Returnable Schedules
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TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 \ 4
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

T2.2-12: Evaluation Schedule: Availability of Equipment and

Other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the
services as described in the Service Information:

1. Winding Machine - Vertical or Horizontal Arrangement Coiling
Pressing Machine
Vacuum / Oven Plant

HV Testing Equipment (Impulse Test Generator)

voA W

20 Ton Crane / Inclusive of Turn Table

Equipment Type and Availability — Hourly Rate | Number of Details of
Description Equipment Ownership

Attach to this returnable

The table below is for information purposes only to indicate the method of scoring that will be followed

to evaluate the Availability of Equipment and Other Resources submitted by the Tenderer:

Scoring will be as follows:

Availability of Equipment and Other Resources
No Response Tenderer submitted no information
(score 0)
Poor 1 — 2 of the items as specified above are addressed
(score 40)
Satisfactory 3 of the items as specified above are addressed
(score 70)
Good 4 of the items as specified above are addressed
(score 90)
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 \ 4
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

TRANSNETN

Very good
(score 100)

All of the items as specified above are addressed

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer,

confirms that the contents of this schedule are within my personal knowledge and are to the best of my

belief both true and correct

Signed Date
Name Position
Tenderer

CPM 2020 Rev 01
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TRANSNET
TRANSNET FREIGHT RAIL /
TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF

220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

T2.2-13: Schedule of Proposed Subcontractors

The tenderer is required to provide details of all the sub-contractors that will be utilised in the
execution of the service

Tenderer to note that after award, any deviations from this list of proposed sub-
contractors will be subject to acceptance by the Service Manager in terms of the
Conditions of Contract.

Provide information of the Sub-contractors below:

Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“::Za:;’:iwﬁ;’ﬁ::ged vh:::;r:s
O O O O O O O
Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities Ru::za::?:zw:‘s’:::zed v’:'tlét;r:s
O O O O O O O
Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“::Za:/“:i::':;’ﬁi':ged v“:'t';t;r:s
O O O O O O O
CPM 2020 — Rev 02 Part T2: Returnable Schedules
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TRANSNET

TRANSNET FREIGHT RAIL
TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF

220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities Ru;?_g;:?:i'\;g:::::g“ vl:itlgaar:s
O O O O O O O

Signed Date

Name Position

Tenderer

CPM 2020 — Rev 02 Part T2: Returnable Schedules
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TRANSNET
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 W,
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

T2.2-14: Affected Property Establishment Requirements

Tenderers to indicate their Affected Property establishment area requirements:

Signed Date

Name Position

Tenderer

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 '
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

T2.2-15: ANNEX G Compulsory Enterprise Questionnaire
The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each

partner/member must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:
Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax
number

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be
attached as a tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be
attached as a requirement.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the

enterprise:

i)

ii)

authorizes the Employer to obtain a tax clearance certificate from the South African

Revenue Services that my / our tax matters are in order;

confirms that the neither the name of the enterprise or the name of any partner,
manager, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears on the Register of Tender Defaulters established

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears, has within the last

five years been convicted of fraud or corruption;

TRANSNETN

A

iv) confirms that I / we are not associated, linked or involved with any other tendering
entities submitting tender offers and have no other relationship with any of the
tenderers or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge
and are to the best of my belief both true and correct.

Signed Date
Name Position
Enterprise
name
CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 w
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

SBD 6.1
PREFERENCE POINTS CLAIM FORM

This preference form must form part of all bids invited. It contains general information and
serves as a claim for preference points for Specific Goals contribution. Transnet will award
preference points to companies who provide valid proof of evidence as per the table of evidence
in paragraph 4.1 below.

1. GENERAL CONDITIONS
1.1  The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes
included) and therefore the 80/20 preference point system shall be applicable. Despite
the stipulated preference point system, Transnet shall use the lowest acceptable bid
to determine the applicable preference point system in a situation where all received
acceptable bids are received outside the stated preference point system.

1.3 Preference points for this bid shall be awarded for:
(a) Price;
(b) B-BBEE Status Level of Contribution; and
(c) Any other specific goal determined in the Transnet preferential procurement policy
1.4  The maximum points for this bid are allocated as follows:
PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTION (1 or 2) — 5
Points allocated

+ 50% Black Youth Owned Entities — 5 Points allocated

20
30% Black women Owned entities — 5 Points allocated
Entities Owned by People with Disability (PWD) — 5 Points
allocated
Total points for Price and B-BBEE must not exceed 100

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific
goals together with the bid will be interpreted to mean that preference points for that
specific goal are not claimed.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659

DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

2. DEFINITIONS

3.

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “"B-BBEE"” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(c) "B-BBEE status level of contributor” means the B-BBEE status received by a
measured entity based on its overall performance using the relevant scorecard
contained in the Codes of Good Practice on Black Economic Empowerment, issued
in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the supply/provision of services, works or goods,
through price quotations, advertised competitive bidding processes or proposals;

(e) "Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “EME" means an Exempted Micro Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No. 53 of 2003);

(g) “functionality” means the ability of a bidder to provide goods or services in
accordance with specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i) “Proof of B-BBEE Status Level of Contributor”
i) the B-BBBEE status level certificate issued by an authorised body or person;
ii) @ sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
i) any other requirement prescribed in terms of the B-BBEE Act.

(3) “QSE"” means a Qualifying Small Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (
Act No. 53 of 2003);

(k) “rand value” means the total estimated value of a contract in South African
currency, calculated at the time of bid invitations, and includes all applicable taxes
and excise duties.

() Specific goals” means targeted advancement areas or categories of persons or
groups either previously disadvantaged or falling within the scope of the
Reconstruction and Development Programme identified by Transnet to be given
preference in allocation of procurement contracts in line with section 2(1) of the
PPPFA.

POINTS AWARDED FOR PRICE

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659

DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

3.1  THE 80/20 PREFERENCE POINT SYSTEMS

A maximum

of 80 points is allocated for price on the following basis:
80/20

Ps = 80[1 - Mj
P min
Where
Ps =  Points scored for comparative price of bid under consideration
Pt =  Comparative price of bid under consideration
Pmin =  Comparative price of lowest acceptable bid
4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals,
preference points must be awarded to a bidder for providing evidence in accordance
with the table below::

Specific Goals Acceptable Evidence

B-BBEE

30% Black Women
Owned Entities

+ 50% Black Youth
Owned Entities

Entities Owned by People
with Disability (PWD)

B-BBEE Certificate / Sworn-Affidavit B-BBEE Certificate (in case of
JV, a consolidate scorecard will be accept) as per DTIC guidelines

B-BBEE Certificate / Sworn-Affidavit / CIPC B-BBEE Certificate (in
case of JV, a consolidate scorecard will be accept) as per DTIC
guidelines

Certified copy of ID Documents of the Owners and B-BBEE
Certificate / Affidavit (in case of ]V, a consolidate scorecard will
be accept)

Certified copy of ID Documents of the Owners and Doctor’s note
confirming the disability and/or Employment Equity Act 1(EEA1)
form.

4.2 The table below indicates the required proof of B-BBEE status depending on the
category of enterprises:

Enterprise

B-BBEE Certificate & Sworn Affidavit

Large

Certificate issued by SANAS accredited verification agency

QSE

Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and
attested by a Commissioner of Oaths confirming annual turnover and
black ownership (only black-owned QSEs - 51% to 100% Black owned)

CPM 2020 Rev 05
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TRANSNETN
TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659 '
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

[Sworn affidavits must substantially comply with the format that can be

obtained on the DTI's website at
www.dti.gov.za/economic_empowerment/bee codes.jsp.]
EME Sworn Affidavit signed by the authorised EME representative and

attested by a Commissioner of Oaths confirming annual turnover and
black ownership

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover
and black ownership

Certificate issued by SANAS accredited verification agency only if the
EME is being measured on the QSE scorecard

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint
ventures) must submit a consolidated B-BBEE Status Level verification certificate for
every separate bid.

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status
level certificates in terms of the specialized scorecard contained in the B-BBEE Codes
of Good Practice.

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid
documents that such a bidder intends sub-contracting more than 25% of the value of
the contract to any other enterprise that does not qualify for at least the points that
such a bidder qualifies for, unless the intended sub-contractor is an EME that has the
capability and ability to execute the sub-contract.

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the
contract to any other enterprise that does not have an equal or higher B-BBEE status
level than the person concerned, unless the contract is sub-contracted to an EME that
has the capability and ability to execute the sub-contract.

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE
requirements may be changed from time to time by regulatory bodies such as National
Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies
fully with all B-BBEE requirements at the time of the submission of the bid.

5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 6.1

6.1 B-BBEE Status Level of Contribution: . = 20 (maximum of 20 points)

(Points claimed in respect of paragraph 6.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

7. SUB-CONTRACTING

CPM 2020 Rev 05 Part T2: Returnable Schedules
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DEPOT

7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

YES NO

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted..........ocoooveeiiiiiiieennnn, %
i) The name of the sub-contractor...........c.coooiiiiiii i
iii) The B-BBEE status level of the sub-contractor...........cceeeviiiiiiiiiiii e
iv) Whether the sub-contractor is an EME or QSE.

(Tick applicable box)

YES NO

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of COMPANY/fIFMI. ...t
8.2 VAT registration NUMDEK:..........oooiie e
8.3 Company registration NUMDET:............coi i

8.4 TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
71 One person business/sole propriety

0 Close corporation

O Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TENDER NUMBER: WRAC-PE-47659 '
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

8.6 COMPANY CLASSIFICATION

1 Manufacturer

O Supplier

O Professional Service provider

O Other Service providers, e.g. transporter, etc.

[ 71Ck APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:...........c.cccooeeeneennen.
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the

company/firm, certify that the points claimed, based on the B-BBE status level of
contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of
contributor,, which will affect or has affected the evaluation of a bid, or where a
bidder has failed to declare any subcontracting arrangements or any of the
conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to
another person without disclosing it, Transnet reserves the right to
penalise the bidder up to 10 percent of the value of the contract;

(e) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(f) forward the matter for criminal prosecution.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TENDER NUMBER: WRAC-PE-47659

DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

TRANSNETN

r

WITNESSES L

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this
invitation to bid. In line with the principles of transparency, accountability,
impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the
bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List
of Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Isthe bidder, or any of its directors / trustees / shareholders / members / partners

or any person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors / trustees /
shareholders / members/ partners or any person having a controlling interest in

the enterprise, in table below.

" the power, by one person or a group of persons holding the majority of the equity of an enterprise,

alternatively, the person/s having the deciding vote or power to influence or to direct the course and

decisions of the enterprise.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest in the enterprise have any
interest in any other related enterprise whether or not they are bidding for this
contract? YES/NO

2.3.1 If so, furnish particulars:

l, the undersigned,
(MM . in submitting
the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is
found not to be true and complete in every respect;

3.3  The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will

2 Joint venture or Consortium means an association of persons for the purpose of combining their

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the

products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by
the bidder, directly or indirectly, to any competitor, prior to the date and time of

the official bid opening or of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring institution in
relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or

terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and

possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National

Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten
(10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and

3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22
ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE

TRANSNET

r

FALSE.
Signature Date
Position Name of bidder
CPM 2020 Rev 05 Part T2: Returnable Schedules
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T2.2-16 NON-DISCLOSURE AGREEMENT

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised signatory:

THIS AGREEMENT is made effective as of ........... day of ceveeeeieieeeeee 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its principal

place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000

And

(Registration NO. ......ccevvvviimiiienin ),a private company incorporated and existing under the laws of South Africa
having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may from
time to time receive Information relating to the other in respect thereof. In consideration of each party making available to
the other such Information, the parties jointly agree that any dealings between them shall be subject to the terms and
conditions of this Agreement which themselves will be subject to the parameters of the Tender Document.

IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, or any

Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for Proposal
[RFP] or Request for Quotation [RFQ], as the case may be;

1.3 Confidential Information means any information or other data relating to one party [the Disclosing Party]
and/or the business carried on or proposed or intended to be carried on by that party and which is made available
for the purposes of the Bid to the other party [the Receiving Party] or its Agents by the Disclosing Party or its
Agents or recorded in agreed minutes following oral disclosure and any other information otherwise made available
by the Disclosing Party or its Agents to the Receiving Party or its Agents, whether before, on or after the date of this
Agreement, and whether in writing or otherwise, including any information, analysis or specifications derived from,

containing or reflecting such information but excluding information which:

Part T2: Returnable Schedules
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1.3.1 s publicly available at the time of its disclosure or becomes publicly available [other than as a result of
disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; or

1.3.2  was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its written
records or other reasonable evidence] free of any restriction as to its use or disclosure prior to its being so
disclosed; or

1.3.3  following such disclosure, becomes available to the Receiving Party or its Agents [as can be demonstrated
by its written records or other reasonable evidence] from a source other than the Disclosing Party or its
Agents, which source is not bound by any duty of confidentiality owed, directly or indirectly, to the Disclosing
Party in relation to such information;

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either
party; and
1.5 Information means all information in whatever form including, without limitation, any information relating

to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and business affairs

whether in writing, conveyed orally or by machine-readable medium.

2 CONFIDENTIAL INFORMATION

2.3 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other party
[the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, without
the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in writing or
orally or in any other manner] Confidential Information to any other person other than in accordance with the

terms of this Agreement.

2.4  The Receiving Party will only use the Confidential Information for the sole purpose of technical and commercial
discussions between the parties in relation to the Tender or for the subsequent performance of any contract

between the parties in relation to the Tender.
2.5 Notwithstanding clause 2.3 above, the Receiving Party may disclose Confidential Information:

2.5.2  tothose of its Agents who strictly need to know the Confidential Information for the sole purpose set out in
clause 2.4 above, provided that the Receiving Party shall ensure that such Agents are made aware prior to
the disclosure of any part of the Confidential Information that the same is confidential and that they owe a
duty of confidence to the Disclosing Party. The Receiving Party shall at all times remain liable for any actions
of such Agents that would constitute a breach of this Agreement; or

2.5.3  tothe extent required by law or the rules of any applicable regulatory authority, subject to clause 2.6 below.

2.6  In the event that the Receiving Party is required to disclose any Confidential Information in accordance with
clause 2.5.3 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing Party
regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing Party

may reasonably take to challenge the validity of such requirement.
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2.7 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as permitted
under this Agreement then, upon becoming aware of the same, without prejudice to any rights or remedies of
the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing Party of such event
and if requested take such steps [including the institution of legal proceedings] as shall be necessary to remedy
[if capable of remedy] the default and/or to prevent further unauthorised copying, disclosure or use.

2.8  All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not confer
on the Receiving Party any rights, including intellectual property rights over the Confidential Information

whatsoever, beyond those contained in this Agreement.

3 RECORDS AND RETURN OF INFORMATION

3.3  The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.

3.4  The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of the
Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, of the
location of such Confidential Information and any copies thereof.

3.5  The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:

3.5.2  return all written Confidential Information [including all copies]; and

3.5.3 expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.

3.6 The Company shall on request supply a certificate signed by a director as to its full compliance with the
requirements of clause 3.5.3 above.

4 ANNOUNCEMENTS

4.3 Neither party will make or permit to be made any announcement or disclosure of its prospective interest in the

Tender without the prior written consent of the other party.

4.4 Neither party shall make use of the other party’s name or any information acquired through its dealings with the

other party for publicity or marketing purposes without the prior written consent of the other party.

5 DURATION
The obligations of each party and its Agents under this Agreement shall survive the termination of any discussions

or negotiations between the parties regarding the Tender and continue thereafter for a period of 5 [five] years.

6 PRINCIPAL
Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and
that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and
in complying with the terms of this Agreement.
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8.4

9.4

9.5

9.6

9.7

9.8

ADEQUACY OF DAMAGES
Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any
other remedies available to it, either at law or in equity, for any such threatened or actual breach of this

Agreement, including specific performance, recovery of damages or otherwise.

PRIVACY AND DATA PROTECTION

The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 14 of
the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe the provisions
of such Act [as applicable] or any amendments and re-enactments thereof and any regulations made pursuant

thereto.

The Receiving Party warrants that it and its Agents have the appropriate technical and organisational meaures
in place against unauthorised or unlawful processing of data relating to the Tender and against accidental loss

or destruction of, or damage to such data held or processed by them.

GENERAL

Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior written
consent of the other, save that Transnet may assign this Agreement at any time to any member of the Transnet
Group.

No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver of
it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, power or
privilege under this Agreement or otherwise.

The provisions of this Agreement shall be severable in the event that any of its provisions are held by a courtof
competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, and the

remaining provisions shall remain enforceable to the fullest extent permitted by law.

This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf of
each party.

Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between the
parties.

This Agreement will be governed by and construed in accordance with South African law and the parties
irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
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T2.2-17: RFQ DECLARATION FORM

NAME OF COMPANY:

We do hereby certify that:

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as

applicable) which were submitted by ourselves for tender clarification purposes;
2. we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this tender
from Transnet sources, other than information formally received from the designated Transnet

contact(s) as nominated in the tender documents;

4, we are satisfied, insofar as our company is concerned, that the processes and procedures
adopted by Transnet in issuing this tender and the requirements requested from tenderers in

responding to this tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or
an owner / member / director / partner / shareholder (unlisted companies) of our company and
an employee or board member of the Transnet Group as indicated below: [Respondent to
indicate if this section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/

PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to the
disqualification of your response and may preclude a Respondent from doing future
business with Transnet]

We declare, to the extent that we are aware or become aware of any relationship between ourselves
and Transnet (other than any existing and appropriate business relationship with Transnet) which
could unfairly advantage our company in the forthcoming adjudication process, we shall notify
Transnet immediately in writing of such circumstances.
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6. We accept that any dispute pertaining to this tender will be resolved through the
Ombudsman process and will be subject to the Terms of Reference of the
Ombudsman. The Ombudsman process must first be exhausted before judicial

review of a decision is sought. (Refer “Important Notice to respondents” below).

7.  We further accept that Transnet reserves the right to reverse a tender award or
decision based on the recommendations of the Ombudsman without having to

follow a formal court process to have such award or decision set aside.

8. We have acquainted ourselves and agree with the content of T2.2-20 “Service
Provider Integrity Pact”.

For and on behalf of

duly authorised thereto

Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

¢ Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect
of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any
material concern regarding an tender process which meets this value threshold, a complaint may be
lodged with Transnet’s Procurement Ombudsman for further investigation.

e Itis incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the
Transnet Procurement Ombudsman, details of which are available for review at Transnet’s website
www.transnet.net.

¢ An official complaint form may be downloaded from this website and submitted, together with any
supporting documentation, within the prescribed period, to procurement.ombud@transnet.net

e For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be
lodged with the Chief Procurement Officer of the relevant Transnet Operating Division.

o All Tenderers should note that a complaint must be made in good faith. If a complaint is made in
bad faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders.
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T2.2-18: REQUEST FOR QUOTATION — BREACH OF LAW
NAME OF COMPANY:

I/ We do hereby
certify that I/we have/have not been found guilty during the preceding 5 (five) years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of
1998, by a court of law, tribunal or other administrative body. The type of breach that the
Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g.
traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any
Tenderer from the tendering process, should that person or company have been found guilty
of a serious breach of law, tribunal or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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T2.2-19: Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves
thoroughly familiar with, and agree with all the conditions governing this RFP. This
includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-
Disclosure Agreement etc. contained in any printed form stated to form part of the

documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for
relief based on an allegation that I/we overlooked any tender/contract condition or
failed to take it into account for the purpose of calculating my/our offered prices or

otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is

found not to be true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand
that the word “competitor” shall include any individual or organisation, other than the

Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based

on their qualifications, abilities or experience; and

C) provides the same Services as the Tenderer and/or is in the same line of

business as the Tenderer

5. The Tenderer has arrived at the accompanying Tender independently from, and
without consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortium will not be

construed as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no
consultation, communication, agreement or arrangement with any competitor

regarding:
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a) prices;

b) geographical area where Services will be rendered [market allocation]
c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a tender which does not meet the specifications and
conditions of the tender; or

f) Tendering with the intention not winning the tender.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the Services to which this tender relates.

The terms of the accompanying tender have not been, and will not be, disclosed by
the Tenderer, directly or indirectly, to any competitor, prior to the date and time of the

official tender opening or of the awarding of the contract.

I/We am/are aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to tenders and contracts, tenders
that are suspicious will be reported to the Competition Commission for investigation
and possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting
Authority [NPA] for criminal investigation. In addition, Tenderers that submit
suspicious tenders may be restricted from conducting business with the public sector
for a period not exceeding 10 [ten] years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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T2.2-20 Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the RFP
Declaration Form that that have acquainted themselves with, and agree with the content.

The contract with the successful tenderer will automatically incorporate this Integrity
Pact and shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)

T2.2-20 Service Provider Integrity Pact
CPM 2020 Rev01 Page 1 of 10 Private & Confidential

TRANSNET

r



TRANSNET FREIGHT RAIL

TENDER NUMBER: WRAC-PE-47659

DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and the
principles of economical use of resources, fairness and transparency in its relations with its Tenderers
/ Service Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this
agreement hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s /
Service Provider’s / Contractor’s application for registration with Transnet as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and
corruption by following a system that is fair, transparent and free from any undue influence prior to,
during and subsequent to the currency of any procurement and / or reverse logistics event and any
further contract to be entered into between the Parties, relating to such event.

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings
contained in this Integrity Pact, should they want to be registered as a Transnet vendor.

1 OBJECTIVES

1.1 Transnet and the Tenderer / Service Provider / Contractor agree to enter into this
Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including practices
that are anti-competitive in nature, negotiations made in bad faith and under-pricing by
following a system that is fair, transparent and free from any influence / unprejudiced
dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:

a) Enable Transnet to obtain the desired contract at a reasonable and competitive
price in conformity to the defined specifications of the works, goods and services;
and

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or
participating in any corrupt practice in order to secure the contract.

2 COMMITMENTS OF TRANSNET

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption
and to observe the following principles:

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or
indirectly with the sourcing event and ensuing contract, will demand, take a promise for
or accept directly or through intermediaries any bribe, consideration, gift, reward, favour
or any material or immaterial benefit or any other advantage from the Tenderer, either
for themselves or for any person, organisation or third party related to the contract in
exchange for an advantage in the tendering process, Tender evaluation, contracting or
implementation process related to any contract.

2.2 Transnet will, during the registration and tendering process treat all Tenderers / Service
Providers with equity, transparency and fairness. Transnet will in particular, before and
during the registration process, provide to all Tenderers / Service Providers the same
information and will not provide to any Tenderers / Service Providers /

T2.2-20 Service Provider Integrity Pact
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2.3

2.4

Contractorsconfidential / additional information through which the Tenderers / Service
Providers / Contractors could obtain an advantage in relation to any tendering process.

Transnet further confirms that its employees will not favour any prospective Tenderer in
any form that could afford an undue advantage to a particular Tenderer during the
tendering stage, and will further treat all Tenderers / Service Providers / Contractors
participating in the tendering process.

Transnet will exclude from the tender process such employees who have any personal
interest in the Tenderers / Service Providers / Contractors participating in the tendering
process.

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER

3.1

3.2

The Tenderer / Service Provider / Contractor commits itself to take all measures
necessary to prevent corrupt practices, unfair means and illegal activities during any
stage of its Tender or during any ensuing contract stage in order to secure the contract
or in furtherance to secure it and in particular the Tenderer / Service Provider /
Contractor commits to the following:

a) The Tenderer / Service Provider / Contractor will not, directly or through any other
person or firm, offer, promise or give to Transnet or to any of Transnet's
employees involved in the tendering process or to any third person any material or
other benefit or payment, in order to obtain in exchange an advantage during the
tendering process; and

b) The Tenderer / Service Provider / Contractor will not offer, directly or through
intermediaries, any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any employee of Transnet, connected directly or indirectly with the
tendering process, or to any person, organisation or third party related to the
contract in exchange for any advantage in the tendering, evaluation, contracting
and implementation of the contract.

The acceptance and giving of gifts may be permitted provided that:

a) the gift does not exceed R1 000 (one thousand Rand) in retail value;
b) many low retail value gifts do not exceed R 1 000 within a 12 month period;

C) hospitality packages do not exceed R5 000 in value or many low value hospitality
packages do not cumulatively exceed R5 000;

d) a Tenderer / Service Provider does not give a Transnet employee more than 2
(two) gifts within a 12 (twelve) month period, irrespective of value;

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of
R750 (seven hundred and fifty Rand) from a Transnet employee within a 12
(twelve) month period, irrespective of value;

f) a Tenderer / Service Provider may under no circumstances, accept from or give to,
a Transnet employee any gift, business courtesy, including an invitation to a
business meal and /or drinks, or hospitality package, irrespective of value, during
any Tender evaluation process, including a period of 12 (twelve) months after
such tender has been awarded, as it may be perceived as undue and improper

T2.2-20 Service Provider Integrity Pact
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

influence on the evaluation process or reward for the contract that has been
awarded; and

g) a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet
employee at artificially low prices, which are not available to the public at those
prices.

The Tenderer / Service Provider / Contractor will not collude with other parties interested
in the contract to preclude a competitive Tender price, impair the transparency, fairness
and progress of the tendering process, Tender evaluation, contracting and
implementation of the contract. The Tenderer / Service Provider further commits itself
to delivering against all agreed upon conditions as stipulated within the contract.

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest
agreement or understanding, whether formal or informal with other Tenderers / Service
Providers / Contractors. This applies in particular to certifications, submissions or non-
submission of documents or actions that are restrictive or to introduce cartels into the
tendering process.

The Tenderer / Service Provider / Contractor will not commit any criminal offence under
the relevant anti-corruption laws of South Africa or any other country. Furthermore, the
Tenderer /Service Provider will not use for illegitimate purposes or for restrictive
purposes or personal gain, or pass on to others, any information provided by Transnet as
part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and
address of its agents or representatives in South Africa, if any, involved directly or
indirectly in the registration or tendering process. Similarly, the Tenderer / Service
Provider / Contractor of South African nationality shall furnish the name and address of
the foreign principals, if any, involved directly or indirectly in the registration or tendering
process.

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false
or forged documents or information in order to influence the tendering process to the
advantage of the Tenderer / Service Provider or detriment of Transnet or other
competitors.

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its
code of conduct, which code of conduct shall reject the use of bribes and other
dishonest and unethical conduct, as well as compliance programme for the
implementation of the code of conduct.

The Tenderer / Service Provider / Contractor will not instigate third persons to commit
offences outlined above or be an accessory to such offences.

4 INDEPENDENT TENDERING

4.1

For the purposes of that Certificate in relation to any submitted Tender, the Tenderer
declares to fully understand that the word “competitor” shall include any individual or
organisation, other than the Tenderer, whether or not affiliated with the Tenderer, who:
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4.2

4.3

4.4

4.5

4.6

4.7

a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on
their qualifications, abilities or experience; and

c) provides the same Goods and Services as the Tenderer and/or is in the same line
of business as the Tenderer.

The Tenderer has arrived at his submitted Tender independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium will not be construed
as collusive tendering.

In particular, without limiting the generality of paragraph 5 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) geographical area where Goods or Services will be rendered [market allocation];
c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and conditions
of the RFP; or

f) tendering with the intention of not winning the Tender.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the Goods or Services to which his/her tender
relates.

The terms of the Tender as submitted have not been, and will not be, disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the
official Tender opening or of the awarding of the contract.

Tenderers are aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to Tenders and contracts, Tenders
that are suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the Competition
Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA]
for criminal investigation and/or may be restricted from conducting business with the
public sector for a period not exceeding 10 [ten] years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Should the Tenderer find any terms or conditions stipulated in any of the relevant
documents quoted in the Tender unacceptable, it should indicate which conditions are
unacceptable and offer alternatives by written submission on its company letterhead,
attached to its submitted Tender. Any such submission shall be subject to review by
Transnet’s Legal Counsel who shall determine whether the proposed alternative(s) are
acceptable or otherwise, as the case may be.
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5 DISQUALIFICATION FROM TENDERING PROCESS

5.1

5.2

5.3

If the Tenderer / Service Provider / Contractor has committed a transgression through a
violation of section 3 of this Integrity Pact or in any other form such as to put its
reliability or credibility as a Tenderer / Service Provider into question, Transnet may
reject the Tenderer's / Service Provider’s / Contractor’s application from the registration
or tendering process and remove the Tenderer / Service Provider from its database, if
already registered.

If the Tenderer / Service Provider / Contractor has committed a transgression through a
violation of section 3, or any material violation, such as to put its reliability or credibility
into question. Transnet may after following due procedures and at its own discretion
also exclude the Tenderer / Service Provider / Contractor from future tendering
processes. The imposition and duration of the exclusion will be determined by the
severity of the transgression. The severity will be determined by the circumstances of
the case, which will include amongst others the number of transgressions, the position of
the transgressors within the company hierarchy of the Tenderer / Service Provider
/Contractor and the amount of the damage. The exclusion will be imposed for up to a
maximum of 10 (ten) years. However, Transnet reserves the right to impose a longer
period of exclusion, depending on the gravity of the misconduct.

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage
caused by it and has installed a suitable corruption prevention system, or taken other
remedial measures as the circumstances of the case may require, Transnet may at its
own discretion revoke the exclusion or suspend the imposed penalty.

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST)

6.1

6.2

6.3

6.4

6.5

All the stipulations around Transnet’s blacklisting process as laid down in Transnet's
Supply Chain Policy and Procurement Procedures Manual are included herein by way of
reference. Below follows a condensed summary of this blacklisting procedure.

Blacklisting is @ mechanism used to exclude a company/person from future business with
Transnet for a specified period. The decision to blacklist is based on one of the grounds
for blacklisting. The standard of proof to commence the blacklisting process is whether a
“prima facie’ (i.e. on the face of it) case has been established.

Depending on the seriousness of the misconduct and the strategic importance of the
Goods/Services, in addition to blacklisting a company/person from future business,
Transnet may decide to terminate some or all existing contracts with the
company/person as well.

A Service Provider or Contractor to Transnet may not subcontract any portion of the
contract to a blacklisted company.

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender,
concluded a contract, or, in the capacity of agent or subcontractor, has been associated
with such Tender or contract:
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a) Has, in bad faith, withdrawn such Tender after the advertised closing date and
time for the receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused to sign
a contract when called upon to do so in terms of any condition forming part of the
Tender documents;

c) has carried out any contract resulting from such Tender in an unsatisfactory
manner or has breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution of
the contract;

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or
any Government Department or towards any public body, Enterprise or person;

f) has made any incorrect statement in a certificate or other communication with
regard to the Local Content of his Goods or his B-BBEE status and is unable to

prove to the satisfaction of Transnet that:
(i) he made the statement in good faith honestly believing it to be correct; and

(ii) before making such statement he took all reasonable steps to satisfy himself of
its correctness;
g) caused Transnet damage, or to incur costs in order to meet the contractor’s
requirements and which could not be recovered from the contractor;

h) has litigated against Transnet in bad faith.

6.6 Grounds for blacklisting include a company/person recorded as being a company or
person prohibited from doing business with the public sector on National Treasury’s
database of Restricted Service Providers or Register of Tender Defaulters.

6.7 Companies associated with the person/s guilty of misconduct (i.e. entities owned,
controlled or managed by such persons), any companies subsequently formed by the
person(s) guilty of the misconduct and/or an existing company where such person(s)
acquires a controlling stake may be considered for blacklisting. The decision to extend
the blacklist to associated companies will be at the sole discretion of Transnet.

7 PREVIOUS TRANSGRESSIONS

7.1 The Tenderer / Service Provider /Contractor hereby declares that no previous
transgressions resulting in a serious breach of any law, including but not limited to,
corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 1998,
which occurred in the last 5 (five) years with any other public sector undertaking,
government department or private sector company that could justify its exclusion from
its registration on the Tenderer’s / Service Provider’s / Contractor’s database or any
tendering process.
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7.2

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect
statement on this subject, the Tenderer / Service Provider / Contractor can be rejected
from the registration process or removed from the Tenderer / Service Provider /
Contractor database, if already registered, for such reason (refer to the Breach of Law
Form contained in the applicable RFX document.)

8 SANCTIONS FOR VIOLATIONS

8.1

b)

c)
d)

Transnet shall also take all or any one of the following actions, wherever required to:

Immediately exclude the Tenderer / Service Provider / Contractor from the tendering
process or call off the pre-contract negotiations without giving any compensation the
Tenderer / Service Provider / Contractor. However, the proceedings with the other
Tenderer / Service Provider / Contractor may continue;

Immediately cancel the contract, if already awarded or signed, without giving any
compensation to the Tenderer / Service Provider / Contractor;

Recover all sums already paid by Transnet;

Encash the advance bank guarantee and performance bond or warranty bond, if
furnished by the Tenderer / Service Provider / Contractor, in order to recover the
payments, already made by Transnet, along with interest;

Cancel all or any other contracts with the Tenderer / Service Provider; and

Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with
Transnet in future.

9 CONFLICTS OF INTEREST

9.1
a)

b)

9.2

a)
b)

9.3

A conflict of interest includes, inter alia, a situation in which:

A Transnet employee has a personal financial interest in a tendering / supplying entity;
and

A Transnet employee has private interests or personal considerations or has an affiliation
or a relationship which affects, or may affect, or may be perceived to affect his / her
judgment in action in the best interest of Transnet, or could affect the employee’s
motivations for acting in a particular manner, or which could result in, or be perceived as
favouritism or nepotism.

A Transnet employee uses his / her position, or privileges or information obtained while
acting in the capacity as an employee for:

Private gain or advancement; or

The expectation of private gain, or advancement, or any other advantage accruing to the
employee must be declared in a prescribed form.

Thus, conflicts of interest of any Tender committee member or any person involved in
the sourcing process must be declared in a prescribed form.

If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of
interest i.e. a family, business and / or social relationship between its owner(s) /
member(s) / director(s) / partner(s) / shareholder(s) and a Transnet employee /
member of Transnet’s Board of Directors in respect of a Tender which will be considered
for the Tender process, the Tenderer / Service Provider / Contractor:
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10

11

12

a)
b)

9.4

must disclose the interest and its general nature, in the Request for Proposal ("RFX")
declaration form; or
must notify Transnet immediately in writing once the circumstances has arisen.

The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from
or enter into any monetary dealings or transactions, directly or indirectly, with any
committee member or any person involved in the sourcing process, where this is done,
Transnet shall be entitled forthwith to rescind the contract and all other contracts with
the Tenderer / Service Provider / Contractor.

MONITORING

10.1
a)

b)

10.2

Transnet will be responsible for appointing an independent Monitor to:

Conduct random monitoring of compliance to the provisions of this Integrity Pact for
contracts entered into between Transnet and the Tenderer / Service Provider /
Contractor for less than R100,000.000 (one hundred million Rand) in value;

Monitor compliance to the provisions of this Integrity Pact for contracts entered into
between Transnet and the Tenderer / Service Provider / Contractor for greater than
R100,000.000 (one hundred million Rand) in value; and

Investigate any allegation of violation of any provisions of this Integrity Pact for
contracts entered into between Transnet and the Tenderer / Service Provider /
Contractor, irrespective of value.

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the
Provision of Services to Transnet, as well as to Transnet’s Service Provider Code of
Conduct.

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC

DATA

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to:

a)

Examine the financial records, documentation and or electronic date of Tenderer /
Service Provider / Contractor / Transnet. The Tenderer / Service Provider / Transnet
shall provide all requested information / documentation / data to the Monitor and shall
extend all help possible for the purpose of such examination.

DISPUTE RESOLUTION

12.1

Transnet recognises that trust and good faith are pivotal to its relationship with its
Tenderer / Service Provider / Contractor. When a dispute arises between Transnet and
its Tenderer / Service Provider / Contractor, the parties should use their best endeavours
to resolve the dispute in an amicable manner, whenever possible. Litigation in bad faith
negates the principles of trust and good faith on which commercial relationships are
based. Accordingly, following a blacklisting process as mentioned in paragraph 6 above,
Transnet will not do business with a company that litigates against it in bad faith or is
involved in any action that reflects bad faith on its part. Litigation in bad faith includes,
but is not limited to the following instances:
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13

d)

Vexatious proceedings: these are frivolous proceedings which have been instituted
without proper grounds;

Perjury: where a Tenderer / Service Provider / Contractor make a false statement either
in giving evidence or on an affidavit;

Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes
allegations regarding a senior Transnet employee which are without proper foundation,
scandalous, abusive or defamatory; and

Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the
court process in order to gain a competitive advantage during a Tender process.

GENERAL

13.1

13.2

13.3

13.4

13.5

This Integrity Pact is governed by and interpreted in accordance with the laws of the
Republic of South Africa.

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the law relating to any civil or
criminal proceedings.

The validity of this Integrity Pact shall cover all the tendering processes and will be valid
for an indefinite period unless cancelled by either Party.

Should one or several provisions of this Integrity Pact turn out to be invalid the
remainder of this Integrity Pact remains valid.

Should a Tenderer / Service Provider / Contractor be confronted with dishonest,
fraudulent or corruptive behaviour of one or more Transnet employees, Transnet expects
its Tenderer / Service Provider / Contractor to report this behaviour directly to a senior
Transnet official / employee or alternatively by using Transnet’s “Tip-Off Anonymous”
hotline number 0800 003 056, whereby your confidentiality is guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of this
Integrity Pact and shall a Tenderer by it. To the best of the Parties’ knowledge and belief, the
information provided in this Integrity Pact is true and correct.
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T2.2-21: Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and
obtaining services. This however must be done in an open and fair manner that supports and drives a
competitive economy. Underpinning our process are several acts and policies that any supplier dealing

with Transnet must understand and support. These are:
o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive and cost effective;
. The Public Finance Management Act (PFMA);
o The Broad Based Black Economic Empowerment Act (BBBEE)
o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of

Transnet’s expectations regarding behaviour and conduct of its Suppliers.
Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively
competing in the logistics industry. Our aim is to become a world class, profitable, logistics
organisation. As such, our transformation is focused on adopting a performance culture and to adopt

behaviours that will enable this transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it

expects its suppliers to act in a similar manner.

. Transnet and its employees will follow the laws of this country and keep accurate business

records that reflect actual transactions with, and payments to, our suppliers.

. Employees must not accept or request money or anything of value, directly or indirectly,

from suppliers.
. Employees may not receive anything that is calculated to:

- Illegally influence their judgement or conduct or to ensure the desired outcome of a

sourcing activity;

- Win or retain business or to influence any act or decision of any person involved in

sourcing decisions; or
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- Gain an improper advantage.

There may be times when a supplier is confronted with fraudulent or corrupt behaviour of
Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to
report these acts. (0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive
enterprise.

Suppliers are expected to comply with all applicable laws and regulations regarding fair
competition and antitrust practices.
Transnet does not engage with non-value adding agents or representatives solely for the
purpose of increasing BBBEE spend (fronting).

3. Transnet's relationship with suppliers requires us to clearly define

requirements, to exchange information and share mutual benefits.
Generally, suppliers have their own business standards and regulations. Although Transnet
cannot control the actions of our suppliers, we will not tolerate any illegal activities. These
include, but are not limited to:
- Misrepresentation of their product (origin of manufacture, specifications, intellectual
property rights, etc);
- Collusion;
- Failure to disclose accurate information required during the sourcing activity
(ownership, financial situation, BBBEE status, etc.);

- Corrupt activities listed above; and
- Harassment, intimidation or other aggressive actions towards Transnet employees.
Suppliers must be evaluated and approved before any materials, components, products or
services are purchased from them. Rigorous due diligence is conducted and the supplier is
expected to participate in an honest and straight forward manner.
Suppliers must record and report facts accurately, honestly and objectively. Financial
records must be accurate in all material respects.
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Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the
ability to act in the best interests of Transnet SOC Limited.

o Doing business with family members.

o Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the
extent such terms are not included in contractual obligations and any of the above code is breached,

then Transnet reserves its right to review doing business with these suppliers.

(insert name of Director or as per Authority (insert name of Company)
Resolution from Board of Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in the
“Transnet Supplier Code of Conduct.”

Signed this on day at

Signature
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T2.2-22: Insurance provided by the Contractor

Clause 83.1 in NEC3 Term Service Contract (June 2005)(amended June 2006 and April 2013)
requires that the Contractor provides the insurance stated in the insurance table except any
insurance which the Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide.
Notwithstanding this information all costs related to insurance are deemed included in the
tenderer’s rates and prices.

Insurance against Name of Insurance Cover Premium
(See clause 83.1 of the TSC) Company
Liability for death of or bodily injury to
employees of the Contractor arising out of
and in the course of their employment in
connection with this contract
Motor Vehicle Liability Insurance comprising
(as a minimum) "Balance of Third Party"
Risks including Passenger and Unauthorised
Passenger Liability indemnity with a minimum
indemnity limit of R5 000 000.
Insurance in respect of loss of or damage to
own property and equipment.

Signed Date

Name Position

Tenderer
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T2.2-23 SUPPLIER DECLARATION FORM

Transnet Vendor Management has received a request to load / change your company details onto
the Transnet vendor master database. Please return the completed Supplier Declaration Form (SDF)
together with the required supporting documents as per Appendix A to the Transnet Official who is
intending to procure your company’s services / products, to enable us to process this request.
Please only submit the documentation relevant to your request.

Please Note: all organisations, institutions and individuals who wish to provide goods and/or
services to organs of the State must be registered on the National Treasury’s Central Supplier
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before
applying to Transnet.

General Terms and Conditions:

Please Note: Failure to submit the relevant documentation will delay the vendor creation / change
process.

Where applicable, the respective Transnet Operating Division processing your application may
request further or additional information from your company.

The Service Provider warrants that the details of its bank account (“the nominated account”)
provided herein, are correct and acknowledges that payments due to the Supplier will be made into
the nominated account. If details of the nominated account should change, the Service Provider
must notify Transnet in writing of such change, failing which any payments made by Transnet into
the nominated account will constitute a full discharge of the indebtedness of Transnet to the
Supplier in respect of the payment so made. Transnet will incur no liability for any payments made
to the incorrect account or any costs associated therewith. In such an event, the Service Provider
indemnifies and holds Transnet harmless in respect of any payments made to an incorrect bank
account and will, on demand, pay Transnet any costs associated herewith.

Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates
(Large Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of
EMEs and QSEs with more than 51% black ownership as per Appendices C and D.
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In addition, please take note of the following very important information:

1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of
Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is
classified as an EME, please include in your submission a sworn affidavit confirming your company’s
most recent annual turnover is less than R10 million and percentage of black ownership and black
female ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification
agency accredited by SANAS in terms of the EME scorecard should you feel you will be able to
attain a better B-BBEE score. It is only in this context that an EME may submit a B-BBEE verification
certificate. These EME sworn affidavits must be accepted by the . Government introduced this
mechanism specifically to reduce the cost of doing business and regulatory burden for these entities
and the template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or
EME certificates at CIPC from www.cipic.co.za.

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited
verification professional is when it wishes to maximise its B-BBEE points and move to a higher B-
BBEEE recognition level, and that must be done use the QSE Scorecard”.

2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI
codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black
owned, is required to submit a sworn affidavit confirming their annual total revenue of between R10
million and R50 million and level of black ownership (Appendix D). QSE ‘that does not qualify for
51% of black ownership, are required to submit a B-BBEE verification certificate issued by a
verification agency accredited by SANAS their QSEs are required to submit a B-BBEE verification
certificate issued by a verification agency accredited by SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited
rating agency (e.g. SANAS Member).

3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are
classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level verification
certificate issued by a verification agency accredited by SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited
rating agency (e.g. SANAS Member).

4. The supplier to furnish proof to the procurement department as required in the
Fourth Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be

classified as an “employee”, “personal service provider” or “labour broker”. Failure to do so will
result in the supplier being subject to employee’s tax.
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5. No payments can be made to a vendor until the vendor has been registered / updated, and
no vendor can be registered / updated until the vendor application form, together with its
supporting documentation, has been received and processed. No payments can be made to a
vendor until the vendor has met / comply with the procurement requirements.

6. It is in line with PPPFA Regulations, only valid B-BBBEE status level certificate issued by an
unauthorised body or person OR a sworn affidavit as prescribed by the B-BBEE Codes of Good
Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic
Empowerment Act.

7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that
have been issues by verification agencies or professionals who are not accredited by South African
National Accreditation Systems ("SANAS) as such B-BBEE certificates are invalid for lack of authority
and mandate to issue them. A list of SANAS Accredited agencies is available on the SANAS website
at www.sanas.co.za.

8. Presenting banking details. Please note: Banks have decided to enable the customers and
provide the ability for customers to generate Account Confirmation/Bank Account letters via their
online platform; this is a digital approach to the authentication of banking details.
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R
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25KV, 20
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

SUPPLIER DECLARATION FORM

Supplier Declaration Form

applying to Tra

nsnet.

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or
services to organs of the State must be registered on the National Treasury Central Supplier
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before

CSD Number (MAAA XXXXXXX):

|

Company Trading Name

Company Registered Name

No If a Sole Prop

Company Registration No Or ID

rietor

Company Income Tax Number

- . Sole
CcC Trust Pty Ltd Limited Partnership Propritor
Izllgg&)p,;o;lrt Personal State National Provincial Local Govt
Form of Entity NPC) Liability Co | Owned Co Govt Govt
Educ;?tlon Speccllallse Financial Joint Foreign Foreign
N . Institution Venture International | Branch Office
Institution | Profession
Did your company previously operate under another name? \ Yes \ \ No ]
If YES state the previous details below:
Trading Name
Registered Name
Company Registration No Or ID
No If a Sole Proprietor
- . Sole
CC Trust Pty Ltd Limited Partnership Proprietor
Izllan’g,;o;Irt Personal State National Provincial Local Govt
Form of Entity NPC) Liability Co | Owned Co Govt Govt
Educ;Ttlon Spe%allse Financial Joint Foreign Foreign
N . Institution Venture International | Branch Office
Institution | Profession
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25KV, 20
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

Your Current Company’s VAT Registration Status

VAT Registration Number

If Exempted from VAT
registration, state reason and
submit proof from SARS in
confirming the exemption status

If your business entity is not VAT Registered, please submit a current original sworn affidavit (see
example in Appendix I). Your Non VAT Registration must be confirmed annually.

Company Banking Details Bank Name

Bank Account

Universal Branch Code
Number

Company Physical Address | Code |

Company Postal Address | Code |

Company Telephone number

Company Fax Number

Company E-Mail Address

Company Website Address

Company Contact Person Name

Designation

Telephone

Email

Is your company a Labour Broker? | Yes | [No ]

Main Product / Service Supplied e.g. Stationery /
Consulting / Labour etc.

How many personnel does the business employ? | Full Time | | Part Time |

Please Note: Should your business employ more than 2 full time employees who are not connected
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II.

>R50Millio
. . , <R10Millio >R10Million n
:_/ILcl)rs:Orjzecrent Financial Year’s Annual n <R50Million Large
EME QSE Enterpris
e
Does your company have a valid proof of B-BBEE status? \ Yes \ \ No \
I;Iizssge) indicate your Broad Based BEE status (Level 11 2/3/al5/6!/7!18!09
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25KV, 20
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Majority Race of Ownership
% Black Women % Black Disabled % Black
% Black hi h
Ownership Ownership person(s_) Yout _
Ownership Ownership
(0]
% Black o Black People % Black Military
Living in Rural
Unemployed Areas Veterans

Please Note: Please provide proof of B-BBEE status as per Appendix C and D:

e Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE
certificate and detailed scorecard from an accredited rating agency;

e EMEs and QSEs with at least 51% black ownership may provide an affidavit using the
templates provided in Appendix C and D respectively;

e Black Disabled person(s) ownership will only be accepted if accompanied with a certified
letter signed by a physician on the physician’s letterhead confirming the disability;

e A certified South African identification document will be required for all Black Youth
Ownership.

Supplier Development Information Required

EMPOWERING SUPPLIER
YES O NO ©)

An Empowering Supplier is a B-BBEE compliant Entity which
complies with at least three criteria if it is a large Entity, or one
criterion if it is a Qualifying Small Enterprise ("QSE"), as
detailed in Statement 400 of the New Codes.

In terms of the requirements of an Empowering Supplier,
numerous companies found it challenging to meet the target of
25% transformation of raw materials or beneficiation including
local manufacturing, particularly so, if these companies
imported goods or products from offshore. The matter was
further compounded by the requirement for 25% of Cost of
Sales, excluding labour cost and depreciation, to be procured
from local producers or suppliers.

FIRST TIME SUPPLIER
YES O NO O
A supplier that we haven't as yet Traded within Transnet and
will be registered via our database for the 1 time.

Part T2: Returnable Schedules
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TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25KV, 20
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SUPPLIER DEVELOPMENT PLAN
YES O NO @)
Supplier Development Plan is a plan that when we as Transnet
award a supplier a long term contract depending on the
complexity of the Transaction. We will negotiate supplier
development obligations that they must meet throughout the
contract duration. e.g. we might request that they (create jobs
or do skills development or encourage procurement from
designated groups. (BWO, BYO & BDO etc.).

DEVELOPMENT PLAN DOCUMENT YES O NO O

Agreed plan that will be crafted with the supplier in regards to | *If Yes- Attach supporting
their development (It could be for ED OR SD in terms of their | documents
developmental needs they may require with the company.

ENTERPRISE DEVELOPMENT BENEFICIARY
YES O NO O
A supplier that is not as yet in our value chain that we are
assisting in their developmental area.

SUPPLIER DEVELOPMENT BENEFICIARY
YES O NO O
A supplier that we are already doing business with or
transacting with and we are also assisting them assisting them
in their developmental area e.g. (They might require training
or financial assistance etc.)

GRADUATION FROM ED TO SD BENEFICIARY
YES O NO O
When a supplier that we assisted with as an ED beneficiary

then gets awarded a business and we start Transacting with.

ENTERPRISE DEVELOPMENT RECIPIENT
YES O NO @)
A supplier that isn't in our value chain as yet but we have
assisted them with an ED intervention

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of

firm / organisation and that all information contained herein and attached herewith are
true and correct
Name and Surname

Designation

Signature Date

Part T2: Returnable Schedules
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TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25KV, 20
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APPENDIX B
Affidavit or Solemn Declaration as to VAT registration status
Affidavit or Solemn Declaration
I, solemnly swear/declare
that is not a registered VAT

vendor and is not required to register as a VAT vendor because the combined value of taxable
supplies made by the provider in any 12 month period has not exceeded or is not expected to

exceed R1million threshold, as required in terms of the Value Added Tax Act.

Signature:

Designation:

Date:

Commissioner of Oaths

Thus signed and sworn to before me at on this the

day of 20 ,

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit,
and that he/she has no objection to taking the prescribed oath, which he/she regards binding on
his/her conscience and that the allegations herein contained are all true and correct.

Commissioner of Oaths

Part T2: Returnable Schedules
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TENDER NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25KV, 20
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

VENDOR REGISTRATION DOCUMENTS CHECKLIST

Please note that you will have to provide the first two documents on the list
(highlighted in red) and the rest will be provided by the supplier:

Yes No

1. Complete the “Supplier Declaration Form” (SDF) (commissioned). See
attachment.

2. Complete the “Supplier Code of Conduct” (SCC). See attachment.

3. Copy of cancelled cheque OR letter from the bank verifying banking
details (with bank stamp not older than 3 Months & sign by
Bank Teller).

4. Certified (Not Older than 3 Months) copy of Identity document of
Shareholders/Directors/Members (where applicable).

5. Certified copy of certificate of incorporation, CM29 / CM9 (name
change).

6. Certified copy of share Certificates of Shareholders, CK1 / CK2 (if
CO).

7. A letter with the company’s letterhead confirming both Physical and
Postal address.

8. Original or certified copy of SARS Tax Clearance certificate and Vat
registration certificate.

9. BBBEE certificate and detailed scorecard from a SANAS Accredited
Verification Agency and/or Sworn Certified Affidavit.

10. Central Supplier Database (CSD) Summary Registration Report.

Part T2: Returnable Schedules
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CONTRACT NUMBER: WRAC-PE-47659 w
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25K\g820
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

C1.1: Form of Offer & Acceptance
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25KV, 20
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT
ELIZABETH DEPOT

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the
Conditions of Tender

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of
Name & organisation) Date
signature of
witness

Tenderer’s CIDB registration number:

CPM 2020 Rev01 Page 1 of 3 C1.1 Form of Offer and Acceptance
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’'s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Service: Service Information

Part C4 Affected Property

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from
said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’'s agent (whose details are given in the Contract Data) to
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the condiitions of contract identified in the Contract Data at, or just after, the date
this agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms
shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the Transnet SOC Ltd
Employer Transnet Park Building
Robert Sobukwe Rd, Bellville

(Insert name and address of
Name & organisation)
signature of Date
witness
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Schedule of Deviations

Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance
would not be required if the contract has been developed by negotiation between the Parties and is
not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and
the final draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details

H WS

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as
any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Form shall have any meaning or effect in the contract between the parties arising from this
Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Transnet SOC Ltd
of Transnet Park Building
Robert Sobukwe Rd, Bellville

Name &
signature
of witness

Date

CPM 2020 Rev01 Page 3 of 3 C1.1 Form of Offer and Acceptance
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TRANSNET

DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25K£
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

C1.2 Contract Data

Part one - Data provided by the Employer

Clause Statement

1 General

The condiitions of contract are the core
clauses and the clauses for main
Option:

dispute resolution Option

and secondary Options

of the NEC3 Term Service Contract
(June 2005) (and amended June 2006
and April 2013)

Data

A: Priced contract with price list
W1: Dispute resolution procedure
X2: Changes in the law

X17: Low service damages

Z: Additional conditions of contract

10.1 The Employeris: Transnet SOC Ltd
Address Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg
2000
Having elected its Contractual Address ~ Transnet Freight Rail
for the purposes of this contract as: ~ Transnet Park Building
Robert Sobukwe Road
Bellville
Tel No. 021 940 1887 /083 501 6338
10.1 The Service Manager is (name): Timothy Quvile
Address Transnet Freight Rail PLZ
Tel 041 507 4061 / 081 037 8732
e-mail Timothy.quvile@transnet.net
11.2(2) The Affected Property is Port Elizabeth Depot

Term Service Contract
CPM 2020 Rev 05
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25K\g§20
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

TRANSNET

11.2(13)  The serviceis TRANSPORTATION, INSTALLATION, TESTING
AND COMMISSIONING OF 220/25KV, 20 MVA
TRACTION TRANSFORMER AT BRAKRIVIER
TRACTION SUBSTATION, PORT ELIZABETH
DEPOT
11.2(14) The following matters will be included 1. Road Condition
in the Risk Register 2. Road Rage
3. Adverse Weather Condition
4. Transformer Falling and getting damaged
5. Hand cuts
6. Pinch points
7. Trip & fall injuries
8. Soil contamination
11.2(15) The Service Information is in The Scope of Services
12.2 The /aw of the contract is the law of the Republic of South Africa subject to the
jurisdiction of the Courts of South Africa.
13.1 The language of this contract is English
13.3 The period for reply is 2 weeks
2 The Contractor's main No additional data is required for this section of
responsibilities the conditions of contract.
3 Time
30.1 The starting date is. 04 March 2025
30.1 The service period is 2 (two) weeks
4 Testing and defects No additional data is required for this section of
the conditions of contract.
5 Payment
50.1 The assessment interval is 25t (twenty fifth) day of each successive month.
51.1 The currency of this contract is the South African Rand.
51.2 The period within which payments are  Payment will be effected on or before the last
made is day of the month following the month during
which a valid Tax Invoice and Statement were
received.
51.4 The interest rate is The prime lending rate of the Standard Bank
South Africa.
6 Compensation events No additional data is required for this section of
the conditions of contract.
7 Use of Equipment Plant and No additional data is required for this section of

Materials

the conditions of contract.

Term Service Contract
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25K\g§20
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TRANSNETN

Risks and insurance

80.1

These are additional Employers risks

None

83.1

The minimum limit of indemnity for
insurance in respect of loss and
damage to property (except goods,
plant and materials and equipment)
and liability for bodily injury or death of
a person (not an employee of the
Contractor) caused by activity in
connection with this contract for any
one event is:

Whatever Contractor deems necessary as the
Employeris not carrying this indemnity.

83.1

The minimum limit of indemnity for
insurance in respect of death of or
bodily injury to employees of the
Contractor arising out of and in the
course of their employment in
connection with this contract for any
one event is:

As prescribed by the Compensation for
Occupational Injuries and Diseases Act No. 130
of 1993 and the Contractor's common law
liability for people falling outside the scope of
the Act.

83.1

Motor Vehicle Liability Insurance
comprising (as a minimum) "Balance of
Third Party" Risks including Passenger
and Unauthorised Passenger Liability
indemnity with a minimum indemnity
limit of R 5 000 000

83.1

The Contractor liability to the Employer
for indirect or consequential loss
including loss of profit, revenue and
goodwill, is limited to:

The Total of the Prices.

83.1

For any one event, the Contractor
liability to the Employer for loss of or
damage to the Employers property is
limited to:

The Total of the Prices.

83.1

The Contractor total liability to the
Employer for all matters arising under
or in connection with this contract,
other than the excluded matters, is
limited to:

The Total of the Prices.

Termination

There is no Contract Data required for this
section of the conditions of contract.

10

Data for main Option clause

Priced contract with price list

20.5

The Contractor prepares forecasts of
the final total of the Prices for the whole
of the service at intervals no longer
than

4 Weeks

Term Service Contract
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11 Data for Option W1

Wi1.1 The Adjudicatoris (Name) Both parties will agree as and when a dispute
arises. If the parties cannot reach an agreement
on the Adjudicator, the chairman of the
Association of Arbitrators will appoint an

Adjudicator.

W1.2(3)  The Adjudicator nominating body is:

If no Adjudicator nominating body is

entered, it is The Association of Arbitrators (Southern Africa)

W1.4(2)  The tribunal is: Arbitration

The Rules for the Conduct of Arbitrations of the
Association of Arbitrators (Southern Africa)

W1.4(5)  The arbitration procedure is

The place where arbitration is to be
held is

Cape Town

The person or organisation who will
choose an arbitrator
- if the Parties cannot agree a choice
or The Chairman of the Association of Arbitrators
- if the arbitration procedure does (Southern Africa)
not state who selects an arbitrator,

IS
12 Data for secondary Option
clauses
X2 Changes in the law No additional data is required for this Option
X17 Low service damages
X171 Performance level % achieved of Low service damages
performance against Tw
Completion of works 99-100% performance RO (nil)
measured against the achieved
accepted program 95 - 98% performance | 2,5% of the monthly fixed
achieved cost as per Price List
90 - 94% performance 5% of the monthly fixed
achieved cost as per Price List
88-89% performance 7,5% of the monthly fixed
achieved cost as per Price List
86-87% performance 10% of the monthly fixed
achieved cost as per Price List
84-85% performance 12,5% of the monthly
achieved fixed cost as per Price
List
<84% performance 15% of the monthly fixed
achieved cost as per Price List
Y4 Additional conditions of contract
Z1 Obligations in respect of

Termination

Term Service Contract
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TRANSNET
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CONTRACT NUMBER: WRAC-PE-47659 w
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF 220/25 0
MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

Z1.1 The following will be included under core clause 91.1:

In the second main bullet, after the word ‘partnership’
add ‘joint venture whether incorporated or otherwise
(including any constituent of the joint venture)’; and

Under the second main bullet, insert the following
additional bullets after the last sub-bullet:
e commenced business rescue proceedings (R22)
e repudiated this Contract (R23)

Z1.2 Termination Table The following will be included under core clause
90.2 Termination Table as follows:

Amend “A reason other than R1 — R21” to “A
reason other than R1 — R23"”

Z1.3 Amend “"R1 — R15 or R18" to "R1 - R15, R18, R22
or R23.”

z2 Right Reserved by Transnet to
Conduct Vetting through SSA

Z2.1 Transnet reserves the right to conduct vetting through
State Security Agency (SSA) for security clearances of
any Contractor who has access to National Key Points
for the following without limitations:

1. Confidential — this clearance is based on any
information which may be used by malicious,
opposing or hostile elements to harm the objectives
and functions of an organ of state

2. Secret — clearance is based on any information which
may be used by malicious, opposing or hostile
elements to disrupt the objectives and functions of
an organ of state.

3.Top Secret — this clearance is based on information
which may be used by malicious, opposing or hostile
elements to neutralise the objectives and functions of
an organ of state.

Z3 Additional clause relating to
Collusion in the Construction
Industry
Z3.1 The contract award is made without prejudice to any
rights Transnet may have to take appropriate action
later with regard to any declared bid rigging including
blacklisting.
4 Protection of Personal Information
Act

Term Service Contract
CPM 2020 Rev 05 PAGE 5 Part C1
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Z4.1 The Employer and the Contractor are required to

process information obtained for the duration of the

Agreement in a manner that is aligned to the Protection
of Personal Information Act

Term Service Contract
CPM 2020 Rev 05 PAGE 6 Part C1
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C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering contractor is advised to read both the NEC3 Term Service Contract (June 2005) and the
relevant parts of its Guidance Notes (TSC3-GN) in order to understand the implications of this Data which
the tenderer is required to complete.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

10.1 The Contractoris (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentageis = weein %

The subcontracted fee percentageis i %

11.2(14) The following matters will be included in
the Risk Register T2.2-11

24.1 The key persons are:
1 Name:
Job:
Responsibilities:

Quialifications:

Experience:
2 Name:
Job

Responsibilities:

Qualifications:

Experience:
CV's (and further key person's data including
CVs) are in T2.2-07
Term Service Contract PAGE 1 Part C1
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A Priced contract with price list
11.2(12)  The price listis in C2.2
11.2(19)  The tendered total of the Prices is R
Term Service Contract PAGE 2 Part C1
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
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PART C2: PRICING DATA

Document Title No of
reference pages
Cc2.1 Pricing instructions: Option A 2
C2.2 Price List 1

CPM 2020 Rev 01 Part C2: Pricing Data

Page 1 of 3 Pricing Instructions & Price List, Option A
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DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

C2.1 Pricing instructions: Option A

11 The conditions of contract

1.2 How the contract prices work and assesses it for progress payments

Clause 11 in NEC3 Term Services Contract (TSC), June 2005 (with amendments June 2006
and April 2013) Option A states:

Identified 11
and diz:l:‘g 112 (17) The Price for Services Provided to Date is the total of
e the Price for each lump sum item in the Price List which the Contractor has
completed and
e where a quantity is stated for an item in the Price List, an amount calculated
by multiplying the quantity which the Contractor has completed by the rate.
(19) The Prices are the amounts stated in the Price column of the Price List, where a
quantity is stated for an item in the Price List, the Price is calculated by multiplying
the quantity by the rate.
1.3 Measurement and Payment
1.3.1 The Price List provides the basis of all valuations of the Price for Services Provided to Date,

payments in multiple currencies and general progress monitoring.

1.3.2 The amount due at each assessment date is based on activities and/or milestones completed

as indicated on the Price List.

1.3.3 The activities listed by the Employer are the activities acceptable and identifies the specific
activities which are required to achieve Completion. The Price List work breakdown structure
is compiled to the satisfaction of the Employer with any additions and/or amendments deemed

necessary.

1.34 The Price list by the Employer is sufficient detail to monitor completion of activities related to
the operations on the Accepted Plan submitted by the Contractor in order that payment of

completed activities may be assessed.

1.3.5 The Prices are obtained from the Price List. The Prices includes for all direct and indirect

costs, overheads, profits, risks, liabilities, obligations, etc. relative to the contract.

CPM 2020 Rev 01 Part C2: Pricing Data
Page 2 of 3 Pricing Instructions & Price List, Option A
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CONTRACT NUMBER: WRAC-PE-47659 A 4
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH DEPOT

C2.2 Price List

It — .
nim Description Unit Qty Rate Price
1 Preliminary and General Sum 1
7 Transport transformer to Brakrivier Substation from | gym 1
LHM
3 Transport  transformer Oil from LHM to Brakrivier | gym 1
substation
Dismantle, move from the foundation and put on the
4 side and re-assemble the old transformer at Brakrivier | SUmM 1
Substation.
5 Install transformer, commission and handover Sum 1
6 Drain out and dispose 11 000L of oil spilled into the Oil | sum 1
pit tank at Brakrivier substation.
7 Supply 11 000 L of transformer Oil L 11 000
Total carried to Form of Offer and Acceptance R
excluding VAT
CPM 2020 Rev 01 Part C2: Pricing Data
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CONTRACT NUMBER: WRAC-PE-47659

TRANSNET

DESCRIPTION OF THE SERVICE TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF L‘
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

PART C3: SERVICE INFORMATION

Document reference | Title

No of
pages

This cover page

C3.1 | Service Information

Annexure A | Health and Safety Specification TFR-ISM-RN-R&C-FM009

Annexure B | Baseline Risk Assessment
Annexure C | E7/1

Annexure D | TFR Standard Environmental Specification

16

15

17
22

Total number of pages

72

Contract PAGE 1
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TRANSNET FREIGHT RAIL

CONTRACT NUMBER: WRAC-PE-47659
DESCRIPTION OF THE SERVICE TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH

DEPOT

C3.1 Service Information

1 Description of the service

1.1 Background

This scope of services covers the Transportation, dismantling and assembling of traction Transformers

at Brakrivier substation under the Port Elizabeth Depot for a period of 2 weeks, and any other work

arising out of or incidental to the above or required of the Contractor for the proper completion of the

Service in accordance with the true meaning and intent of the contract.

The Contractor shall perform the following for work as follows:

1.1 Brakrivier Transformer 220kV to 25 kV

1.1.1
1.1.2
1.1.3

1.14

1.1.5
1.1.6

Transport 20MVA transformer to Brakrivier Substation from LHM Johannesburg.
Transport 11 000 litres of transformer Qil from LHM to Brakrivier substation
Dismantle, the 20MVA transformer, which is currently at Brakrivier substation,
move from the foundation and put on the side and re-assemble it.

Install the 20MVA transformer from LHM at Brakrivier substation, test, commission
and handover

Supply new 11 000 litres of transformer Qll

Drain out and dispose 11 000 litres of oil spilled into the QOil pit tank at Brakrivier

substation.

¢ No maodifications required for this installation, however the contractor shall:

a. Provide the oil testing equipment, oil storage container, power plant and the filtering

plant.

b. Remove the oil from the main tank where it is necessary to perform the work. The oil

shall be stored in PCB free storage containers.

¢. Fill up the transformers with new PCB free transformer oil. The oil shall comply with
the requirements specified in SANS 555 edition 4 of 2002.

d. Perform a vacuum before refilling the transformer with oil up to the minimum required

level.

e. Perform oil tests after completion work. The oil samples shall be taken from the top

and bottom of the main tank of the transformer.

f. All fasteners (nuts & bolts) shall be secured using flat or bevelled washers, as

necessary, as well as lock washers.

NEC3 TSC CONTRACT Part C3: Service Information
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TRANSNET FREIGHT RAIL

CONTRACT NUMBER: WRAC-PE-47659

DESCRIPTION OF THE SERVICE TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

g. The Contractor shall provide his own water and shall also supply his own electrical

power whilst working in the substation outdoor yard.

1.2 Executive overview

The Contractor is to transport 20MVA traction transformer from Johannesburg LHM and install it at
Brakrivier substation. Secondly, the contractor shall dismantle the 20MVA faulty traction transformer at
Brakrivier substation and move it from the foundation to the side. Lastly, the contractor shall drain and

dispose 11 000 litres of contaminated oil from the oil pit at Brakrivier Substation.

1.3 Employers Objective

The Employer’s current objective is to achieve successful completion of the installation of this traction
Transformers at Brakrivier substation within 2 weeks whilst still maintaining the highest quality and
safety standards, without interfering with the normal day to day operations at Transnet Freight Rail, at
Port Elizabeth Depot.

NEC3 TSC CONTRACT Part C3: Service Information
Page 3 of 17
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CONTRACT NUMBER: WRAC-PE-47659 '
DESCRIPTION OF THE SERVICE TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF
220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

2 SERVICE

2.1 Temporary service, Affected Property & constraints on how the

Contractor Provides the Service

2.1.1 Employer's Site entry and security control, permits, and Site regulations
The work to be carried out is at the at Brakrivier Substation

2.1.2 The Contractor shall ensure the safe passage of traffic to and around the working areas at all
times.

2.1.3 Restrictions to access on Affected Property, roads, walkways and barricades:

2.1.3.1 The Contractor is specifically excluded from entering the Employer’s Operational Areas which
are adjacent to the Affected Property. The Contractor plans and organises his work in such a
manner to cause the least possible disruption to the Employer’s operations.

2.1.3.2 The Contractor ensures safe passage of his team, to traffic and around the Affected Property
working areas always which includes providing flagmen where necessary.

2.1.3.3 The Contractor ensures that his staff, labour and Equipment moving outside of his allocated
Affected Property and Service Areas does not obstruct the operations of the Employer. To this
end, access routes are allocated and co-ordinated by the Service Manager.

2.1.3.4 The Contractor ensures that all his staff, labour and Equipment remains within his allocated
and fenced off working Area.

2.1.3.5 All Contractor’s staff and labour working within the service area complies with Transnet
Freight Rail (TFR) operational safety requirements and are equipped with all necessary
personnel protective equipment (PPE).

2.1.4 People restrictions on Affected Property; hours of work, conduct and records:

2.1.4.1 The working hours shall be in accordance with the requirements of the Department of Labour or
with the agreement of the relevant trade unions. This information relating to working hours shall
be supplied to the Service Manager prior to commencement of the proposed working hours.

2.1.4.2 The Contractor keeps daily records of his people engaged on the Affected Property with
access to such daily records available for inspection by the Service Manager at all reasonable
times.

NEC3 TSC CONTRACT Part C3: Service Information
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2.1.5 Cooperating with and obtaining acceptance of others

2.1.5.1 The Contractor shall not commit or permit any act that may interfere with the performance
of the other parties operating in the area and shall carry out work in close liaison with the
Service Manager.

2.1.6 Publicity and progress photographs

2.1.6.1 The Contractor shall obtain the permission and approval of the Employer before erecting any
notice boards or using the details of the contract in any advertising media.

2.1.6.2 The Contractor does not advertise the contract or the project to any third party, nor
communicate directly with the media (in any jurisdiction) whatsoever without the express
written notification and consent of the Service Manager.

2.1.7 Equipment provided by the Employer

2.1.7.1 None

2.1.8 Site Services and Facilities

2.1.8.1 The Contractor shall make his own arrangements for the supply of services such as electricity,
potable water, ablutions, fire protection, lighting and all other services required for
undertaking the works. The Contractor shall provide, maintain and finally remove proper
portable latrines of sufficient number at his cost. Latrines shall be properly constructed and
placed in suitable positions and maintained in a clean and sanitary working condition.

2.1.8.2 Where any of the above services can be made available by the Employer, the cost of meters,
connections, reticulation and all other usage costs associated with the provision of services
shall be to the Contractor’saccount. The applicable tariffs will be those that the Local Authority
charges Transnet Freight Rail and shall be obtained by the Contractor.

2.1.9 The Employer provides the following facilities for the Contractor:

2.1.9.1 A Suitable construction site will be made available free of charge to the Contractor for the
duration of the contract.

2.1.9.2 The site shall be clearly sign posted as being a construction site and shall be compliant with
the relevant prevailing safety regulations and restrictions that might be in place until the
Contractor has de-established from site and has been approved by the Service Manager or
his duly appointed representative.

2.1.9.3 The layout of any construction site, if required, shall be submitted to the Service Manager for
his approval before the Contractor starts erecting his camp The layout of any construction
site, if required, shall be submitted to the Service Manager for his approval before the
Contractor starts erecting his camp.

NEC3 TSC CONTRACT Part C3: Service Information
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2.1.10 Facilities provided by the Contractor

2.1.10.1

2.1.10.2

2.1.10.3

The Contractor shall make his own arrangements for the accommodation of all labour and
comply with the requirements of the respective authorities.

No accommodation for the Contractor’s and/or sub-contractor’s employees will be available
on site. No employee, with the exception of security watchmen, may, without written approval
from the Service Manager, be accommodated on site.

The Contractor shall, at his own expense, provide for security and access to his construction
sites as he may require. Control of access for construction plant onto public roads shall be in
accordance with the requirements of the relevant roads authority and Service Manager.

2.1.11 The Contractor provides the following facilities for the Service Manager.

2.1.11.1

The Contractor will not be required to provide any facilities for the use of the Service Manager.

2.1.12 Existing premises, inspection of adjoining properties and checking work of Others

2.1.12.1

2.1.12.2

The Contractor and the Service Manager will inspect the immediate surroundings and record
any damage before work is started.

The Contractor shall ensure that no damage occurs to adjoining property. The Contractor shall
negotiate with the property owner(s) for permission to work on their land for the purpose of
carrying out the work (if necessary). The Contractor shall ensure that his workmen do not
abuse any permissions granted by adjoining property owners allowing them on to their property
for the execution of the work

2.1.13 To be provided by the Contractor

2.1.13.1

The Contractor shall supply all labour, vehicles, machinery, small plant and any mechanised
equipment for the proper execution of the works.

2.1.13.2 All tools and labour required to perform the work as stipulated in the Price List
shall be provided by the Contractor and included in his tendered rates.

2.1.13.3 The maintenance, leasing, hiring and insurance of this equipment will solely rest with the
Contractor.

2.1.13.4 The Contractor shall be responsible for his own arrangements with regards to the transport
and safe keeping of this equipment and materials.

2.1.13.5 No liability will be accepted by Transnet for the safekeeping of the Contractor’s materials.

2.1.13.6 The making of fires, for whatever purpose, on Transnet property is strictly prohibited

NEC3 TSC CONTRACT Part C3: Service Information
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2.1.14 Restoring of work site

2.1.14.1

The Contractor shall always keep the site tidy and remove all old material such as rubble, off
cuts, demolished material, surplus material, oil and carry away and dump or store onto or at
an approved site. The Service Manager may order the Contractor to stop all work, until such
time as, in his opinion, this condition has been met.

2.1.15 Existing Services

2.1.15.1

2.1.15.2

2.1.15.3

2.1.15.4

The Contractor shall take all reasonable precautions to protect existing services during the
execution of the work and during relocation of such services.

Any pipe, cable, conduit or other services of any nature whatsoever indicated to the
Contractor and subsequently damaged as a result of the Contractor’s operations, shall be
repaired and reinstated forthwith by the Contractor or by the Authority concerned, all at the
expense of the Contractor and to the satisfaction of the Service Manager.

Whenever unknown services are encountered which interfere with the execution of the work
and which require to be moved and relocated, the Contractor shall advise the Service
Manager, in writing within 24 hours of such encounter, and the Service Manager will
determine the extent of the work, if any, to be undertaken by the Contractor in removing,
relocating, and reinstating such services.

Any work required to be undertaken by the Contractor in the moving and relocation of
unknown services for which no provision is made in the contract document, or for which no
applicable tender rates exist, will be dealt with according to the NEC TSC compensation events
procedure.

2.2 Completion, testing, commissioning and correction of defects

2.2.1 The workto be done by the Completion Date

2.2.11

2.2.1.2

On or before the Completion Date the Contractor shall have done everything required to
provide the Service before the Completion Date. The Service Manager cannot certify
Completion until all the work has been done and is also free of Defects, which would
have, in his opinion, prevented the Employer from using the works and others from doing
their work.

The Service Manager arranges for the Employer to allow the Contractor access to and use of
part of the works which he has taken over if they are needed for correcting a Defect. In this
case the defect correction period begins when the necessary access and use have been
provided.

NEC3 TSC CONTRACT Part C3: Service Information
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2.3 Plant and Materials Standards and Workmanship

2.3.1 Supporting Specifications and Regulations

Transnet Freight Rail (enclosed)

¢ Health and Safety Specification TFR-ISM-RN-R&C-FM009
e E7/1 Specification for General Work and Works On, Over, Under or Adjacent to Railway Lines and
near High Voltage Equipment

e TFR Standard Environmental Specification

2.3.2 General

2.3.2.1 Asite access certificate will be issued to the Contractor and must be displayed to any person
on request thereof.

2.3.2.2 In the event the Service Manager is dissatisfied for whatever reason with any or all the work
performed by the Contractor, the Service Manager shall notify the Contractor thereof. The
Contractor shall then correct and or redo the works at his own expense to the satisfaction of
the Service Manager.

2.3.2.3 No advancement of any money will be considered.

2.3.2.4 The Contractor will issue all workers employed by him with the necessary protection clothing.

2.3.3 Technical Requirements

2.3.3.1 The Contractor shall test and sample the oil before and after the installation in accordance
with the specification SANS 555 edition 4 of 2002.

2.3.3.2 The tenderer shall provide the following tests:
= Moisture Content
= Acid Content
= Dielectric Strength Test
= Dissolved Gas Analysis

2.3.3.3 The contractor shall provide containers for sampling and labels for the information to be
supplied with the sample. The labels must make provision for the following information: -
e District / Depot
e Location (of substation)
e Date of sample
e Sampled by: (name)
e Unit Duty (Traction/ Auxiliary Transformers)
e Unit Make
e Unit Serial Number
¢ Unit Voltage (kV)

NEC3 TSC CONTRACT Part C3: Service Information
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e Unit Capacity (MVA)
e Sampling Point

e Gauge Temperature
e Contract Number

2.3.6 Transnet shall not accept samples unless all the information has been provided. Of special
importance is the serial number and Temperature.

2.3.7 The contractor shall provide a hard copy of the results to the Manager and Supervisor.

2.3.8 The test shall be performed by fully accredited oil test laboratory of which proof of
accreditation must be supplied to Supervisor.

2.3.9 For each parameter tested, the Contractor shall show proof that oil conforms to this
specification as follows after installation.

2.3.10 Parameters

PARAMETER ACCEPTABLE
Electric Strength > 30kV
Acid < 0.30 mg KOH/g
Hydrogen < 150 ppm
Methane < 25 ppm
Carbon Monoxide < 500 ppm
Carbon Dioxide < 10000 ppm
Ethylene < 20 ppm
Ethane < 10 ppm
Acytelene < 15 ppm
Moisture

2.3.11 Exothermic welding

2.3.11.1 Only Contractors who are certified and accredited by the exothermic welding industry shall be
used for the installation.

2.3.12 Crusher Stones
2.3.12.1 The Contractor shall remove the necessary crusher stone before any excavation commences.

2.3.12.2 The Contractor shall restore the crusher stone to its original condition once the installation work
has been completed.

2.3.12.3 The Contractor shall supply any additional crusher stone required to restore the trenched area
to its original condition.

NEC3 TSC CONTRACT Part C3: Service Information
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2.3.13 Commissioning of Equipment

2..3.13.1 The Contractor shall test and commission all installed components.

2.3.13.2 The Contractor or his/her representative shall be present and ensure that all his staff have
been withdrawn from the HV equipment and warned that it will be treated as ‘live’ and must
endorse the substation logbook to this effect. The Contractoris responsible for his/her safety
and that of his/her staff.

2.3.13.3 Protection staff and the Service Manager shall be on site when the functional tests
are conducted. The Protection staff shall sign all the tests sheets acknowledging that he or
she has witnessed the tests.

2.3.13.4 The Protection staff or the Service Manager together with the Contractor shall compile a list
of defects. These defects shall be rectified.

2.3.13.5 In cases where the defects will not adversely affect safety and or satisfactory operation of
the equipment, both the Contractor and the Service Manager shall sign the defects lists
acknowledging the defects and these may be accepted subject to later rectification. The
copy of these defects shall be given to the Contractor or his/her representative.

2.3.13.6 The Service Manager or his representative shall confirm that electrical protection devices
and circuits have been checked and passed by protection staff and the protection settings
have been entered into the logbook provided for this purpose.

2.3.13.7 Whenever an installation has been handed over with an undertaking to rectify certain
defects, the Contractor and the Service Manager must ensure that the defects are rectified
within 10 days from the date of the handover.

2.3.13.8 Any specific type of fault occurring three times within the guarantee period and which cannot
be proven to be due to other faulty equipment not forming part of this contract shall
automatically be deemed an inherent defect. Such inherent defect shall be fully rectified to
the satisfaction of the Service Manager and at the cost of the Contractor.

2.3.13.9 If urgent repairs have to be carried out by Transnet staff to maintain supply during the
guarantee period the Contractor shall inspect such repairs to ensure that the guarantee
period is not affected and should they be covered by the guarantee, reimburse Transnet
Freight Rail the cost of material and labor.

2.3.13.10 On completion of commissioning, the substation equipment shall be handed over by the
Contractor to the Service Manager. This handing over shall be formally in writing.

2.3.13.11 After this handing over, the Contractor must have no access to any substation equipment,
expect with the permission of the Service Manager.

2.3.13.12 All redundant/old materials/equipment to be left on site for Transnet Freight Rail to dispose
of as it deems fit.

NEC3 TSC CONTRACT Part C3: Service Information
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2.3.13.13 Commissioning will only take place after all defects have been rectified to the satisfaction of

2.3.13.14

2.3.13.15

2.3.13.16

the Service Manager.

On completion of commissioning, the Contractor will hand the equipment over to the Service
Manager in terms of the relevant instruction.

The commissioning of protection equipment by Transnet Freight Rail will in no way absolve
the Contractor from any of his responsibilities during the guarantee period.

It is the Contractor’s responsibility to satisfy himself or herself that the commissioning of
the protection equipment has been carried out in a satisfactory manner, and in no way
compromises the proper operation of the equipment supplied in terms of the contract.

2.3.13.17 The Contractor shall be present during the testing and setting of the protection to rectify any

faults found.

2.3.14 Guarantee and defects

The Contractor shall guarantee the satisfactory operation of the complete electrical
installation supplied and erected by him and accept liability for maker’s defects that

may appear in design, materials and workmanship.

The Contractor shall be issued with a completion certificate with the list of all defects

to be repaired within 14 working days after commissioning.
The guarantee period for these substations shall expire after:

A period of 12 months commencing on the date of completion of the contract or the

date the substation is handed over to Transnet Freight Rail whichever is the earliest.

The specified guarantee period shall only apply to the new equipment installed and

from the time of energising the equipment and the acceptance thereof.

Any specific type of fault occurring three times within the guarantee period and which
cannot be proven to be due to other faulty equipment not forming part of this contract
e.g., faulty locomotive or overhead track equipment, etc., shall automatically be
deemed an inherent defect. Such inherent defect shall be fully rectified to the

satisfaction of the Manager or Technical Officer and at the cost of the Contractor

If urgent repairs have to be carried out by Transnet staff to maintain supply during the
guarantee period, the Contractor shall inspect such repairs to ensure that the
guarantee period is not affected and should they be covered by the guarantee,

reimburse Transnet the cost of material and labour.

NEC3 TSC CONTRACT Part C3: Service Information
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2.3.15 Guarantee and Inspection

2.3.15.1 Transnet Freight Rail shall inspect the equipment under contract on the premises of the
Manufacturer or successful Contractor.

2.3.15.2 The Contractor shall notify Transnet Freight Rail 14 days in advance of such an inspection
date.

2.3.15.3 The Contractor shall apply 14 days in advance for the date of energizing and ensure that all
work is completed before any commissioning can take place.

2.3.15.4 The Contractor shall be responsible to issue a compliance certificate in terms of SANS 0142
for each site before energizing of the equipment shall take place.

2.3.16 Safe Working Access

2.3.16.1 The Contractor shall specify and submit the type and quality of safe access to be provided for
approval by the Service Manager.

2.3.17 Risks Assessed

e  Working with stepladders.

e  Working with electric tools

e  Working on heights of more than 2 metres.

e  Travelling/Transporting staff and material.

e Noises

e  Hire plant and machinery

e  Fire-fighting equipment

e  Occupational health

e  Personal protective clothing, equipment (PPE)

e  Potential hazard situations (Dust masks)

2.3.18 Information obtained from Site

Prospective Contractors shall visit the site of the proposed Works and acquaint themselves with the
nature of the Works, the conditions under which the work is to be performed, the means of access,
any limitations, or other authorities and in general with all matters that influence or affect the

completion of the works required.
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2.3.19 Daily site Diary and inspection book

2.3.19.1 The Contractor shall provide an A4 size triplicate book to be used as a Daily Diary for the
duration of the Contract. The Service Manager shall retain the original copy and the
Contractor shall retain the first and second copy. The diary shall be completed on a daily
basis.

2.3.19.2 In addition to this the Contractor shall provide an A4 size triplicate book to act as Site
Instruction Book. The Service Manager shall retain the original copy and the Contractor shall
retain the first and second copy. The diary shall be completed on a daily basis. Only the

Service Manager will have the authority to issue site instructions to the Contractor.
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3 Health and Safety Information

3.1 General

The Contractor’s attention is directed to the Health and Safety Specification TFR-ISM-RN-R&C-FM009,
and in particular to his Health & Safety Program, which must be submitted with his tender, as well as
the requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended and

Regulations issued in terms thereof or un-repealed regulations issued in terms of the former Act no. 6
of 1983, in their entirety.

Without derogating from the Act or any un-repealed regulations issued in terms of legislation, or without
purporting to limit the Contractor's responsibilities, the following are brought to the Contractor's
attention:

3.1.1 For the purpose of the Act the site/s, to be demarcated as agreed to between the Contractor
and the Service Manager before the works start, will be transferred to the control of the
Contractor for the duration of the contract.

3.1.2 The Contractor shall appoint a health and safety coordinator to liaise at least fortnightly with the
Service Manager on matters pertaining to occupational health and safety.

3.1.3 The Contractor is an 'employer' in his own right as defined in Section 1 of the Act 85 of 1993
and he shall fulfil all his obligations as an employer in terms of the Act.

3.1.4 The Contractor shall furnish the Service Manager with full particulars of any Sub-Contractor
which he may involve in the contract and the Sub-Contractor shall be made aware of all the
clauses in this contract pertaining to health and safety.

3.1.5 The Contractor shall advise the Service Manager of any hazardous or potentially hazardous
situation, which may arise from, work being performed either by the Contractor or Sub-
Contractor.

3.1.6 A letter of good standing in terms of Section 80 (Employer to register with the Compensation
Commissioner) of the Compensation for Occupational Injuries and Deceases Act 1993 (Act 130
of 1993), must also be furnished.

3.1.7 The Contractor shall comply with the current Transnet Specification TFR-ISM-RN-R&C-FM009,
Safety Arrangements and Procedural Compliance with the Occupational Health and Safety Act,
Act 85 of 1993 and Regulations, and shall, before commencement with the execution of the
Contract, which shall include site establishment and delivery of construction plant, equipment
or materials, submit to the Service Manager:

e documentary proof of his procedural compliance with the Act, and

e particulars of the Health and Safety Program to be implemented on the site in
accordance with the Transnet Specification TFR-ISM-RN-R&C-FM009.

e The Contractor's Health and Safety Program will be subject to agreement by the Service
Manager, who may order supplementary and/or additional safety arrangements and/or
different safe working methods to ensure full compliance by the Contractor with his
obligations as an employer in terms of the Act.
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3.1.8 All clauses in this contract pertaining to health and safety form an integral part of this contract
and if not complied with may be construed as breach of contract entitling the Employer to the
appropriate remedies.

NB: The Contractor and his employees shall have valid safety inductions and medical
certificates when accessing or working on site. Copies of which shall be submitted to the
Service Manager. This will be at a time and location Transnet will arrange.

3.2 Hazard identification and risk assessment

The Contractor’s appointed Site Representative and the Service Manager shall finalize a site-specific
HIRA (Hazard Identification and Risk Assessment) document, on the day of site handover to the
Contractor. This site-specific HIRA document, based on a continuous HIRA, must cover site-specific
hazards and the safe management of these hazards. The HIRA document must be signed by the
abovementioned representatives, and be accepted by the Service Manager, before any construction
work can commence.

3.3 Substance abuse

The OHSA (Act 85 of 1993) clearly states in the Safety Regulations no. 2A "INTOXICATION” An
employer or user, as the case may be, shall not permit any person who appears to be under
the influence of intoxicating liquor or drugs, to enter or remain at a workplace”. Transnet
Freight Rail enforces this legislation by means of its Substance Abuse Policy, and therefore reserves
the right to do substance abuse testing on anyone who enters their premises.

3.4 Safety Meetings

The Contractor shall ensure that a safety representative is appointed and regular safety meetings are
held. Written minutes of these safety meetings shall be forwarded to the Service Manager. All costs
related to the safety aspects required under this contract will be carried by the Contractor’s and
therefore be covered under the rates tendered.

NB: The tendered amount shall include for all costs to confirm to the Health and Safety
requirements.

4 Quality Assurance requirements

4.1 The onus rests on the Contractorto produce work which will conform in quality and accuracy of
detail to the requirements of the Specifications and Drawings, and the Contractor must, at his
own expense, institute a quality control system and provide experienced technical staff together
with all transport, instruments and equipment to ensure adequate supervision and positive
control of the works at all times.
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4.2 The Contractor submits his Quality Management System documents to the Service Manager as
part of his programme to include details of:
e Quality Plan for the contract;
e Quality Policy
e Index of Procedures to be used

4.3 The Contractor develops and maintains a comprehensive register of documents that will be
generated throughout the contract including all quality related documents as part of its Quality
Plan.

4.4  The Service Manager indicates those documents required to be submitted for either information,
review or acceptance and the Contractor indicates such requirements within his register of
documents. The register shall indicate the dates of issue of the documents with the Service
Manager responding to documents submitted by the Contractor for review or acceptance within
the period for reply prior to such documents being used by the Contractor.

4.5 The Quality Plan means the Contractor's statement, which outlines strategy, methodology,
resources allocation, QA and Quality Control co-ordination activities to ensure that the works
meet the standards stated in the Works Information.

5 Planning Constraints

5.1 The plan, progress reports, subsequent updates, revisions and supplementary programmes as
detailed in this section are an essential part of the project control system used by the Employer
for managing the Works and in monitoring the progress of the work under the Contract. The
information and data provided by the Contractor pursuant to this procedure must therefore be
reliable, accurate and timely in presentation.

5.2 A plan is to be submitted with the tender. This plan shall comply with the requirements as
indicated in the Service Information.

5.3 The Contractor shows on his Accepted Plan and all subsequently revised planned schedules
showing the critical path or paths and all necessary logic diagrams demonstrating sequence of
operations.

5.4 The Contractor's plan shows duration of operations in working days, the work week will be
Monday’s — Fridays 07:30 — 16:00.

5.5 The Contractor shows on each revised plan he submits to the Service Manager a resource

histogram showing planned progress versus actual, deviations from the Accepted Plan
and any remedial actions proposed by the Contractor.

6 Contractor’'s management, supervision and key people

6.1 The Contractor shall provide an organogram showing his key people and their lines of authority
and communication.
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6.2 The Contractor shall not change the project team as detailed in the organogram submitted by
the
Contractorand accepted by the Service Manager without the prior written approval of the Service
Manager, which approval will not unreasonably be withheld by the Service Manager

6.3 The Works must conform to current professional engineering practices, standards and
specifications and the works must be completed to the satisfaction of the Service Manager.

6.4 The Contractor and his sub-contractors, if any shall have suitably qualified Supervisors in charge
of the project. The names and qualifications of the Supervisors together with full details of their
experience in this field of work must be furnished. The tenderer must furnish the names and
addresses of all proposed sub-contractors, which is subject to approval.

7 Insurance Provided by the Employer

7.1 Insurance provided by the Employeris contained in the Contract Data — Part 1.

7.2 Procedures for making insurance claims can be obtained from the Service Manager

8 Contract Change Management

8.1 The standard reporting forms that shall be used will be provided to the Contractor

8.2 No additional requirements apply to TSC Clause 60 series

9 Procurement

9.1 The Contractor’s Invoices

9.1.1 The invoice states the following:
e Invoice addressed to Transnet SOC Limited;
e Transnet Limited’s VAT No: 4720103177;
e Invoice number;

e The Contractor’s VAT Number; and

The invoice is presented as an original.
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1. Purpose
The purposes of this Health, Safety and Environmental Specification is to outline the Health, Safety
and Environmental requirements pertaining to Rehabilitation and Construction projects. Also to
ensure:
¢ Compliance with the requirements of Construction Regulations and HSE Legislation as well
as Transnet Freight Rail.
e HSE requirements are budgeted for.

e Continuous improvement of HSE.

2. Scope

This specification applies to all Rehabilitation and Construction contractors and vendors.

3. Abbreviations
HSEP - Health, Safety and Environmental Plan

RC - Rehabilitation and Construction
RN - Rail Network
SOP - Standard Operating Procedure

TFR - Transnet Freight Rail

COID - Compensation for Occupational Injuries and Diseases
EMP - Environmental Management Plan

DOL — Department of Labour

HCS - Hazardous Chemical Substances

MSDS - Material Safety Data Sheet

OHS - Occupational Health and Safety

PPE - Personal Protective Equipment

HSE - Health, Safety and Environment

KZN - KwaZulu Natal

4. Definitions
Contractors, vendors and any other person is advised to consult the Construction Regulations, OHS
Act, Act 85 of 1993 and Environmental Management Act regarding the clarification of certain words

used in this specification.
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5. Policies

The contractor shall develop and implement health, safety and environmental policies regarding

protection of the employees and environment.

6. HSE Budget

The contractor shall make provision for the cost of HSE measures in order to ensure safe execution of

construction work.

7. Health, Safety and Environmental Plan (HSEP)

The Contractor shall develop and implement a health, safety and environmental plan in accordance
with this health, safety and environmental specification. The health, safety and environmental plan
must provide a systematic method of managing hazards according to the risk priority, and must

include all mobilization and site set-up activities. The HSEP must be in writing and project specific.

The HSEP shall be accepted by the Regional RC safety department i.e. Gauteng, KZN and Cape
prior to mobilization to the construction site.
Any proposed amendments or revisions to the approved HSEP shall be submitted to RC for

consideration and acceptance.

8. Legal and Other Appointments

The contractor shall appoint in writing all employees as per project requirements. The duties of

appointed employees shall be clearly stated in the appointment letter.

9. Project Organogram
The appointed contactor shall draw up an organogram detailing all the key role players and their

contact details for the construction project.

10. Training and Competency

The Contractor shall ensure that all employees working in the construction site are adequately trained
and competent in the type of work to be performed. The contractor shall provide valid documentation
(e.g. certificate, licence etc.) to verify that employees are competent and have appropriate

qualifications, job skills and training as required by applicable legislation.

Proof of the following minimum health and safety training is required before construction work
commences:

e Management and Supervisory Appointees
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= Legal Liability
= HIRA (Hazard Identification and Risk Assessment)

= Incident Investigation

Safety Officer

= SAMTRAC

= Incident Investigation/Root Cause Analysis Technique
= IRCON

= HIRA

» National Diploma in Safety Management or other relevant national diploma (if possible)
SHE Representative

= SHE representative course 3/5 days

» Level 1 incident Investigation

First Aider

= First Aid Level 1

Employees

= Basic health and safety training

The contractor’'s employees shall, were required by legislation be in position of relevant certificates or

permits where operation being performed requires such certification, for example welder, crane

operator, erectors, flagmen etc. The contractor shall develop a training matrix and implement it

accordingly.

8.1

Induction Training

Project Induction

The contractor shall ensure that all employees undergo RC induction prior to commencement
of construction work. This RC induction training shall be conducted by Line Representative to
ensure that contractor's employees are aware of and conversant with the requirements of
this HSE Specification, Site Rules, Environmental Requirements and other requirements.
The contractor shall ensure that all employees present a certificate of fithess to the trainer or
safety officer prior to induction training. Failure to present a certificate of fitness will result to
an employee not being allowed to partake in the induction training. The contractor shall keep
records of all inducted employees.

Site specific induction

The contractor shall ensure that all employees undergo site specific induction focusing on
applicable legislative rules, site rules and requirements, existing hazards/risks and SOP’s

including emergency procedures etc. This induction training is the responsibility of the
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contractor. Whenever there is change in a scope of work or major incident or new method of
doing work, employees must be re-inducted.

e Visitors induction
The contractor shall ensure visitors undergo site induction training prior to being allowed
access to construction site. The contractor shall make proof of induction training available in
the form of attendance register and/or induction badge.

¢ Refresher induction
The contractor shall ensure that all employees undergo refresher induction training after an

absence of seven (7) consecutive days from the project site.

11.  Letter of Good Standing & Tax Clearance

Prior to commencement of Construction work, a contractor shall submit valid Letter of Good Standing
issued by the Compensation Fund or any other licensed insurer. On expiry of the said letter, the
contractor shall resubmit the updated/ valid one for the duration of the construction project. No
construction work shall be done without a valid letter of good standing.

A copy of valid Tax Certificate shall be submitted together with the Letter of Good Standing.

12. Notification of Construction Work to Dept. of Labour
A contractor shall notify the Provincial Director of the Department of Labour in writing before carrying
out any construction work within 7 days. The contractor shall ensure that a copy of notification is kept

safe on site for inspection by Department of Labour inspector or TFR representative.

13. Client Health, Safety and Environmental Specification

A principal contractor or contractor shall provide Client's HSE Specification to other contractors
working for the principal contractor or contractor. The HSE Specification shall be kept in the
contractor's safety file for reference. Before a contractor can appoint another contractor, the
appointing contractor shall furnish R&C Regional Safety Office with the HSE File of the contractor to

be appointed for approval.

14. Mandatory Agreement (37.2)

R & C Project Manager and the appointed Contractor Representative shall sign the 37(2) agreement
prior to commencement of construction work. The agreement will confirm that the appointed person of
any company shall remain responsible and accountable for his own employees, including any labour

hire employees.
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15. Site Access Certificate

R & C Project Manager shall issue site access certificate prior to commencement of construction work

to all appointed contractors after the approval of the HSE File.

16. Site Establishment

Site establishment shall commence as soon as the Site Access certificate has been granted. In
addition, the appointed contractor shall develop a traffic plan for the site to ensure the safe movement
of pedestrians, vehicles and all construction mobile plant.

This traffic plan shall be reviewed when necessary. Contractors shall ensure that established sites are

adequately secured to protect material, plant, equipment and people.

17. Medical Certificate Of Fitness

Prior to commencement of work, the contractor shall demonstrate or confirm in writing that his/her
employees have been declared medically fit by the Registered Occupational Health Practitioner. A
contractor shall conduct periodic risk based medical examinations as prescribed by the Occupational
Health and Safety (OHS) Legislation. For projects longer than12 months, the contractor shall ensure
that employees undergo medical examinations at least once a year. Records of such must be kept in

safe place and made available on request.

18. Health, Safety and Environmental Meeting
The Contractor shall conduct monthly project safety meetings with his employees to address HSE
related issues and promote safe practices. Records of such meetings including the attendance

registers shall be made available to employees and for inspections or audits purposes.

19. Risk Management
19.1 Hazard ldentification and Risk Assessment (HIRA)

The contractor shall conduct an initial Hazard Identification and Risk Assessment prior to
commencement of construction work. Thereafter the contractor shall review the HIRA when there is
an incident/accident and/or changes in the scope of work, plant, machinery, equipment, etc.

The contractor shall implement identified control measures to ensure that the risk(s) is/are kept as low
as reasonably practicable. A contractor shall appoint a competent risk assessor to facilitate the HIRA
process. This HIRA shall be signed and approved by contractor's management.

The approved HIRA shall be communicated and appropriate training shall be provided to employees.

The records of communication and training shall be kept on site for inspections and audits purposes.
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19.2 Safe Work Procedures (SWPs) and Other Procedures

The contractor shall develop and implement safe work and other procedures, to ensure that the
construction activities are carried out in a safe manner and without risk to the health and safety of
employees and the environment. These procedures shall be signed and approved by the contractor’s
management.

The approved procedures shall be communicated and appropriate training shall be provided to
employees. The records of communication and training shall be kept on site for inspections and audits

purposes.

19.3 Planned Task Observations (PTOs)
The contractor shall identify critical tasks/activities and develop a schedule for task observations. The
Contractor shall then conduct PTOs as per the task schedule. When sub-standard practices are
identified they shall be discussed with the employee concerned and rectified immediately.
The PTOs shall be conducted by the following persons:

¢ Manager at least once a month

e Supervisor at least four a month, and

o Other

The records shall be kept on site for inspections and audits purposes.

19.4 Method Statements

The contractor shall compile method statements detailing the key activities to be performed in order to
reduce as reasonable practicable the hazards identified in their risk assessment.

The method statement shall be signed and approved by the contractor's management.

The approved method statement shall be communicated and appropriate training shall be provided to
employees. The records of communication and training shall be kept on site for inspections and audits

purposes.

19.5 Daily Safety Task Instructions (DSTI)

R & C shall provide contractors with the DSTI template for implementation.

The contractor shall conduct DSTI on a daily basis before work commences and/or when the scope of
work changes.

The contractor shall complete the DSTI regarding tasks for the shift, specific hazards and specific
precautions and also refer to and discuss the precautions and controls of the relevant Risk
Assessments with his/her team. The Supervisor and his team shall then sign the DSTI acknowledging

communication thereof.
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19.6 Daily Safety Toolbox Talks

The contractor shall conduct a toolbox talk daily. One topic shall be discussed per week based on the
risks associated with the construction projects or on the requirements of Transnet. The contractor
shall develop a one page toolbox talk that will be discussed on construction site.

The records of communication shall be kept on site for inspections and audits purposes. It should be

short (5 — 10 minutes) and to the point with a specific safety message.

20. Incident Management

20.1 Incident Reporting
The contractor shall report any work related incidents including “near misses” that have occurred on a
construction site. The incident shall be reported immediately to R&C Management including HSE
Department using the following mechanisms:

e verbally

e telephonically or

e viasms
Thereafter, the contractor shall submit a detailed incident notification to R&C Representative who will

in turn complete a flash report within 24 hours of the occurrence.

20.2 Incident Investigation

The contractor shall investigate an incident in conjunction with R&C Representative(s) within seven
(7) days of the occurrence. A detailed investigation report shall be submitted to R&C Representatives

with seven (7) days of the occurrence.

20.3 Incident Record Keeping

The contractor shall keep all incident records as stipulated in the OHS and Environmental Legislation.

20.4 Incident Close Out

The contractor shall ensure that incident recommendations are implemented and closed out. The

proof of incident close out shall be submitted to R&C Representative for capturing.

21.  Project Health, Safety and Environmental (HSE) Inspection Records

The contractor shall conduct monthly HSE inspections to ensure compliance with R & C requirements
and records of such inspections shall be kept on site for scrutiny by either R & C HSE department or

Department Of Labour Inspectors.
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22. First Aid Services

The Contractor shall ensure that he/she implements and complies with OH&S Act - General Safety
Regulation 3. The Contractor shall provide a person qualified to give First Aid attention on the Site at
all times. The competency certificate must be valid for three (3) years and provided by an accredited
service provider. The Contractor shall provide and maintain First Aid equipment on site. The

equipment is up to standard as prescribed by the Statutory Regulations.

e First Aid Boxes
The contractor shall provide first boxes/kits with contents as per minimum legal requirements.
Boxes shall be provided in all working areas and kept locked. Records of such are to be kept
in an appropriate register of all treatment done.

e Smoking
The contractor shall not permit smoking on site except within designated smoking areas
selected in accordance with applicable Laws, Rules, Regulations, and Policies.

e Sun Protection
The contractor shall ensure that all employees are protected in sunlight by the use of long
sleeve shirts, long trousers, sun brims on safety helmets, UV factored sunscreen and shade
structures.
The contractor shall conduct Training and Awareness Sessions with his/her employees,
advising on the risks of working in the heat and dehydration and the precautions to be taken
including an acceptable fluid intake depending on conditions. The contractor shall ensure that

adequate water is made available to his/her employees.

23. Project Health, Safety and Environmental Audits

The HSE Department will conduct internal HSE audits to ensure compliance with R & C requirements.
The audit schedule will be determined by the HSE department and will be communicated to the
contractor. Contractor’s line management shall form part of the HSE audits conducted by R & C HSE
department. Findings of the audit will be communicated to the contractor after the audit has taken
place on site. Thereafter a detailed report will be forwarded to the contractor within seven (7) days of

post audit.

24. Contingency/Emergency Plan, Procedure & Contact Numbers

The contractor shall prepare an emergency procedure which will address any emergency situation
that is likely to occur on a project site. The procedure must, in particular, emphasise the importance of
the contractor’s role in communicating the procedure to all of their site personnel and clearly define

the steps and actions the person reporting the emergency is responsible for.
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The Emergency Preparedness Plan deals with the emergency situation as fast and efficiently as
possible, to minimise loss of life, the protection of property and the maintenance of services
necessary for the wellbeing of employees. The plan shall include valid local emergency contact

numbers and must be easily accessible.

25. Mobile Plant and/or Construction Vehicles Inspection and Maintenance

Records
The contractor shall ensure that all the construction vehicles and mobile plants are of an acceptable
design and construction, maintained in a good working order, are on daily basis inspected prior to
use, by competent person who has been appointed in writing and the findings of such are recorded in
the register. Before the contractor's plant and machinery could be allowed on site, the R & C
representative will conduct inspection on them and when compliant they will be given accessto R & C

sites.

26. Registers
The contractor shall ensure that the registers for example tool, plant, machinery, etc. are kept up to

date on site for inspection and audit purposes.

27. Checklists
The contractor shall cause that monthly inspections are conducted and that all relevant checklists are

used. These should be kept on site for inspection and audit purposes.

28. Substance Abuse Management

The contractor shall develop and implement substance abuse management policy. The policy shall
include the frequency of testing and steps to address issues relating to substance abuse and work
wellness. The testing of substance shall be conducted by competent person. The results of such tests

shall be kept safe and made available during inspection and audits.

29. Material Safety Data Sheets(MSDS)

The contractor whom the scope of work requires him/her to make use of any chemicals, shall be in a
possession of a relevant MSDS/s. The MSDS/s shall then be communicated to the employees and be

kept on site as a record.
30. Health, Safety and Environmental Statistics

The contractor shall complete and submit consolidated HSE stats to R & C representative on the last

day of every month.
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31. Copy of the OHSACT Act (85 of 1993) & Other Statutory Legislations

The contractor shall keep a copy of the Occupational Health and Safety Act 85 of 1993 with the
regulations and any other statutory legislation on site at all times.

32. Welfare Facilities
The Contractor shall provide at or within reasonable access of every construction site, the following
clean, hygienic and maintained facilities:

e At least one sanitary facility (Toilets) for each sex and for every 30 workers, changing

facilities for each sex; and sheltered eating areas.

33. Hygiene

The Contractor shall ensure that its personnel maintain high standards of hygiene in connection with
the performance of work. All work areas shall be maintained in a clean and tidy state and must

promptly and appropriately dispose of all waste material.

34. Contractor Health, Safety & Environmental File Contents
The contractor shall prepare an HSE file and submit it to R & C representative for approval and the
files shall contain but not limited to the following documentations:

¢ Notification of Construction

o Valid Letter of Good standing with the Compensation Commissioner

e Tax Clearance Certificate

e Policies

o All legal appointment letters

e List of Contractor’'s Employee,

o Site specific SHE Plan

e Hazard identification & Risks Assessments (Issue base)

e Method Statements

e SHE Induction Training

o Certificates of medical fitness

e Equipment maintenance and inspection

e PPE Issue control sheet

e Training Records

e Standard Operating Procedures (SOP’s)

o Safe Working Procedures

o Daily Safety Talks

13



Doc No.

TFR-ISM-RN-R&C-FM009 Rail Network Rehabilitation and Construction

Eff. Date

01 April 2014 HEALTH AND SAFETY SPECIFICATION

Project Audit Records

Incident Management

Contingency/ Emergency Plan, Procedure & Contact Numbers
Project Registers/Forms

Checklists

RC HSE Specification

Substance Abuse Management

HSE Stats

Material Safety Data Sheet (MSDS)

Copy of the OHS Act & Regulations and Other Statutory Legislation
Inspection records

Project related procedures

Planned Task Observations

Environmental Management Plan

Additional Task Controls and requirements

The contractor shall keep the file on site for inspection and audit purposes.

35.

The contractor shall ensure that his/her site complies with the requirements of the National
Environmental Management Act (NEMA), 107 of 1998, (duty of care principles) and is committed to
the care of the environment and therefore making an effort in implementing best practices in this
regard. The contractor working or operating on R & C premises are therefore obliged to operate in an

environmental friendly manner and put measures in place to prevent pollution and damage to the

Environmental Management

environment.

36.

The contractor shall institute on-site waste management general duties and take all reasonable

Waste Management

measures to:

Dispose in a responsible manner according to waste manifesto and on approved waste
disposal site. Record should be kept of waste disposed according to safe disposal certificates.

These certificates should be kept by contractor and copies with R & C HSE Department. Daily

waste disposal should be captured in site diary.

Not endanger health/environment/cause nuisance-noise, odour or visual impact

Prevent any employee/any person under supervision from contravening this Act

Prevent the waste used for unauthorized purpose

The waste management program will address, but is not limited to, the following:
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37.

The contractor shall have an Environmental Control Plan, which shall be approved by R & C

representative. This control plan which must be kept on site at all times must include but not limited to

An inventory of expected wastes and their categories;

Categories of waste;

Plan of dealing with waste (Waste Management Plan)

Compliance with local authority requirements;

Handling of Waste on Sites

the following:

38.

The contractor shall keep any other records required in terms of Occupational Health and Safety Act
85 of 1993 and Regulations to ensure safe execution of the construction project including good

practices.

39.

None

Dust control measures

Noise Control (e.g. source of noise, levels and abatement measures)

Water Management

Waste Water/effluent Management

Sewer treatment/disposal plan

Waste Management Plan (ldentify types of waste to be generated)

Pollution control

Spill response plan

Rehabilitation and re-vegetation of site

Other Records

Additional requirements
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1.0
1.1

2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed.

“Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network operator from time to time as the Executive
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000 volts.

“Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

“Near” - To be in such a position that a person's body or the tools he is using or any equipment he is
handling may come within 3 metres of “live” exposed high-voltage electrical equipment.

“Occupation” - An authorisation granted by the network operator for work to be carried out under specified
conditions on, over, under or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

¢ safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.
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3.1

3.2

4.0
4.1

42

43

5.0
5.1

52

53

54

5.5

5.6

5.7

5.8

5.9

5.10

PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator’'s assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff receives relevant awareness, educational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an occupation between trains or under a work permit
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Works in a manner which will minimise the number and duration of
occupations and work permits required.

The network operator will not be liable for any financial or other loss suffered by the Contractor arising from
his failure to complete any work scheduled during the period of an occupation or work permit.

The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits
together with details of the work to be undertaken, at least 21 days before they are required. The network
operator does not undertake to grant an occupation or work permit for any particular date, time or duration.

The network operator reserves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 to 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
e Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

¢ Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which
may be given by the network operator personnel providing protection.

ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY

The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interfere in any way with the free use of any public or private road,
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
e Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)
STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING

The Contract Supervisor will specify the conditions under which piles may be installed on the network
operator’s property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services which may be damaged thereby.

Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the
nearest station, or to the traffic controller in the case of centralised traffic control.

BLASTING AND USE OF EXPLOSIVES

When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in
this specification.

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;
(i) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the
book whenever an entry described in clause 14.12 is made.

RAIL TROLLEYS

The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him.

All costs in connection with trolley working and any train protection services requested by the Contractor
shall, be borne by the Contractor, unless otherwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessary steps including the provision of gates, locks and, where
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his
subcontractors and their employees, the staff of the network operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall maintain the temporary level crossing within the railway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to:
(i) protect the public and property of the public,

(ii) protect the property and workmen of both the network operator and the Contractor,

(iii) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furrows, drains and water supplies.

If the original surface of the ground is disturbed in connection with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, occupier or responsible authority.

The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the
Works, including work permitted outside normal working hours.

Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the
direction and control of, and at sites made available by the local authority. Dumping outside local
authority boundaries shall be done only with the express permission and under the direction and control
of the Contract Supervisor.

The Contractor shall comply with environmental protection measures and specifications stipulated by the
Contract Supervisor and/or local and environmental authorities.

INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network
operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he
shall report the circumstances to the Contract Supervisor.

SUPERVISION

The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract
Supervisor may require for the operations of the network operator, the safety of trains, property and
workmen of the network operator, and for the safety of other property and persons. The Contractor shall
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying out the Works.

The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey
the deputy or person to whom any such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supervisor shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator’s specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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who will determine the work method and procedures to be followed.
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

27.0 GENERAL

27.1  This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

27.2  This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

27.3  The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

27.4  The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the tools he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equipment.

27.6  The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force.

27.7  Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety
precautions required, including the attendance of the network operator’s staff where this is necessary.

27.8  No barrier shall be removed unless authorised by the Electrical Officer (Contracts).

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES

28.1 Before any work is carried out or measurements are taken on any part of a building, fixed structure or
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be
carried out.

28.2  No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

28.3  The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING

29.1 No person may stand, climb or work, whilst on any platform, surface or foothold:

29.1.1 higher than the normal unrestricted access way, namely -

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and

29.1.1.2 walkways between coaches and locomotives.

29.1.2 of restricted access ways in terms of the Electrical Safety Instructions namely -

29.1.2.1 the floor level of open wagons

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material

trains.

29.1.3 Unauthorised staff working on these platforms must be directly supervised by duly authorised

persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor’'s cost, as an Authorised Person to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a
person's body comes within 3 metres of the “live” equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.1.3 are required.

The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or without lifting equipment.

When work is being undertaken in such a position that it is possible for construction plant or its load to come
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment.

Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Representative finds that the work cannot be done in safety with the high-voltage
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to
be taken.

If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(ii) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(i) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END
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1. DEPARTMENT CODES

Description Code
Corporate Safety Office CSO
Environment and Sustainability E&S
Enterprise Risk Management ERM
Finance FIN
Human Capital Management HCM
Information and Communications ICTM
Technology
TFR Operations OPS
School-of-Rail SoR
2. MANAGEMENT SYSTEM CODES
Description Code
Environmental Management System EMS
Integrated Management System IMS
Occupational Health and Safety OHSA
Management System
Quality Management System QMS
Safety Management System SMS
3. DOCUMENTATION TYPE CODES

Code
Description
Certificate CR
Contract CT
Form FM
Guideline GU
Learner Guide LG
List LI
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Memorandum MM
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Policy Manual PM
Procedure PR
Process PS
Work Instruction Wi
Standard Operation Procedure SOP
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4. PURPOSE

This standard describes the minimum environmental management standards to which TFR
project managers, contractors and sub-contractors must conform to while undertaking
construction work on construction site. It is a generic standard for use across all construction
works within Transnet Freight Rail.

Construction works have the potential to adversely impact the environment. The purpose is
to assess, rectify and manage the activities that have potential to cause environment
degradation.

One of Transnet Freight Rail (hereinafter referred to as “TFR”") environmental strategies is
the establishment and maintenance of an Environmental Management System, aligned to
the International Standard, ISO 14001. Linked to this is a commitment to the development
and implementation of Environmental Management Plans (EMP) for TFR construction
activities. The purpose therefore can be summarised as follows:

The main purpose of this standard is to foster environmental due diligence and sustainability
into contractor’s activities which can be achieved by:

Managing potential negative environmental impacts of activities,

Identifying management plans to mitigate these impacts,

Allocating responsibilities and resources to implement identified plans,

Monitoring the effectiveness of these measures.

5. SCOPE AND APPLICABILITY

This standard applies to all contractors that perform construction, maintenance and
renovations works on Transnet Freight Rail (TFR) properties.

6. LEGISLATIVE REQUIREMENTS
A numbers of environmental laws and regulations present TFR with an obligation to monitor,
interpret and implement systems to comply with legal requirements.

The list of environmental legislation below was compiled to ensure that contractors working
on TFR land properties are aware of legal responsibilities and liabilities. Complying with
these laws and regulations will assist in minimising the risks, both legal and financial
(claims).

Non-compliance to environmental law is a criminal offence and if prosecuted offenders will
be liable for any environmental damage incurred. Moreover, TFR subscribes to polluter-pays
and duty of care principles.

ASPECT REFERENCE/LEGISLATION
Socio cultural » Constitution of the republic of South Africa 108 of
issues & 1996
Environmental e Occupational Health and Safety Act No. 85 of
Management 1993
Environmental National Environmental Management Act (Act 107 of
Authorizations - | 1998)
applicable to the
project
Dust Management ¢ National Environmental Management Act — Air
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Quality (Act 39 of 2004)
e Atmospheric Prevention Pollution Act No. 45 of

1965
Work close to | National Environmental Management Act — Protected
protected areas Areas Act (Act 57 of 2003)
Work along | National Environmental Management Act — Integrated
coastline coastal management Act (Act 24 of 2008)
Fire Hazards National Veld and Forest Fires Act No. 101 of 1998

Applicable Minimum Standard Acts No. 29 of 1993

Standards

e [|SO 14001-2004
e [|SO 9001 - 2008
e OHSAS 18001 — 2007
e SANS 10103:2004
Site establishment and e Fencing Act No. 31 of 1963
Access = Prohibition of damage to a property
owner's gate and fences
= Climbing or crawling over or through
fences without permission
= Closing of gates.
e Conservation of Agricultural Resources Act
No. 43 of 1983
= Soil conservation
e Atmospheric Pollution Prevention Act No. 45
of 1965
= Control all forms of air pollution — dust,
vehicle fumes
Water Management e National Water Act No. 36 of 1998

= All aspects relating to pollution of
surface and ground water.
e National Water Services Act No.108 of 1997
=> Permits required for use of water and
disposal of water effluent.
Flora & Fauna e National Environmental Management Act —
Biodiversity Act (Act 10 of 2004)
Sea Shore Act No. 21 of 1995
National Forest Act No. 84 of 1998
= Control of veld, forest and mountain
fires
= The protection of biota and ecosystems
= Protected trees
= Fire control areas.

e Conservation of Agricultural Resources Act
No. 43 of 1983
= Control of alien invasive
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e Environment Conservation Act No. 73 of 1989
= Protected natural environment.

e National Environmental Management Act No.
107 of 1998
= Duty of care & remediation of
environmental damage.

Waste Management

National Environmental Management Act — Waste Act
(Act 59 of 2008)
Dumping at Sea Control Act No. 73 of 1980
Marine Living Resources Act 18 of 1998
National Water Act No. 36 of 1998
= All aspects relating to pollution of
surface and ground water.

e Advertising on Roads and Ribbon
Development Act No. 21 of 1940
= Prohibition of depositing or leaving of
certain articles or material near certain
roads.
= Waste near roads.

e Environmental Conservation Act No. 73 of
1989

= Controls for the effective protection and
utilisation of the environment

= Littering, waste disposal, noise and
various other activities which may have
a detrimental effect on the
environment.

e Occupational Health and Safety Act No. 85 of
1993
= Exposure of workers to waste products.
= Transportation and disposal of
hazardous chemical substances.

Health Act No. 63 of 1977
= Control of health aspects of waste
disposal and water treatment.

heritage resources

Spillages of Hazardous Substances Act No. 15 of 1973
Hazardous

Substances

Protection of National Heritage Resources Act 25 of 1999

Environmental Conservation Act No. 73 of 1989

Transnet Freight Rail Safety, Health and
Environmental Policy

Transnet Freight Rail Construction Environmental
Management Plan (CEMP)
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7. STANDARDS FOR ENVIRONMENTAL MANAGEMENT

The contractor shall identify the potential environmental impacts that may occur as a result
of their activities and accordingly prepare method statement describing how each of the
impacts will be managed or prevented so that the standards set out in this document are
achieved.

7.1 SITE ESTABLISHMENT AND ACCESS

7.1.1. Objective
To ensure that environmental issues are taken into account during the establishment of site
offices and all other facilities on site.

7.1.2. Scope
This standard applies to all activities relating to the planning, site establishment, operation
and closure of the site.

7.1.3. Site plan

The contractor shall establish his construction camps, offices, workshops, staff
accommodation and any other facilities on site in a manner that does not adversely affect
the environment. However, before construction can commence, the contractor shall submit
to the Construction Manager for his approval; plans of the exact location extend and
construction details of these facilities and the impact mitigation measures the contractor
proposes to put in place to remedy any effects.

The plans shall detail the locality as well as the layout of all waste management facilities for
litter, kitchen refuse, sewage and workshop-derived effluents. The site offices should not be
sited in close proximity to steep areas. It is recommended that the offices, and in particular
the ablution facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles
are located as far away as possible from any water course. Regardless of the chosen site,
the contractor’s intended mitigation measures shall be indicated in the plan. Such a site plan
shall be submitted for Construction Manager's approval.

7.1.4. Provision of sanitary facilities

Particular reference in the site establishment plan shall be given to any need for handling of
sewage to be generated at the site offices, staff accommodation and at all localities on the
site, where there will be a concentration of labour. Sanitary arrangements should be to the
satisfaction of the Environmental Manager.

Safe and effective sewage treatment will require one of the following sewage handling
methods: Septic tanks and soak — away, dry-composting toilets such as “enviro loos”, or the
use of chemical toilets which are supplied and maintained by a subcontractor. The type of
sewage facility will depend on the location of the site and the surrounding land uses, the
duration of the contract and proximity (availability) of providers of chemical toilets. The
location shall be decided with input from Environmental Manager. Should a soak-away
system be used, it shall not be closer than 800 metres from any natural water course or
water retention system. The waste material generated from these facilities shall be serviced
on a regular basis.
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Toilet and latrines shall be easily accessible and shall be positioned within walking distance
from wherever employees are employed on the works. Use of open areas (i.e. the veld) shall
not, under any circumstances, be allowed.

Outside toilets shall be provided with locks and doors and shall be secured to prevent them
from being blown. The toilets shall also be placed outside areas susceptible to flooding. The
contractor shall arrange for regular emptying of toilets and shall be entirely responsible for
enforcing their use and for maintaining such facilities in a clean, orderly and hygienic
condition to the satisfaction of the construction manager.

7.1.5. Access

If private property has to be crossed in order to access the construction site, the
landowner(s) should be approached to request access.

No fences or gates that provide access to the construction sites may be cut, lowered,
removed or damaged in any way. Private gates should be left as they are found (open or
closed). Any irregularities caused by the construction team concerning fences and gates
(e.g. an open gate or lowered fence) should be investigated.

7.1.6  Water supply for human use

7.1.6.1. Objective
To ensure that there is adequate, safe water supply for all personnel on site.

7.1.6.2. Scope
Managing the water supply on site and controlling the abstraction of water from natural
resources in the area.

7.1.6.3 Water Management

QOll, petrol, diesel, herbicides, cleaning solvents, etc. must not be allowed to contaminate any
surface water, ground water and / or drainage systems. Storm water shall be managed to
ensure that it does not become polluted. If the substation site is located close to a river,
stream, dam, borehole, or the water table is high; contingency plans must be in place to
minimise the impact of accidental oil or toxic spillages. All water contaminated by oil or toxic
spills must be reported to the Department of Water Affairs and Forestry, via approved
reporting procedures.

Storm water run-off must be efficiently managed and must not cause erosion or damage to
surrounding property. Guidance on methods to improve drainage of the site erosion should
be directed to TFR Infra for Civil Engineering inputs.

Drainage systems must be kept clean and clear of any debris at all times.
7.1.7 Collection of water from natural resources

No water for domestic use (drinking water, for bathing or washing) shall be abstracted from
any water resource (stream, river, or dam) without the express permission of the TFR
Project Manager. Such permission shall only be granted once it can be shown that the water
is safe for use, that there is sufficient water in the resource to meet the demand, and once
permission has obtained from the Department of Water Affairs in accordance with the
requirements of the National Water Act (Act 36 of 1998).
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7.1.8 Provision of drinking water

Water for human consumption shall be available at the site offices and at other convenient
locations on-site. The generally acceptable standard is that a supply of drinking water shall
be available within 200m of any point on the construction site.

7.1.9 Provision of energy for camp site

7.1.9.1. Objective
To prevent illegal and unauthorized collection of firewood.

7.1.9.2. Scope
This is applicable to all activities that may require collection of firewood.

7.1.9.3. Collection of firewood

The contractor shall provide adequate facilities for all staff so that they are not encouraged to
supplement their comforts on site by accessing what can be taken from the natural
surroundings. The contractor shall ensure that energy sources are available at all times for
construction heating and cooking purposes. No open fires shall be allowed.

7.2. WASTE MANAGEMENT.

7.2.1. Objective
To ensure that all waste generated during construction and commissioning of the facilities is

properly disposed of.

7.2.2. Scope
This standard applies to all construction, commissioning and site activities that may lead to
the generation of waste.

7.2.3. Approach
Waste is grouped into general or hazardous depending on its characteristics. The
classification determines handling methods and the ultimate disposal of the material.

General waste to be expected during construction includes the following:
o Trash (waste paper, plastics, cardboard, etc.) and food waste from offices,
warehouses and construction personnel.
Uncontaminated construction debris such as used wood and scrap metal.
Uncontaminated soil and non-hazardous rubble from excavation or
demolition.

Hazardous waste means any waste that contains organic or inorganic elements or
compounds that may, owing to the inherent physical, chemical characteristics, such as toxic,
ignitable, corrosive, carcinogenic or other properties or toxicological characteristics of that
waste, have a detrimental impact on health and the environment.

7.2.4. Waste Hierarchy
A hierarchical control approach to waste management is encouraged. Waste should
preferably be managed in the following order:

TFR STANDARD ENVIRONMENTAL SPECIFICATIONS (SES) Page 9 of 22

The registered recipient is responsible for destroying all superseded documents: Uncontrolled copy when printed.
©Tronsnet SOC Ltd, January, 2013



EMS PROCEDURES MANUAL - EMS ELEMENT 4.4.6;
OPERATIONAL CONTROL

DOCUMENT NR: EMS - Wi - JHB - 001

REVISION: 01-00

DOCUMENT TITLE:
TFR STANDARD ENVIRONMENTAL SPECIFICATIONS (SES)

DATE: 2014/08/01

FILE REF: TFR/EMS (SES) — 2014/001

WASTE HIERARCHY =

Prevention

Minimisation

Reuse

Recycling and

energy recovery

Disposal

BEST PRACTICE

Prevent: waste avoidance and minimisation during production

Recycle: waste recycling, recovery and utilisation

Treat: waste treatment in order to reduce toxicity and to minimise the quantities of waste
Disposal: waste disposal, probably by incineration, destruction or landfill.

7.2.5. Waste management

Littering is prohibited at all times. The contractor is responsible for the removal of all waste
from site generated through the contractor’s activities. The construction works site should
have a proper waste collection facility and a disposal system in place. Waste should only be
disposed of at a registered facility — this refers to municipal dumps. The latest list of waste
sites in the region is available from the Department of Water Affairs, Department of

Environmental Affairs and www.sawic.org.za.

The classification of waste determines handling methods and ultimate disposal of the
material. The contractor shall manage hazardous wastes that are anticipated to be

generated by his operations as follows:

waste management plan

Characterise the waste to determine it is general of hazardous

Obtain and provide an acceptable container with label

Place hazardous waste material in container

Inspect the container on a regular basis as prescribed by the contractor's

Track the accumulation time for the waste
Haul the full container to the disposal site

e Provide documentary evidence of proper disposal of the waste to TFR

Environmental Management.

The contractor's Environmental Officer must work in conjunction with the contractor’s Safety
and Industrial Hygiene personnel to create a hazardous materials management program.
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This program will establish the necessary protocol for proper handling and removal of
hazardous material on site.

Information on each hazardous substance must be available to all persons on site in the
form of Material Safety Data Sheets (MSDS). Training and education about proper use of
MSDS, handling, and disposal of the waste must be provided to all workers handling the
waste. The contractor’s environmental officer must be informed of all activities that involve
the use of hazardous substances to facilitate prompt response in the event of a spill or
release.

All hazardous waste must be suitably enclosed, labelled and stored. The storage area must
be properly demarcated and cordoned-off as per legislation. General and hazardous waste
must be stored in separate bins. Recycling and re-use is mandatory. Under no
circumstances is waste, including cleared vegetation, is to be burnt at the construction work
site.

The contractor is obliged to control waste generating activities of both Hazardous and non-
Hazardous waste by:

e Eliminating waste generation or reducing the total volume,
* Reducing the degree of contamination of waste generated,
e Reclaiming materials otherwise considered waste.

The contractor shall recycle general waste that is anticipated to be generated by its
operations as follows:

e Obtain and label recycling containers for:

- Office waste

- Aluminium

- Steel

- Glass

- Ferrous metals

- Non Ferrous metals

- Waste timber

- And locate them within temporary office building and trailers
¢ Establish recycled material collection schedule

Arrange for full bins to be hauled away

7.2.6. Effluent management
All effluent water from the camp/office sites shall be disposed of in a properly designed and
constructed system, situated so as not to adversely affect water courses (streams, rivers,
pans dams etc.). Only domestic type waste water shall be allowed to enter the designated
system. Any release of contaminated waste water shall be in accordance with applicable
water release standards and permits.

7.3. VEHICLE & EQUIPMENT REFUELLING

7.3.1. Objective
To eliminate or control fuel and oil spillage at refuelling facilities
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7.3.2. Scope
This standard applies to all refuelling, lubrication and oil changing requirements on all
vehicles and machinery.

7.3.3. Refuelling

The use of engine driven compressors, pumps, air conditioners and arc welders could
generate leaks (usually oil) that can accumulate to become spills, which require clean-up.
These leaks become more evident if the equipment remains in the same place for an
extended period of time. Damaged fuel tanks, fuel hoses, and fuel pumps can be sources of
significant fuel leaks. Hydraulic systems can blow gaskets or hoses resulting in large
quantities of hydraulic fluid spilled to the ground.

7.3.3.1. Control

No vehicles or machines shall be serviced or refuelled on site except at designated servicing
or refuelling locations. No oil or lubricant changes shall be made except at designate
locations, unless in case of breakdown or emergency repair. As part of the method
statement, the contractor shall submit to TFR, a standard operating procedure for fuelling.

The contractor shall store fuel and oil at a designated area, which shall be bunded to contain
110% of the total volume, the bund wall shall be designed or constructed with an impervious
layer or liner or paved surface to prevent spillage from entering the ground.

As part of the method statement, the contractor shall provide details of its proposed fuel
storage and fuelling facility to the TFR Environmental Officer for approval. The design shall
comply with the regulations of the National Water Act No. 36 of 1998. The Hazardous
Substances Act No. 15 of 1973, the Environmental Conservation Act No. 73 of 1989 and the
Occupational Health and Safety Act No. 85 of 1993, with special reference to the
requirements of the Hazardous Chemical Substances Regulations.

7.3.3.2. Spill Response

The contractor shall comply with the regulations of the National Water Act No. 36 of 1998,
the Hazardous Substances Act No. 15 of 1973, the Environmental Conservation Act No. 73
of 1989 and the Occupational Health and safety Act No. 85 of 1993, when responding to
spillage incidences.

The contractor shall provide details for approval by the TFR Environment, Fire and Hazmat
Manager of its spill response plan prior to commencing work on site. The plan will show
measures to be taken to remove contaminated soils from site and demonstrate complete
removal of contamination in the event of spills.

The contractor shall instruct own personnel on the following spill prevention and containment
responsibilities:

Immediately repair all leaks of hydrocarbons or chemicals,

Take all reasonable means to prevent spills or leaks,

Do not allow sumps receiving oil or oily water to overflow,

Prevent storm water runoff from contamination by leaking or spilled drums of
oil or chemicals,

* Do not discharge oil or contaminants into storm water or sewer systems.

If the spill occurs on land, the contractor must:
¢ Immediately stop or reduce the spill,
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Contain the spill,

Recover the spilled product,

Remediate the site,

Implement actions necessary to prevent the spill from contaminating
groundwater or off-site surface water,

¢ Dispose of contaminated material to a location designated thereto and submit
disposal certificate to TFR Environment, Fire and Hazmat Manager.

Any spill to water has the potential to disperse quickly; therefore, the spill must be contained
immediately using appropriate containment equipment.

If a spill to water occurs, the contractor must:

Take immediate action to stop or reduce the spill and contain it,

* Complete section 30 Report and Notify the appropriate on-site authorities,
Implement actions necessary to prevent the spread of the contamination by
deploying booms and/or absorbent material,

Recovery of the spilled product,
* Proper disposal of spilled material.

7.4. SPRAY PAINTING & SAND BLASTING

7.4.1. Objective

To ensure that all the spray painting and sand blasting on site is conducted in a controlled
manner where appropriate measures are taken to prevent paint contamination of the soil and
to ensure that sandblasting grit/media is properly contained and disposed of.

7.4.2. Scope
Applicable to all spray painting and sandblasting on site.

7.4.3. Spray Painting and Sand Blasting

Spray painting and sand blasting should be kept to a minimum. All painting should, as far as
practicable, be done before equipment and material is brought on site. Touch-up painting is
to be done by hand painting or by an approved procedure. This should form part of the
method statement to be submitted to the TFR Environmental Manager for approval.

The relevant contractor will inform his Environmental Officer of when and where the spray
painting or sand blasting is to be carried out prior to commencement of work. The
Environmental Officer will monitor these activities to ensure that adequate measures are
taken to prevent contamination of the soil.

NB: if the area is in confined or high (elevated) areas, a protection plan must be issued for
approval.

7.5. DUST MANAGEMENT

4.5.1. Objective
To prevent/control the generation of dust on the construction site and access roads.

4.5.2. Scope

TFR STANDARD ENVIRONMENTAL SPECIFICATIONS (SES) Page 13 of 22
The registered recipient is responsible for destroying oll superseded documents: Uncontrolled copy when printed,
©Transnet SOC Ltd, Januory, 2013



EMS PROCEDURES MANUAL - EMS ELEMENT 4.4.6: DOCUMENT NR: EMS - WI —JHB - 001
OPERATIONAL CONTROL REVISION: 01-00

DOCUMENT TITLE: DATE: 2014/08/01

TFR STANDARD ENVIRONMENTAL SPECIFICATIONS (SES) | FILE REF: TFR/EMS (SES) — 2014/001

Contractors (associated with activities such as earthworks, geotechnical surveys, pilling
storm water drainage, construction of roads and railways, foundations, brick building,
operation workshops, fencing, erecting construction camps and batch plant activities, etc.)
shall submit a dust control plan for approval by the TFR Environmental Manager.

7.5.3. Management of Dust

Material in transit should be loaded and contained within the load bin of the vehicle in such a
way as to prevent any spillage onto the roads and the creation of dust clouds. If necessary,
the load bin of the vehicle shall be covered with a tarpaulin to prevent dust.

Dust is to be controlled on unpaved access roads and site roads using sprayed water
contractors are responsible for managing dust generated as a result of their activities. The
contractor will be responsible for dust control of the entire construction area.

Some dust control measures which are normally applied during construction are presented
in this section for inclusion by the contractor in his dust control method statement.

The dust mitigating procedures include the following:

e Limit vehicle speeds on unpaved roads to 20km/h

Wash paved surfaces within the construction area twice a week

Minimise haulage distances

Apply water to gravel roads with a spraying truck when required

Environmentally friendly soil stabilisers may be used as additional measures to

control dust on gravel roads and construction areas

e Construction material being transported by trucks must be suitably moistened or
covered to prevent dust generation.

e Strip and store topsoil in separate stockpiles with mounds not exceeding 2meters in
height to, among other things, prevent wind-blown dust.

e Minimise disturbances of natural vegetation during right of way construction (e.g.
erection of fences) to reduce potential erosion, runoff and air-borne dust.

¢ Implement a system of reporting excessive dust conditions by construction personnel
(as instructed through Environmental Awareness Training)

Water for dust control shall be taken ONLY from approved sources.

7.6. STORM WATER & DEWATERING MANAGEMENT

7.6.1. Objective

To ensure that storm water and dewatering drainage across the site occurs in a manner that
will negate contamination by oils, fuels, litter and other waste to prevent erosion of the
construction terrace.

7.6.2. Scope
All runoff and dewatering activities.

7.6.3. Storm Water and dewatering management
Water is a valuable resource. Both the quality and quantity of the water used by the
contractor should be considered in making resource conservation plans.
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Construction activities that may potentially impact on surface water and groundwater are:
runoff and percolation; dewatering activities; and miscellaneous liquid wastes associated
with construction activities.

In general, construction activities may affect water quality and/or quantity of groundwater
and/or surface water of the area.

The contractor shall be aware that, apart from runoff from overburden emplacements and
stockpiles, storm water can also be contaminated from batch plants, workshops, vehicle
wash-down pads, etc., and that contaminants during construction may include hydrocarbons
from fuels and lubricants, sewerage from employee ablutions and excess fertilizer and
rehabilitated areas, etc.

The contractor shall take note that discharges to controlled waters such as sea, rivers, and
groundwater or to sewerage systems are controlled under South African water Legislation.

7.6.3.1 Surface runoff

Construction activities such as surface grading and excavation will disturb surface areas on
site. This will increase the potential for soil erosion and subsequent sediment transport
during periods of precipitation runoff or when excavation dewatering is required.
Construction activities have a potential to change local surface drainage and sediment
transport patterns, site floodplain delineation, and percolation rates into soil.

7.6.3.2 Dewatering

Dewatering during groundwork produces a surface water discharge that will require
collection and sedimentation. Dewatering also has a potential to affect groundwater quality
and quantity.

7.6.3.3 Management Requirements

Temporary drainage must be established on site during construction period until permanent
drainage is in place. Contractors are responsible for maintaining the temporary drainage in
their areas. Contractors must provide secondary drainage that prevents erosion.

Contractors must employ good housekeeping in their areas to prevent contamination of
drainage water.

The contractor shall clear stagnant water.

Specific water management measures (surface and groundwater) for incorporation by
Civil/Earthworks contractors into their EMP’s include the following:

The Contractor shall ensure that no contaminated surface water shall flow off-site as a result
of Contractor operations. Silt traps shall be constructed to ensure retention of slit on site and
cut-off ditches shall be constructed to ensure runoff from the site except at point where silt
traps are provided.

If applicable, the Contractor shall be responsible for collection, management and
containment within the site boundaries of all the dewatering from all general site preparation
activities. The dewatering water shall be contained within the site boundaries by
subsequently pumping or routing water to and from sub-areas within the site as the
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construction activities precede. No discharge/dewatering to off-site land or surface water
bodies will be allowed.

On-site drainage shall be accomplished through gravity flow. The surface drainage system
shall consist of mild overland slopes, ditches and culverts. The graded areas adjacent to

buildings shall be sloped away with a 5% slope. Other areas shall have a minimum slope of
0.2% or otherwise indicated.

Ditches shall be designed to carry a 25-year storm event with velocities in accordance to
minimise erosion. Erosion protection shall consist of suitable stabilising surfaces in all
ditches.

Culverts shall be designed to ensure passage of the 25-year storm peak runoff flow.

Both structural and non-structural (vegetation) erosion control measures will be designed,
Implemented, and properly maintained in accordance with best management practices which
will include the following:

Scheduling of activities to minimise the amount of disturbed areas at any one time.
Implementation of re-vegetation as early as feasible.

Limiting construction traffic and/or avoidance thereof on access roads and areas to be
graded to the extend feasible at drainage ditches.

Compacting loose soil as soon as possible after excavation, grading and filling.
Using silt fences, geo-textiles, temporary rip-rap, soil stabilisation with gravel, diversionary
beams and swales, small sedimentation basins, and gravelled roads to minimise transport of

sediment,

Implementing the erosion and sedimentation control plan and ensuring that the construction
personnel are familiar with and adhere to.

Managing runoff during construction

The contractor shall be responsible for checking and maintaining all erosion and
sedimentation control.

7.7. NOISE MANAGEMENT

7.7.1. Objective
To maintain construction noise at the site within legal limits

7.7.2. Scope
Any noise generated at the construction site.

7.7.3. Noise Management
Keep all equipment in good working order.

Operate equipment within specifications and capacity and don't overload the machines.
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Apply regular maintenance, particularly with regards to lubrication

Operate equipment with appropriate noise abatement accessories, such as sound hoods
and ear plugs.

Noise control measures for incorporation by the contractor in its noise control plan shall
include the following:

Ensure that the potential noise source will conform to the South African Bureau of Standards
recommended code of practice, SANS 10103:2004, so that it will not produce excessive and
undesirable noise when released.

The entire Contractor's equipment shall be fitted with effective exhaust silencers and shall
comply with the South African Bureau of Standards recommended code of practice, SANS
10103:2004, for construction plant noise generation.

All the Contractor's vehicles shall be fitted with effective exhaust silencers and shall comply
with the Road Traffic Act, (Act 29 of 1989) when any such vehicle is operated on a public
road.

If on-site noise control is not effective, protect the victims of noise (e.g. ear-plugs) by
ensuring that all noise-related occupational health provisions are met. (Occupational Health
and Safety Act, (Act 85 of 1993)

7.8. PROTECTION OF HERITAGE RESOURCES

7.8.1. Objective
To ensure the protection of archaeological, historical artefacts, or heritage resources
discovered during construction activities.

7.8.2. Scope
Archaeological, Historical Artefacts, or Heritage resources discovered on or near the site.

7.8.3. Archaeological sites

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped
immediately. The Contractor shall take reasonable precautions to prevent any person from
removing or damaging any such article and shall immediately upon discovery thereof inform
the engineer of such a discovery. The South African Heritage Resources Agency (SAHRA)
is to be contacted and will appoint an archaeological Consultant. Work may only resume
once clearance given in writing by the Archaeologist.

7.8.4 Graves and Middens

If a grave or midden is uncovered on site, or discovered before commencement of work, all
work in the immediate vicinity of the graves/middens shall be stopped and the engineer be
informed of the discovery. The National Monuments council should be contacted and in the
cases of graves, arrangements made for an undertaker to carry out an exhumation and
reburial. The undertaker will, together with the National Monuments Council, be responsible
for attempts to contact family of the deceased and for the site where the exhumed remains
can be re-interred.
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7.9. PROTECTION OF LIVESTOCK & GAME

7.9.1. Objective

To prevent illegal activities potentially perpetrated by staff and to prevent the killing of any
animals trapped in the construction works or discovered on the construction site or
surroundings.

7.9.2. Scope
Managing the activities of site staff during work and after hours.

7.9.3. Poaching of Livestock or Game
On no account shall any hunting or fishing activity of any kind be allowed. This includes
setting of traps, or the killing of any animal caught in the construction works.

7.9.4 Killing of animals

On no account shall any animal, reptile or bird of any sort be killed, this specifically includes
snakes or other creatures considered potentially dangerous discovered on site. If such an
animal is discovered on site an appropriately skilled person should be summoned to remove
the creature from the site. Consideration should be given to selection and nomination of
such person prior to site establishment. If no-one is available, training should be provided to
at least two site staff members.

7.10. FIRE PREVENTION

7.10.1. Objective
To minimise the risk of uncontrolled fires.

7.10.2. Scope
All activities on or near the site that could initiate and uncontrolled fire.

7.10.3. Fire Control

Fires shall only be allowed in facilities or equipment specially constructed for this purpose. A
firebreak shall be cleared and maintained around the perimeter of the camp and office sites.
All conditions incorporated in the requirements of the Occupational Health and Safety Act
shall be implemented.

7.11. SPILLAGE OF HAZARDOUS SUBSTANCES

7.11.1. Hazardous Spillages Reporting & Records Keeping

In the event of a spillage, the incident will be reported (according to the TFR Occurrence
Procedure: IMS PR 014). The investigation report should be copied to the Environmental
Manager for record keeping.

Mobile oil clean-up kits must be available for accidental spills. The mobile kit should be
available on any vehicle transporting oil containing materials.

In the event of an oil spill, the first priority is to contain the spill. The emergency programme
for oil spills, as developed during the Method statement must then be followed. It is preferred
that spillages and contaminated areas are treated on site. However, circumstances may
necessitate the removal of contaminated soil for treatment — this area must be clearly
demarcated and cordoned off.
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Bund walls should be secure from leaks and damage. Oil traps must be pumped out
regularly and remain free of debris. Oil taps should be securely closed unless it is necessary
for water to be drained from the bund area.

7.12.  HANDLING & BATCHING OF CONCRETE AND CEMENT

7.12.1. Objective

To control cement and concrete batching activities so as to prevent the spillage of cement
waste water and potential contamination of soil, groundwater and marine environment
(where applicable). To avoid or substantially reduce dust emissions caused by cement and
concrete activities on site ensure that no noise nuisance results from batching activities.

7.12.2. Scope

Cement and concrete batching activities commonly produce cement-laden (contaminated)
runoff, mainly from washing of mixing equipment. The contaminated runoff is alkaline and
contains high levels of chromium, which causes leachate that may ultimately contaminate
groundwater. Cement contaminated water can also increase the pH level of marine waters
and cause detrimental damage to aquatic life.

Fine dust particles containing cement and concrete are pollutants and can cause damage to
neighbouring amenities when allowed to spread. Excessive noise during batching may
cause stress to employees on site and other people within the construction vicinity.

This standard applies to all cement and concrete batching activities, delivery of ready mix
concrete and small scale mechanical & hand mixing of concrete and cement, as well as the
washing of equipment used in these activities on construction sites managed by TFR.

7.12.3. Handling and batching of concrete and cement

7.12.3.1. Siting

Concrete batching shall only be conducted in demarcated areas which have been approved
by the TFR Project Manager. Such areas shall be fitted with a contaminated facility for the
collection of cement laden water. This facility shall be bunded and have an impermeable
surface protection so as to prevent soil and groundwater contamination.

Drainage of the collection facility will be separated from any infrastructure that contains clean
surface runoff. The batching facility will not be placed in areas prone to floods or the
generation of stagnant water. Access to the facility will be controlled so as to minimise
potential environmental impacts.

7.12.3.2. Handling and Storage
Hand mixing of cement and concrete shall be done on a mortarboard and/or within the
bunded area with impermeable surface or concrete slab.

Bulk and bagged cement & concrete additives will be stored in an appropriate facility at least
10meters away from any watercourses, gullies and drains.

Waste water collected in the containment facility shall be left to evaporate. The contractor
shall monitor water levels to prevent overflows from the facility. Water can be pumped into
sealed drums for temporary storage and must be disposed of as liquid hazardous waste.
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All concrete washing equipment, such as shovels, mixer drums, concrete chutes, etc. shall
be done within the washout facility. Water used for washing shall be restricted as far as
practically possible.

The contractor shall periodically clean-out hardened concrete from the wash-out facility or
concrete mixer, which can either be reused or disposed of as per accepted waste
management practices and procedures.

Empty cement and concrete bags, if temporarily stored on site, will be secured with
adequate binding material.

Sand and aggregates containing cement will be kept damp to prevent the generation of dust.

7.12.3.3. Disposal

Concrete or Cement or any solid waste materials containing concrete and cement will be
disposed of at a registered disposal facility. Where disposal facilities for general waste are
utilised, written consent from the relevant municipality must be obtained.

7.13. EROSION PREVENTION

7.13.1. Objective
To prevent Soil Erosion

7.13.2. Scope
All bare soil ground areas susceptible to erosion including gravel roads.

7.13.3. Erosion Prevention

All vehicle movements must be along existing roads and tracks. Vehicles should be driven at
moderate speeds and within legal limits. Special care should be taken (especially in wet
weather) to avoid eroding tracks. A single access track / road is to be used and multiple
tracks are to be avoided at all times. In urban areas, access roads should be treated, where
necessary, to avoid dust pollution.

Erosion of the access road, which cannot be remedied by simple compaction methods,
should be referred to the TFR Infra for further assessment and recommendations. Soil
binding agents and gabions are frequent methods used to combat erosion.

7.14. REHABILITATION

7.14.1. Objective

To ensure that all areas affected by the project are appropriately rehabilitated and re-
vegetated in a manner congruent with the surrounding biophysical environment. The
prevention of spread of alien invasive species.

7.14.2. Scope
All areas affected by the project including lay down areas.

7.14.3. Rehabilitation

Contractors shall rehabilitate their lay-down area/s upon completion of work on site. A
rehabilitation plan will be submitted to the Construction Manager for approval at least six
weeks before completion. The following are critical issues to be included in the rehabilitation

plan:
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Details of soil preparation procedures including proposed fertilizers or other chemicals being
considered for use.

A list of plant species that will be used in the rehabilitation process. Note these should be
indigenous species, and preferably species that are endemic to the area. The assistance of
an appropriately qualified Botanist should be sought in developing the list.

Procedures for watering the planted areas (frequency of watering, methodology proposed
etc.)

An indication of the monitoring procedures that will be put in place to ensure the successful
establishment of the plants ( duration and frequency of monitoring, proposed criteria for
declaring rehabilitation as being successful)

Procedures for the prevention of establishment and spread of alien invasive species.

7.15. SOCIO CULTURAL ISSUES

In the event that private property is damaged, it must be reported immediately to TFR and
the landowner(s). Damage must be repaired to the satisfaction of the landowner (written
proof of satisfaction must be obtained). Records of any complaints should be kept.

Local communities must be treated with the utmost respect and courtesy at all times.
Infringement of their rights is strictly forbidden.

Stock, crops or activities on the surrounding private property should not be interfered with or
disturbed. Wandering around the properties is not permissible (remain within the permitted
working areas).

A list of the property owner’s names, addresses and telephone numbers must be established
and kept updated. A plan of action should be drawn up with the property owners. In case of
an emergency (veld fire, vegetation problems etc.) The Contractor's contact names and
telephone numbers must be given to these landowners.

The culture and lifestyles of the communities living in close proximity to the work sites must
be respected.

Removal (pilfering) of agricultural products (sugar cane, fruit, vegetables, stock, firewood,
poaching etc.) is prohibited. Receipts must be obtained for any merchandise purchased or
received from land- owners (i.e. for meat, vegetables, wood).

Vehicles must be driven carefully in hazardous road conditions (sharp bends, narrow roads,
bad weather, children playing on or near the road, domestic animals on or near the road
etc.). Vehicle movement should be kept to a minimum during rain to avoid damage to access
and farm roads.

Tribal graves, archaeological sites and sites of historical interest in close proximity to work
sites are to be treated with respect and protected.

No firewood is to be collected except with the written consent of the landowner.

A register must be maintained of all complaints or queries received as well as action taken.
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Insure that affected property owners are informed of planned TFR activities on their land.

No off-road travelling is permitted in environmentally sensitive areas (Karoo, fynbos, coastal
dunes, vleis and wetlands etc.).

7.16. ENVIRONMENTAL AWARENESS TRAINING

7.16.1. Objective
Environmental Management — Protecting the environment from the effects of construction by

making personnel aware of sensitive environmental resources.

Regulatory Compliance — complying with requirements contained in project — specific permit
conditions, also complying with requirements in the regional and local regulations.

Problem recognition and communication - training personnel to recognise potential
environmental, i.e. spills, and communicate the problem to the proper person for solution.

Liability control — non-compliance with regulatory requirements can lead to personal and
corporate liability.

7.16.2. Scope
All Personnel on the construction site.

7.16.3. Environmental Awareness training

An Environmental Awareness Program is considered a necessary part of Construction
Environmental Management Plan for the project. Training of the appropriate construction
personnel will help ensure that all environmental regulations and requirements are followed
to be defined in the relevant Method Statement to be prepared by the Contractor.

All individuals on the Project Construction site will need to have a minimum awareness of
environmental requirements and responsibilities. However, not all need to have a degree of
awareness. The required degree of knowledge is greatest for personnel in the Safety,
Health, and Environmental sections and the least for the manual personnel.

The Contractor shall keep a record of all the environmental related training of the personnel.

8. DOCUMENTATION
The Contractor must produce a method statement.

9. RECORDS
All documents generated in terms of this standard will be classes as records and retained for

the life of the project.
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TRANSNET FREIGHT RAIL

CONTRACT NUMBER: WRAC-PE-47659 v
DESCRIPTION OF THE SERVICE: TRANSPORTATION, INSTALLATION, TESTING AND COMMISSIONING OF

220/25KV, 20 MVA TRACTION TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION, PORT ELIZABETH
DEPOT

PART 4: AFFECTED PROPERTY

Core clause 11.2(2) states
“Affected Property is property which

e Is affected by the work of the Contractor or used by the Contractorin Providing the Service
e s in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of the
Affected Property.

1. Description of the Affected Property and its surroundings

1.1. General description

The work to be carried out at the Brakrivier Traction Substation, Port Elizabeth Depot

1.2. Existing buildings, structures, and plant & machinery
n/a

1.3. Subsoil information
Not applicable

1.4. Hidden services
Not Applicable

1.5. Other reports and publicly available information

ITEM DETAILS

TRANSPORTATION,  INSTALLATION, TESTING AND
COMMISSIONING OF 220/25Kv, 20 MVA TRACTION
TRANSFORMER AT BRAKRIVIER TRACTION SUBSTATION,
PORT ELIZABETH DEPOT

Main site Activity

Contract PAGE 1 Part C4
CPM 2020 Rev01 C4. Affected Property



