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TRANSNET PORT TERMINALS 

an Operating Division of TRANSNET SOC LTD 

[hereinafter referred to as Transnet] 

[Registration No. 1990/000900/30] 

 

 

REQUEST FOR PROPOSAL [RFP] [GOODS/SERVICES] 

 

FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND 

COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. 

NO. 1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER 

REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN 

CAPE TERMINALS FOR A PERIOD OF 60 MONTHS. 

 

RFP NUMBER     iCLM HQ 926/TPT 

ISSUE DATE:    01 APRIL 2025 

BREEIFIND SESSION   15 APRIL 2025 

CLOSING DATE:   05 MAY 2025 

CLOSING TIME:    12:00 PM 

BID VALIDITY PERIOD:  180 Business Days from Closing Date 

 

SUBMISSION TO:  Transnet e-tender submission portal – see SBD 1 for details 

 

TECHNICAL PREQUALIFICATION CRITERIA  

Proof of professional registration of Key Person required in the project organogram is 

supplied. 

- Instrumentation Engineer / Technologist has active professional registration certificate with 

Engineering Council of South Africa (ECSA) 
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RFP FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, 

CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET 
SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS 

(HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND 

WESTERN CAPE TERMINALS FOR A PERIOD OF SIXTY (60) MONTHS. 

 

SECTION 1: SBD1 FORM 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF TRANSNET PORT TERMINALS, A DIVISION TRANSNET SOC LTD 

BID NUMBER: 
iCLM HQ 
926/TPT 

ISSUE 
DATE: 

01 APRIL 
2025 

CLOSING 
DATE:  05 MAY 2025 

CLOSING 
TIME: 12:00 PM 

DESCRIPTION 

FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A 
FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS 
TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, 
EASTERN CAPE AND WESTERN CAPE TERMINALS FOR A PERIOD OF 60 MONTHS. 

BID RESPONSE DOCUMENTS SUBMISSION INSTRUCTIONS 

 (please refer to section 2, paragraph 3 for a detailed process on how to upload submissions): 

https://transnetetenders.azurewebsites.net  

BIDDING PROCEDURE / TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Hlengiwe Zulu 

TELEPHONE NUMBER 031 361 1034 

FACSIMILE NUMBER N/A 

E-MAIL ADDRESS Hlengiwe.Zulu@transnet.net  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

 
IT IS A CONDITION OF THIS BID THAT THE TAX MATTERS OF THE SUCCESSFUL RESPONDENTS BE IN ORDER, OR THAT SATISFACTORY 
ARRANGEMENTS HAVE BEEN MADE WITH SOUTH AFRICAN REVENUE SERVICE (SARS) TO MEET THE RESPONDENTS TAX OBLIGATIONS. 

 
TCP 
PIN  OR CSD NO  

https://transnetetenders.azurewebsites.net/
mailto:Hlengiwe.Zulu@transnet.net
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SUPPLIER COMPLIANCE 
STATUS 

 

 Yes                      

 

 
 No 

OR BBEEE STATUS 
LEVEL SWORN 

AFFIDAVIT 

 
If Yes, Who was the Certificate 
issued by? 

 

AN ACCOUNTING OFFICER 
AS CONTEMPLATED IN THE 
CLOSE CORPORATION ACT 
(CCA) AND NAME THE 
APPLICABLE IN THE TICK 
BOX 

 AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) 

 A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS) 

 A REGISTERED AUDITOR 

NAME: 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED FOR PURPOSES OF COMPLIANCE WITH THE B-BBEE ACT] 

1 ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

2 ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER 
QUESTIONAIRE BELOW ] 

Signature of the Bidder 

…………………………… 

Date: 

…………………………… 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                  YES   NO 

DOES THE BIDDER HAVE A BRANCH IN THE RSA?                                                  YES   NO 

DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                   YES   NO 

DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                                    YES   NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 1.3 
BELOW. 
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. TAX COMPLIANCE REQUIREMENTS 
 

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

1.7 RESPONDENTS ARE REQUIRED TO SELF-REGISTER ON NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE (CSD) WHICH HAS 
BEEN ESTABLISHED TO CENTRALLY ADMINISTER SUPPLIER INFORMATION FOR ALL ORGANS OF STATE AND FACILITATE THE 
VERIFICATION OF CERTAIN KEY SUPPLIER INFORMATION. ONLY FOREIGN SUPPLIERS WITH NO LOCAL REGISTERED ENTITY NEED 
NOT REGISTER ON THE CSD. THE CSD CAN BE ACCESSED AT HTTPS://SECURE.CSD.GOV.ZA/. 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

DATE:   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sars.gov.za/
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SECTION 2 : NOTICE TO BIDDERS 

1 INVITATION TO BID 

Responses to this RFP [hereinafter referred to as a Bid or a Proposal] are requested from persons, companies, close 

corporations or enterprises [hereinafter referred to as an entity, Respondent or Bidder]. 

DESCRIPTION For the Custom Design, Supply, Installation, Configuration, Testing and Commissioning 
of a Fuel Management System for Transnet SOC Limited (Reg. No. 1990/000900/30) 
Operating as Transnet Port Terminals (Hereinafter Referred to as “TPT”), at the 
Richard’s Bay, Durban, Eastern Cape and Western Cape Terminals for a period of 60 
months.  [the Goods/Services] 

TENDER ADVERT All Transnet tenders are advertised on the National Treasury’s e-Tender Publication 

Portal and the Transnet website. Should one of these media (i.e. National Treasury’s e-

Tender Publication Portal or Transnet website) not be available, bidders are advised to 

check on the other media for advertised tenders. 

RFP DOWNLOADING This RFP may be downloaded directly from National Treasury’s e-Tender Publication 

Portal at www.etenders.gov.za free of charge. 

To download RFP and Annexures: 

• Click on “Tender Opportunities”; 

• Select “Advertised Tenders”; 

• In the “Department” box, select Transnet SOC Ltd. 

Once the tender has been in the list, click on the ‘Tender documents” tab and process 
to download all uploaded documents. 

 

The RFP may also be downloaded from the Transnet Portal at 
https://transnetetenders.azurewebsites.net  

COMMUNICATION Transnet will publish the outcome of this RFP on the National Treasury e-tender portal 

and Transnet website with 10 days after the award has been finalised. All unsuccessful 

bidders have a right to request for reasons for their bid not being successful. This 

requested must be directed to the contact person stated in the SBD 1 form 

Any addenda to the RFP or clarifications will be published on the e-tender portal and 

Transnet website. Bidders are required to check the e-tender portal or Transnet 

website prior to finalising their bid submissions for any changes or 

clarifications to the RFP. 

Transnet will not be held liable if Bidders do not receive the latest information regarding 

this RFP with the possible consequence of either being disadvantaged or disqualified as 

a result thereof. 

NON-COMPULSORY 
BRIEFING SESSION 

A non-compulsory pre-proposal RFP briefing will be conducted Via Micro Soft Team on 

the 15 APRIL 2025, at 10h00 am. 

Microsoft Teams Need help?  

Join the meeting now  

Meeting ID: 346 986 774 996  

Passcode: uK3kF3hZ  

 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZTc2MGY1MTUtOGJhZi00ZjdkLWIzYTMtODg1YmUwZjAwMTI2%40thread.v2/0?context=%7b%22Tid%22%3a%22a1a39996-f913-4016-a58a-361c60dec580%22%2c%22Oid%22%3a%225665b8a3-2d6d-445a-b7ce-5e1a407c53a6%22%7d
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Dial in by phone  

+27 21 835 5059,,755837409# South Africa, Cape Town  

Find a local number  

Phone conference ID: 755 837 409#  

Join on a video conferencing device  

Tenant key: teams@transnet.onpexip.com  

Video ID: 128 533 592 7  

More info 

Refer to paragraph 2 for details. 

CLOSING DATE 12:00 pm on Monday 05 May 2025 

Bidders must ensure that bids are uploaded timeously onto the system.  

Generally, if a bid is late, it will not be accepted for consideration. 

 

Respondents are to submit bid documents by uploading them onto the Transnet system 

against each tender selected. A Bidder can upload 30mb per upload and multiple 

uploads are permitted. 

Bidders should ensure that electronic bid submissions are submitted at least a day 

before the closing date and bidders should not wait for the last hour before the deadline 

to submit. This is to enable them to timeously address issues which they may encounter 

due to internet speed, bandwidth or the size of the number of uploads being submitted. 

Transnet will not be held liable for any challenges experienced by bidders as a result of 

their own technical challenges. 

VALIDITY PERIOD 180 Business Days from Closing Date 

Bidders are to note that they may be requested to extend the validity period of their 

bid, at the same terms and conditions, if the internal evaluation process has not been 

finalised within the validity period.  However, once the adjudication body has approved 

the process and award of the business to the successful bidder(s), the validity of the 

successful bidder(s)’ bid will be deemed to remain valid until a final contract has been 

concluded.  

 

Should a bidder fail to respond to a request for extension of the validity period before 

it expires, that bidder will be excluded from tender process. 

 

With regard to the validity period of next highest ranked bidders, please refer to Section 

2, paragraph 10.12     

 

tel:+27218355059,,755837409
https://dialin.teams.microsoft.com/c7a5dad1-bbb2-4d04-ade3-905f10269eff?id=755837409
mailto:teams@transnet.onpexip.com
https://pexip.me/teams/transnet.onpexip.com/1285335927
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Any additional information or clarification will be published on the e-Tender portal and 

Transnet website, if necessary. 

2 FORMAL BRIEFING 

A non-compulsory pre-proposal RFP briefing will be conducted via Micro Soft Teams on the 15 APRIL 2025, at 10h00 

am for a period of ± 2hours. [Respondents to provide own transportation and accommodation]. The briefing session will 

start punctually and information will not be repeated for the benefit of Respondents arriving late. 

2.1 Despite the briefing session being non-compulsory, Transnet nevertheless encourages all Respondents to attend. 

Transnet will not be held responsible if any Respondent who did not attend the non-compulsory session 

subsequently feels disadvantaged as a result thereof. 

2.2 Respondents are encouraged to bring a copy of the RFP to the RFP briefing. 

3 PROPOSAL SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, in line with the 

overall Transnet digitalization strategy where suppliers can view advertised tenders, register their information, log their 

intent to respond to bids and upload their bid proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

a) Log on to the Transnet eTenders management platform website/ Portal (transnetetenders.azurewebsites.net)  

b) Click on “ADVERTISED TENDERS” to view advertised tenders; 

c) Click on “SIGN IN/REGISTER –to register new bidder information and ensure that  all mandatory information is 

completed) OR; 

d) to sign in if already registered; 

e) Toggle (click to switch) the “Log an Intent” button to submit a bid; 

f) Submit bid documents by uploading them into the system against each tender selected. 

g) Respondents are to submit bid documents by uploading them onto the Transnet system against each tender 

selected. A Bidder can upload 30mb per upload and multiple uploads are permitted. 

h) Bidders should ensure that electronic bid submissions are submitted at least a day before the closing date and 

bidders should not wait for the last hour before the deadline to submit. This is to enable them to timeously address 

issues which they may encounter due to internet speed, bandwidth or the size of the number of uploads being 

submitted. Transnet will not be held liable for any challenges experienced by bidders as a result of their own 

technical challenges.  

i) No late submissions will be accepted. The bidder guide can be found on the Transnet Portal 

transnetetenders.azurewebsites.net. 

j) Each company must register its own profile using its company details and use the corresponding registered profile 

to log an intent to bid as well as submitting any bid. 

 

 

https://transnetetenders.azurewebsites.net/
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k) Transnet will not accept a bid or will disqualify a bidder who submits a bid 

in the Transnet e-tender submission through another bidders’/Company’s profile. In other words, 

each bidder must register the intent to bid and submit its bid through its own profile under the same 

company name that will eventually bid for the tender. No company shall submit a bid on behalf of 

another company regardless of the company being a subsidiary or holding company. 

l) In case of a Joint Venture, any of the parties/companies to the Joint Venture may use its registered profile to 

submit a bid on behalf of the Joint Venture. 

m) A detailed bidder guide can be found on the Transnet Portal transnetetenders.azurewebsites.net 

4 RFP INSTRUCTIONS  

4.1 Please sign documents [sign, stamp and date the bottom of each page] before uploading them on the system. The 

person or persons signing the submission must be legally authorised by the respondent to do so. 

4.2 All returnable documents tabled in the Proposal Form [Section 5] must be returned with proposals.  

4.3 Unless otherwise expressly stated, all Proposals furnished pursuant to this RFP shall be deemed to be offers. Any 

exceptions to this statement must be clearly and specifically indicated. 

4.4 Any additional conditions must be embodied in an accompanying letter. Subject only to clause 15 [Alterations made 

by the Respondent to Bid Prices] of the General Bid Conditions, paragraph 12 below (Legal Review) and Section 6 

of the RFP, alterations, additions or deletions must not be made by the Respondent to the actual RFP documents. 

5 JOINT VENTURES OR CONSORTIUMS  

Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium with B-BBEE entities, must state 

their intention to do so in their RFP submission. Such Respondents must also submit a signed JV or consortium agreement 

between the parties clearly stating the percentage [%] split of business and the associated responsibilities of each party. 

If at the time of the bid submission such a JV or consortium agreement has not been concluded, the partners must submit 

confirmation in writing of their intention to enter into a JV or consortium agreement should they be awarded business by 

Transnet through this RFP process. This written confirmation must clearly indicate the percentage [%] split of business and 

the responsibilities of each party. In such cases, award of business will only take place once a signed copy of a JV or 

consortium agreement is submitted to Transnet. 

Respondents are to note that for the purpose of Evaluation, a JV will be evaluated based on one consolidated B-BBEE score 

card (a consolidated B-BBEE Status Level verification certificate) Preference points will be awarded to a bidder for attaining 

the specific goals requirements in accordance with the table indicated in Section 4.1 of the specific goals Claim Form. 
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6  COMMUNICATION (CLARIFICATIONS AND COMPLAINTS) 

6.1 For specific clarification relating to this RFP, an RFP Clarification Request Form should be submitted  to Hlengiwe 

Zulu before 12:00 pm on 27 April 2025, substantially in the form set out in Section 8 hereto. In the interest of 

fairness and transparency, Transnet’s response to such a query will be published on the e-tender portal and Transnet 

website. 

6.2 Specific complaints relating to this RFP before or after the closing date should be formally submitted by emailing to 

groupscmcomplaints@transnet.net.  Once the complaint has been submitted, the Transnet SCM Complaints office 

will acknowledge your complaint and send you a complaint form for completion. 

6.3 After the closing date of the RFP, a Respondent may only communicate with the name of delegated individual (DBAC 

Secretariat), at email nonduduzo.mahlaba@transnet.net on any matter relating to its RFP Proposal.  

6.4 Respondents are to note that changes to its submission will not be considered after the closing date. 

6.5 It is prohibited for Respondents to attempt, either directly or indirectly, to canvass any officer or employee of 

Transnet in respect of this RFP between the closing date and the date of the award of the business. 

6.6 Respondents found to be in collusion with one another will be automatically disqualified and restricted from doing 

business with organs of state for a specified period. 

6.7 Transnet will publish the outcome of this RFP in the National Treasury e-tender portal and Transnet website with 10 

days after the award has been finalised. Respondents are required to check the National Treasury e-tender Portal 

and Transnet website for the results of the tender process. All unsuccessful bidders have a right to request Transnet 

to furnish reasons for their bid not being successful. This requested must be directed to the contact person stated 

in the SBD 1 form 

7 CONFIDENTIALITY 

All information related to this RFP is to be treated with strict confidence. In this regard Respondents are required to certify 

that they have acquainted themselves with the Non-Disclosure Agreement. All information related to a subsequent contract, 

both during and after completion thereof, will be treated with strict confidence. Should the need however arise to divulge 

any information related to this RFP or the subsequent contract, written approval must be obtained from Transnet. 

8 COMPLIANCE 

The successful Respondent [hereinafter referred to as the [Service provider] shall be in full and complete compliance 

with any and all applicable laws and regulations. 

9 EMPLOYMENT EQUITY ACT 

Respondents must comply with the requirements of the Employment Equity Act 55 of 1998 applicable to it including (but 

not limited to) Section 53 of the Employment Equity Act. 

 

mailto:groupscmcomplaints@transnet.net
mailto:nonduduzo.mahlaba@transnet.net
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10 DISCLAIMERS 

Respondents are hereby advised that Transnet is not committed to any course of action as a result of its issuance of this 

RFP and/or its receipt of Proposals. In particular, please note that Transnet reserves the right to: 

10.1 modify the RFP’s Goods/Services; 

10.2 award a contract in connection with this Proposal at any time after the RFP’s closing date; 

10.3 award a contract for only a portion of the proposed Goods/Services which are reflected in the scope of this RFP; 

10.4 split the award of the contract between more than one Supplier/Service provider, as may be explicitly articulated in 

the conditions or objective criteria to this RFP;  

10.5 cancel the bid process; 

10.6 validate any information submitted by Respondents in response to this bid. This would include, but is not limited to, 

requesting the Respondents to provide supporting evidence. By submitting a bid, Respondents hereby irrevocably 

grant the necessary consent to Transnet to do so; 

10.7 request audited financial statements or other documentation for the purposes of a due diligence exercise;  

10.8 not accept any changes or purported changes by the Respondent to the bid rates after the closing date and/or after 

the award of the business, unless the contract specifically provided for it; 

10.9 to cancel the contract and/request that National Treasury place the Respondent on its Database of Restricted 

Suppliers for a period not exceeding 10 years, on the basis that a contract was awarded on the strength of incorrect 

information furnished by the Respondent or on any other basis recognised in law; 

10.10 to award the business to the next ranked bidder, provided that he/she is still prepared to provide the required Goods 

at the quoted price, should the preferred bidder fail to sign or commence with the contract within a reasonable 

period after being requested to do so. Under such circumstances, the validity of the bids of the next ranked bidder(s) 

will be deemed to remain valid, irrespective of whether the outcome of the tender has been published the outcome 

of the bid process on the National Treasury e-tender Portal and Transnet website. Bidders may therefore be 

requested to advise whether they would still be prepared to provide the required Goods at their quoted price. 

Note that Transnet will not reimburse any Respondent for any preparatory costs or other work performed in connection 

with its Proposal, whether or not the Respondent is awarded a contract. 

11 LEGAL REVIEW 

A Proposal submitted by a Respondent will be subjected to review and acceptance or rejection of its proposed contractual 

terms and conditions by Transnet’s Legal Counsel, prior to consideration for an award of business. A material deviation 

from the Standard terms or conditions could result in disqualification. 
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12 SECURITY CLEARANCE 

Acceptance of this bid could be subject to the condition that the Successful Respondent, its personnel providing the 

Goods/Services and its subcontractor(s) must obtain security clearance from the appropriate authorities to the level of 

CONFIDENTIAL/ SECRET/TOP SECRET. Obtaining the required clearance is the responsibility of the Successful 

Respondent. Acceptance of the bid is also subject to the condition that the Successful Respondent will implement all such 

security measures as the safe performance of the contract may require. 

TRANSNET URGES ITS CLIENTS, SUPPLIERS AND THE GENERAL PUBLIC TO REPORT ANY FRAUD OR 

CORRUPTION TO 
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SECTION 3: BACKGROUND, OVERVIEW AND SCOPE OF REQUIREMENTS 

1 BACKGROUND 

A fuel management system (FMS) is a combination of automation hardware and dashboard software that monitors and 

manages the fuel stock and fuel consumption of a business. The FMS will assist TPT with fuel theft prevention by 

constantly monitoring fuel stock levels to automatically identify, investigate and report on discrepancies. The FMS will 

also prevent unauthorized fuel dispensing into unauthorized equipment. The FMS will also assist the TPT in identifying 

fuel wastage within its consumption thereby reducing fuel costs.    

2 EXECUTIVE OVERVIEW 

Whereas Transnet is seeking a partner(s) to provide solutions for the Custom Design, Supply, Installation, Configuration, 

Testing and Commissioning of a Fuel Management System for Transnet SOC Limited (Reg. No. 1990/000900/30) Operating 

as Transnet Port Terminals (Hereinafter Referred To As “TPT”), at the Richard’s Bay, Durban, Eastern Cape and Western 

Cape Terminals for a period of Sixty (60) months nationally, it also seeks to improve its current processes for providing 

these Goods/Services to its end user community throughout its locations. 

The selected Service provider(s) must share in the mission and business objectives of Transnet.  These mutual goals will 

be met by meeting contractual requirements and new challenges in an environment of teamwork, joint participation, 

flexibility, innovation and open communications.  In this spirit of partnership, Transnet and its Service provider(s) will study 

the current ways they do business to enhance current practices and support processes and systems.  Such a partnership 

will allow Transnet to reach higher levels of quality, service and profitability. 

Specifically, Transnet seeks to benefit from this partnership in the following ways: 

2.1 Transnet must receive reduced cost of acquisition and improved service benefits resulting from the Service provider’s 

economies of scale and streamlined service processes. 

2.2 Transnet must achieve appropriate availability that meets user needs while reducing costs for both Transnet and 

the chosen Service provider(s). 

2.3 Transnet must receive proactive improvements from the Service provider with respect to provision of Goods/Services 

and related processes. 

2.4 Transnet’s overall competitive advantage must be strengthened by the chosen Service provider’s leading edge 

technology and service delivery systems. 

2.5 Transnet end users must be able to rely on the chosen Service provider’s personnel for service enquiries, 

recommendations and substitutions. 

2.6 Transnet must reduce costs by streamlining its acquisition of Goods/Services, including managed service processes 

on a Group basis. 



 

RFP for Goods and Services January 2023 
 

3 SCOPE OF REQUIREMENTS 

The custom design, supply, installation, configuration, testing and commissioning of a fuel management system is 

required. 

The following scope of services are to be provided: 

a) Supply and installation of automation hardware 

(i.e. fuel measuring instruments, biometric access control devices, telematics) 

• IoT fuel flow meters 

• IoT automatic tank gauging (with tank fuel level probes or fuel level sensors). 

• IoT water-in-fuel sensors/detectors 

• Biometric controlled fixed tank fuel decanting/receiving pumps. 

• Biometric controlled fuel dispenser pumps 

• Biometric controlled mobile bowser issuing pumps 

• Tamper proof vehicle and mobile equipment authentication via radio-frequency identification (RFID) tagging 

• Telematics devices or units to capture odometer readings and/or engine hour readings, depending on 

the mobile equipment 

b) Data network connectivity and communication setup 

• Enable automation hardware with the capability to connect and transfer data through mobile cellular 

connectivity (GPRS/GSM/3G/4G/LTE/5G) for real-time data collection & reporting 

• Setup and configure a centralised cloud-based database at Transnet site, referred to as the FMS Database, 

with backup and restore capability. The database must be scalable. 

• Ensure all relevant automation hardware data is communicated to the FMS Database. 

• Ensure the communication layer is secured in line with Transnet Security standards 

• Ensure the fuel management system and data is owned by Transnet 

• Ensure that the relevant data from the FMS Database will integrate to the relevant Transnet systems for 

business processing 

 

c) Design and deployment of a centralised cloud-based fuel management dashboard owned by TPT 

• Fuel data acquisition, processing, and visualization 

• Online real-time fuel transaction tracking, monitoring, analysis, and reporting 
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• Live real-time tank level readings of bulk storage fuel facilities, mobile bowsers and self- bunded 

containerized tanks 

• Live water detection/monitoring of bulk storage fuel facilities, mobile bowsers and self- bunded 

containerized tanks 

• Online mobile equipment fuel consumption tracking, monitoring, analysis, and reporting 

• Monitor and reconcile received/decanted, stored, transferred and dispensed fuels 

• Daily, weekly, and monthly fuel transaction and consumption reporting 

• Trend analysis based on Transnet KPIs 

• Pre-programmed stock level thresholds (min/max or high/low levels) 

• Automated alert/alarm notifications for stock replenishment on the bulk storage facilities 

• Pre-programmed discrepancy/warning alerts and alarms 

• Flag irregular usage, abnormalities and suspicious fuel transactions 

 

4 GREEN ECONOMY / CARBON FOOTPRINT 

Transnet wishes to have an understanding of your company’s position with regard to environmental 

commitments, including key environmental characteristics such as waste disposal, recycling and energy 

conservation.  Please submit details of your entity’s policies in this regard.  

5 GENERAL SERVICE PROVIDER OBLIGATIONS 

5.1 The Service provider(s) shall be fully responsible to Transnet for the acts and omissions of persons 

directly or indirectly employed by them. 

5.2 The Service provider(s) must comply with the requirements stated in this RFP. 
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6 EVALUATION METHODOLOGY  

Transnet will utilise the following methodology and criteria in selecting a preferred Service provider:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NB: Evaluation of the various stages will normally take place in a sequential manner. However, in order to expedite the 

process, Transnet reserves the right to conduct the different steps of the evaluation process in parallel. In such instances 

the evaluation of bidders at any given stage must not be interpreted to mean that bidders have necessarily passed any 

previous stage(s). 

 

 

 

 

 

Step 2 

Administrative  & 
Substantive 

responsiveness 
Weighted 
scoring / 100*** 

Returnable documents/ 
schedules/ Pre-qualification 

 

WEIGHTED  
SCORE 

Technical 

70 points 

Minimum 
Threshold 

Step 1 Step 4 

STAGE 1:  

TEST FOR RESPONSIVENESS STAGE 2 STAGE 3 

Selection of the 
preferred bidder.  
 
(Objective criterion 
to justify award to 
someone other 
than the highest 
ranked bidder must 
have been stated in 
the bid documents 
and can be used at 
this stage, if 
applicable) 
 

Award 
of 
busines
s and 
conclusi
on of 
contract 

Price 
negotiation if 
applicable. 
(eg Market 
Related Price 
negotiation 
or Best And 

Final Offer d 

Price (90) 
 
 
Specific 
goals  
(10) 

Minimum 
Thresholds-
Desktop 

Step 5 Step 6 Step 7 

Technical Pre-qualification 
Criteria/minimum 
requirements/legal 
requirements  

-Proof of professional 
registration of Key Person 
required in the project 
organogram is supplied- 
Instrumentation Engineer / 
Technologist has active 
professional registration 
certificate with Engineering 

Council of South Africa (ECSA) 

 

 

 

 

 

 

 

 

 

 

1 

Step 3 

Minimum 
Thresholds- 
Presentation 

Presentation 

70 points 

Minimum 

Threshold 

The minimum threshold for 

functionality [Step Two] must 

be met or exceeded for a 

Respondent’s Proposal to 

progress to Step Three for 

evaluation 
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6.1 STEP ONE: Test for Administrative and Substantive Responsiveness  

The test for administrative responsiveness will include the following: 

Administrative & Substantive responsiveness check RFP Reference 

• Whether the Bid has been lodged on time Section 1 paragraph 3 

• Whether all Returnable Documents and/or schedules [where applicable] 
were completed and returned by the closing date and time 

Section 5 

• Verify the validity of all returnable documents Section 5 

• Verify if the Bid document has been duly signed by the authorised respondent All sections 

• Whether any general and legislation qualification criteria set by Transnet, 
have been met 

All sections 

• Whether the Bid contains a priced offer Section 4 - Quotation Form 

• Whether the Bid materially complies with the scope and/or specification given All Sections 

• Whether  Technical Pre-qualification Criteria have been met as follows: 

-  Proof of professional registration of Key Person required in the 

project organogram is supplied -Instrumentation Engineer / 

Technologist has active professional registration certificate with 

Engineering Council of South Africa (ECSA) 

 

Annexure B 

The test for administrative and substantive responsiveness [Step One] must be passed for a 

Respondent’s Proposal to progress to Step Two for further evaluation 
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6.2 STEP TWO: Minimum Threshold 70 points for Technical Criteria 

The test for the Technical and Functional threshold will include the following: 

TECHNICAL EVALUATION 

Evaluation 
Criteria 

Description Scoring Principal 
Criteria 
Yes/No 

Sub-
Criteria 

Weightin
g 

Weighting 

Eligibility 
(Mandator
y) 

Proof of professional 
registration of Key 
Person required in 
the project 
organogram is 
supplied. 

Instrumentation Engineer / Technologist has active professional registration certificate with 
Engineering Council of South Africa (ECSA)  

Yes/No NA NA 

CVs of Key 
Persons 

Engineering and ICT 

Sub-Criteria Weighting Scoring       

Project Manager 

100% 

20% 
 
Work Experience  
Education and training  

Knowledge, skills and experience pertinent 
to the project  

CVs of 
Key 

Persons 

7 

35 

Instrumentation 
Engineer  

20% 7 

Instrumentation 
Technician 

18% 6 

Integration Architect 14% 5 

Azure Cloud Architect 14% 5 

Dashboard Developer 14% 5 
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Previous 
Experience   

Tenderers are 
required to 
demonstrate their 
company’s past 
experience within 
the last 10 years in 
delivering similar 
services to various 
logistics/trucking/mi
ning companies with 
mobile equipment 
greater than 150 
(“of a minimum 
value of R5m per 
project”) , rendering 
services to 
companies with 
multiple sites and 
providing a cloud-
based solution using 
mobile connectivity 

in relation to the 
Employer’s scope of 
services. Tenderers 
must submit a 
detailed reference 
list with contact 
details of existing 
customers, detailing 
the services/works 
conducted for the 
customer and 
provide completion 
or handover 
certificates.  

Proof of experience 
demonstrating the 
design, supply and 
installation of IoT-based 
automation hardware 
for fixed bulk storage 
fuel tanks, fuel 
dispenser pumps, 

mobile bowsers, self-
bunded containerized 
tanks and fuel 
consuming mobile 
equipment 

100% 

50% 

The tenderer has submitted no information 
or inadequate information to determine a 
score = 0 points                                                                                                                     
The tenderer completed 1 similar 
service/project = 20 points                                                                                                                                                                                                         
The tenderer completed 2 similar 
services/projects  = 40 points                                                                                                                                                                                                               
The tenderer completed 3 similar 

services/projects  = 60 points                                                                                                                                                                                                       
The tenderer completed 4 similar 
services/projects  = 80 points                                                                                                                                                                                                        
The tenderer completed 5 and more similar 
services/projects  = 100 points 

Previous 
Experien

ce 
15 

30 
 

Proof of experience 
demonstrating the 
design and 
development of fuel 
management 
dashboards integrated 
with other business 
systems and IoT-based 
fuel management 
automation hardware 

50% 

The tenderer has submitted no information 
or inadequate information to determine a 
score = 0 points                                                                                                                                   
The tenderer completed 1 similar 
service/project = 20 points                                                                                                                                                                                                         
The tenderer completed 2 similar 
services/projects  = 40 points                                                                                                                                                                                                               
The tenderer completed 3 similar 
services/projects  = 60 points                                                                                                                                                                                                       
The tenderer completed 4 similar 
services/projects  = 80 points                                                                                                                                                                                                        
The tenderer completed 5 and more similar 
services/projects  = 100 points 

Previous 
Experien

ce 
15  

Method 
Statement  

Tenderers are 
required to clearly 

Design,supply and 
installation of IoT-based 

100% 30% 
The tenderer has submitted no information 
or inadequate information to determine a 

10 35 
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articulate their 
method statement 
covering the 
technical approach 
and implementation 
approach based on 
the scope of 
services. 

automation hardware 
for fixed bulk storage 
fuel tanks, fuel 
dispenser pumps, 
mobile bowsers, self-
bunded containerized 
tanks and fuel 
consuming mobile 
equipment 

score = 0 points                              The 
method statement is acceptable and 
addressed all 9 scope requirements = 75 
points                                 
The method statement is outstanding and 
exceeded the 9 scope requirements = 100 
points 

Method 
Statemen

t 

 

Design and 
development of a fuel 
management system 
solution integrated with 
other business systems, 
IoT-based fuel 
management 
automation hardware 
and dashboard 

30% 

The tenderer has submitted no information 
or inadequate information to determine a 
score = 0 points                              The 
method statement is acceptable and 
addressed all 7 scope requirements = 75 
points                                 
The method statement is outstanding and 
exceeded the 7 scope requirements = 100 
points 

10  

Implementation 

Approach: 
Implementation plan, 
programme & roll out 
plan (multi-site 
deployment), quality 
management, safety, 
health and environment 
management, change 
management plan, user 
training & onboarding 
plan, skills transfer plan, 
maintenance & support 
(full system) 

40 

The tenderer has submitted no information 
or inadequate information to determine a 
score = 0 points                              The 
method statement is acceptable and 
addressed all 8 scope requirements = 75 
points                                 
The method statement is outstanding and 
exceeded the 8 scope requirements = 100 
points 

15  

TOTAL RATING             100  

The minimum threshold for technical/functionality [Step Two] must be met or exceeded for a Respondent’s Proposal to progress to Step Three for further 

evaluation 
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6.3 STEP THREE: Minimum Threshold 70 points for Technical Presentation Evaluation 

 

TECHNICAL PRESENTATION EVALUATION 

DESCRIPTION OF THE WORKS: CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL MANAGEMENT 
SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS 
“TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE TERMINALS 

Evaluation 
Criteria 

Description   Weighting 

    Weighting Scoring   

Demonstration of 
High-Level 
Approach: In the 

form of a block 
diagrams  

Tenderers are required to 
demonstrate their approach to 
the technical scope of services, 
from award to hand over 

100% 

The demonstration addressed 0% of the demonstration 
requirements = 0 points 
The demonstration is not acceptable & only addressed 20% of the 
demonstration requirements = 20 points 
The demonstration is poor, & only addressed 40% of the scope 
demonstration requirements = 40 points 
The demonstration is generic,  only addressed 60% of the scope 
demonstration requirements, & is not tailored to address the 
specified scope objectives & requirements  = 60 points 
The demonstration is satisfactory, only addressed 80% of the scope 
demonstration requirements, & moderately addressed specified 
scope objectives & requirements  = 80 points 
The demonstration is exceptional, addressed 100% of the scope 
demonstration requirements, & fully addressed all specified scope 
objectives & requirements  = 100 points 
  

10 

Demonstration 
of Design 
Proposal  

Tenderers are required to 
demonstrate the following 
design components: 
automation hardware design, 

data acquisition design & 
setup, dashboard software 
architecture & system design 
blueprint , cloud environment & 
data integration architecture, 
system integration 
architecture, integration 

100% 

The demonstration addressed 0% of the demonstration 
requirements = 0 points 
The demonstration is not acceptable & only addressed 20% of the 
demonstration requirements = 20 points 

The demonstration is poor, & only addressed 40% of the scope 
demonstration requirements = 40 points 
The demonstration is generic,  only addressed 60% of the scope 
demonstration requirements, & is not tailored to address the  
specified scope objectives & requirements  = 60 points 
The demonstration is satisfactory, only addressed 80% of the scope 
demonstration requirements, & moderately addressed  specified 

35 
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Architecture to ERP platform 
(i.e. SAP) – APIs, 
implementation plan, roll out 
plan (multi-site deployment), 
training& changement plan  

scope objectives & requirements  = 80 points 
The demonstration is exceptional, addressed 100% of the scope 
demonstration requirements, & fully addressed all  specified scope 
objectives & requirements  = 100 points 
  

 
Demonstration 

of Dashboard 
Functionalities 
& Capabilities 

Tenderers are required to 
demonstrate the following 
dashboard core dashboard 
functionalities & capabilities: 
real-time cloud based fuel 
transaction (fuel receiving & 
dispensing) data collecting, 
visualization, tracking, 
monitoring, reporting, 
analytics, reconciliation of fuel 
transactions, scalability, 
flexibility, multi-user capability, 
user-authentication, 
customizable alerts & 
notifications, customizable 
reports, fuel usage insights, 
tank level monitoring & 
management, multi-site 
visualization, monitoring & 
reporting, centralized 
visualization, monitoring & 
reporting 

100% 

The demonstration addressed 0% of the demonstration 
requirements = 0 points 
The demonstration is not acceptable & only addressed 20% of the 
demonstration requirements = 20 points 
The demonstration is poor, & only addressed 40% of the scope 
demonstration requirements = 40 points 
The demonstration is generic,  only addressed 60% of the scope 
demonstration requirements, & is not tailored to address the 
specificied scope objectives & requirements  = 60 points 
The demonstration is satisfactory, only addressed 80% of the scope 
demonstration requirements, & moderately addressed specificied 
scope objectives & requirements  = 80 points 
The demonstration is exceptional, addressed 100% of the scope 
demonstration requirements, & fully addressed all specified scope 
objectives & requirements  = 100 points 
  

35 
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Organogram 
Presentation & 
Demonstration of 
Full System 
Maintenance & 
Support Approach  

 Tenderers are required to 
present their company 
organogram &  demonstrate 
the following maintenance & 
support components: recovery 
time, response time, 24/7 
technical support, automation 
hardware replacements, 
repairs, re-calibrations and re-
configurations, cloud 
environment management , 
data storage, data back-up 
recovery, data handling, data 
securit,) warranties & 
guarantees for automation 
hardware & full system 
Installation, software licensing, 
skills transfer plan 

100% 

The demonstration addressed 0% of the demonstration 
requirements = 0 points 
The demonstration is not acceptable & only addressed 20% of the 
demonstration requirements = 20 points 
The demonstration is poor, & only addressed 40% of the scope 
demonstration requirements = 40 points 
The demonstration is generic,  only addressed 60% of the scope 
demonstration requirements, & is not tailored to address the  
specified scope objectives & requirements  = 60 points 
The demonstration is satisfactory, only addressed 80% of the scope 
demonstration requirements, & moderately addressed  specified 
scope objectives & requirements  = 80 points 
The demonstration is exceptional, addressed 100% of the scope 
demonstration requirements, & fully addressed all specified scope 
objectives & requirements  = 100 points 
  

20 

TOTAL RATING     100 

Technical Presentation Qualification Threshold  = 70% 

 

Respondents are to note that Transnet will round off final technical scores to the nearest 2 (two) decimal places for the purposes of determining whether the technical threshold has 

been met. 

The minimum threshold for Presentation [Step Three] must be met or exceeded for a Respondent’s Proposal to progress to Step Four for final
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evaluation 

6.4 STEP THREE  Evaluation and Final Weighted Scoring 

 

a) Price Criteria [Weighted score 90 points]: 

Evaluation Criteria RFP Reference 

• Commercial offer Section 4 

Transnet will utilise the following formula in its evaluation of Price: 

 PS = 90 (1 −
Pt−Pmin

Pmin
) 

Where: 

Ps = Score for the Bid under consideration 

Pt = Price of Bid under consideration 

Pmin = Price of lowest acceptable Bid 

 

 

b) Specific Goals  [Weighted score 10 point] 

▪ Specific goals preference points claim form  

▪ Preference points will be awarded to a bidder for attaining the specific goals requirements in 

accordance with the table indicated in Section 4.1 of the specific goals Claim Form. 

6.5 SUMMARY: Applicable Thresholds and Final Evaluated Weightings 

 

Thresholds Minimum Threshold 

Technical / functionality 70 

Technical Presentation 70 

 

Evaluation Criteria Final Weighted Scores 

Price  90 

Specific goals - Scorecard 10 

TOTAL SCORE: 100 
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6.6 STEP FOUR : Price Negotiations (if applicable) 

▪ Respondents are to note that Transnet may not award a contract if the price offered is not market-

related. In this regard, Transnet reserves the right to engage in PTN with the view to achieving a 

market-related price or to cancel the tender. Negotiations will be done in a sequential manner i.e.:  

o first negotiate with the highest ranked bidder or cancel the bid, should such negotiations 

fail,  

o negotiate with the 2nd and 3rd ranked bidders (if required) in a sequential manner. 

▪ In the event of any Respondent being notified of such short-listed/preferred bidder status, his/her 

bid, as well as any subsequent negotiated best and final offers (BAFO), will automatically be deemed 

to remain valid during the negotiation period and until the ultimate award of business. 

▪ Should Transnet conduct post tender negotiations, Respondents will be requested to provide their 

best and final offers to Transnet based on such negotiations. Where a market related price has been 

achieved through negotiation, the contract will be awarded to the successful Respondent(s). 

6.7 STEP FIVE : Objective Criteria (if applicable) 

Transnet reserves the right to award the business to the highest scoring bidder/s unless objective criteria 

justify the award to another bidder. The objective criteria Transnet may apply in this bid process include: 

- Skills Transfer and Capacity Building for Transnet; 

- Rotation of Suppliers to promote opportunities for other suppliers, by overlooking a supplier that has 

been awarded business repeatedly overtime in order to benefit other suppliers in the market;  

- the bidder is  undergoing a process of being restricted by Transnet or other state institution that Transnet 

may be aware of, 

- can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 

equipment and other physical facilities, managerial capability, reliability, experience and reputation, 

expertise and the personnel, to perform the contract, 

- has the legal capacity to enter into the contract 

- is  insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act, 

2008, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has 

suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing, 

-  complies with the legal requirements, if any, stated in the tender data and 

- is able, in the option of the employer to perform the contract free of conflicts of interest. 

6.8 STEP SIX : Award of business and conclusion of contract 

▪ Immediately after approval to award the contract has been received, the successful bidder(s) will 

be informed of the acceptance of his/their Bid by way of a Letter of Award. Thereafter the final 

contract will be concluded with the successful Respondent(s). where applicable. 

▪ Alternatively, acceptance of a letter of award by the Successful Respondent. will constitute the 

final contract read together with their RFQ response and the Standard Terms and Conditions. This 

will be stated in the letter of award. 
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SECTION 4: PRICING AND DELIVERY SCHEDULE 

Respondents are required to complete the table below: 

 

Item Activity Description 

 
 

Total Cost Excl. 

VAT 

SECTION 1: PRELIMINARIES & PROJECT INITIATION 

1.1 Participation at Kick-off Meeting  

1.2 Participation at Technical Meetings  

1.3 Baselining of Programme  

1.4 Mobilisation of Service Provider Project Team  

SECTION 2: HEAD OFFICE (CENTRAL LOCATION)) 

2.1 Functional Requirement Specification (Enterprise Level) 
*note: inclusive of user customizations 

 

2.2 Central Dashboard Software Architecture & System Design Blueprint  
(Enterprise Level) 

 

2.3 Central System Dashboard Development & Implementation  

2.4 Central Cloud Environment Development & Configuration  

2.5 Central System Integration with Transnet Systems  

2.6 Central System Training & Onboarding  

2.7 Central System UAT   

2.8 Central System Deployment  

2.9 Project Close Out Documentation  

SECTION 3: TERMINALS 

KwaZulu-Natal: Richard’s Bay Terminal 

3.1 Site Assessment  

3.2 Functional Requirement Specification (Terminal Level)  

3.3 Automation Hardware Design  

3.4 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.5 Terminal Software Architecture & System Design Blueprint  

3.6 Provision of All System Hardware Based on Terminal Design  

3.7 Automation Hardware Installations   

3.8 Data Acquisition Setup  
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3.9 Terminal System Integration into Centralised System  

3.10 Terminal System Testing & Commissioning  

3.11 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.12 Terminal System User Training & Onboarding  

3.13 Terminal UAT & Deployment  

KwaZulu-Natal: Durban Point Terminal 

3.14 Site Assessment  

3.15 Functional Requirement Specification (Terminal Level)  

3.16 Automation Hardware Design  

3.17 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.18 Terminal System Design Blueprint  

3.19 Provision of All System Hardware Based on Terminal Design  

3.20 Automation Hardware Installations  

3.21 Data Acquisition Setup  

3.22 Terminal System Integration into Centralised System  

3.23 Terminal System Testing & Commissioning  

3.24 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.25 Terminal System User Training & Onboarding  

3.26 Terminal System UAT & Deployment  

KwaZulu-Natal: Durban Maydon Wharf 

3.27 Site Assessment  

3.28 Functional Requirement Specification (Terminal Level)  

3.29 Automation Hardware Design  

3.30 Data Acquisition Design (Data Network Connectivity & Communications)  

3.31 Terminal System Design Blueprint  

3.32 Provision of All System Hardware Based on Terminal Design  

3.33 Automation Hardware Installations (incl. Calibrations & Configurations)  

3.34 Data Acquisition Setup  

3.35 Terminal System Integration into Centralised System  
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3.36 Terminal System Testing & Commissioning  

3.37 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.38 Terminal System User Training & Onboarding  

3.39 Terminal System UAT & Deployment  

KwaZulu-Natal: Durban Container Terminal Pier 1 

3.40 Site Assessment  

3.41 Functional Requirement Specification (Terminal Level)  

3.42 Automation Hardware Design  

3.43 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.44 Terminal System Design Blueprint  

3.45 Provision of All System Hardware Based on Terminal Design  

3.46 Automation Hardware Installations   

3.47 Data Acquisition Setup  

3.48 Terminal System Integration into Centralised System  

3.49 Terminal System Testing & Commissioning  

3.50 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.51 Terminal System User Training & Onboarding  

3.52 Terminal System UAT & Deployment  

KwaZulu-Natal: Durban Container Terminal Pier 2 

3.53 Site Assessment  

3.54 Functional Requirement Specification (Terminal Level)  

3.55 Automation Hardware Design  

3.56 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.57 Terminal System Design Blueprint  

3.58 Provision of All System Hardware Based on Terminal Design  

3.59 Automation Hardware Installations   

3.60 Data Acquisition Setup  

3.61 Terminal System Integration into Centralised System  

3.62 Terminal System Testing & Commissioning  
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3.63 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.64 Terminal System User Training & Onboarding  

3.65 Terminal System UAT & Deployment  

East London Multipurpose Terminal 

3.66 Site Assessment  

3.67 Functional Requirement Specification (Terminal Level)  

3.68 Automation Hardware Design  

3.69 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.70 Terminal System Design Blueprint  

3.71 Provision of All System Hardware Based on Terminal Design  

3.72 Hardware Installations   

3.73 Data Acquisition Setup  

3.74 Terminal System Integration into Centralised System  

3.75 Terminal System Testing & Commissioning  

3.76 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.77 Terminal System User Training & Onboarding  

3.78 Terminal System UAT & Deployment  

Port Elizabeth Container Terminal 

3.79 Site Assessment  

3.80 Functional Requirement Specification (Terminal Level)  

3.81 Automation Hardware Design  

3.82 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.83 Terminal System Design Blueprint  

3.84 Provision of All System Hardware Based on Terminal Design  

3.85 Automation Hardware Installations  

3.86 Data Acquisition Setup  

3.87 Terminal System Integration into Centralised System  

3.89 Terminal System Testing & Commissioning  
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3.90 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.91 Terminal System User Training & Onboarding  

3.92 Terminal System UAT & Deployment  

Ngqura Container Terminal 

3.93 Site Assessment  

3.94 Functional Requirement Specification (Terminal Level)  

3.95 Automation Hardware Design  

3.96 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.97 Terminal System Design Blueprint  

3.98 Provision of All System Hardware Based on Terminal Design  

3.99 Automation Hardware Installations  

3.100 Data Acquisition Setup  

3.101 Terminal System Integration into Centralised System  

3.102 Terminal System Testing & Commissioning  

3.103 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.104 Terminal System User Training & Onboarding  

3.105 Terminal System UAT & Deployment  

Cape Town Container Terminal 

3.106 Site Assessment  

3.107 Functional Requirement Specification (Terminal Level)  

3.108 Automation Hardware Design  

3.109 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.110 Terminal System Design Blueprint  

3.111 Provision of All System Hardware Based on Terminal Design  

3.112 
Automation Hardware Installations (incl. Calibrations & 

Configurations) 
 

3.113 Data Acquisition Setup  

3.114 Terminal System Integration into Centralised System  

3.115 Terminal System Testing & Commissioning  
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3.116 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.117 Terminal System User Training & Onboarding  

3.118 Terminal System UAT & Deployment  

Cape Town Multipurpose Terminal 

3.119 Site Assessment  

3.120 Functional Requirement Specification (Terminal)  

3.121 Automation Hardware Design  

3.122 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.123 Terminal System Design Blueprint  

3.124 Provision of All System Hardware Based on Terminal Designs  

3.126 Automation Hardware Installations  

3.127 Data Acquisition Setup  

3.128 Terminal System Integration into Centralised System  

3.129 Terminal System Testing & Commissioning  

3.130 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.131 Terminal System User Training & Onboarding  

3.132 Terminal System UAT  

3.134 Terminal System UAT & Deployment  

Saldanha Multipurpose Terminal   

3.135 Site Assessment  

3.136 Functional Requirement Specification (Terminal)  

3.137 Hardware Design  

3.138 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.139 Terminal System Design Blueprint  

3.140 Provision of All System Hardware Based on Terminal Design  

3.141 Automation Hardware Installations   

3.142 Data Acquisition Setup  

3.143 Terminal System Integration into Centralised System  

3.144 Terminal System Testing & Commissioning  
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3.115 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.116 Terminal System User Training & Onboarding  

3.117 Terminal System UAT & Deployment  

Northwest Terminal (Pendoring) 

3.118 Site Assessment  

3.119 Functional Requirement Specification (Terminal)  

3.120 Hardware Design  

3.121 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.122 Terminal System Design Blueprint  

3.123 Provision of All System Hardware Based on Terminal Design  

3.124 Automation Hardware Installations   

3.125 Data Acquisition Setup  

3.126 Terminal System Integration into Centralised System  

3.127 Terminal System Testing & Commissioning  

3.128 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.129 Terminal System User Training & Onboarding  

3.130 Terminal System UAT & Deployment  

Northern Cape Terminal (Lohatla)  

3.131 Site Assessment  

3.132 Functional Requirement Specification (Terminal)  

3.133 Hardware Design  

3.134 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.135 Terminal System Design Blueprint  

3.146 Provision of All System Hardware Based on Terminal Design  

3.137 Automation Hardware Installations   

3.138 Data Acquisition Setup  

3.139 Terminal System Integration into Centralised System  

3.140 Terminal System Testing & Commissioning  
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3.141 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.142 Terminal System User Training & Onboarding  

3.143 Terminal System UAT & Deployment  

Mpumalanga Terminal (Kendal)  

3.144 Site Assessment  

3.145 Functional Requirement Specification (Terminal)  

3.146 Hardware Design  

3.147 
Data Acquisition Design 

(Data Network Connectivity & Communication) 
 

3.148 Terminal System Design Blueprint  

3.149 Provision of All System Hardware Based on Terminal Design  

3.150 Automation Hardware Installations   

3.151 Data Acquisition Setup  

3.152 Terminal System Integration into Centralised System  

3.153 Terminal System Testing & Commissioning  

3.154 
Develop & Supply Terminal User Manuals & Standard Operating Procedure 

Document 
 

3.155 Terminal System User Training & Onboarding  

3.156 Terminal System UAT & Deployment  

 

 

SECTION 4 MAINTENANCE & SUPPORT 

4.1 
Full System Automation Hardware & Dashboard Maintenance & Support for 36 

months 
 

4.2 Skills Transfer Training  

 

Total Price Excluding VAT  

VAT  

Total Price Including VAT  

 

Respondents are to note that Transnet will round off final pricing scores to the nearest 2 (two) decimal places. 

Notes to Pricing: 

a) Respondents are to note that if the price offered by the highest scoring bidder is not market-related, Transnet 

may not award the contract to that Respondent. Transnet may- 
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(i) negotiate a market-related price with the Respondent scoring the highest points or cancel the RFP; 

(ii) if that Respondent does not agree to a market-related price, negotiate a market-related price with the 

Respondent scoring the second highest points or cancel the RFP; 

(iii) if the Respondent scoring the second highest points does not agree to a market-related price, negotiate a 

market-related price with the Respondent scoring the third highest points or cancel the RFP. 

If a market-related price is not agreed with the Respondent scoring the third highest points, Transnet must 

cancel the RFP. 

b) Prices must be quoted in South African Rand exclusive of VAT. 

c) Any disbursement not specifically priced for will not be considered/accepted by Transnet. 

d) To facilitate like-for-like comparison bidders must submit pricing strictly in accordance with this pricing schedule 

and not utilise a different format. Deviation from this pricing schedule could result in a bid being declared non-

responsive. 

e) Please note that should you have offered a discounted price(s), Transnet will only consider such price discount(s) 

in the final evaluation stage if offered on an unconditional basis. 

f) Where a Respondent’s price(s) includes imported goods/items, the rate of exchange to be used must be in 

South African Rands for purposes of determining whether the price is market related or not and must be the 

currency’s rate published by the South African Reserve Bank on the date of the advertisement of the bid: 

Currency rate of exchange utilised: _________________________ 

g) Manufacturing and delivery lead time calculated from date of receipt of purchase order: ______ weeks. 

h) Respondents, if awarded the contract, are required to indicate that their prices quoted would be kept firm and 

fixed for the contract duration. [Not to be confused with bid validity period Section 2, clause 1] 

YES  

OR 

i) Respondents, if awarded the contract, are required to indicate that their prices quoted would be kept firm and 

fixed a period of 12 months, subject thereafter to adjustment (i.e. after the initial period of 12 months), utilizing 

the following price index/indices/adjustment formula. [Not to be confused with bid validity period Section 2, 

clause 1] 

……………………………………………….. 

………………………………………………… 

YES  
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1. DISCLOSURE OF CONTRACT INFORMATION 

PRICES TENDERED 

Respondents are to note that, on award of business, Transnet is required to publish the  outcome of the RFQ 

and information of the successful Respondents inter alia on the National Treasury e-Tender Publication Portal, 

(www.etenders.gov.za), as required per National Treasury Instruction Note 09 of 2022/2023. 

JOHANNESBURG STOCK EXCHANGE DEBT LISTING REQUIREMENTS 

Transnet may also be required to disclose information relating to the subsequent contract i.e. the name of 

the company, goods/services provided by the company, the value and duration of the contract, etc. in 

compliance with the Johannesburg Stock Exchange (JSE) Debt Listing Requirements. 

DOMESTIC PROMINENT INFLUENTIAL PERSONS (DPIP) OR FOREIGN PROMINENT PUBLIC 

OFFICIALS (FPPO) 

Transnet is free to procure the services of any person within or outside the Republic of South Africa in 

accordance with applicable legislation. Transnet shall not conduct or conclude business transactions, with any 

Respondents without having:  

▪ Considered relevant governance protocols;  

▪ Determined the DPIP or FPPO status of that counterparty; and  

▪ Conducted a risk assessment and due diligence to assess the potential risks that may be posed by the 

business relationship.  

As per the Transnet Domestic Prominent Influential Persons (DPIP) and Foreign Prominent Public Officials 

(FPPO) and Related Individuals Policy available on Transnet website 

https://www.transnet.net/search/pages/results.aspx?k=FPIDP#k=DPIP, Respondents are required to 

disclose any commercial relationship with a DPIP or FPPO (as defined in the Policy) by completing the following 

section: 

 

The below form contains personal information as defined in the Protection of Personal Information Act, 

2013 (the “Act”). By completing the form, the signatory consents to the processing of her/his personal 

information in accordance with the requirements of the Act. Consent cannot unreasonably be withheld. 

Is the Respondent  
(Complete with a “Yes” or “No”) 
A DPIP/FPPO   Closely Related 

to a DPIP/FPPO  

 Closely 

Associated to a 
DPIP/FPPO  

 

List all known business interests, in which a DPIP/FPPO may have a direct/indirect interest 
or significant participation or involvement.  

No Name of 
Entity / 
Business  

Role in the 
Entity / 
Business  
(Nature of 
interest/ 
Participation) 

Shareholding 
% 
 

Registration 
Number  
 

Status  
(Mark the applicable 
option with an X)  

Active  Non-Active  

1       

2       

3       

 

http://www.etenders.gov.za/
https://www.transnet.net/search/pages/results.aspx?k=FPIDP#k=DPIP
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Respondents declaring a commercial relationship with a DPIP or FPPO are to note that Transnet is required 

to annually publish on its website a list of all business contracts entered into with DPIP or FPPO. This list will 

include successful Respondents, if applicable. 

2. SERVICE LEVELS  

2.1 An experienced national account representative(s) is required to work with Transnet’s procurement 

department. [No sales representatives are needed for individual department or locations]. Additionally, 

there shall be a minimal number of people, fully informed and accountable for this agreement. 

2.2 Transnet will have quarterly reviews with the Supplier/Service provider’s account representative on an 

on-going basis. 

2.3 Transnet reserves the right to request that any member of the Supplier/Service provider’s team 

involved on the Transnet account be replaced if deemed not to be adding value for Transnet. 

2.4 The Service provider guarantees that it will achieve a 95% [ninety-five per cent] service level on the 

following measures: 

a) Random checks on compliance with quality/quantity/specifications 

b) On-time delivery 

If the Service provider does not achieve this level as an average over each quarter, Transnet will receive 

a 1.5% [one and a half per cent] rebate on quarterly sales payable in the next quarter 

2.5 The Service provider must provide a telephone number for customer service calls. 

2.6 Failure of the Service provider to comply with stated service level requirements will give Transnet the 

right to cancel the contract in whole, without penalty to Transnet, giving 30 [thirty] calendar days’ 

notice to the Service provider of its intention to do so. 

Acceptance of Service Levels: 

YES   NO  
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SECTION 5: PROPOSAL FORM AND LIST OF RETURNABLE DOCUMENTS 

 
I/We__________________________________________________________________________________ 

[name of entity, company, close corporation or partnership] of [full address] 

_______________________________________________________________________________________________

_______________________________________________________________________________________ 

carrying on business trading/operating as 

___________________________________________________________________________________________ 

represented by__________________________________________________________________________ 

in my capacity as _____________________________________________________________________________ 

being duly authorised thereto by a Resolution of the Board of Directors or Members or Certificate of Partners, dated 

_________________to enter into, sign execute and complete any documents relating to this proposal and any 

subsequent Agreement. The following list of persons are hereby authorised to negotiate on behalf of the 

abovementioned entity, should Transnet decide to enter into Post Tender Negotiations with highest ranked bidder(s).  

FULL NAME(S)   CAPACITY    SIGNATURE 

 

________________________ ______________________________        ____________________ 

 

________________________ ______________________________        ____________________ 

 

________________________ ______________________________        ____________________ 

 

________________________ ______________________________        ____________________ 

 

I/We hereby offer to supply/provide the abovementioned Goods/Services at the prices quoted in the schedule of prices 

in accordance with the terms set forth in the documents listed in the accompanying schedule of RFP documents. 

I/We agree to be bound by those conditions in Transnet’s: 

(i) Master Agreement (which may be subject to amendment at Transnet’s discretion if applicable); 

(ii) General Bid Conditions; and 

(iii) any other standard or special conditions mentioned and/or embodied in this Request  for Proposal. 

I/We accept that unless Transnet should otherwise decide and so inform me/us in the letter of award, this Proposal 

[and, if any, its covering letter and any subsequent exchange of correspondence], together with Transnet’s acceptance 

thereof shall constitute a binding contract between Transnet and me/us. 

Should Transnet decide that a formal contract should be signed and so inform me/us in a letter of award [the Letter 

of Award], this Proposal [and, if any, its covering letter and any subsequent exchange of correspondence] together 

with Transnet’s Letter of Award, shall constitute a binding contract between Transnet and me/us until the formal 

contract is signed. 

I/We further agree that if, after I/we have been notified of the acceptance of my/our Proposal, I/we fail to enter into 

a formal contract if called upon to do so, or fail to commence the supply/provision of Goods/Services  within 2 [two] 

weeks thereafter, Transnet may, without prejudice to any other legal remedy which it may have, recover from me/us 



Transnet Request for Proposal No: iCLM HQ 926/TPT   
 Page 39 of 55 

Returnable document 
 

 

_____________________________ ____________________________ 

Respondent’s Signature  Date & Company Stamp 

 

any expense to which it may have been put in calling for Proposals afresh and/or having to accept any less favourable 

Proposal. 

Furthermore, I/we agree to a penalty clause/s which will allow Transnet to invoke a penalty against us for non-

compliance with material terms of this RFP including the delayed delivery of the Goods/Services due to non-

performance by ourselves, , etc.  

I/we agree that non-compliance with any of the material terms of this RFP, including those mentioned above, will 

constitute a material breach of contract and provide Transnet with cause for cancellation. 

ADDRESS FOR NOTICES 

The law of the Republic of South Africa shall govern any contract created by the acceptance of this RFP. The domicilium 

citandi et executandi shall be a place in the Republic of South Africa to be specified by the Respondent hereunder, at 

which all legal documents may be served on the Respondent who shall agree to submit to the jurisdiction of the courts 

of the Republic of South Africa. Foreign Respondents shall, therefore, state hereunder the name of their authorised 

representative in the Republic of South Africa who has the power of attorney to sign any contract which may have to 

be entered into in the event of their Proposal being accepted and to act on their behalf in all matters relating to such 

contract. 

Respondent to indicate the details of its domicilium citandi et executandi hereunder:  

Name of Entity: 

______________________________________________________________________________________ 

Facsimile: ______________________________________________________________________________________ 

Address: ______________________________________________________________________________________ 

______________________________________________________________________________________ 

 

NOTIFICATION OF AWARD OF RFP 

As soon as possible after approval to award the contract(s), the successful Respondent [the Supplier/Service 

provider] will be informed of the acceptance of its Proposal.  Transnet will also publish the outcome of the tender, 

including successful and unsuccessful bidders, in the National Treasury e-tender portal. Any unsuccessful bidder has a 

right to request reasons for the bid not to be successful and Transnet has a duty to provide those reasons on receipt 

of the request from the bidder. 

 

VALIDITY PERIOD  

Transnet requires a validity period of 180 Business Days [from closing date] against this RFP, excluding the first day 

and including the last day.  

NAME(S) AND ADDRESS / ADDRESSES OF DIRECTOR(S) OR MEMBER(S) 

The Respondent must disclose hereunder the full name(s) and address(s) of the director(s) or members of the company 

or close corporation [C.C.] on whose behalf the RFP is submitted. 

(i) Registration number of company / C.C.  __________________________________________________ 

(ii) Registered name of company / C.C.  _____________________________________________________ 

(iii) Full name(s) of director/member(s)   Address/Addresses  ID Number(s) 
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_________________________________________________________________________________________

_________________________________________________________________________________________

_____________________________________________________________________________ 

RETURNABLE DOCUMENTS  

Returnable Documents means all the documents, Sections and Annexures, as listed in the tables below. There are 

three types of returnable documents as indicated below and Respondents are urged to ensure that these documents 

are returned with their bids based on the consequences of non-submission as indicated below: 

Mandatory Returnable 

Documents 

Failure to provide all these Mandatory Returnable Documents at the 

Closing Date and time of this RFP will result in a Respondent’s 

disqualification.  

Returnable Documents Used for 

Scoring 

Failure to provide all Returnable Documents used for purposes of 

scoring a bid, by the closing date and time of this bid will not result 

in a Respondent’s disqualification. However, Bidders will receive an 

automatic score of zero for the applicable evaluation criterion.  

Essential Returnable Documents Failure to provide essential Returnable Documents will result in 

Transnet affording Respondents a further opportunity to submit by 

a set deadline. Should a Respondent thereafter fail to submit the 

requested documents, this may result in a Respondent’s 

disqualification. 

All Returnable Sections, as indicated in the header and footer of the relevant pages, must be signed, stamped 

and dated by the Respondent. 
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a) Mandatory Returnable Documents 

Respondents are required to submit with their bid submissions the following Mandatory Returnable 

Documents, and also to confirm submission of these documents by so indicating [Yes or No] in the tables 

below: 

MANDATORY RETURNABLE DOCUMENTS 
SUBMITTED 

[Yes/No] 

SECTION 4 : Pricing and Delivery Schedule  

Annexure B -Technical Pre-Qualification requirement -Instrumentation Engineer / 

Technologist has active professional registration certificate with Engineering Council of 

South Africa (ECSA) 

 

 

 

b) Returnable Documents Used for Scoring  

In addition to the requirements of section (a) above, Respondents are further required to submit with their 

Proposals the following Returnable Documents Used for Scoring and also to confirm submission of 

these documents by so indicating [Yes or No] in the table below: 

RETURNABLE DOCUMENTS USED FOR SCORING 
SUBMITTED  

[Yes or No] 

Annexure C - CVs of Key Persons  

Annexure D - Previous Experience    

Annexure E - Method Statement  

Valid proof of Respondent’s compliance to Specific Goals  requirements stipulated in 

Section 9 of this RFP (Valid B-BBEE certificate or Sworn- Affidavit as per DTIC guidelines) 
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c) Essential Returnable Documents:  

, Respondents are further required to submit the following Essential Returnable Documents with their RFP 

and  to confirm submission of these documents by so indicating [Yes or No] in the table below:

CONTINUED VALIDITY OF RETURNABLE DOCUMENTS  

The successful Respondent will be required to ensure the validity of all returnable documents, for the duration of any 

contract emanating from this RFP. Should the Respondent be awarded the contract [the Agreement] and fail to 

present Transnet with such renewals as and when they become due, Transnet shall be entitled, in addition to any other 

rights and remedies that it may have in terms of the eventual Agreement, to terminate such Agreement immediately 

without any liability and without prejudice to any claims which Transnet may have for damages against the Respondent.  

 

 

SIGNED at ___________________________ on this _____ day of __________________________ 20___ 

 

SIGNATURE OF WITNESSES    ADDRESS OF WITNESSES 

 

1 _____________________    _______________________________________ 

Name _________________    _______________________________________ 

   

2 _____________________     _______________________________________ 

Name _________________     _______________________________________ 

   

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE: ___________________________ 

NAME: ____________________________________________ 

DESIGNATION: _____________________________________ 

 

ESSENTIAL RETURNABLE DOCUMENTS & SCHEDULES  
SUBMITTED  

[Yes or No] 

In the case of Joint Ventures, a copy of the Joint Venture Agreement or written confirmation of the 

intention to enter into a Joint Venture Agreement 

 

Latest Financial Statements signed by your Accounting Officer or latest Audited Financial Statements 

plus 2 previous years 

 

Section 1: SBD1 Form  

SECTION 5 : Proposal Form and List of Returnable documents  

SECTION 6 : Certificate Of Acquaintance with RFP, Terms & Conditions & Applicable Documents  

SECTION 7 : RFP Declaration and Breach of Law Form  

SECTION 9 : Specific Goals Points Claim Form 

 

 

SECTION 10: Protection Of Personal Information  
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SECTION 6: RFQ DECLARATION CERTIFICATE OF ACQUAINTANCE & BREACH OF LAW FORM 

WITH RFP 

 
By signing this certificate the Respondent is deemed to acknowledge that he/she has made 

himself/herself thoroughly familiar with, and agrees with all the conditions governing this RFP. This 

includes those terms and conditions contained in any printed form stated to form part hereof, including 

but not limited to the documents stated below. As such, Transnet SOC Ltd will recognise no claim for 

relief based on an allegation that the Respondent overlooked any such term or condition or failed 

properly to take it into account for the purpose of calculating tendered prices or any other purpose: 

1 Transnet’s General Bid Conditions 

2 Master Agreement and SLA attached 

3 Transnet’s Supplier Integrity Pact 

4 Non-disclosure Agreement 

5 Specifications attached to this RFP 

 

Note: Should a Respondent be successful and awarded the bid, they will be required to complete a Supplier Declaration 

Form for registration as a vendor onto the Transnet vendor master database. 

Should the Bidder find any terms or conditions stipulated in any of the relevant documents quoted in the RFP 

unacceptable, it should indicate which conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Bid.  Any such submission shall be subject to review by Transnet’s Legal 

Counsel who shall determine whether the proposed alternative(s) are acceptable or otherwise, as the case may be. A 

material deviation from any term or condition may result in disqualification. 

Bidders accept that an obligation rests on them to clarify any uncertainties regarding any bid to which they intend to 

respond on, before submitting the bid. The Bidder agrees that he/she will have no claim or cause of action 

based on an allegation that any aspect of this RFP was unclear but in respect of which he/she failed to 

obtain clarity. 

The bidder understands that his/her Bid will be disqualified if the Certificate of Acquaintance with RFP documents 

included in the RFP as a returnable document, is found not to be true and complete in every respect. 
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SECTION 7: RFP DECLARATION AND BREACH OF LAW FORM  

We hereby certify that: 

1. Transnet has supplied and we have received appropriate responses to any/all questions [as applicable] which 

were submitted by ourselves for RFP Clarification purposes; 

2. We have received all information we deemed necessary for the completion of this Request for Proposal [RFP]; 

3. We have been provided with sufficient access to the existing Transnet facilities/sites and any and all relevant 

information relevant to the Goods/Services as well as Transnet information and Employees, and have had 

sufficient time in which to conduct and perform a thorough due diligence of Transnet’s operations and business 

requirements and assets used by Transnet. Transnet will therefore not consider or permit any pre- or post-

contract verification or any related adjustment to pricing, service levels or any other provisions/conditions 

based on any incorrect assumptions made by the Respondent in arriving at his Bid Price.  

4. At no stage have we received additional information relating to the subject matter of this RFP from Transnet 

sources, other than information formally received from the designated Transnet contact(s) as nominated in 

the RFP documents; 

5. We are satisfied, insofar as our entity is concerned, that the processes and procedures adopted by Transnet 

in issuing this RFP and the requirements requested from Bidders in responding to this RFP have been 

conducted in a fair and transparent manner;  

6. We have complied with all obligations of the Bidder/Supplier as indicated in the Transnet Supplier Integrity 

which includes but are not limited to ensuring that we take all measures necessary to prevent corrupt 

practices, unfairness and illegal activities in order to secure or in furtherance to secure a contract with 

Transnet; 

7. we declare that an owner / member / director / partner / shareholder/employee of our entity has / has not 

been [delete as applicable] a former employee or board member of Transnet in the past 10 years. I further 

declare that if they were a former employee or board member of Transnet in the past 10 years that they 

were/were not involved in the bid preparation or had access to the information related to this RFP; and 

8. If such a relationship as indicated in paragraph 7, exists, the Respondent is to complete the following section: 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 
PARTNER/SHAREHOLDER/EMPLOYEE:      ADDRESS: 

________________________________________________________________________________ 

________________________________________________________________________________ 

Indicate nature of relationship with Transnet: 

_______________________________________________________________________________ 

_______________________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard will lead to the disqualification of a 

response and may preclude a Respondent from doing future business with Transnet. Information 

provided in the declarations may be used by Transnet and/or its affiliates to verify the correctness of 

the information provided] 
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9. We declare, to the extent that we are aware or become aware of any relationship between ourselves and 

Transnet [other than any existing and appropriate business relationship with Transnet] which could unfairly 

advantage our entity in the forthcoming adjudication process, we shall notify Transnet immediately in writing 

of such circumstances. 

 

BIDDER’S DISCLOSURE (SBD4) 

 

12 PURPOSE OF THE FORM 

12.1 Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with 

the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of 

the Republic of South Africa and further expressed in various pieces of legislation, it is required for the 

bidder to make this declaration in respect of the details required hereunder. 

12.2 Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 

that person will automatically be disqualified from the bid process.  

 

13 Bidder’s declaration 

13.1 Is the bidder, or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest1 in the enterprise, employed 

by the state? 

 

 

YES/NO 

13.1.1. If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 

having a controlling interest in the enterprise, in table below. 

13.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? 

 

 

YES/NO 

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s 
having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

Full Name Identity Number Name of State institution 
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13.2.1. If so, furnish particulars: 

 
……………………………………………………………………………. 

……………………………………………………………………………. 

 

13.3 Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 

interest in any other related enterprise whether or not they are bidding for this 

contract? 

 

 

 

YES/NO 

13.3.1. If so, furnish particulars: 
 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

 

14 DECLARATION 

I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying 

bid, do hereby make the following statements that I certify to be true and complete in every respect: 

14.1 I have read and I understand the contents of this disclosure; 

14.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

14.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium2 will not be construed as collusive bidding. 

14.4 In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 

used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 

bidding with the intention not to win the bid and conditions or delivery particulars of the products or 

services to which this bid invitation relates. 

14.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

14.6 There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during 

the bidding process except to provide clarification on the bid submitted where so required by the 

institution; and the bidder was not involved in the drafting of the specifications or terms of reference for 

this bid. 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 
efforts, skill and knowledge in an activity for the execution of a contract. 
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14.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 

of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority 

(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act No 12 of 2004 or any other applicable legislation. 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 12, 13 and 14 ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 

INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

BREACH OF LAW 

We further hereby certify that I/we  (the bidding entity and/or any of its directors, members or partners)have/have 

not been [delete as applicable] found guilty during the preceding 5 [five] years of a serious breach of law, including 

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other administrative body. 

The type of breach that the Respondent is required to disclose excludes relatively minor offences or misdemeanours, 

e.g. traffic offences. This includes the imposition of an administrative fine or penalty. 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

______________________________________________________________________________________________

______________________________________________________________ 

DATE OF BREACH:_____________________________  

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Respondent from the 

bidding process, should that person or entity have been found guilty of a serious breach of law, tribunal or 

regulatory obligation. 

 

 

SIGNED at ___________________________ on this _____ day of ______________________ 20___ 

 

For and on behalf of AS WITNESS: 

__________________________________  

duly authorised hereto  

Name: Name: 

Position: Position: 

Signature: Signature: 

Date: Registration No of Company/CC 

Place: Registration Name of Company/CC 
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SECTION 8: RFP CLARIFICATION REQUEST FORM 

 

RFP No: iCLM HQ 926/TPT 

RFP deadline for questions / RFP Clarifications: Before 27 April 2025 on 12h00pm 

 

TO:   Transnet SOC Ltd 

ATTENTION: Hlengiwe Zulu 

EMAIL  Hlengiwe.Zulu@transnet.net  

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

   _____________________________________________ 

 

RFP Clarification No [to be inserted by Transnet]    ………  

 

REQUEST FOR RFP CLARIFICATION 

 

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

_________________________________________________________________________________________

________________ 

 

 

 

 
  

mailto:Hlengiwe.Zulu@transnet.net
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SECTION 9 : SPECIFIC GOALS POINTS CLAIM FORM 

 

This preference form must form part of all bids invited. It contains general information and serves as a claim for 

preference points for specific goals Contribution. Transnet will award preference points to companies who provide valid 

proof of evidence of as per the table below. 

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF SPECIFIC GOALS, AS 

PRESCRIBED IN THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000.  

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2 The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and therefore the 

90/10  preference point system shall be applicable. Despite the stipulated preference point system, Transnet 

shall use the lowest acceptable bid to determine the applicable preference point system in a situation where 

all received acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price;  

(b) B-BBEE Status Level of Contribution; and  

(c) Any other specific goal determined in Transnet preferential procurement policy. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 90 

B-BBEE STATUS LEVEL OF CONTRIBUTION  

B-BBEE Status Level of Contributor: ½ = 5 

Black Owned Entities (51% Black Ownership) =5 

10 

 

Total points for Price and Specific Goals must not 

exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of evidence for any of the specific goals together with the bid 

will be interpreted to mean that preference points are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance 

fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based 

Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based 

on its overall performance using the relevant scorecard contained in the Codes of Good Practice on Black 
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Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 

Empowerment Act; 

(d) “Ownership” means 51% black ownership 

(e) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 

of state for the supply/provision of services, works or goods, through price quotations, advertised 

competitive bidding processes or proposals;  

(f) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003); 

(g) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under section 9 (1) 

of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(h) “functionality” means the ability of a bidder to provide goods or services in accordance with 

specification as set out in the bid documents 

(i) “Price” includes all applicable taxes less all unconditional discounts. 

(j) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(k) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under section 9 (1) of 

the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003); 

(l) “rand value” means the total estimated value of a contract in South African currency, calculated at the 

time of bid invitations, and includes all applicable taxes and excise duties. 

(m) “Specific goals” means targeted advancement areas or categories of persons or groups either 

previously disadvantaged or falling within the scope of the Reconstruction and Development Programme 

identified by Transnet to be given preference in allocation of procurement contracts in line with section 

2(1) of the PPPFA.  

3. POINTS AWARDED FOR PRICE 

3.1 THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 

 

    90/10  

 

 






 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the following 

preference points must be awarded to a bidder who provides the relevant required evidence for claiming 

points 
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Selected Specific Goal Number of points allocated 

(10) 

B-BBEE Status Level of Contributor: 1/2 5 

Black Owned Entities (51% Black Ownership) 5 

  

 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, preference points 

must be awarded to a bidder for providing evidence in accordance with the table below: 

Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate 
(in case of JV, a consolidated scorecard will be accepted) as per 

DTIC guideline  

Entities that are 51 % Black Owned 
CI B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate 
(in case of JV, a consolidated scorecard will be accepted) as per 

DTIC guideline  
 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and attested by a 
Commissioner of Oaths confirming annual turnover and black ownership (only black-
owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be obtained on 
the DTI’s website at www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME3 Sworn Affidavit signed by the authorised EME representative and attested by a 
Commissioner of Oaths confirming annual turnover and black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and black 
ownership 

Certificate issued by SANAS accredited verification agency only if the EME is being 
measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must submit a 

consolidated B-BBEE Status Level verification certificate for every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level certificates in 

terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that such 

a bidder intends sub-contracting more than 25% of the value of the contract to any other enterprise that 

does not qualify for at least the points that such a bidder qualifies for, unless the intended sub-contractor 

is an EME that has the capability and ability to execute the sub-contract. 

5. BID DECLARATION 

 

 

 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 10  points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in paragraph  

4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with any of the following enterprises: 

 

: An EME or QSE which is at last 51% owned by: EME √ QSE √ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 
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 Manufacturer 

 Supplier 

 Professional Service provider 

 Other Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the B-BBE status level of contribution of the foregoing certificate, qualifies the 

company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 

1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 1.4 and 

6.1, the contractor may be required to furnish documentary proof to the satisfaction of the purchaser 

that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor or any other 

matter required in terms of the Preferential Procurement Regulations, 2022 which will affect or has 

affected the evaluation of  a bid the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another person without 
disclosing it, Transnet reserves the right to penalise the bidder  up to 10 percent of 
the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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SECTION 10: PROTECTION OF PERSONAL INFORMATION  

 

1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of Person 

information act, No.4 of 2013.(“POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal information; 

processing; record; Regulator; responsible party; special information; as well as any terms derived from these 

terms. 

2. Transnet will process all information by the Respondent in terms of the requirements contemplated in Section 4(1) 

of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; Information quality; 

Openness; Security safeguards and Data subject participation. 

3. The Parties acknowledge and agree that, in relation to personal information that will be processed pursuant to this 

RFP, the Responsible party is “Transnet” and the Data subject is the “Respondent”. Transnet will process personal 

information only with the knowledge and authorisation of the Respondent and will treat personal information which 

comes to its knowledge as confidential and will not disclose it, unless so required by law or subject to the exceptions 

contained in the POPIA.  

4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information as contained 

in this RFP and the Respondent is required to comply with all prescripts as detailed in the POPIA relating to all 

information concerning Transnet. 

5. In responding to this bid, Transnet acknowledges that it will obtain and have access to personal information of 

the Respondent. Transnet agrees that it shall only process the information disclosed by Respondent in their 

response to this bid for the purpose of evaluating and subsequent award of business and in accordance with any 

applicable law. 

6. Transnet further agrees that in submitting any information or documentation requested in this RFP, the 

Respondent is consenting to the further processing of their personal information for the purpose of, but not limited 

to, risk assessment, assurances, contract award, contract management, auditing, legal opinions/litigations, 

investigations (if applicable), document storage for the legislatively required period, destruction, de-identification 

and publishing of personal information by Transnet and/or its authorised appointed third parties. 

7. Furthermore, Transnet will not otherwise modify, amend or alter any personal data submitted by the Respondent 

or disclose or permit the disclosure of any personal data to any third party without the prior written consent from 

the Respondent. Similarly, Transnet requires the Respondent to process any personal information disclosed by 

Transnet in the bidding process in the same manner.  

8. Transnet shall, at all times, ensure compliance with any applicable laws put in place and maintain sufficient 

measures, policies and systems to manage and secure against all forms of risks to any information that may be 

shared or accessed pursuant to this RFP (physically, through a computer or any other form of electronic 

communication).  

9. Transnet shall notify the Respondent in writing of any unauthorised access to information, cybercrimes or 

suspected cybercrimes, in its knowledge and report such crimes or suspected crimes to the relevant authorities in 

accordance with applicable laws, after becoming aware of such crimes or suspected crime. The Respondent must 
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take all necessary remedial steps to mitigate the extent of the loss or compromise of personal information and to 

restore the integrity of the affected personal information as quickly as is possible.  

10.  The Respondent may, in writing, request Transnet to confirm and/or make available any personal information in 

its possession in relation to the Respondent and if such personal information has been accessed by third parties 

and the identity thereof in terms of the POPIA. The Respondent may further request that Transnet correct 

(excluding critical/mandatory or evaluation information), delete, destroy, withdraw consent or object to the 

processing of any personal information relating to the Respondent in Transnet’s possession in terms of the 

provision of the POPIA and  utilizing Form 2 of the POPIA Regulations.   

11. In submitting any information or documentation requested in this RFP, the Respondent is hereby consenting to 

the processing of their personal information for the purpose of this RFP and further confirming that they are aware 

of their rights in terms of Section 5 of POPIA 

 

Respondents are required to provide consent below: 

YES   NO  

 

12. Further, the Respondent declares that they have obtained all consents pertaining to other data subject’s personal 

information included in its submission and thereby indemnifying Transnet against any civil or criminal action, 

administrative fines or other penalty or loss that may arise as a result of the processing of any personal information 

that the Respondent submitted. 

13. The Respondent declares that the personal information submitted for the purpose of this RFP is complete, accurate, 

not misleading, is up to date and may be updated where applicable. 

 

Signature of Respondent’s authorised representative: ___________________________ 

 

Should a Respondent have any complaints or objections to processing of its personal information, by Transnet, 

the Respondent can submit a complaint to the Information Regulator on https://www.justice.gov.za/inforeg/, click 

on contact us, click on complaints.IR@justice.gov.za 

 

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za


 
 

Document Title: 

 

Transnet Port Terminals (TPT) Fuel Management System 

Annexure A: SCOPE OF SERVICES 

 

 

 

Scope of Services Title: 

CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND 
COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC 
LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, 
DURBAN, EASTERN CAPE AND WESTERN CAPE TERMINALS 



CUSTOM DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF FUEL MANAGEMENT 
SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD'S BAY TERMINALS, DURBAN 
TERMINALS, EASTERN CAPE TERMINALS, AND WESTERN CAPE TERMINALS 
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DOCUMENT PREPARATION 

 

 Name Title Signature Date 

Complied by Nosipho Bhengu Regional Energy 

Manager 

  
 

Supported by Samukelo Magcaba Senior Engineer  
 

 

Supported by Setsi Mamabolo ICT Enterprise 

Architect 

 

 
 

Supported by Zaire Iyoob Senior Manager: 

ICT Enterprise 

Architect & 

Strategy 

  
 

Supported by Sphamandla Mathonsi Senior Project 

Manager 

  
 

Approved by Akil Maharaj Head: 

Engineering 

  

Approved by Bomikazi Mfingwana Senior Manager: 

SCM 

  

Approved by Alvin Gulzar Executive Manager: 

ICT 

  

Approved by Previn Govender Act. Executive 

Manager: Capital 

Projects 

  



CUSTOM DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF FUEL MANAGEMENT 
SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD'S BAY TERMINALS, DURBAN 
TERMINALS, EASTERN CAPE TERMINALS, AND WESTERN CAPE TERMINALS 
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1. Background 
1.1 Transnet Port Terminals (TPT) is a division of Transnet SOC Limited, a state-owned freight transport 

company in South Africa. TPT's core business is the handling of a variety of products that are destined 

for either import, export, or transhipment. TPT operates bulk, break bulk, automotive, and container 

terminals, located nationwide in the KwaZulu-Natal, Eastern Cape, and Western Cape ports. TPT also 

operates inland terminals located in the North West, Western Cape and Mpumalanga. The mobile 

equipment within the terminals is highly dependent on fuel for business operations. Diesel is the 

primarily used fuel for operations and the fleet comprises of the following mobile equipment: 

i. Rubber-Tyred Gantry Cranes (RTGs) 

ii. Mobile Harbour Cranes (MHCs) 

iii. Empty Container Handlers (ECHs) 

iv. Mobile Ship Loaders 

v. Mobile Bowsers 

vi. Straddle Carriers 

vii. Reach Stackers 

viii. Forklifts 

ix. Tractors 

x. Haulers 

xi. Sky jacks 

xii. BobCats 

xiii. Cherry pickers 

xiv. Sweepers 

xv. Self-Bunded Containerized Tanks 
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2. Problem Statement 
2.1 The existing homebased fuel facilities and mobile equipment in all TPT terminals are not equipped 

with an automated fuel management system to track the movement of fuel and monitor the 

consumption of fuel. Currently the Employer uses manual processes and controls at its fuel facilities, 

which places the business at risk of fuel pilferage from its terminal’s bulk storage tanks, mobile 

bowsers, mobile equipment and self-bunded containerized tanks. With fuel management being a 

manual process, the operations are also susceptible to human errors, which technology can mitigate. 

 
2.2 The Employer aims to address the following fuel management shortfalls due to the absence of 

sufficient fuel management systems: 

i. Inadequate fuel issuing 

Poor measurement, capturing, tracking, and monitoring of fuel transactions. 

 
ii. Ineffective tank level management 

Poor fuel level reading and monitoring of bulk storage tanks, mobile bowsers and self-bunded 

containerized tanks. 

 

iii. Absence of access controls 

No technology is present for authorized equipment identification. 

 

iv. Inadequate reporting 

Poor fuel consumption reporting of individual mobile equipment. 

 

v. Lack of reconciliation 

Reconciliation of fuel delivered (purchased) vs fuel consumed is currently not possible. 
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3. Employer’s Objectives 
3.1 The Employer’s objective is to appoint a Service Provider who will custom design, supply, and install a 

fuel management system (FMS) at all Transnet Port Terminals nationwide. The FMS will automate all 

fuel transactions which happen at the homebased facilities as well as the mobile bowsers within 

operational areas. 

 
3.2 The FMS is to digitize and automate the manual fuel facility processes such as fuel deliveries 

(decanting), tank level reading, and fuel issuing/dispensing into mobile equipment. The FMS is also to 

digitize the manual controls associated with the current processes. Digitizing the manual processes 

and controls must prevent the risk of fuel pilferage and shrinkage associated with the current 

mismanagement at the terminals. The FMS shall prevent unauthorized mobile equipment from 

fuelling at the fuel facilities. The FMS must enhance the visibility of the movement of fuel at each 

terminal and manage fuel consumption efficiently using real-time data. The FMS shall establish and 

maintain automated fuel reporting for the Employer and capacitate the Employer to analyse its fuel 

data and consumption trends using stored records and in real-time. The FMS is to enable the Employer 

to execute fuel cost & fuel consumption reconciliations.
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4. Project Scope Overview 
4.1 The automated fuel management system shall be custom designed, supplied, Installed, 

tested and commissioned for the Employer, the scope of services shall include but not limited to: 

a) Integrating with the existing Employer fuel facilities. 

b) Enabling the Employer to automatically capture, track and manage fuel quantities from 

receiving, storage, to dispensing and consumption i.e. providing automated comprehensive 

fuel accounting from receipt into bulk storage tanks, transfer from bulk storage tanks to 

mobile bowsers and refuelling of fuel consuming mobile equipment. A similar objective is 

required for the Employer’s self-bunded containerized tanks. 

c) Tracking, monitoring, and reporting on any discrepancies between fuel delivered, fuel stored, 

and fuel dispensed/issued. 

d) Installing IoT (Internet of things) fuel flow measuring automation instruments in all bulk 

storage tank inlets for validation of fuel delivered and decanted into the fixed tanks. 

e) Installing IoT fuel level measuring automation instruments in all bulk storage tanks and mobile 

bowsers to monitor the tank level readings. 

f) Installing IoT water detection automation instruments in all bulk storage tanks and mobile 

bowsers to monitor water content in the fuel. 

g) Installing personnel authorization technology on fuel dispenser pumps for access control 

security. 

h) Installing equipment authentication technology on all authorized mobile equipment for 

secured dispensing control. 

i) Locking all dispenser pumps when not in use, for additional security. 

j) Installing IoT fuel flow measuring automation instruments at all fuel dispenser pumps to 

capture the dispensed/issued fuel in real-time. 

k) Installing anti-siphoning devices on all mobile equipment and mobile bowsers. 

l) Developing and implementing an in-house hosted fuel management system with central 

monitoring dashboard to manage fuel with 24-hour system operation and support. 

m) Developing and implementing an in-house hosted cloud-based fuel management software 

solution with dashboard customized to the Employer’s user and operational requirements. 

n) Developing and implementing a cloud-based fuel management dashboard which is scalable, 

secure, robust, versatile and is flexible to customization to meet Employer specifications. 

o) Developing a cloud-based fuel management dashboard that allows for an unlimited number 

of users to gain access. 
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p) Developing a cloud-based fuel management dashboard software capable of integrating with 

third-party systems such as but not limited to ERP platforms to improve fuel management 

business processes. 

q) User acceptance testing of the fuel management system dashboard. 

r) Testing and deployment of the entire fuel management system dashboard installation and 

handover to the Employer. 

s) Providing all designs, software blueprints, system architectures, calibration certificates, and 

manuals before handover of the fuel management solution. 

t) Change management activities. 

u) System user training of Employer staff. 

v) Maintenance and support of system automation instruments and cloud-based dashboard 

solution. 

w) Knowledge and skills transfer to Employer staff inclusive of maintenance and support. 
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5. Site Information 
The sites where services are to be conducted are listed below: 

 
1. Richards Bay Terminals: Dry Bulk Terminal (DBT) & Multipurpose Terminal (MPT) 

2. Durban Point: Car Terminal (RoRo) & Multipurpose Terminal (MPT) 

3. Durban Maydon Wharf 

4. Durban Container Terminal Pier 1 

5. Durban Container Terminal Pier 2 

6. East London Multipurpose Terminal (MPT) 

7. Port Elizabeth Container Terminal (PECT) 

8. Ngqura Container Terminal (NCT) 

9. Cape Town Container Terminal (CTCT) 

10. Cape Town Multipurpose Terminal (CTMPT) 

11. Saldanha Multipurpose Terminal 

12. North West Pendoring Terminal 

13. Northern Cape Lohatla Terminal 

14. Mpumalanga Kendal Terminal 

 
Further details of the listed Employer’s sites can be obtained from Part C4: Site Information. 
 
The Employer is currently embarking on refurbishing some of the sites fuel facilities listed above. Other facilities 
will be completely decommissioned, and new facilities are anticipated to be designed and installed. The works 
planned to be completed per terminal are detailed in Appendix A.
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6. Technical Scope of Services 

TPT invites suitable and accredited service providers to submit written proposals for the custom design, 
supply, installation, configuration, testing and commissioning of an automated fuel management system. 

 
The following envisioned services are required to be provided: 

 
a) Design, supply and installation of IoT-based automation hardware 

(i.e. fuel measuring instruments, biometric access control, telematics) 
i.  Digital Fuel flow meters 

ii.  Automatic tank gauging (with tank fuel level probes or fuel level sensors). 

iii.  Water-in-fuel sensors/detectors 

iv.  Biometric controlled fixed tank fuel decanting/receiving pumps. 

v.  Biometric controlled fuel dispenser pumps 

vi.  Biometric controlled mobile bowser issuing pumps 

vii.  Tamper proof mobile equipment authentication via radio-frequency identification (RFID) 

tagging 

viii.  Telematics devices or units to capture odometer readings and/or engine hour 

readings, depending on the mobile equipment 

  

Note: All automation hardware is required to be IoT-based for the purpose of connecting 

and exchanging data with other devices and systems over Transnet’s wireless network. 

b) Data connectivity and communication 
i.  Enable automation hardware with the capability to connect and transfer data through 

mobile cellular connectivity (GPRS/GSM/4G/LTE/5G) for real-time data collection & 

reporting 

ii.  Setup and configure a centralised cloud-based database at Transnet site, referred to as 

the FMS Database, with backup and restore capability. The database must be scalable. 

iii.  Ensure all relevant automation hardware data is communicated to the FMS Database. 

iv.  Ensure the communication layer is secured in line with Transnet Security standards 

v.  Ensure the fuel management system and data is owned by Transnet 

vi.  Ensure that the relevant data from the FMS Database will integrate to the relevant 

Transnet systems for business processing 
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c) Design and deployment of a centralised cloud-based fuel management system 

dashboard owned by TPT 
i. Fuel data acquisition, processing, and visualization 

ii. Online real-time fuel transaction tracking, monitoring, analysis, and reporting 
iii. Live real-time tank level readings of bulk storage fuel facilities, mobile bowsers and self- 

bunded containerized tanks 
iv. Live water detection/monitoring of bulk storage fuel facilities, mobile bowsers and self- 

bunded containerized tanks 
v. Online mobile equipment fuel consumption tracking, monitoring, analysis, and reporting 

vi. Monitor and reconcile received/decanted, stored, transferred and dispensed fuels 
vii. Daily, weekly, and monthly fuel transaction and consumption reporting 

viii. Trend analysis based on Transnet KPIs 
ix. Pre-programmed stock level thresholds (min/max or high/low levels) 
x. Automated alert/alarm notifications for stock replenishment on the bulk storage facilities 

xi. Pre-programmed discrepancy/warning alerts and alarms  
xii. Flag irregular usage, abnormalities and suspicious fuel transactions 

 
 
 

6.1 Planning 

 
The SERVICES for the fuel management system shall be performed in 11 steps as explained below: 

 
6.1.1 Site Surveys (information gathering) 
6.1.2 Requirements Analysis (functional requirements specifications) 
6.1.3 Automation Hardware Designs 
6.1.4 System Design (detailed specifications, design blueprints, software architectures, dashboard designs) 
6.1.5 Agreement on the detail of the system design between the Service Provider and TPT 
6.1.6 Development, installation, configuration, testing and deployment of the fuel management solution 

and dashboard 
6.1.7 Automation Hardware Installations 
6.1.8 Integration of data from installed devices with connectivity and communication setup 
6.1.9 Full system testing and commissioning 
6.1.10 Change management plan and end user training 
6.1.11 Full system user acceptance testing and onboarding 
6.1.12 Fixed term support and maintenance of the system with skills transfer plan and execution to TPT 

personnel 
 
For the system design, the service provider must indicate which areas of functionality (if any) are dependent 
upon other functions and, therefore, cannot not be implemented in isolation.



CUSTOM DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF FUEL MANAGEMENT 
SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD'S BAY TERMINALS, DURBAN 
TERMINALS, EASTERN CAPE TERMINALS, AND WESTERN CAPE TERMINALS 
 
 
 
 

11 

     

 

 
 

6.2 Methodology 
The Service Provider will be required to outline the methodology to deliver the project, including a detailed 
costing and the time frame in which the project will be completed. The methodology shall reflect the 
following aspects in comprehensive detail, which will be used as criteria during the assessment of the 
submission: 

 
6.2.1. Illustrate knowledge of and provide proof of experience in: 

i. Installation of automation fuel measuring instruments 

ii. Design and deployment of cloud-based online dashboards 

iii. Implementation of complete fuel management systems 

iv. The setup of interfacing a core application with other applications 
 

 
6.2.2 Outline the following elements to achieve the objectives of the project: 

i. Project management frameworks 

ii. Project governance frameworks 

iii. Scope of work-functional and non-functional 

iv. Business processes and procedures 

v. Dashboard software design (design blueprints) 

vi. Detailed specifications 

vii. End user training strategy and plan 

viii. Knowledge transfer 

ix. Roll out plan 

x. Quality management plan 

xi. System building and comprehensive testing 

xii. Change management plan 
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6.3 Functionality Requirements 
For this document the term “system” will mean - all the automation hardware and information technology 
components, that when working together as a whole, provide the fuel management system to TPT. 

6.3.1 Main Characteristics of the System 

6.3.1.1  Achieve real-time recording and visibility of all fuel transactions (data) by the system i.e. visibility 
of fuel received, fuel stored, and fuel issued/dispensed. 

6.3.1.2 Measure and visualize real-time volume of fuel in fixed bulk storage tanks, mobile bowsers and 
self-bunded containerized tanks. 

6.3.1.3 Prevent the refuelling of unauthorised mobile equipment. 

6.3.1.4 The system must remove the need for physical paperwork and automate the ‘issue book’ process 
control. 
 

6.3.1.5 The system must automatically identify authorised personnels (fuel attendants and mobile bowser 
operators). 
 

6.3.1.6 Biometric devices are to be used to manage security and access control. 
 

6.3.1.7 Anti-siphoning devices are to be installed on all mobile equipment, mobile bowsers and self- bunded 
containerized tanks. 

 
6.3.1.8 The system must track and monitor the water content in the fuel. 

 
6.3.1.9  The system must record and capture odometer or hour meter readings of mobile equipment via   
                 telematics. 
 
6.3.1.11 The system must allow electronic transmission of information between the automation hardware and the 

cloud-based TPT data storage/warehouse, using industry-accepted technologies, methods and          
standards as well as be aligned to the relevant Transnet standards for data exchange and transmission. 

 
6.3.1.12 The system must provide the necessary interfaces between its core components and other Transnet     

applications. 

6.3.1.13 The system must be scalable and be able to support multiple terminal precincts. The system must be able       

                 to track, monitor and analyse fuel usage across multiple terminal fuel facilities. 

6.3.1.14 The provision of management information to allow for the monitoring of fuel transactions and  

                consumptions both real-time and historically must be included. 

6.3.1.15  The system should be able to handle operations on any mobile and desktop device (web-base)      
with a modern OS. The supported OS should include, but not be limited to: 

i. Windows; 

ii. Apple iOS; 

iii. Android; 
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6.3.1.16  Duplication of information must be prevented, storing all information in a single TPT owned repository  
and giving the ability to securely share that information between the various functions/solutions within 
the business (TPT and Transnet). 

6.3.1.17  The solution should be highly configurable by the TPT staff without the need to revert to the service  
providers/developers of the solution’s components. This will include, but not be limited to, 
configuration of workflow, adding of new hardware/devices, processes, data elements, user 
preferences, display columns and reports. 

6.3.1.18  The solution should be based upon proven and industry-standard technologies. Fuel management  
hardware/devices must have warranties for the duration of the maintenance contract for all 
terminals. Any known end-of-life dates for any of the solution components or underlying 
technologies must be detailed. 

6.3.1.19  The future-proof nature of the system, to allow for further changes in working practices, processes 
and technologies, is extremely important. The service provider should provide a roadmap with 
planned improvements to demonstrate the future-proof nature of their solution (or solution 
components). 

6.3.1.20  The users of the system should be able to extract data into a form which can be used by other 
applications (e.g. Microsoft Excel, BI software etc.). 

6.3.1.21  Flexible and easy-to-use reporting functionality with the ability to produce reports in a variety of 
formats must be provided. This should include the ability to produce regular, scheduled, and ad-hoc 
reports. These reports must be able to be distributed electronically (in pdf, excel, txt, word, csv, 
xml, etc.) as well as being printed. Users must be able to compile and implement new reports to 
their own design without having to revert to the service provider/developer. 

6.3.1.22 The system should be stable, reliable and high performing, having a high level of user availability. 

6.3.1.23  The system should be accompanied by a support and maintenance period of 3 years. 

6.3.1.24  Any double keying of data into the solution must be avoided. 

6.3.1.25  Application security and user access management will be role based and incorporate the segregation of 
duties conflict checks. 

6.3.1.26  If possible, the system must integrate with Transnet Active Directory for user access functionality.  

6.3.1.27  Archiving and backup of data must be included to ensure a continued high-level of performance whilst 
retaining important historical data. The ability to retrieve archived data must be present. Archived data must 
be stored for at least 5 years with the ability to go beyond that time using off-line backup facilities. 

6.3.1.28  The system must provide the technology for mobile/web access. This may be through a variety of hand-
held devices. The use of this technology will be for operational purposes, data review, reporting and 
monitoring purposes.  

6.3.1.29  All data collected is owned by Transnet. 

6.3.1.30  Data is not shared or made available to 3rd parties.  

6.3.1.31  Licensed software provided by service provider is a property of Transnet. 

6.3.1.32  On contract termination, data and solution will be provided and be under the ownership of  Transnet.
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6.3.2 Functional Requirements 

6.3.2.1 The fuel management automation hardware/devices must be able to securely interface/integrate 
and communicate with TPT communication network systems, the in-housed hosted developed 
fuel management solution and database. 

6.3.2.2 The system must provide a visualisation application/dashboard where users may view raw fuel 
data, view fuel transactions (receiving/delivery and dispensing/issuing), view fixed tank level 
readings, view mobile bowser tank level readings, and view mobile equipment fuel consumption 
profiles, view fuel consumption trends and generate reports. 

6.3.2.3 The system must limit mobile bowsers and mobile equipment to specified dispenser pumps or 
fuel facilities. 

6.3.2.4 The system must have the capability to limit the amount of fuel issued to particular mobile 
equipment based on the assets tank size. 

6.3.2.5 The system must lock all fuel dispenser and mobile bowser pumps between issues. Access control 
must be secured by biometrics, where issuing from the pumps and mobile bowsers requires 
personnel authorization. 

6.3.2.6 All biometric units/hardware are to have battery back-up, to continue to operate during power 
outages at all home-based facilities. A manual override is also to be included as a third line of 
defence to ensure that the system functions controlled by the biometric units/hardware continue 
to operate during extreme-case power outages. 

6.3.2.7 The management of the biometrics component must be assigned to system administrators only. 

6.3.2.8 The system hardware components must have anti–theft mechanisms and must be secure. 

6.3.2.9 The system should allow remote access through permission controls to ensure updates and 
maintenance can be performed over the network by authorised users. 

6.3.2.10 The fuel management solution must include secure role-based security with Transnet ICT security 
related user access management controls for each individual logging onto the solution as well as 
role-based access to ensure segregations of duties and conflict checks are implemented. 

6.3.2.11 The system is to have a reporting functionality that allows for users to (but not limited to), be able 
to run reports on fuel transactions and fuel consumptions at different intervals/history. 

6.3.2.12  Where applicable, the solution must be flexible and scalable to allow for additional mobile 
equipment to be added to the fuel management system at a later stage, as and when required by 
TPT. The Service Provider must assist in the adding and configuration of new hardware/devices to 
the solution relating to new mobile bowsers, mobile equipment and self-bunded containerized 
tanks. 

6.3.2.13  Test and calibration certificates with warranties for all functional hardware (instruments, meters, 
devices, probes, sensors etc.) are to be provided to TPT. 

6.3.2.14  TPT owned data warehouse is to be backed up on Transnet’s Azure cloud environment. 
The service provider is to provide backup strategy and process for cloud. 

6.3.2.15  The system must be able to receive data from multiple connectivity points 
(RFID/GPRS/GSM/4G/LTE/5G). 



CUSTOM DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF FUEL MANAGEMENT 
SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD'S BAY TERMINALS, DURBAN 
TERMINALS, EASTERN CAPE TERMINALS, AND WESTERN CAPE TERMINALS 
 
 
 
 

15 

     

 

 
 

6.3.2.16  The fuel management system dashboard must be accessible using desktop/laptop (web) and mobile   
                  devices such as a tablets/smartphones 

 
6.3.2.17  The system must provide secure and role-based user access. 

 
6.3.2.18  The fuel management dashboard must allow for tank level threshold limit alert notifications (low levels,    

                  high levels, overfills), allow for alert notifications on non-compliant transactions, and have the capability  
                  to send or trigger real-time fuel discrepancy alerts/alarms. 

 
6.3.2.19  The fuel management dashboard must allow for alarm/alert notifications of high-water content detected    

  in fixed and mobile tank levels. 
 

6.3.2.20  The fuel management dashboard must allow a ‘not counting’ alarm or alert notification 
 for mobile equipment fitted with automatic kms/engine hour reading telematics. 
 

6.3.2.21  The fuel management dashboard must have the capability of benchmarking fuel consumption per asset  
 group i.e. equipment type. 

6.3.2.22  The fuel management dashboard must have cumulative profiles or provide fuel consumption and     

fuel transactions over selected period (day/s, week/s, month/s) with calendar plot. 

 
6.3.3 Non-Functional Requirements 

6.3.3.1 The Service Provider is to ensure that the software is updated timeously as and when software 

updates are available for the contract period. 

6.3.3.2 The Service Provider is to provide the required VPN access for remote support. 

6.3.3.3 The Service Provider is to provide all the documentation (configurations, solution architecture 

designs, technical specifications, functional specifications, training material/guides, user guides, 

system access and admin privileges) required at system hand-over to TPT. 

6.3.3.4 Training is to be given (together with detailed training material/guides) to identified TPT staff. 

6.3.3.5 Training is to be given to identified super user staff selected to be trained so they can provide first 

line support. Second line and third-line support to be given by the service provider. 

6.3.3.6 Training is to be given to the identified TPT ICT admin (technical application support) staff selected 

to be trained so they can provide first line technical application support. Second line and third- 

line support to be given by the Service Provider. 

6.3.3.7 The provided fuel management system must have the capability to be scalable to handle a 

growing amount of assets (i.e. mobile bowsers, mobile equipment and self-bunded containerized 

tanks). 

6.3.3.8 The Service Provider is to provide a dashboard that is easy to learn and easy to use. It must be 

aesthetically appealing and easy to navigate. 

6.3.3.9 The Service provider to ensure that the application has security protocols and policies with 

relevant access privileges to protect Transnet data. 
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6.3.4 System Integration 

6.3.4.1 The system must be able to integrate with other existing Transnet systems such as ERP 
platforms such as SAP via APIs. 

 
6.3.4.2 The system must be able to share data, text files, graphs, tables, charts, profiles and 

trending analysis with other business intelligent applications/platforms. 
 

6.3.4.3 The below illustrates the system integration touch points: 

6.3.5 Electronic Data Interchange/Transmission 

6.3.5.1 The system must be able to handle the exchange/transmission of data via EDI, (where the data 

conforms to internationally recognised standards), or mutually agreed formats. 

6.3.5.2 The solution should make provision for handling both current and future message formats. 

6.3.5.3 The solution should enable the exchange of information/data with other Transnet 

systems/solutions or 3rd party systems. 

6.3.6 Document Storage and Archiving 

6.3.6.1 The solution should allow for the storage and archiving of relevant transaction documentation 
at Transnet cloud storage under the ownership of Transnet. 

6.3.6.2 Version control of the saved documents should be available together with the information on 
who saved the documents. 
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6.4 Reporting Requirements 

6.4.1 General Report Information 

6.4.1.1 The fuel management cloud-based dashboard must provide, but not limited to, the 
following generated reports as per TPT’s KPI requirements: 

 
I. Fuel Transaction Reports 

II. Fuel Consumption Reports 

III. Bulk Inventory Levels per Fuel Facility 

IV. Fuel Trend Analysis Reports 

V. Management Reports 

VI. Reconciliation Reports (ordered vs consumed) 

VII. Reconciliation Reports (recorded volumes before and after transactions) 

VIII. Exception Reports i.e. irregularities 

IX. Consumption Variation Reports 

X. Carbon Emissions/Footprint Reporting 

XI. Fuel Baseline Reports 

XII. Highest Fuel Consuming Assets Reports 

XIII. Fuel Consumption Forecasting 

XIV. Consumption Profiles of Sections/Areas i.e. per equipment, per terminal, per 

equipment group type etc 

XV. Fuel Cost Summary Reports/Financial Analysis Reports  
 

6.4.1.2 The system must have a reporting functionality that allows for users to be able to run 
reports and define and run customised reports on fuel utilisation at different 
intervals/history. 

6.4.1.3 The system must have a cost reporting functionality to allow for fuel accounting and 
reconciliations. Reconciling fuel tank stocks against measured/logged deliveries and 
issues. 

6.4.1.4 The system must have fuel efficiency management functionality to allow for the detection 
of high fuel users and identification of fuel saving opportunities. 
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6.4.2 Reporting - Management Information 
6.4.2.1 The system must be able to cater for the requirement to regularly extract data for inclusion in a 

BI datastore, or interface/replicate date to a BI datastore (service provider to ensure open API’s 
and ETL) 

 
6.4.2.2 Management reporting must be provided by the system giving scheduled and ad hoc 

management reports which can be configured and modified to the user’s precise requirements. 
Any new reports and modifications to existing reports must be configurable by TPT staff without 
the need to revert to the solution developers. 

6.4.2.3 Dashboards must be available to display current operational and financial information from the 
solution. These dashboards should also be capable of displaying trends, alerts and notifications 
etc. 

 
6.4.2.4 Dashboards must be configurable by TPT without the need to revert to the solution 

developers/service providers. 
 

6.4.2.5 On-demand, flexible and customisable reporting on the following - but not limited to: 

a) Mobile equipment tank/consumption levels. 

b) Mobile equipment transactions. 

c) Real-time mobile equipment odometer or hour meter readings. 

d) Fixed and mobile tank levels 

e) Exception alerts for issuing occurring outside of operating hours for fixed tanks, 
mobile bowsers and self-bunded containerized tanks 

 

6.5 Technical & Performance Requirements 

6.5.1 General 
6.5.1.1 The solution must be based upon industry-standard, industry leading fuel management systems. 

 
6.5.1.2 The solution must be able to coexist with current corporate virus protection software. Future 

software enhancements should also take into consideration the virus protection software used 
by Transnet at that time. 

6.5.1.3 The fuel management solution interface must support web access. 

 
6.5.2 Data Storage Environment 

6.5.2.1 Where applicable the system should adhere to Transnet’s Cloud Policy. 

6.5.2.2 The system will be deployed on Transnet owned infrastructure. 

6.5.2.3 The Service Provider must provide detailed requirements for the hardware as part of the tender. 
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6.5.2.4 The solution’s server infrastructure should be virtualised VMware platform Version 5.5.0 or 
higher. 

6.5.2.5 A separate Testing, User Acceptance and Production environment must be provided in the 
Transnet network. This should consider the need to be able to test all aspects of the solution 
including any internal and external interfaces. 

6.5.2.6 The Service Provider must make provision for a separate training environment at TPT. This should 
consider the need to provide training across all the functionality and technology areas. This 
training environment must cater for the initial and on-going training needs. 

 
6.5.3 Software 

6.5.3.1 The system solution must be able to run on an industry-recognised enterprise server platform. 

6.5.3.2 The database used by the system should be a recognised industry-standard enterprise database. 

6.5.3.3 The system solution must run on a minimum user PC operating system of 64-bit and above. 

6.5.3.4 The system solution must support multi-monitor use. 

6.5.3.5 The system solution must be able to communicate with the following office suite used by 
TPT: 

i. Microsoft Office Suite. 
ii. Microsoft Exchange. 

iii. SharePoint. 

6.5.3.6 The user interface shall be accessible via commonly used browsers such as Chrome, Safari, 
Firefox and at a minimum be compatible with Microsoft Edge. 

6.5.3.7 The system solution must provide suitable security to control access to the functionality. Access 
must be role and user based. The system must allow for security and password rules, where 
possible be integrated with the domain security (i.e. TPT Active Directory) for TPT internal Users. 

6.5.3.8 Any screen preferences selected by an individual user must be maintained between sessions for 
that user. 

6.5.3.9 The system solution must have the role of Administrator or Super User. This role will perform 
restricted tasks within the solution such as, but not limited to, the following: 

i. Creating new users. 

ii. Removing users. 

iii. Applying user permissions. 

iv. Modification of reports. 

v. Customization of dashboard windows or reports 
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6.5.3.10 Patches or updates must be applied without downtime - (for example, through 
clustering for 100% uptime) 

 
6.5.4 Network & Security 

6.5.4.1 The automation hardware integrating data to the fuel management dashboard must have the 
capability to connect through (GPRS/GSM/4G/LTE/5G) networks, to transmit real-time measured 
field data as there is no operational wi-fi in the terminals. 

6.5.4.2 For mobile connectivity, the system will utilize TPT’s mobile network service provider. Sim card 
specifications are to be provided by the Service Provider and TPT will supply the required sim 
cards. 

6.5.4.3 The FMS solution needs to be designed to be accessible within Transnet’s network as well as 

through the APN. 

6.5.4.4 Strong authentication mechanisms are to be used in line with Transnet User Management 

Standard: 

i. Access Control/Passwords - no default credentials, 

ii. Password Complexity - Password must have a minimal length, contain alphanumeric values, 

contain both upper and lower-case letters, and include special characters.  

6.5.4.5 Audit trails of user authentication activity to be available (for example - User Logons/Logoffs, IP 

Addresses etc.). 

6.5.4.6 Data is to be secured and encrypted both at rest and in transit. The system must ensure data is 

properly encrypted. Secure communication between IoT automation hardware and system must 

be ensured. 

6.5.4.7 Data is to be stored in protected and encrypted databases. 

6.5.4.8 Audit controls are to be implemented on data changes. 

6.5.4.9 The system solution and data hosted in Transnet must comply with regulations such as ISO 2700. 

SOC 2, HIPAA and GDPR. 

6.5.4.10 CIS standard for OS and DB must be 90% and above compliant. 

6.5.4.11 Penetration testing for portal or apk. 

6.5.4.12 Data loss protection and encryption must be applied. 

6.5.4.13 The system solution/application must be hosted in SA and be POPIA compliant. 
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6.5.5 Mobile Devices 

6.5.5.1 The system should be able to handle operations on any mobile device with a modern OS. The 
supported OS should include, but not be limited to: 

i. Apple iOS 9 and above; 

ii. Android; 7.1 and above; 
 
 

 

6.5.6 Technical Interfaces 

6.5.6.1 Both internal and external interfaces must be based upon industry-standard technologies. 
These standards (for example EDIINT) specify how to exchange business documents over the 
Internet in a secure, reliable, non-repudiable way, and support digital signatures, encryption, 
and signed receipts. Examples of secure protocols include: 

i. SMTPS 

ii. HTTPS 

iii. FTPS 

iv. SFTP 

6.5.6.2 The Service Provider shall include the work for interfaces into their pricing. 
6.5.6.3 Web Services should be absorbed or published where necessary to accomplish these interfaces. 
6.5.6.4 Data for EDI will be exchanged using secure protocols for example HTTPS, FTPS, SFTP etc. 
6.5.6.5 The solution must supply web services with the SOAP or REST protocol 

 
 

6.5.7 Performance 

6.5.7.1 All data must be made available to users in real-time.  

 
6.5.7.2 The system must support integration with Infrastructure Management & Monitoring 

Software for example (HP Intelligent Management Centre (IMC), Hyperic – currently in use at the 
Employer) to provide the ability to monitor performance with real-time notifications. Notification 
types include, but not limited to: 

i. Alerts for errors and warnings. 
ii. Detection of critical situations such as the retention of data in a queue. 

iii. Monitoring of system processes. 
 

6.5.7.3 System alerts should be available through a variety of mechanisms including, but not limited 
to, the following: 

i. SNMP. 

ii. Web based monitoring portal. 
iii. Email 
iv. SMS 
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6.5.7.4 The system solution must provide audit trail functionality, showing at least the following 

elements: 

i. Username. 
ii. IP address 

iii. Date and time of change. 

iv. Change made – original value – new value. 

v. Information of modifiers. 
 

6.5.7.5 Details must be audited for all users whatever their application security level. 

 
6.5.7.6 There must be the ability to extract and report on the audit information. 

 
6.5.7.7 The system solution must operate 24/7/365 with Recovery Point Objective limited to no 

more than 30 minutes per occurrence. System availability threshold per month must not 
exceed 6 hours.  

 
6.5.7.8 There must be a fast (less than 3 hours) and easy way to revert to a previous version of 

the solution or system component in the event of a failure after a system upgrade. If any 
client hosted software is part of the solution, there must be an automatic mechanism for 
the distribution of this software. 

 
6.5.7.9 Any downtime for system restarts must be less than half an hour. 

 
6.5.7.10 A process for the regular backup of data must be described. Any backup process should 

not involve any system downtime. 
 

6.5.7.11 The system solution must be fault tolerant to provide continued operation in the 
event of the failure of some of its components.  
 

6.5.7.12  In the case of network failure, the solution should, reconnect seamlessly upon network 
restoration. Longer periods of network interruption should be notified to the user. In all 
cases data must not be lost.  
 

6.5.7.13  The system solution should have internal storage capability to temporarily store data  
  during network disruption. Upon network restoration the stored data must be   
  synchronized to the cloud storage. 
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6.5.8 Installation, Configuration & Testing 

6.5.8.1 The service provider shall be responsible for, in close cooperation with Transnet staff, for 
installation, configuration, customisation (if any required to meet the performance criteria), 
implementation and testing of the full system and dashboard demonstrating the performance 
criteria. 

6.5.8.2 The Service Provider will be requested to submit a safety file which will be approved by TPT 
SHEQ, prior to any on site installations or commissioning. 

 
6.5.9 Maintenance & Support 

6.5.9.1 The Service Provider shall be responsible to provide full system maintenance and support for a 
period of 36 months for all terminals. The maintenance and support will cover all automation 
hardware, the fuel management dashboard and azure cloud environment. 

6.5.9.2 TPT requires that the Service Provider submits: 

i. A schedule of what maintenance is required and when it is required, during the expected 

system lifespan. 

ii. A draft of the maintenance and support services which includes but is not limited to 
routine maintenance, parts/hardware replacement and technical support, as part of this 
tender response with indicative pricing indicating intervals. 
 

6.5.9.3 As part of maintenance and support, it is desirable that the software support should be on a 
24/7/365 basis with an escalation procedure. 

 
6.5.9.4 There must be a facility to take a snap-shot of the live data set and move this to the test hardware 

platform. This is to allow for the users and/or technical staff to investigate any system anomalies. 

 
6.5.9.5 Health check reports must be supplied to TPT with suggestions of any corrective steps to be taken. 

 
6.5.9.6 The Service Provider is required to troubleshoot and resolve any issues that prevent the 

communication of hardware/device data to the fuel management solution/dashboard 

 
6.5.9.7 Patch management and feature enhancements are to meet evolving needs. 

 
6.5.9.8 Backups must be performed in advance to enable rollback when resolving issues related to 

solution components. 

 
6.5.9.9 The Service Provider shall evaluate and present to TPT with appropriate tools that will enable 

effective provision of services.
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6.5.9.10  The Service Provider must be able to provide for onsite/offsite technical expertise as and when 

required, as well as the resolution of system related incidents and problems. 

 
6.5.9.11  A spare parts kit will need to be included within the maintenance agreement. This will ensure 

that spares are readily available for the Service Provider to perform routine maintenance tasks 
and repairs. 

 
6.5.9.12  The Service Provider will provide a mechanism for the Employer to request enhancements and 

upgrades to the system solution outside the defined service level agreement. 

 

6.6 Testing Requirements and Acceptance Criteria 

6.6.1 The Service Provider must work with TPT staff to produce a set of test plans for the fuel 
management system. This would be a joint exercise to ensure that the standard functionality of 
the system is covered as well as any specific operating processes required by TPT. 

6.6.2 The testing would need to be conducted according to a Testing Methodology that will be co- 
developed by the project team. 

 
6.6.3 These test plans will be used as part of the solution acceptance process to demonstrate the 

integrity, robustness and completeness of the solution. 

 
6.6.4 These test plans will also form the basis for the testing of future software releases. 

 

6.6.5 The test cases to be included in any specific area of testing will be supplied by Service Provider 
after being agreed between TPT and the Service Provider. 

 
6.6.6 The Service Provider should advise TPT of the areas of testing which need to be included when 

any new release is made available by means of a release bulletin. 

 
6.6.7 The Service Provider must be able to populate the test system with a relevant data set to facilitate 

testing. There must also be the ability to roll-back the data set should repeat testing be required. 
 

 
6.6.8 Evidence for load testing of the solution must be provided by the Service Provider. Any tools used 

in achieving this load test will be the responsibility of the Service Provider. 
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6.6.9 Any issues which arise during the testing and acceptance phase must be logged through an issue 

tracking system, access to which is made available to TPT. All issues noted on the issue tracking 
system must be addressed/mitigated and accepted by the Service Provider and TPT. 

 
6.6.10 The final decision on the acceptance of the system will be made by TPT 

 

6.7 Review Periods, Meetings and Reporting Requirements 

6.7.1 There will be regular project meetings at a frequency to be agreed between TPT and the Service 
Provider. 

6.7.2 The Service Provider must provide immediate notification to TPT of any events or circumstances, 
relating to the work of the Service Provider, which will affect the project plan (i.e. budget, 
timelines etc.) in any way. 

 

6.8 Training Requirements 

6.8.1 To ensure the success of this project it is highly important that relevant, timely and effective 
training is provided. Exact arrangements for the training schedule will need to be agreed between 
TPT and the Service Provider at a later stage. 

6.8.2 Training must be provided to include, but not limited to, the following areas: 

i. Operational End-user functionality; 

ii. Super-user functionality; 
iii. Software administration functionality; 
iv. Software configuration functionality; 
v. Reports writing functionality; and 

vi. ICT support functionality 

6.8.3 A minimum of two (2) training sessions including classroom training as well as on the job training 
shall be arranged for each of the above areas of training. The number of staff to be trained shall 
be determined at a later stage. 
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6.8.4 For training purposes, the Service Provider should populate the system database with appropriate 
data which should be as close as possible to what will be the real data set. 

6.8.5 There must be a facility to “roll-back” the system data set to allow for repeat training. 

6.8.6 Training documentation needs to be adapted for each area of functionality and user role. 

6.8.7 The dashboard must contain a comprehensive “Help” facility, providing on-line assistance through 
popups, tool tips and similar methods. If possible, the solution should allow for this help text to 
be maintainable by TPT Super Users without the need to revert to the Service Provider. 

 

6.9 Deliverables 

6.9.1 Software 

6.9.1.1 All software solution and dashboards comprising the fuel management system shall be 
delivered by the Service Provider to TPT including licensing information required to reinstall 
the software in case of an emergency. 

6.9.1.2 Any 3rd Party software which is integrated into the solution shall be supplied by the Service 
Provider at no extra cost to TPT. All associated services, installation and licensing costs 
should be included. 

 
6.9.2 Documentation 

6.9.2.1 Full documentation related to configuration settings, architecture blueprints, TPT environment 
setup, scripts, passwords, operating procedures etc. must be provided by the Service Provider. 

6.9.2.2 Full documentation related to the automation hardware, customisation of the fuel 
management dashboard software, settings, scripts, passwords, operating procedures etc. must 
be provided to TPT by the service provider. 

6.9.2.3 A comprehensive English user manual showing all aspects of the dashboard software must be 
provided. This must include content to cover all permission levels of Users up to and including 
the Administration and Super User roles. An early version of this should be delivered as soon 
as possible after the system design but at latest before the Super User training. 

6.9.2.4 A comprehensive technical documentation must be provided by the Service Provider. This 
must be provided as an English version and must include, but not be limited to, the following: 

i. Installation, operation, maintenance,  calibration and/or configuration of all 

automation hardware 

ii. System architectural designs (business and solution) 
iii. Installation of the solution 

iv. Installation of software patches 

v. Back-up and data recovery processes 

vi. Interface design, setup and monitoring 

vii. Application monitoring; and 

viii. Fault rectification procedures 
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6.9.2.5 Full training documentation relating to functionality must be provided. These needs 
to be in the form of hard copies and soft copies for each terminal. This must cover 
all the operational/end-user roles and responsibilities. 

 
6.9.2.6 Test plans showing the routine test procedures for the core solution. 

 
6.9.2.7 Full release notes for any new versions or patches to the solution must be provided 

by the service provider. This must include full details of the changes being applied, 
any interfaces (internal and external) which are affected, any anticipated change to 
operational processes, details of the versions affected and associated updates to 
any other documents such as user, technical, administration etc. 

 
6.9.2.8 All documents mentioned within the Scope of Services are considered as part of the 

deliverables for the System. 

 
6.9.3 Licensing 
6.9.3.1 To ensure that any 3rd Party software which is integrated as part of the solution is totally covered 

in the licensing agreement. Licenses to be procured in the name of Transnet SOC. There must be 

no necessity for Transnet to license this software separately. 

6.9.3.2 Transnet shall have the right to use all software at all its terminals within South Africa. This shall 

be a perpetual licence. 

6.9.3.3 The license for any application whose function is related only to the service provider during the 

Maintenance, Support and Upgrades (MSU) period shall be valid to the end of MSU period only. 

 

6.10 Warranties and Guarantees 

6.10.1 The service provider will be required to provide a defined period of warranties/guarantees for all 
bugs and fixes required to ensure all business requirements/functionality are operational and 
accepted by the Employer. 

 
6.10.2 The Service Provider will be required to provide defined period warranties/guarantees associated 

with automation hardware (IoT fuel measuring instruments, biometric devices telematics devices 
et.) that enable the FMS solution to function. 

6.10.3 For all system automation hardware a minimum warranty period of 12 months must be complied 
to. 
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6.11 Additional Requirements 

6.11.1 The Service Provider must be competent to work on the above specified fuel facilities. 

6.11.2 The Service Provider must be able to, during the site surveys, installation of automation 
hardware, configuring the system and related software, transfer skills to TPT staff. 

6.11.3 The Service Provider must be able to assist TPT in data recovery exercises and simulations when 
requested. 

6.11.4 The Service Provider must familiarize itself with Transnet’s incident and change procedures and 
standards, and information security policies. 
 

6.11.5 The Service Provider must comply with Transnet’s safety standards when entering the workplace. 
 

6.11.6 Access to the ports will be subject to the TPT security requirements and regulations. A safety site 
induction will be compulsory for the service provider entering the terminal for the first time. The service 
provider using their own vehicle(s) to enter the terminals, should have PPE, a safety file and provide their 
own revolving light for their vehicles. 

 
6.11.7 The appointed Service Provider shall supply all materials, labour, supervision, tools and equipment to 

install a complete and operable solution in accordance with this specification. 
 

6.11.8 Terminals are operational 24 hours per day, and the service provider must allow the operation to continue 
without interruptions whilst undertaking such contract. 

 
6.11.9 Operations are of such a nature that the service provider and employees working on site will be required 

to attend a Safety Induction program to ensure that everybody adheres to the prescriptions of the 
Occupational Health and Safety Act as well as the safety processes and procedures of the terminals. 

 
6.11.10 Employees of the Service Provider will be expected to wear Personal Protective Equipment at all times. 

 
6.11.11 All work will be executed by the service provider in collaboration with the required staff at the relevant 

TPT terminals and Head Office. 
 

6.11.12 The Service Provider must comply with all of Transnet Audit Controls around Networks and Wireless 
communications. The ICT department will make available these standards, policies, procedures and 
controls on request. 

 
6.11.13 The Service provider must clearly communicate to the Transnet Project Manager who their responsible 

person will be onsite and the resources that will be used by the Service Provider while on site. 
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7. Engineering Scope Requirements 

The Employer requires the following Instrumentation Engineering and ICT Software Development 

specialist services. The expected appointments shall have the following minimum requirements: 

 

7.1 The Project Manager must at least have a minimum qualification of a Btech/BEng/BSc or similar in 
Engineering & Built Environment with a Post Grad Diploma in Project Management or PMP Certification, 
with a minimum of 5 years project management experience. The Project Manager must have experience in 
executing 3 or more similar projects. 
 

7.2 The Instrumentation Engineer must at least have a minimum qualification of a National Diploma in 
Electrical/Electronic Engineering and at least 5 years post ECSA registration as Pr Eng/Pr Tech Eng. The 
Instrumentation Engineer must have experience working with the NEC3/4 Professional Services Contract 
with at least 3 projects more than R5m with regards to the process control automation and 
instrumentation works component. The Instrumentation Engineer must have project experience with fuel 
facility and industrial mobile equipment instrumentation and automation. The Instrumentation Engineer 
must have experience in executing 3 or more similar projects. This appointment shall hold the legal 
responsibility for the safety and functionality of the installation. 

 
7.3 The Instrumentation Technician must at least have a minimum qualification of a N6 in 

Instrumentation/Electrical Engineering with an instrumentation trade test, with at least 5 years’ 
experience in industrial process control automation and instrumentation. The Instrumentation 
Technician must have experience in the assessment of and working on existing fuel facilities, mobile 
bowsers, industrial mobile equipment and self- bunded containerized tanks, in line with the 
requirements of the OHS Act and all incorporated standards. The Instrumentation Technician must have 
experience in executing 3 or more similar projects. 

 
7.4 The Integration Architect must at least have a minimum qualification of a National Diploma in Computer 

Science/Information Technology with at least 5 years’ experience in IoT device data collection, data 
processing, and cloud data integration. The Integration Architect must have experience with system 
blueprint designs, software architecture development and integrating different software platforms using 
APIs. The Integration Architect must have experience in executing 3 or more similar projects. 

 
7.5 The Azure Cloud Architect must at least have a minimum qualification of a National Diploma in Computer 

Science/Information Technology with at least 5 years’ experience in cloud environment development, 
configuration and support. The Azure Cloud Architect must also have experience with cloud data 
storage, data management and data analytics. The Azure Cloud Architect must have experience in 
executing 3 or more similar projects. 

 
7.6 The Dashboard Developer must at least have a minimum qualification of a National Diploma in 

Computer Science/Information Technology with at least 5 years development experience in dashboard 
web applications/software design, development and visualization customization. The Dashboard 
Developer must have experience with data analytics and implementing data monitoring dashboards.  
The Dashboard Developer must have experience in executing 3 or more similar projects.
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8. Legislations, Standards and Specifications 

8.1 Regulations 
The following legislation shall be applicable and complied with: 

Table 1. List of Regulations 
 

Item Document Number Description 

[1] OSH ACT 85 of 1993 South African National Occupational Health and Safety Act 85 of 1993 

[2] NEMA 107 of 1998 National Environmental Management Act 107 of 1998 

 

 

8.2 Standards and Specifications 

All the designs and installations must comply with the following standards and specifications: 

Table 2. List of Standards and Specifications 
 

Item Document 

Number 

Description 

[1] SANS 10142-1&2 Code of practice for the wiring of premises. 

[2] SANS 10400 The application of the National Building Regulations 

[3] SANS 10089-1 The petroleum industry Part 1: Storage and distribution of petroleum 
products in above-ground bulk installations 
 

[4] SANS 10089-2 The petroleum industry Part 2: Electrical and other installations in the 
distribution and marketing sector 
 

[5] SANS 1020 Power-operated dispensing devices for flammable liquid fuels 

[6] SANS 1650 Liquid fuel dispensers 

[7] SANS 10131 Above Ground storage tanks for petroleum products 
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The latest revision of any specification referred to in this specification, shall be applicable. 

The specifications given in table 1 and 2 are to be used as a guideline and it is the responsibility of the 

Service Provider to ensure compliance with all applicable regulations, statutory requirements and 

standards and specifications. 

[8] EEAM-Q-009 Quality Management 

[9] SANS 10108 Classification of Hazardous Locations 

[10] DOC-STD-0001 Contractor Documentation Submittal Requirements 

[11] PHSS-0001_ Fuel 
Management System 

Health and Safety Specification  
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9. TPT Provisions 
The Employer will provide the following: 
 

9.1 Gate access for the Service Provider representative during works. 

9.2 Access to ablution facilities. 

9.3 Available drawings. 

9.4 Employer’s specifications. 
 

 

10. Security Requirements 
The Service Provider will need to comply with the following security requirements once the SHE file 

has been approved: 

 

10.1 Copy of Identification Document (SAPS Certified) 
10.2 Duration of permit required 

          10.3 Name list of persons and list of vehicles 
          10.4 Copy of Safety Induction Register 
          10.5 Copy of Medical fitness certificates 
          10.6 Driver’s licenses for all vehicles drivers (SAPS Certified) 
          10.7 Valid roadworthy certificate for all vehicles / copy of latest license renewal 
          10.8 Hired vehicle – Proof of lease agreement 
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SECTION 2 

11. Management and Startup 

Management meetings 

a. It is the Employer’s intention that the Parties and their agents use the techniques of partnering to 

manage the contract by holding meetings designed to pro-actively and jointly manage the 

administration of the contract with the objective of minimising the adverse effects of risks and 

surprises for both parties. 

b. Depending on the size and complexities of the services, it is probably beneficial for the Employer 

to hold a weekly risk register meeting. This could be used to discuss safety, environmental, 

compensation events, subcontracting, overall co-ordination, and other matters of a general 

nature. Separate meetings for specialist activities such as programming, engineering, and design 

management, may also be warranted. 

Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 
 

Title and purpose Approximate time & 

interval 

Attendance by: 

 
Kick-Off Meeting 

Prior to 

Commencement of 

Construction 

Employer, (key persons) and Project 

Manager (appropriate delegates) 

Contract Progress 

Meeting 

 
Weekly 

Employer, Service Provider (key persons) 

and Project Manager (appropriate 

delegates) 

 
Risk Register and 

Compensation Events 

 

 
Weekly 

Project Manager (and appropriate

  delegates), 

Supervisor (and appropriate delegates) and 

Service Provider (appropriate key persons) 

 

 
Monthly SHE 

Meeting 

 

 
Monthly 

Employer, Project Manager (and 

appropriate delegates), Service Provider 

(line management, site Supervisors, safety 

officer, environmental officer and safety 

reps) 

Safety Visible Felt 

Leadership Walkabout 
 

Weekly 

Project Manager (and 

appropriate  delegates)  and Service 

Provider (appropriate key persons) 
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Safety Workshop Bi-weekly Service Provider’s site Supervisors 

Safety Committee 

Meeting 

Every second 

month 

Employer, Service Provider (key persons) 

and Project Manager (appropriate 

delegates) 

 
c. Meetings of a specialist nature may be convened as specified elsewhere in this Scope of Services 

or if not so specified by persons and at times and locations to suit the Parties, the nature, and the 

progress of the Works. Records of these meetings are to be submitted to the Project Manager by 

the person convening the meeting within 5 working days of the meeting. 

d. All meetings are to be recorded using minutes or a register prepared and circulated by the person 

who convened the meeting. Such minutes or register are not to be used for the purpose of 

confirming actions or instructions under the contract as these are to be done separately by the 

person identified in the conditions of contract to carry out such actions or instructions. 

e. The Service Provider attends management meetings at the Project Manager’s request as set out 

in the table above. At these meetings the Service Provider presents all relevant data including 

safety, health and environmental issues, progress reports, quality plans, Sub-Contractor 

management reports, as may be required. 

12. Documentation Control 

a. In undertaking the Works all documentation requirements for the Works shall be dealt with in 

accordance with document DOC-STD-0001 (Contractor Documentation Submittal Requirements). 

The control, maintenance and handling of these documents and drawings, using a suitable 

document control system, remain the sole responsibility of the Service Provider. 

b. The Service Provider Documentation Schedule (CDS) is as contemplated in DOC-STD-0001, as 

contained in the Appendix B. 

c. The Service Provider t documentation “Starter kit”, as contemplated in DOC-STD-0001, will be 

issued at the kick-off meeting following award. 

d. All contract correspondence is issued through document control. All hardcopy communication will 

be delivered to the Employer via the Lead Document Controller at the project site office document 

control department. 

e. Each supplier of documentation and data to the Project is responsible for ensuring that all 

documentation and data submitted conforms to the Project Standards and data Quality 

requirements in terms of numbering, uniqueness, quality, accuracy, format, completeness and 

currency of information. Data not meeting the Project Standards and data Quality requirements 
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will be cause for rejection and returned to Service Provider for corrective action and re- 

submission. 

f. Should any change be made to documentation or data, which has already been submitted to the 

Project, then new or revised documentation or data shall be issued to replace the out-dated 

information. 

g. It is the responsibility of all Project participants undertaking work on the Project to ensure they 

obtain and comply with the relevant requirements to suit their deliverables and Scope of Work. 

h. The Service Provider is to ensure that the latest version of the required application software and 

a suitable ‘IT’ Infrastructure is in place to support the electronic transmission of documentation. 

i. Electronic files submitted to the Project shall be clear of known viruses and extraneous “macros”. 

The supplier of documentation is required to have, at all times, the latest generation of virus 

protection software and up-to-date virus definitions. 

j. The Service Provider shall be responsible for the supply of all Sub-Supplier/ Service Provider/ 

Manufacturer, etc. documentation and data related to their package of work and shall ensure that 

these Sub-Suppliers have the capability to supply the necessary documentation and data in the 

required time-frame and quality as outlined in the specified standards prior to awarding sub- 

orders. 

k. The required number of copies shall as a minimum be three (3) (1x original + 2 x hard copies), with 

the corresponding PDF and ‘Native’ file formats upon final submission. 

l. The Service Provider shall apply “wet signatures” to the original Documentation before scanning 

the signed original and prior to formal submission to the Project. 

m. Final issues of all documentation shall be supplied to the Project in “wet signature” format along 

with the associated corresponding electronic ‘native files’ and PDF renditions. 

n. The Service Provider shall ensure adequate resources are available to manage and execute the 

Document Control function as per the requirements of the Project. (The Service Provider shall 

ensure that a dedicated Document Controller is available for the Project) 
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13. Health, Safety & Risk Management 

a. The Service Provider must comply with the following health and safety specifications and standards: 

i. Appendix D: Health and Safety Specification: PHSS-0001_ Fuel Management System 

ii. Occupational Health and Safety Act (Act 85 of 1993) and Regulations. 

iii. TIMS SHEQ Contractor Specification Guidelines. 

iv. Transnet health and safety policies and procedures. 

 

b. The Service Provider ensures that its Sub-Contractor’s comply with the above-mentioned 

requirements. 

 

c. The Employer will acknowledge the achievement of specific safety milestones set for the project 

with regards to incident statistics, incident recording, safety observation and conversations 

(SOC’s) participation, safety initiatives, etc. 

d. The Service Provider makes the HAS specification available to its employees and Sub-Contractors 

in the language of this contract and other local languages as required. 

e. The Service Provider conducts a risk assessment and method statement pack prior to carrying out 

any activity on the Site to the approval of the Project Manager. 

f. The lines of communication of the various personnel acting on behalf of the Project Manager, 

who communicates directly with the Service Provider and his key persons with respect to the HAS 

specification, are contained within Appendix D (Health and Safety Specification: PHSS-0001_  Fuel 

Management System). One such person is the Clients appointed PrCHSA who will be responsible 

for obtaining the project construction work permit. 

 

g. The roles and responsibilities of the various personnel acting on behalf of the Project Manager 

with respect to the HAS Project specification and health and safety issues as per Appendix D 

(Health and Safety Specification: PHSS-0001_ Fuel Management System) 

h. All items of plant, Equipment and vehicles travelling within the Site shall be equipped with fully 

operational amber rotating flashing lights. All vehicles shall be roadworthy and shall at all times 

adhere to all traffic signage and speed limits. 
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i. All employees of the Service Provider will undergo entry medicals at the Service Provider’s cost 

before the commencement of the project and thereafter on an annual basis inclusive of exit 

medicals. Medicals to include drug testing. 

j. Trainings as stipulated in the HS project specification will be conducted by relevant Service 

Provider’s employees at the Service Provider’s cost before the commencement of the project 

k. All will comply with PPE requirements as mentioned in this document as well as HS project 

specification taking note that only long sleeve pants and shirts are allowed to be worn on site. 

l. Transportation of employees will not be allowed at the back of bakkies. 

m. All permit costs required for any activities relating to the project shall be for the Service Provider’s 

account. 

n. The Service Provider shall further comply with all applicable legislative requirements and 

standards with respect to his own activities and others on the Site. A health and safety file to be 

submitted by the Service Provider 14 working days post award of tender for approval by the 

Employer or Employers Representative before site access can be granted. In addition 14 working 

days should be allowed for health and safety file to be approved by the Employer’s HS Staff as well 

as TPT SHEQ Department. The Service Provider must allow for this in their scheduling. 

a. During the services period, the Service Provider shall comply with the following: 
 

b. Method statements that are required during construction must be submitted to the Project 

Manager for approval at least 10 working days prior to the proposed commencement of the 

activity. 

c. The Service Provider shall ensure that anyone making deliveries to Site is properly informed of all 

procedures and restrictions, e.g. which access roads to use, no go areas, speed limits, noise and 

the like, as required by the relevant project Authorisations and the CEMPr, before they arrive at 

Site. 
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14. Quality Assurance Requirements 

General Requirements 

a. The Service Provider’s Quality Management System shall conform to the International ISO 9001 

Standard or an equivalent standard acceptable to the Project Manager. 

b. The Service Provider must align to the TPT ICT business continuity plan and adhere to TPT ICT 

Policies and Standards. 

c. Prior to the commencement of the works on Site, the Service Provider shall submit his quality 

assurance and control proposal(s) to the Employer for review and approval 10 working days post 

award of tender. Works on Site may only commence once these proposals have been approved 

by the Employer. These details shall be shown in the Service Provider method statement that is a 

bid returnable. 

d. This proposal shall detail the Service Provider’s quality management system as it applies to all 

aspects of supply or service provision, including design, reports, surveys, inspections, 

assessments, and procurement. The Service Provider shall make allowance for the provision of 

suitably qualified quality control staff to manage and carry out inspection on all Sub-Contractor 

activities in respective activities of this Works Information. 

Quality Policy 

a. The Quality Policy is a concise document, approved by the Service Provider 's executive 

management that defines organisational goals and objectives regarding quality, a commitment to 

meeting stated requirements and an undertaking to drive continuous improvement throughout 

the organisation’s activities. It must be suitable for the organisation and provide a framework for 

establishing, communicating, and monitoring performance against agreed quality objectives. 

Project Quality Plan 

a. The Service Provider shall submit a Project Quality Plan (PQP) within the period stated and, in any 

event, no later than 10 working days after the Contract start date, which shall also contain specific 

proposals and details regarding quality control (QC) for the scope of the works. 

b. The PQP includes the Service Provider s statement that outlines strategy, methodology, resources 

allocation, QA and quality control co-ordination activities to ensure that the works meet the 

standards stated in the Works Information. 



CUSTOM DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF FUEL MANAGEMENT 
SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD'S BAY TERMINALS, DURBAN 
TERMINALS, EASTERN CAPE TERMINALS, AND WESTERN CAPE TERMINALS 
 
 
 
 
 
 

39 

 

 

 
 

c. The onus rests on the Service Provider to produce work which will conform in quality and accuracy 

of detail to the requirements of the Task Orders and Specifications, and the Service Provider must, 

at his own expense, institute a quality control system and provide leadership, also be accountable 

for work produced by the provided technical team to always ensure adequate supervision and 

positive control of the works. 

15. Service Provider’s Management, Supervision, and Key people. 

a. The Service Provider provides an organogram of all his key people, as required by the Employer, 

and as stated in the Contract Data, and how such key people communicate with the Project 

Manager and the Supervisor and their delegates. 

b. The Service Provider shall be provided by the employer with Experienced and dependable 

resources for the full duration of the contract. A notice, for additional external specialised 

resourced deemed to be required by the Service Provider for the completion of the works, shall 

be submitted by the Service Provider t to the employer at any stage of the project. A provisional 

allowance for such services must be indicated in the Service Provider’s pricing data. The Service 

Provider is required to provide as much evidence as possible to unequivocally demonstrate that 

the external required resource/s completely satisfy these requirements. 

 

 

16. Contract Change Management. 

a. For ease of communication standard templates shall be used for contract change management. 

The Service Provider forwards all correspondence with respect to contract change management, 

i.e. Early Warnings and notifications of Compensation Events, on the standard templates 

provided. 

17. Records of Defined Cost, payments & assessments of compensation events kept by 

Service Provider. 

a. The Service Provider keeps the following records available for the Project Manager to inspect: 

i. Records of design employees location of work or professional engineers engaged by the Service 
Provider 

ii. Records of people and Equipment within the working areas 

iii. Records of Equipment used and people employed outside the Working Areas 

iv. Records of quotations, invoices and pay slips. 

18. Plant and Materials 

a. The Service Provider provides modern and calibrated instruments for the execution of the works. 
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b. The details of the Service Provider’s instruments and cleaning agent shall be submitted as an 

attachment of the method statement during tender. 

19. Appendices 

 
List of Appendices: 

 

Appendix A : TPT Fuel Facilities Upgrades & Refurbishments Scope of Work 

Appendix B : Contractor Documentation Submittal Requirements: DOC-STD-0001 

Appendix C : General Quality Requirements for Service Provider and Suppliers  

QAL-STD-0001 

Appendix D : Health and Safety Specification: PHSS-0001_ Fuel Management System 
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Annexure B- Mandatory Eligibility  
 
 
Professional Registration  
 

The tenderer must be able to demonstrate that the project personnel have current professional registration. 

The professional registration for engineers/technologists must be registered with the Engineering Council 

of South Africa (ECSA). The tenderer to submit the following professional registration with the tender:  

Profession Name and Surname 
Professional 
Registration 

Certification 
Attached 
(Yes/No) 

Registration 
Number 

Instrumentation 

Engineer/Technologist 
 

ECSA – Electrical or 
Electronic Pr Eng / 

Pr Tech Eng 

 
 

 

Reference to attached submissions to this schedule:  

............................................................................................................................. 

............................................................................................................................. 

The undersigned, who warrants that he I she is duly authorized to do so on behalf of the Tenderer, 
confirms that the contents and referenced submissions of this schedule are within my personal 

knowledge and are to the best of my belief both true and correct. 

 

Signed  Date  

Name   

Position 

 

Tenderer  

 

Mandatory Returnable 

T2.2.01 Eligibility (Professional Registration) 
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Annexure C-  Evaluation Schedule - CV’s of Key Persons 

The tenderer must be able to demonstrate that the project personnel have sufficient knowledge, 

experience, and qualifications to provide the required services and submit the following documents as a 

minimum with the tender:  

1. The experience of assigned key persons in relation to the scope of work will be evaluated from 

three different points of view below: 

i. General experience post registration.  

ii. The education, training and skills of the assigned staff in the specific sector, field, subject, 

etc. which is directly linked to the scope of services. Proof of education and training must 

be attached to the C.V.  

iii. The key staff personnel knowledge of issues which the tenderer considers pertinent to 

the project e.g. local conditions, affected communities, legislation, techniques etc. 

Bidders to show clearly the previous similar work undertaken by the key personnel.  

2. Comprehensive CV’s should be attached to this schedule: 

As a minimum each CV should address the following, but not limited to; 

i. Personal particulars 

           - Name 

   - Date and place of birth 

    - Place (s) of tertiary education and dates associated therewith 

    - Professional awards 

ii.   Qualifications (degrees, diplomas, grades of membership of professional societies 

and professional   registrations). Proof of professional registration and qualifications 

must be attached and certified by a Commissioner of Oaths. 

iii. Skills including short courses certificates and all proof of relevant training. 

iv. Name of current employer and position in enterprise 

v. Overview of postgraduate / diploma experience (year, organization and position) 

vi.  Outline of recent assignments / experience that has a bearing on the scope of work 

 

The following table is to be populated by the tenderer identifying the resources for the key roles 

on the project. 

Profession  Name and Surname 
Professional 

Registration  

CV 
attached 

(Yes/No) 

Project Manager  N/A  

Instrumentation Engineer/ 
Project Manager  

  ECSA - Pr Eng/Pr Tech Eng   

Instrumentation Technician    
 
N/A 

 

Integration Architect  N/A  

Azure Cloud Architect  N/A  

Dashboard Developer  N/A  
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3. CV’s for people proposed for all identified posts including:  

Key Persons: 

3.1 Project Manager x 1 

The Project Manager must at least have a minimum qualification of a Btech/BEng/BSc or similar 

in Engineering & Built Environment with a Post Grad Diploma in Project Management or PMP 

Certification, with a minimum of 5 years project management experience. The Project Manager 

must have experience in executing 3 or more similar projects. 

3.2 Instrumentation Engineer x 1 

 

The Instrumentation Engineer must at least have a minimum qualification of a National Diploma 

in Electrical/Electronic Engineering and at least 5 years post ECSA registration as Pr Eng/Pr Tech 

Eng. The Instrumentation Engineer must have experience working with the NEC3/4 Professional 

Services Contract with at least 3 projects more than R5m with regards to the process control 

automation and instrumentation works component. The Instrumentation Engineer must have 

project experience with fuel facility and industrial mobile equipment instrumentation and 

automation. The Instrumentation Engineer must have experience in executing 3 or more similar 

projects. This appointment shall hold the legal responsibility for the safety and functionality of 

the installation. 

3.3 Instrumentation Technician x 1 

 

The Instrumentation Technician must at least have a minimum qualification of a N6 in 

Instrumentation/Electrical Engineering with an instrumentation trade test, with at least 5 years’ 

experience in industrial process control automation and instrumentation. The Instrumentation 

Technician must have experience in the assessment of and working on existing fuel facilities, 

mobile bowsers, industrial mobile equipment and self- bunded containerized tanks, in line with 

the requirements of the OHS Act and all incorporated standards. The Instrumentation Technician 

must have experience in executing 3 or more similar projects. 

3.4 Integration Architect x 1 

 

The Integration Architect must at least have a minimum qualification of a National Diploma in 

Computer Science/Information Technology with at least 5 years development experience in IoT 

device data collection, data processing, and cloud data integration. The Integration Architect 

must have experience with integrating different software platforms using APIs. The Integration 

Architect must have experience in executing 3 or more similar projects. 

3.5 Azure Cloud Architect x 1 

 

The Azure Cloud Architect must at least have a minimum qualification of a National Diploma in 

Computer Science/Information Technology with at least 5 years’ experience in cloud environment 

development, configuration and support. The Cloud Architect must also have experience with 

cloud data storage, data management and data analytics. The Azure Cloud Architect have 

experience in executing 3 or more similar projects. 
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3.6 Dashboard Developer x 1 

 

The Dashboard Developer must at least have a minimum qualification of a National Diploma in 

Computer Science/Information Technology with at least 5 years development experience in 

dashboard web applications/software design, development and visualization customization. The 

Dashboard Developer must have experience with data analytics and implementing data 

monitoring dashboards.  The Dashboard Developer must have experience in executing 3 or more 

similar projects. 

 

4 Details of experience for proposed staff working in similar projects in terms of nature, complexity, 

and value.  

5 An explanation of how you propose to allocate adequate resources to enable you to comply with the 

requirements and prohibitions imposed on you by or under the statutory provisions relating to health 

and safety. 

6 Details of experience for proposed staff in respect to NEC3/4 Professional Services Contract Option 

chosen for this contract. If staff experience is limited, an indication of relevant training that they have 

attended would be helpful. 

 

Attached submissions to this schedule: 

…………………………………………………………………................................................................................ 

................................................................................................................................................... 

…………………………………………………………………................................................................................ 

…………………………………………………………………................................................................................ 

…………………………………………………………………................................................................................ 

…………………………………………………………………................................................................................ 

 

  



Transnet Port Terminals: 
Tender Number: iCLM HQ 926/TPT 
Description of the Works: CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND 
COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) 
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, 
DURBAN, EASTERN CAPE AND WESTERN CAPE TERMINALS 

  Annexure C: Returnable Schedules 
 4 of 8 Management of CV’s of Key Persons 
 
 

 

The scoring of the CV’s of Key Persons will be as follows: 

 
 

Total Weighting = 35 points 

Sub-Criteria Weighting = 7 points 

3.1) 
 
 
 

 

Work experience in years for 

the following key persons: 

▪ Project Manager 
 

Education and training for 

the following key persons: 

▪ Project Manager 
 
 

Knowledge, skills and experience 
pertinent to the project i.e. in 
providing a fully automated fuel 
management system with customized 
cloud-based dashboards to measure, 
monitor and manage fuel 
transactions at fuel facilities and fuel 
consumption of industrial mobile 

equipment: 

▪ Project Manager 
 
 

2 2 3 

Scoring 

(0 points) The Tenderer has submitted no information or inadequate information to determine a score. 

(75 points) Key persons: (≥ 5 < 7 years) 
 
 

Key staff has the minimum 

education and training required 

i.e.  

Btech/BEng/BSc in Engineering 

& Built Environment with a Post 

Grad Diploma in project 

management certificate or PMP 

certification 

Key staff has the minimum knowledge, 

skills & experience pertinent to the 

Employer’s project. 

Key staff have completed 3 similar projects  

(100 points) Key persons: (≥ 7 years) 
 

Key staff has the minimum 

education and training required 

i.e.  

Btech/BEng/BSc in Engineering 

& Built Environment with a Post 

Grad Diploma in project 

management certificate and PMP 

certification 

Key staff has substantial knowledge, skills 

and experience pertinent to the Employer’s 

project. 

Key staff have completed more than 3 

similar projects 
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Sub-Criteria Weighting = 7 points 

3.2) Post registration work 
experience in years for the 

following key persons: 

▪ Instrumentation Engineer  
 

Education and training for 
the following key persons: 

▪ Instrumentation Engineer  
 
 

Knowledge, skills and experience 
pertinent to the project i.e. in 
providing a fully automated fuel 
management system with customized 
cloud-based dashboards to measure, 
monitor and manage fuel 
transactions at fuel facilities and fuel 
consumption of industrial mobile 

equipment: 

▪ Instrumentation Engineer  
 

 2 2 3 

Scoring 

 (0 points) The Tenderer has submitted no information or inadequate information to determine a score. 

 (20 points) Key persons: ≤ 2 years 
 

Key staff does not have project 

specific education and training 

required i.e. 

N6 or Trade certificates. 

Key staff has no experience pertinent to 

the project. 

Key staff have completed 0 similar projects 

 (40 points) Key persons: (> 2 < 3 years) 
 

Key staff has limited education 

and training required i.e. 

N6 with Trade certificates.  

Key staff has limited knowledge, skills and 

experience pertinent to the project. 

Key staff have completed 1 similar project 

(60 points) Key persons: (≥3 ≤ 5 years) 
 

Key staff has reasonable 

education and training required 

i.e. 

Btech/National Diploma with 

PrEng/PrTech, with trade 

certificates. 

Key staff has reasonable knowledge, skills 

and experience pertinent to the project. 

Key staff have completed 2 similar projects 

 (80 points) Key persons: (> 5 ≤ 7 years) 
 

Key staff has extensive 

education and training required 

i.e. 

BSc/BEng with PrEng 

Key staff has extensive knowledge, skills 

and experience pertinent to the project. 

Key staff have completed 3 similar projects 

 (100 points) Key persons: > 7 years 

 

Key staff has outstanding 

education and training required 

i.e. 

Master's degree or acquired 

extended NQF certificates and 

trade certificates.    

Key staff has outstanding knowledge, skills 

and experience pertinent to the project. 

Key staff have completed 4 or more similar 

projects 
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Sub-Criteria Weighting = 6 points 

3.3) Work experience in years for 
the following key persons: 

▪ Instrumentation Technician 

 

Education and training for 
the following key persons: 

▪ Instrumentation 
Technician 

 
 

Knowledge, skills and experience 
pertinent to the project i.e. in 
providing a fully automated fuel 
management system with customized 
cloud-based dashboards to measure, 
monitor and manage fuel 
transactions at fuel facilities and fuel 
consumption of industrial mobile 
equipment: 

▪ Instrumentation Technician 

 1.5 1.5 2 

Scoring 

 (0 points) The Tenderer has submitted no information or inadequate information to determine a score. 

 (20 points) Key persons: ≤ 2 years 
 

Key staff does not have 

project specific education and 

training required i.e. 

N6 or Trade certificates. 

Key staff has no experience pertinent to 

the project. 

Key staff have completed 0 similar projects 

 (40 points) Key persons: (> 2 < 3 years) 
 

Key staff has limited education 

and training required i.e. 

N6 with Trade certificates.  

Key staff has limited knowledge, skills and 

experience pertinent to the project. 

Key staff have completed 1 similar projects 

(60 points) Key persons: (≥3 ≤ 5 years) 
 

Key staff has reasonable 

education and training 

required i.e. 

B Tech/National Diploma with 

PrEng/PrTech, with trade 

certificates. 

Key staff has reasonable knowledge, skills 

and experience pertinent to the project. 

Key staff have completed 2 similar projects 

 (80 points) Key persons: (> 5 ≤ 7 years) 
 

Key staff has extensive 

education and training 

required i.e. 

BSc/BEng with PrEng 

Key staff has extensive knowledge, skills 

and experience pertinent to the project. 

Key staff have completed 3 similar projects 

 (100 points) Key persons: > 7 years 

 

Key staff has outstanding 

education and training 

required i.e. 

Master's degree or acquired 

extended NQF certificates and 

trade certificates.    

Key staff has outstanding knowledge, skills 

and experience pertinent to the project. 

Key staff have completed 4 or more similar 

projects 
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Sub-Criteria Weighting = 5 points 

3.4) 
 
 

 

Work experience in years for 
the following key persons: 

▪ Integration Architect 
 

Education and training for 
the following key persons: 

▪ Integration Architect 
 
 

Knowledge, skills and experience 
pertinent to the project i.e. in 
providing a fully automated fuel 
management system with customized 
cloud-based dashboards to measure, 
monitor and manage fuel 
transactions at fuel facilities and fuel 
consumption of industrial mobile 

equipment: 

▪ Integration Architect 

 1.5 1.5 2 

Scoring 

(0 points) The Tenderer has submitted no information or inadequate information to determine a score. 

(75 points) Key persons: (≥ 5 < 7 years) 
 
 

Key staff has the minimum 

education and training required 

i.e.  

National Diploma in Computer 

Science/Information Technology. 

Key staff has the minimum knowledge, 

skills & experience pertinent to the 

Employer’s project. 

Key staff have completed 3 similar projects  

(100 points) Key persons: (≥ 7 years) 
 

Key staff has the outstanding 

education and training required 

i.e.  

Bachelor’s Degree in Computer 

Science/Information Technology. 

Key staff has substantial knowledge, skills 

and experience pertinent to the Employer’s 

project. 

Key staff have completed more than 3 

similar projects 

Sub-Criteria Weighting = 5 points 

3.5) 
 
 

 

Work experience in years for 
the following key persons: 

▪ Azure Cloud Architect 
 

Education and training for 
the following key persons: 

▪ Azure Cloud Architect 
 
 

Knowledge, skills and experience 
pertinent to the project i.e. in 
providing a fully automated fuel 
management system with customized 
cloud-based dashboards to measure, 
monitor and manage fuel 
transactions at fuel facilities and fuel 
consumption of industrial mobile 
equipment: 

▪ Azure Cloud Architect 
 

 1.5 1.5 2 

Scoring 

(0 points) The Tenderer has submitted no information or inadequate information to determine a score. 

(75 points) Key persons: (≥ 5 < 7 years) 
 
 

Key staff has the minimum 

education and training required 

i.e.  

National Diploma in Computer 

Science/Information Technology. 

Key staff has the minimum knowledge, 

skills & experience pertinent to the 

Employer’s project. 

Key staff have completed 3 similar projects  

(100 points) Key persons: (≥ 7 years) 
 

Key staff has the outstanding 

education and training required 

i.e.  

Bachelor’s Degree in Computer 

Science/Information Technology. 

Key staff has substantial knowledge, skills 

and experience pertinent to the Employer’s 

project. 

Key staff have completed more than 3 

similar projects 

Sub-Criteria Weighting = 5 points 
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3.6) 
 
 

 

Work experience in years for 
the following key persons: 

▪ Dashboard Developer 
 

Education and training for 
the following key persons: 

▪ Dashboard Developer 
 
 

Knowledge, skills and experience 
pertinent to the project i.e. in 
providing a fully automated fuel 
management system with customized 
cloud-based dashboards to measure, 
monitor and manage fuel 
transactions at fuel facilities and fuel 
consumption of industrial mobile 
equipment: 

▪ Dashboard Developer 

 1.5 1.5 2 

Scoring 

(0 points) The Tenderer has submitted no information or inadequate information to determine a score. 

(75 points) Key persons: (≥ 5 < 7 years) 
 
 

Key staff has the minimum 

education and training required 

i.e.  

National Diploma in Computer 

Science/Information Technology. 

Key staff has the minimum knowledge, 

skills & experience pertinent to the 

Employer’s project. 

Key staff have completed 3 similar projects  

(100 points) Key persons: (≥ 7 years) 
 

Key staff has the outstanding 

education and training required 

i.e.  

Bachelor’s Degree in Computer 

Science/Information Technology. 

Key staff has substantial knowledge, skills 

and experience pertinent to the Employer’s 

project. 

Key staff have completed more than 3 

similar projects 

 

 
 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule are within my personal knowledge and are to the best of my 

belief both true and correct. 
 
 

Signed  Date  

Name  Position  

Tenderer  
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Annexure D- Evaluation Schedule - Previous Experience 

Note to Tenderers: 

Tenderers are required to demonstrate their company’s past experience within the last 10 years in 

delivering similar services to various logistics/trucking/mining companies with mobile equipment greater 

than 150 (“of a minimum value of R5m per project”), rendering services to companies with multiple 

sites and providing a cloud-based solution using mobile connectivity in relation to the Employer’s scope 

of services. Tenderers must submit a detailed reference list with contact details of existing customers, 

detailing the services/works conducted for the customer and provide completion or handover 

certificates.  

Please provide your previous experience showing the following sections: 

1. Design, supply and installation of IoT-based automation hardware for fixed bulk storage fuel 

tanks, fuel dispenser pumps, mobile bowsers, self-bunded containerized tanks and fuel 

consuming mobile equipment  

2. Design and development of fuel management dashboards integrated with other business 

systems and IoT-based fuel management automation hardware 

 

Note: Tenderers to attach a profile of the work previously undertaken. 

Fill in as many line items as needed for the similar previous services/projects undertaken, starting from 

the most recently completed: 

Client Client contact 

details 
Project Description  Year of project 

completion 

Contract 

Value  
Subcontractors 
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Index of documentation attached to this schedule: 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

.......................................... 

 

 

The scoring of the Previous Experience will be as follows and the tenderers shall demonstrate their 

experience in the following areas: 

 

Total Weighting = 30 points 

 

Sub-Criteria Weighting = 15 points 

1. Proof of experience demonstrating the design, supply and installation of IoT-based 

automation hardware for fixed bulk storage fuel tanks, fuel dispenser pumps, mobile 

bowsers, self-bunded containerized tanks and fuel consuming mobile equipment 

Scoring 

(0 points) 

The tenderer has submitted no information or inadequate information to determine a score  

(20 points) 

The tenderer completed 1 similar service/project  

(40 points) 

The tenderer completed 2 similar services/projects  

(60 points) 

The tenderer completed 3 similar services/projects 

(80 points) 

The tenderer completed 4 similar services/projects  

(100 points) 

The tenderer completed 5 and more similar services/projects   
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Sub-Criteria Weighting = 15 points 

2. Proof of experience demonstrating the design and development of fuel 

management dashboards integrated with other business systems and IoT-based 

fuel management automation hardware 

Scoring 

(0 points) 

The tenderer has submitted no information or inadequate information to determine a score  

(20 points) 

The tenderer completed 1 similar service/project  

(40 points) 

The tenderer completed 2 similar services/projects  

(60 points) 

The tenderer completed 3 similar services/projects 

(80 points) 

The tenderer completed 4 similar services/projects  

(100 points) 

The tenderer completed 5 and more similar services/projects   

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 
enterprise, confirms that the contents of this schedule are within my personal knowledge and 
are to the best of my belief both true and correct. 

 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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Annexure E: Evaluation Schedule – Method Statement 

Method statement or approach paper which responds to the scope of services and outlines proposed 

approach / methodology including that relating but not limited to programme, technical approach, SHEQ, 

software blueprints, solution architectures, SHEQ and an understanding of the project objectives. 

 

The method statement should articulate what the Tenderer will provide in achieving the stated objectives 

for the project which should include a level 3 project schedule which shall be attached to this returnable. 

Tenderers to also exhibit a clear understanding of the scope of services and show a concise method 

statement for all activities incorporating best practices. 

 

The tenderer must as such explain his / her understanding of the objectives of the works and the Employer’s 

stated and implied requirements, highlight the issues of importance, and explain the technical approach 

and methodology they would adopt to address them. The method statement should explain the 

methodologies which are to be adopted and demonstrate its compatibility. The approach should also include 

and outline processes, procedures, and associated resources, to meet the requirements and indicate how 

risks will be managed. Consideration should be made to design objectives with respect to the legislations 

and compliance standards. 

 

The detailed method statement should cover: 

 

1. Technical Approach (20 points) 

Where, as a minimum, but not limited to the following technical scope of services requirements: 

(the service provider must refer to the technical scope of services for a full description of the works) 

 

1.1  Design and installation of IoT-based automation hardware for fixed bulk storage fuel 

tanks, fuel dispenser pumps, mobile bowsers, self-bunded containerized tanks and fuel 

consuming mobile equipment covering the measurement of: 

 

1.1.1 Flow 

1.1.2 Level 

1.1.3 Temperature 

1.1.4 Volume 

1.1.5 Pressure 

1.1.6 Water Content 

1.1.7 Access Control & Personnel Authentication  

1.1.8 Equipment Authorization & Authentication 

1.1.9 Equipment Odometer/Hour Meter Reading 
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1.2 Design and development of a fuel management system solution integrated with other 

business systems, IoT-based fuel management automation hardware and dashboard: 

 
1.2.1 System Design Blueprint 

1.2.2 Solution Architecture 

1.2.3 Data Network Connectivity and Communication 
1.2.4 Data Integration 

1.2.5 Cloud Hosting 
1.2.6 Data Storage (Microsoft Azure) 

1.2.7 Dashboard Design 

 

2. Implementation Approach (15 points) 

Where, as a minimum, but not limited to the following technical scope of services requirements: 

 

2.1 Implementation Plan 

2.2 Programme & Roll Out Plan (Multi-Site Deployment) 

2.3 Quality Management 

2.4 Safety, Health and Environment Management 

2.5 Change Management Plan 

2.6 User Training & Onboarding Plan 

2.7 Skills Transfer Plan 

2.8 Maintenance & Support (Full System) 

 

 

 

 
 

Index of documentation attached to this schedule: 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

..................................................................................................................... 
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The scoring of the method statement/approach paper will be as follows: 

Total Weighting = 35 points 

 

1. Technical Approach  

Sub-Criteria Weighting = 10 points 

The technical approach of the method statement has covered the following engineering scope 

requirements: 

1.1 Design, supply and installation of IoT-based automation hardware for fixed bulk storage fuel 
tanks, fuel dispenser pumps, mobile bowsers, self-bunded containerized tanks and fuel 
consuming mobile equipment covering the measurement of flow, level, temperature, 

volume, pressure, water content, access control & personnel authentication, equipment 
authorization & authentication, equipment odometer/hour meter reading 

 

Scoring 

(0 points) The tenderer has submitted no information or inadequate information to determine a score. 

 

(75 points) 

 

The method statement is acceptable and addressed all 9 scope requirements  

(100 points) The method statement is outstanding and exceeded the 9 scope requirements  

 

 

Sub-Criteria Weighting = 10 points 

The technical approach of the method statement has covered the following ICT scope requirements: 

1.2 Design and development of a fuel management system solution integrated with other 
business systems, IoT-based fuel management automation hardware and dashboard 

 

(0 points) The tenderer has submitted no information or inadequate information to determine a score. 

 

(75 points) 

 

The method statement is acceptable and addressed all 7 scope requirements  

(100 points) The method statement is outstanding and exceeded the 7 scope requirements  
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2. Implementation Approach 

Sub-Criteria Weighting = 15 points 

The implementation approach of the method statement has covered the following scope 
requirements: 

 

Implementation plan, programme & roll out plan (multi-site deployment), quality management, 
safety, health and environment management, change management plan, user training & onboarding 
plan, skills transfer plan, maintenance & support (full system) 

 

Scoring 

(0 points) The tenderer has submitted no information or inadequate information to determine a score. 

 

(75 points) 

 

The method statement is acceptable and addressed all 8 scope requirements  

(100 points) The method statement is outstanding and exceeded the 8 scope requirements  

 
 
 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of my 

belief both true and correct. 

 

 

 

Signed  

 

Date  

 

Name  

 

Position  

 

Tenderer  
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Annexure F- Evaluation Schedule – Presentations & Live Demo 

The presentations and live demo which respond to the scope of services and outline the requirements for 

Tenderers to demonstrate the design and implementation of the fuel management systems. The 

presentations or live demo is aimed at testing the ability of the deemed bidders to produce the required 

solution as per the requirements of the SoW. This stage of the evaluation will follow a desktop evaluation 

and shall be subjected to bidders that will obtain the minimum threshold in the desktop evaluation.   

Tenderers are to demonstrate a clear understanding of the scope of services and show a concise 

approach and execution for all project activities incorporating best practices. 

 

The real-life demonstrations should cover the following: 

 

1. Case Study Presentation of High-Level Approach: In the form of a block diagrams (10 points) 

      Tenderers are required to demonstrate the approach taken from award to hand over, for a real life  

      case study/implementation similar to the technical scope of services. 

 

2. Case Study Presentation of Design Proposal (35 points) 

Tenderers are required to demonstrate the design proposal for a similar real-life case 

study/implementation with the following design components: 

 

2.1 Automation Hardware Design,  

All field instruments, wiring, servers, all communications requirements, etc. via loop diagrams for 

components & automation architecture - demonstrating fuel measuring instruments, biometric 

access control, RFID vehicle & equipment authentication, telematics devices 

2.2 Data Acquisition Design & Setup - data network connectivity & communication architecture, 

2.3 Dashboard Software Architecture & System Design Blueprint, 

2.4 Cloud Environment & Data Integration Architecture, 

2.5 System Integration Architecture, 

2.6 Integration Architecture to ERP Platform (i.e. SAP) – APIs,  

2.7 Implementation Plan, 

2.8 Roll Out Plan (Multi-site deployment), 

2.9 Training & Change Management Plan 
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3. Case Study Presentation of Dashboard Functionalities & Capabilities, including Live Demo (35 points) 

Tenderers are required to demonstrate a real-life case study/implementation similar to the technical 

scope of services, with the following dashboard core functionalities & capabilities: 

 

3.1 Real-time cloud-based fuel transaction (receiving & dispensing) data collecting, visualization, 

tracking, monitoring, reporting, analytics,  

3.2 Reconciliation of fuel transactions,  

3.3 Scalability, flexibility,  

3.4 Multi-user capability, 

3.5 User-authentication,  

3.6 Customizable alerts & alarm notifications,  

3.7 Customizable reports,  

3.8 Fuel usage insights,  

3.9 Tank level monitoring & management,  

3.10  Multi-site visualization, monitoring & reporting, 

3.11  Centralized visualization, monitoring & reporting 

 

      Note: Live demo of the presented real-life dashboard is required. 

  

4 Case Study Presentation of Company Organogram & Full System Maintenance & Support (20 points) 

Tenderers are required to present their company organogram & demonstrate the following maintenance 

& support components for a real-life case study/implementation similar to the technical scope of 

services: 

 

4.1 Company Organogram, 

4.2 Specific Services Delivered for Full System Maintenance & Support: Automation Hardware & 

Dashboard, 

4.2.1 recovery time  

4.2.2 response time  

4.2.3 24/7 technical support 

4.2.4 automation hardware replacements, repairs, re-calibrations and re-configurations,  

4.2.5 cloud environment maintenance 

        data storage, data back-up recovery, data handling, data security)  

4.3 Warranties & Guarantees for Automation Hardware & Full system Installation 

4.4 Software Licensing 

4.5 Skills Transfer Plan 
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The scoring of the presentations & demonstrations will be as follows: 

 

  

1. Case Study Presentation of High-Level Approach: In the form of a block diagrams 

 
Total Weighting = 10 points 

Scoring Principal 

(0 points) The presentation addressed 0% of the demonstration requirements  

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements  

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements  

 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements  

  

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements   
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2. Case Study Presentation of Design Proposal 

 

Total Weighting = 35 points 

 

Scoring Principal 

 

(0 points) The presentation addressed 0% of the demonstration requirements (i.e. 0 requirements covered) 

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements (i.e. <= 2 requirements covered) 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements (i.e. 2 > requirements covered <= 4) 

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements (i.e. 4 > requirements covered <= 6) 

 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements (i.e. 6 > requirements covered <= 9) 

  

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements (i.e. 9 > requirements covered) 
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3. Case Study Presentation of Dashboard Functionalities & Capabilities 

 

Total Weighting = 35 points 

 

Scoring Principal 

 

(0 points) The presentation addressed 0% of the demonstration requirements (i.e. 0 requirements covered) 

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements (i.e. <=3 requirements covered) 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements (i.e. 4 => requirements covered <= 6) 

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements (i.e. 7 => requirements covered <= 9) 

 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements (i.e. 9 > requirements covered <= 11) 

  

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements (i.e. 11 > requirements covered) 
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4. Case Study Presentation of Organogram & Full System Maintenance & Support 

 

Total Weighting = 20 

 

Scoring Principal 

 

(0 points) The presentation addressed 0% of the demonstration requirements  

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements (i.e. 1 requirement covered) 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements (i.e. 2 requirements covered) 

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements (i.e. 3 requirements covered) 

 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements (i.e. 4 or 5 requirements covered) 

  

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements (i.e. 5 > requirements covered) 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of my 

belief both true and correct. 

 

 

 

Signed  

 

Date  

 

Name  

 

Position  

 

Tenderer  
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1 INTRODUCTION 

This Agreement is entered into by and between:  

 

Transnet SOC Ltd [Registration Number 1990/000900/30] whose registered address is Transnet Port 

Terminals, 202 Anton Lembede street, Durban, Republic of South Africa [Transnet] 

 

and 

 

……………………………………………………  [Registration Number …………] whose registered address is 

……………………………………………………  [the Service Provider]. 

 

NOW THEREFORE, IT IS AGREED: 

1.1 Transnet hereby appoints the Service Provider to provide, and Transnet undertakes to 

accept the supply of provision of Services provided for herein, as formally agreed between 

the Parties and in accordance with the Schedule of Requirements / Work Orders issued as 

a schedule to this Agreement; and 

1.2 the Service Provider hereby undertakes to provide the Services provided for herein, as 

formally agreed between the Parties and in accordance with the Schedule of Requirements 

issued as a schedule to this Agreement. 

2 DEFINITIONS  

Where the following words or phrases are used in this Agreement, such words or phrases shall have the 

meaning assigned thereto in this clause, except where the context clearly requires otherwise: 

2.1 AFSA means the Arbitration Foundation of South Africa; 

2.2 Agreement means this Agreement and its associated schedules and/or annexures and/or 

appendices, and/or schedules, including the Schedule of Requirements/Work Orders, the technical 

specifications for the Services and such special conditions as shall apply to this Agreement, together 

with the General Tender Conditions and any additional provisions in the associated bid documents 

tendered by the Service Provider [as agreed, in writing, between the Parties], which collectively and 

exclusively govern the provision of Services and provision of ancillary Services by the Service 

Provider to Transnet; 

2.3 Assignment refers to the transfer of rights and obligations in a contract from an assigner to an 

assignee.  

2.4 Background Intellectual Property means all Intellectual Property introduced and required by 

either Party to give effect to their obligations under this Agreement owned in whole or in part by or 

licensed to either Party or their affiliates prior to the Commencement Date or developed after the 

Commencement Date otherwise pursuant to this Agreement; 

2.5 Business Day(s) means Mondays to Fridays between 07:30 and 16:00, excluding public holidays 

as proclaimed in South Africa; 

2.6 Cession refers to the transfer of only the rights a service provider has in terms of a contract from it 

to a third party.  
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2.7 Commencement Date means 09 June 2025 notwithstanding the signature date of this 

Agreement; 

2.8 Confidential Information means any information or other data, whether in written, oral, graphic 

or in any other form such as in documents, papers, memoranda, correspondence, notebooks, 

reports, drawings, diagrams, discs, articles, samples, test results, prototypes, designs, plans, 

formulae, patents, or inventor’s certificates, which a Party discloses or provides to the other Party 

[intentionally or unintentionally, or as a result of one Party permitting the representative of the 

other Party to visit any of its premises], or which otherwise becomes known to a Party, and which is 

not in the public domain and includes, without limiting the generality of the term: 

a) information relating to methods of operation, data and plans of the disclosing Party; 

b) the contents of this Agreement; 

c) private and personal details of employees or clients of the disclosing Party or any other 

person where an onus rests on the disclosing Party to maintain the confidentiality of such 

information; 

d) any information disclosed by either Party and which is clearly marked as being confidential or 

secret; 

e) information relating to the strategic objectives and planning of the disclosing Party relating to 

its existing and planned future business activities; 

f) information relating to the past, present and future research and development of the 

disclosing Party; 

g) information relating to the business activities, business relationships, products, services, 

customers, clients and Subcontractors of the disclosing Party where an onus rests on the 

disclosing Party to maintain the confidentiality of such information; 

h) information contained in the software and associated material and documentation belonging 

to the disclosing Party; 

i) technical and scientific information, Know-How and trade secrets of a disclosing Party 

including inventions, applications and processes; 

j) Copyright works; 

k) commercial, financial and marketing information; 

l) data concerning architecture, demonstrations, tools and techniques, processes, machinery 

and equipment of the disclosing Party; 

m) plans, designs, concepts, drawings, functional and technical requirements and specifications 

of the disclosing Party; 

n) information concerning faults or defects in Goods, equipment, hardware or software or the 

incidence of such faults or defects; and 

o) information concerning the charges, fees and/or costs of the disclosing Party or its 

authorised Subcontractors, or their methods, practices or service performance levels actually 

achieved; 

2.9 Copyright means the right in expressions, procedures, methods of operations or mathematical 

concepts, computer program codes, compilations of data or other material, literary works, musical 
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works, artistic works, sound recordings, broadcasts, program carrying signals, published editions, 

photographic works, or cinematographic works of the copyright owner to do or to authorise the 

doing of certain acts specified in respect of the different categories of works; 

2.10 Data means all data, databases, documents, information, graphics, text or other material in an 

electronic or tangible medium which the Parties to this Agreement generate, collect, process, store 

or transmit in relation to their business; 

2.11 Designs mean registered Designs and/or Design applications and will include the monopoly right 

granted for the protection of an independently created industrial design including designs dictated 

essentially by technical or functional considerations as well as topographies of integrated circuits 

and integrated circuits; 

2.12 Expiry Date means 31 March 2030; 

2.13 Foreground Intellectual Property means all Intellectual Property developed by either Party 

pursuant to this Agreement; 

2.14 ICC Incoterms means the the latest version of commercial trade terms as published by the 

International Chamber of Commerce, Paris [ICC], which are otherwise referred to as purchase terms 

and which define precisely the responsibilities, costs and risks of the buyer [Transnet] and the 

seller [the Supplier]. Incoterms are only applicable to contracts involving the import or export of 

Goods from one country to another and for the purpose of this Agreement, if applicable, shall mean 

the designated Incoterm as stipulated in Schedule 1 hereto. Further details of the Incoterm 

[purchase terms] for this Agreement, if applicable, can be viewed at the International Business 

Training website - http://www.i-b-t.net/incoterms.html; 

2.15 Intellectual Property means Patents, Designs, Know-How, Copyright and Trade Marks and all 

rights having equivalent or similar effect which may exist anywhere in the world and includes all 

future additions and improvements to the Intellectual Property; 

2.16 Know-How means all Confidential Information of whatever nature relating to the Intellectual 

Property and its exploitation as well as all other Confidential Information generally relating to 

Transnet’s field of technology, including technical information, processing or manufacturing 

techniques, Designs, specifications, formulae, systems, processes, information concerning materials 

and marketing and business information in general; 

2.17 Parties mean the Parties to this Agreement together with their subsidiaries, divisions, business 

units, successors-in-title and assigns; 

2.18 Party means either one of these Parties; 

2.19 Patents mean registered Patents and Patent applications, once the latter have proceeded to grant, 

and includes a right granted for any inventions, products or processes in all fields of technology; 

2.20 Permitted Purpose means any activity or process to be undertaken or supervised by a Staff 

member of one Party during the term of this Agreement, for which purpose authorised disclosure of 

the other Party’s Confidential Information or Intellectual Property is a prerequisite in order to enable 

such activity or process to be accomplished; 

2.21 Price(s) means the agreed Price(s) for the Goods/Services to be purchased from the 

Supplier/Service Provider by Transnet, as detailed in the Schedule of Requirements, issued in 

http://www.i-b-t.net/incoterms.html
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accordance with this Agreement, as amended by mutual agreement between the Parties and in 

accordance with the terms and conditions in this Agreement from time to time; 

2.22 Purchase Order(s) means official orders issued by an operating division of Transnet to the 

Supplier/Service Provider for the supply of Goods or Services; 

2.23 Service(s) means for the Custom Design, Supply, Installation, Configuration, Testing and 

Commissioning of a Fuel Management System for Transnet SOC Limited (Reg. No. 1990/000900/30) 

Operating as Transnet Port Terminals (Hereinafter Referred To As “TPT”), at the Richard’s Bay, 

Durban, Eastern Cape and Western Cape Terminals for a period of Sixty (60) months, the Service(s) 

provided to Transnet by the Service Provider, pursuant to the Work Order(s) in terms of this 

Agreement;  

2.24 Service Level Agreement or SLA means the processes, deliverables, key performance indicators 

and performance standards relating to the Services to be provided by the Service Provider; 

2.25 Service Provider Materials means all works of authorship, products and materials [including, but 

not limited to, data, diagrams, charts, reports, specifications, studies, inventions, software, software 

development tools, methodologies, ideas, methods, processes, concepts and techniques] owned by, 

or licensed to, the Service Provider prior to the Commencement Date or independently developed by 

the Service Provider outside the scope of this Agreement at no expense to Transnet, and used by 

the Service Provider in the performance of the Services; 

2.26 Staff means any partner, employee, agent, consultant, independent associate or contractor, 

Subcontractor and the staff of such Subcontractor, or other authorised representative of either 

Party; 

2.27 Schedule of Requirements means Schedule 1 hereto; 

2.28 Subcontract means any contract or agreement or proposed contract or agreement between the 

Supplier/Service Provider and any third party whereby that third party agrees to provide to the 

Supplier the Goods or related Services or any part thereof or material used in the manufacture of 

the Goods or any part thereof; 

2.29 Subcontractor means the third party with whom the Supplier/Service Provider enters into a 

Subcontract;  

2.30 Tax Invoice means the document as required by Section 20 of the VAT Act, as may be amended 

from time to time; 

2.31 Trade Marks mean registered Trade Marks and Trade Mark applications and include any sign or 

logo, or combination of signs and/or logos capable of distinguishing the goods or services of one 

undertaking from those of another undertaking;  

2.32 VAT means Value-Added Tax chargeable in terms of the VAT Act, 89 of 1991, as may be amended 

from time to time; and 

2.33 VAT Act means the Value Added Tax Act, No 89 of 1991, as may be amended from time to time. 

2.34 Work Order(s) means a detailed scope of work for a Service required by Transnet, including 

timeframes, Deliverable, Fees and costs for the supply of the Service to Transnet, which may be 

appended to this Agreement from time to time.  
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3 INTERPRETATION 

3.1 Clause headings in this Agreement are included for ease of reference only and do not form part of 

this Agreement for the purposes of interpretation or for any other purpose. No provision shall be 

construed against or interpreted to the disadvantage of either Party hereto by reason of such Party 

having or being deemed to have structured or drafted such provision. 

3.2 Any term, word or phrase used in this Agreement, other than those defined under the clause 

heading “Definitions”  shall be given its plain English meaning, and those terms, words, acronyms, 

and phrases used in this Agreement will be interpreted in accordance with the generally accepted 

meanings accorded thereto. 

3.3 A reference to the singular incorporates a reference to the plural and vice versa. 

3.4 A reference to natural persons incorporates a reference to legal persons and vice versa. 

3.5 A reference to a particular gender incorporates a reference to the other gender. 

4 NATURE AND SCOPE  

4.1 This Agreement is an agreement under the terms and conditions of which the Supplier/Service 

Provider will arrange for the supply/provision to Transnet of the Goods/Services which meet the 

requirements and specifications of Transnet, the delivery of which is controlled by means of 

Purchase Orders to be issued by Transnet and executed by the Supplier/Service Provider in 

accordance with this Agreement. 

4.2 Such Purchase Orders and deliveries to Transnet shall be agreed between the Parties from time to 

time, subject to the terms of the Schedule of Requirements/Work Order. 

4.3 Each properly executed Purchase Order forms an inseparable part of this Agreement as if it were 

fully incorporated into the body of this Agreement. 

4.4 During the period of this Agreement, both Parties can make written suggestions for amendments to 

the Schedule of Work Orders in accordance with procedures set out in clause 382 [Amendment and 

Change Control]. A Party will advise the other Party within 14 [fourteen] Business Days, or such 

other period as mutually agreed, whether the amendment is acceptable. 

4.5 Insofar as any term, provision or condition in the Schedule of Work Order conflicts with a like term, 

provision or condition in this Agreement and/or a Purchase Order, the term or provision or condition 

in this Master Agreement shall prevail, unless such term or provision or condition in this Master 

Agreement has been specifically revoked or amended by mutual written agreement between the 

Parties. 

4.6 Time will be of the essence and the Service Provider will perform its obligations under this 

Agreement in accordance with the timeframe(s) [if any] set out in the relevant schedule, save that 

the Service Provider will not be liable under this clause if it is unable to meet such obligation within 

the time required as a direct result of any act or omission by Transnet and it has used its best 

endeavours to advise Transnet of such act or omission. In the event of such delay, any time 

deadlines detailed in the relevant schedule shall be extended by a period equal to the period of that 

delay. 
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5 AUTHORITY OF PARTIES 

5.1 Nothing in this Agreement will constitute or be deemed to constitute a partnership between the 

Parties, or constitute or be deemed to constitute the Parties as agents or employees of one another 

for any purpose or in any form whatsoever. 

5.2 Neither Party shall be entitled to, or have the power or authority to: 

a) enter into an agreement in the name of the other; or 

b) give any warranty, representation or undertaking on the other's behalf; or 

c) create any liability against the other or bind the other’s credit in any way or for any purpose 

whatsoever. 

6 DURATION/TERM AND CANCELLATION 

6.1 Notwithstanding the date of signature hereof, the Commencement Date if this Agreement is 09 

June 2025 and the duration shall be for a 60 months period, expiring on 31 March 2030, unless:  

a) this Agreement is terminated by either Party in accordance with the provisions incorporated 

herein or in any schedules or annexures appended hereto, or otherwise in accordance with 

law or equity; or 

b) this Agreement is extended at Transnet’s option for a further period to be agreed by the 

Parties. 

6.2 Notwithstanding clause 259 [Breach and Termination], either Party may cancel this Agreement 

without cause by giving 30 [thirty] calendar days prior written notice thereof to the other Party, 

provided that in such instance, this Agreement will nevertheless be applicable in respect of all 

Purchase Orders which have been placed prior to the date of such cancellation. 

7 RISK MANAGEMENT 

7.1 Where Transnet determines appropriate, within 2 weeks from the date of contract signature, the 

Parties are to meet to prepare and maintain a contract Risk Register. The Risk Register shall include 

a description of the risks and a description of the actions which are to be taken to avoid or reduce 

these risks which both Parties shall jointly determne. 

7.2 Contract progress meetings shall be held monthly, or unless otherwise agreed between the Parties 

in writing. The purposes of these progress meetings shall be to capture the number of late 

deliverables against agreed milestones, actual costs against payment plans, performance issues or 

concerns, contract requirements not achieved, the status of previous corrective actions and risk 

management. Minutes of meetings shall be maintained and signed off between the Parties 

throughout the contract period 

8 TRANSNET’S OBLIGATIONS 

8.1 Transnet undertakes to promptly comply with any reasonable request by the Supplier/Service 

Provider for information, including information concerning Transnet's operations and activities, that 

relates to the Goods/Services as may be necessary for the Supplier/Service Provider to provide the 

Goods/Services, but for no other purpose. However, Transnet's compliance with any request for 



Agreement between Transnet and ………… 
FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL 
MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE 
TERMINALS FOR A PERIOD OF 60 MONTHS. 

 

 

 

Transnet Agreement No …………  Page 10 of 34 

information is subject to any internal security rules and requirements and subject to the observance 

by the Service Provider of its confidentiality obligations under this Agreement. 

8.2 The Service Provider shall give Transnet reasonable notice of any information it requires. 

8.3 Transnet agrees to provide the Service Provider or its Personnel such access to and use of its 

facilities as is necessary to allow the Service Provider to perform its obligations under this 

Agreement. 

9 GENERAL OBLIGATIONS OF THE SUPPLIER/SERVICE PROVIDER 

9.1 The Service Provider shall: 

a) respond promptly to all complaints and enquiries from Transnet; 

b) inform Transnet immediately of any dispute or complaint arising in relation to the storage or 

delivery of the Goods; 

c) conduct its business in a professional manner which will reflect positively upon the Service 

Provider and the Service Provider’s products/services; 

d) keep full records clearly indicating all transactions concluded by the Service Provider relating 

to the delivery of the Goods/Services and keep such records for at least 5 [five] years from 

the date of each such transaction; 

e) obtain, and at all times maintain in full force and effect, any and all licences, permits and the 

like required under applicable laws for the provision of the Goods/Services and ancillary 

Services and the conduct of the business and activities of the Service Provider;  

f) observe and ensure compliance with all requirements and obligations as set out in the labour 

and related legislation of South Africa, including the Occupational Health and Safety Act, 85 

of 1993, as may be amended from time to time;  

g) observe and ensure compliance with all requirements and objectives of the Transnet Supplier 

Integrity Pact  as agreed to in response to the RFP. The general purpose of the Supplier 

Integrity Pact is to agree to avoid all forms of dishonesty, fraud and corruption by following a 

system that is fair, transparent and free from any undue influence prior to, during and 

subsequent to the currency of the procurement event leading to this Agreement and this 

Agreement itself; 

h) comply with all applicable environmental legislation and regulations, demonstrate sound 

environmental performance and have an environmental management policy which ensures 

that its products, including the Goods/Services or ancillary Services are procured, produced, 

packaged, delivered and are capable of being used and ultimately disposed of in a way that 

is environmentally appropriate; and 

i) ensure the validity of all renewable certifications, including but not limited to its B-BBEE 

Verification Certificate, throughout the entire term of this Agreement. Should the 

Supplier/Service Provider fail to present Transnet with such renewals as they become due, 

Transnet shall be entitled, in addition to any other rights and remedies that it may have in 

terms of the Agreement, to terminate this Agreement forthwith without any liability and 

without prejudice to any claims which Transnet may have for damages against the 

Supplier/Service Provider. 



Agreement between Transnet and ………… 
FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL 
MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE 
TERMINALS FOR A PERIOD OF 60 MONTHS. 

 

 

 

Transnet Agreement No …………  Page 11 of 34 

 

9.2 The Supplier/Service Provider acknowledges and agrees that it shall at all times: 

a) render the supply of the Goods/Services and ancillary Services (if applicable) and perform all 

its duties with honesty and integrity; 

b) communicate openly and honestly with Transnet regarding the supply and performance of 

the Goods/Services and demonstrate a commitment to effecting the supply and performing 

ancillary Services timeously, efficiently and at least to the required standards; 

c) endeavour to provide the highest possible standards of service and workmanship, with a 

reasonable degree of care and diligence; 

d) use its best endeavours and make every diligent effort to meet agreed deadlines; 

e) treat its own Staff, as well as all Transnet’s Staff, with fairness and courtesy and respect for 

their human rights; 

f) practice and promote its own internal policies aimed at prohibiting and preventing unfair 

discrimination; 

g) treat all enquiries from Transnet in connection with the supply of the Goods/Services and/or 

ancillary Services with courtesy and respond to all enquiries promptly and efficiently. Where 

the Supplier/Service Provider is unable to comply with the provisions of this clause, the 

Supplier/Service Provider will advise Transnet of the delay and the reasons therefor and will 

keep Transnet informed of progress made regarding the enquiry; 

h) when requested by Transnet, provide clear and accurate information regarding the 

Supplier's/Service Provider’s own policies and procedures, excluding Know-How and other 

Confidential Information, except where a non-disclosure undertaking has been entered into 

between the Parties; 

i) not allow a conflict of interest to develop between its own interests [or the interests of any 

of its other customers] and the interests of Transnet; 

j) not accept or offer, nor allow, induce or promote the acceptance or offering of any gratuity, 

enticement, incentive or gift that could reasonably be regarded as bribery or an attempt to 

otherwise exert undue influence over the recipient; 

k) not mislead Transnet or its officers, employees and stakeholders, whether by act or 

omission; 

l) not otherwise act in an unethical manner or do anything which could reasonably be expected 

to damage or tarnish Transnet’s reputation or business image;  

m) immediately report to Transnet any unethical, fraudulent or otherwise unlawful conduct of 

which it becomes aware in connection with Transnet or the supply of Goods/Services or 

ancillary Services to Transnet;  

n) ensure that at all times, during the currency of this Agreement, it complies with all 

obligations and commitments in terms of the provisions of the Income Tax Act, No 58 of 

1962, the VAT Act or any other tax legislation relating to their liability for Income Tax, VAT, 

Pay as You Earn or any other tax. The Supplier/Service Provider shall further ensure Tax 

Clearance Compliance, for the duration of this Agreement; 
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o) not victimise, harass or discriminate against any employee of either Party to this Agreement 

or any applicant for employment with either Party to this Agreement due to their gender, 

race, disability, age, religious belief, sexual orientation or part-time status. This provision 

applies, but is not limited to employment, upgrading, work environment, demotion, transfer, 

recruitment, recruitment advertising, termination of employment, rates of pay or other forms 

of compensation and selection for training. 

p) shall ensure that its employees, agents and Subcontractors will not breach any applicable 

discrimination legislation and any amendments and re-enactments thereof. 

9.3 In compliance with the National Railway Safety Regulator Act, 16 of 2002, as may be amended from 

time to time, the Supplier shall ensure that the Goods/Services and ancillary Services, to be supplied 

to Transnet under the terms and conditions of this Agreement, comply fully with the Specifications 

as set forth in Schedule 1 hereto, and shall thereby adhere [as applicable] to railway safety 

requirements and/or regulations. Permission for the engagement of a Subcontractor by the Supplier, 

as applicable, shall be subject to a review of the capability of the proposed Subcontractor to comply 

with the specified railway safety requirements and/or regulations. The Supplier and/or its 

Subcontractor shall grant Transnet access, during the term of this Agreement, to review any safety-

related activities, including the coordination of such activities across all parts of its organisation. 

10 SERVICE PROVIDER’S PERSONNEL  

10.1 The Service Provider’s Personnel shall be regarded at all times as employees, agents or 

Subcontractors of the Service Provider and no relationship of employer and employee shall arise 

between Transnet and any Service Provider Personnel under any circumstances regardless of the 

degree of supervision that may be exercised over the Personnel by Transnet. 

10.2 The Service Provider warrants that all its Personnel will be entitled to work in South Africa or any 

other country in which the Services are to be performed. 

10.3 The Service Provider will ensure that its Personnel comply with all reasonable requirements made 

known to the Service Provider by Transnet concerning conduct at any Transnet premises or any 

other premises upon which the Services are to be performed [including but not limited to security 

regulations, policy standards and codes of practice and health and safety requirements]. The 

Service Provider will ensure that such Personnel at all times act in a lawful and proper manner in 

accordance with these requirements. 

10.4 Transnet reserves the right to refuse to admit or to remove from any premises occupied by or on 

behalf of it, any Service Provider Personnel whose admission or presence would, in the reasonable 

opinion of Transnet, be undesirable or who represents a threat to confidentiality or security or 

whose presence would be in breach of any rules and regulations governing Transnet's Personnel, 

provided that Transnet notifies the Service Provider of any such refusal [with reasons why]. The 

reasonable exclusion of any such individual from such premises shall not relieve the Service Provider 

from the performance of its obligations under this Agreement. 

10.5 The Service Provider agrees to use all reasonable endeavours to ensure the continuity of its 

Personnel assigned to perform the Services. If any re-assignment by the Service Provider of those 

Personnel is necessary, or if Transnet advises that any such Personnel assigned are in any respect 

unsatisfactory, including where any such Personnel are, or are expected to be or have been absent 
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for any period, then the Service Provider will promptly supply a replacement of equivalent calibre 

and experience, and any such replacement shall be approved by Transnet prior to commencing 

provision of the Services, such approval not to be unreasonably withheld or delayed. 

11 SUBCONTRACTING 

11.1 The Supplier/Service Provider may only enter into a subcontracting arrangement or replace a 

subcontractor with the approval of Transnet.  

11.2 If the Supplier/Service Provider subcontracts a portion of the contract to another person without 

declaring it to Transnet reserves the right to penalise the Supplier/Service Provider up to 10% of the 

value of the contract. 

11.3 Where the Supplier/Service Provider seeks to replace a subcontractor Transnet shall be entitled to 

obtain representations or input from the initial subcontractor who was part of the tender process 

whose credentials were used in the Supplier/Service Provider’s tender submission. Transnet shall 

consider input from all parties concerned, in order to take a decision on the proposed replacement of 

the subcontractor. The subcontracting arrangement or contract remains between the Supplier/Service 

Provider (main contractor) and the subcontractor.  

11.4 Should Transnet approve the Supplier’s/Service Provider’s subcontracting arrangement, the 

Supplier/Service Provider and not the Sub-contractor will at all times be held liable for performance in 

terms of its contractual obligations. 

11.5 The Supplier/Service Provider may not subcontract in such a manner that the the overall value of the 

contract is reduced to below the stipulated minimum threshold.  

11.6 The Supplier/Service Provider may not subcontract more than 25% of the value of the contract to any 

other enterprise that does not have an equal or higher B-BBEE status level of contributor than the 

Supplier/Service Provider, unless the contract is subcontracted to an Exempted Micro Enterprise 

(EME) that has the capability and ability to execute the Subcontract. 

12 PAYMENT TO SUB-CONTRACTORS 

12.1 Transnet reserves the right, in its sole discretion, to make payment directly to the sub-contractor of 

the Supplier/Service Provider, subject to the following conditions: 

a) Receipt of an undisputed invoice from the sub-contractor; and 

b) Receipt of written confirmation from the Supplier/Service Provider that the amounts claimed 

by the sub-contractor are correct and that the services for which the sub-contractor has 

requested payment were rendered to the satisfaction of the Supplier/Service Provider, 

against the required standards. 

12.2 Nothing contained in this clause must be interpreted as bestowing on any sub-contractor a right or 

legitimate expectation to be paid directly by Transnet. Furthermore, this clause does not bestow any 

right or legitimate expectation on the Supplier/Service provider to demand that Transnet pay its sub-

contractor directly. The decision to pay any sub-contractor directly, remains that of Transnet alone.  

12.3 The Supplier/Service Provider remains liable for its contractual obligations under the Agreement, 

including all services rendered by the sub-contractor.  
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12.4 This clause does not establish any contractual relationship between Transnet and any sub-contractor 

of the Supplier/Service Provider, whatsoever. 

13 PENALTIES 

13.1 Penalties for Non-compliance to Service Level Agreement 

Where the Service Provider fails to deliver the Goods/Services within the agreed and accepted 

milestone timelines and provided that the cause of the delay was not due to a fault of Transnet, 

penalties shall be imposed at 1.5 % of the purchase order per day 

14 FEES AND EXPENSES RELATING TO SERVICES  

14.1 In consideration of the provision of the Services, Transnet will pay to the Service Provider the Fees 

detailed in the relevant schedule or Work Order. 

14.2 Transnet will not be invoiced for materials used in the provision of the Services save for those 

materials [if any] set out in the Work Order and accepted by Transnet or in any relevant Work 

Order [which will be invoiced to Transnet at cost]. 

14.3 Unless otherwise agreed in a schedule or Work Order, Transnet will reimburse to the Service 

Provider all reasonable and proper expenses incurred directly and solely in connection with the 

provision of the Services, provided that all such expenses: 

a) are agreed by Transnet in advance; 

b) are incurred in accordance with Transnet’s standard travel and expenses policies; 

c) are passed on to Transnet at cost with no administration fee; and 

d) will only be reimbursed if supported by relevant receipts. 

14.4 All Tax Invoices relating to Fees, out of pocket expenses and, if applicable, travel and 

accommodation costs, will provide the detail for each of the Personnel carrying out the Services and 

incurring the expenses, and the Tax Invoice will, where appropriate, include VAT as a separate 

item. 

15 INVOICES AND PAYMENT 

15.1 Transnet shall pay the Service Provider the amounts stipulated in each Purchase Order/Work 

Order, subject to the terms and conditions of this Agreement. 

15.2 Transnet shall pay such amounts to the Service Provider upon receipt of a valid and undisputed 

Tax Invoice together with the supporting documentation, as specified in the Schedule of 

Requirements appended hereto, once the valid and undisputed Tax Invoices or such portions of 

the Tax Invoices which are valid and undisputed become due and payable to the Supplier/Service 

Provider for the delivery of the Goods/Services ordered, in terms of clause 15.5 below. 

15.3 Transnet may, pending an investigation, withhold any payments to the Supplier/Service Provider, 

in the case where irregular expenditure has been identified in the particular contract and that 

there is reasonable suspicion that the Supplier/Service Provider is involved or was aware that the 

contract transgressed any legislation.  

15.4 All Prices set out in this Agreement and the Schedule of Requirements hereto are to be indicated 

inclusive and exclusive of VAT, which will be payable at the applicable rate in ZAR. 
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15.5 Unless otherwise provided for in the Schedule of Requirements appended to this Agreement, Tax 

Invoices shall be submitted together with a month-end statement. Payment against such month-

end statement shall be made by Transnet within 30 [thirty] calendar days after date of receipt by 

Transnet of the Supplier’s/Service Provider’s statement together with the relevant valid and 

undisputed Tax Invoice(s) and supporting documentation. 

15.6 Where the payment of any Tax Invoice, or any part of a Tax Invoice which is not in dispute, is not 

made in accordance with this clause, the Supplier/Service Provider shall be entitled to charge 

interest on the outstanding amount, at The Standard Bank of South Africa’s prime rate of interest 

in force, for the period from the due date of payment until the outstanding amount is paid. 

15.7 The Supplier/Service Provider shall remain the owner of all plant, material, machinery, equipment 

and the like [collectively, the Supplier’s Goods] provided to Transnet until Transnet has paid in 

full for the Supplier’s Goods, it being specifically agreed that Transnet shall acquire no rights 

[including liens] of whatsoever nature in such Supplier’s Goods until date of final payment by 

Transnet. Subject to the aforegoing, all risk and benefit to the Supplier’s Goods shall pass from 

the Supplier to Transnet on delivery of the Supplier’s Goods by the Supplier to Transnet. 

16 PRICE ADJUSTMENTS 

16.1 Prices for Goods/Services supplied in terms of this Agreement shall be subject to review as 

indicated in the Schedule of Requirements/Works Order annexed hereto. 

16.2 No less than 2 [two] months prior to any proposed Price adjustment, the Parties shall commence 

negotiations for Prices for the next period or as otherwise indicated in Schedule 1 hereto. The 

Parties shall have regard for market-related pricing of equivalent goods, continuous improvement 

initiatives, costs [including labour, raw materials and transport/delivery], order size and frequency 

and changes to the specification of the Goods/Services. 

16.3 Pursuant to clause 16.2 above, the Supplier/Service Provider shall keep full and accurate records 

of all costs associated with the supply of the Goods/Services to Transnet, in a form to be 

approved in writing by Transnet. The Supplier/Service Provider shall produce such records to 

Transnet for inspection at all reasonable times on request and such records may, at Transnet's 

option, be audited by Transnet or its designated representatives. 

16.4 Should Transnet and the Supplier/Service Provider fail to reach an agreement on Price for the 

successive period, either Party shall be entitled to submit this matter to dispute resolution in 

accordance with clause 39 of the Master Agreement [Dispute Resolution]. 

16.5 If during the period of this Agreement Transnet can purchase similar Goods/Services of a like 

quality from another supplier at a total delivered cost to a Transnet facility that is lower than the 

total delivered cost of the Goods/Services purchased hereunder from the Supplier/Service 

Provider, Transnet may notify the Supplier/Service Provider of such total delivered cost and the 

Supplier/Service Provider shall have an opportunity to adjust the Price of the Goods/Services 

purchased hereunder, on such a basis as to result in the same total delivered cost to Transnet, 

within 30 [thirty] calendar days of such notice.  If the Supplier/Service Provider fails to do so or 

cannot legally do so, Transnet may (i) purchase the Goods/Services from such other supplier in 

which case the obligations, including, but not limited to, any purchase and sale requirements 

and/or commitments, if any, of Transnet and the Supplier/Service Provider hereunder shall be 
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reduced accordingly; (ii) terminate this Agreement without any penalty, liability or further 

obligation; or (iii) continue purchases under this Agreement. 

16.6 If during the period of this Agreement the Supplier/Service Provider sells any materials which are 

the same as, equivalent to, or substantially similar to the Goods/Services herein, at a total 

delivered cost to a third party lower than the total delivered cost to a Transnet facility, then the 

Supplier/Service Provider has an opportunity to adjust its Price for the Goods/Services purchased 

hereunder within 30 [thirty] calendar days so that the Price is the same or lower than the total 

delivered cost of such third party. If the Supplier/Service Provider fails to do so or cannot legally 

do so, Transnet may (i) purchase the Goods/Services from any other such supplier, in which case 

the obligations, including, but not limited to, any purchase and sale requirements and/or 

commitments, if any, of Transnet and the Supplier/Service Provider hereunder shall be reduced 

accordingly; or (ii) terminate this Agreement without any penalty, liability or further obligation. 

Within 30 [thirty] calendar days of the Commencement Date of this Agreement or at any time 

Transnet so requests, the Supplier/Service Provider shall certify in writing to Transnet that it is in 

compliance with this clause and shall provide all information that Transnet reasonably requests in 

order to verify such compliance. 

17 WARRANTIES APPLICABLE TO GOODS 

The Supplier warrants that: 

17.1 pursuant to clause 9.3 [General Obligations of the Supplier], the Goods will be manufactured in 

accordance with the specifications appended hereto at Schedule 1, or the manufacturer’s 

specifications, as agreed in writing by both Parties; 

17.2 the execution and performance of this Agreement by the Supplier does not infringe any rights of a 

third party or breach any obligation of the Supplier to any third party; and 

17.3 it has taken all reasonable precautions to ensure that, in the event of a disaster, the impact of 

such disaster on the ability of the Supplier to comply with its obligations under this Agreement will 

be reduced to the greatest extent possible, and that the Supplier shall ensure that it has 

appropriate, tested and documented recovery arrangements in place. 

18 WARRANTIES APPLICABLE TO SERVICES 

18.1 The Service Provider warrants to Transnet that: 

a) it has full capacity and authority to enter into and to perform this Agreement and that this 

Agreement is executed by a duly authorised representatives of the Service Provider; 

b) it will discharge its obligations under this Agreement and any annexure, appendix or 

schedule hereto with all due skill, care and diligence; 

c) it will be solely responsible for the payment of remuneration and associated benefits, if any, 

of its Personnel and for withholding and remitting income tax for its Personnel in 

conformance with any applicable laws and regulations; 

d) it will procure licences for Transnet in respect of all Third Party Material detailed in the Work 

Order(s), and will procure the right for Transnet to take such copies [in whole or in part] of 

such Third Party Materials as it may reasonably require for the purposes of back-up for 

archiving and disaster recovery; and 
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e) the use or possession by Transnet of any Materials will not subject Transnet to any claim for 

infringement of any Intellectual Property Rights of any third party. 

18.2 The Service Provider warrants that it will perform its obligations under this Agreement in accordance 

with the Service Levels as defined in the relevant schedule. Transnet may at its discretion audit 

compliance with the Service Levels, provided that any such audit is carried out with reasonable prior 

notice and in a reasonable way so as not to have an adverse effect on the performance of the 

Services. Without prejudice to clause 18.3 below, in the event that the Service Provider fails to meet 

the Service Levels, Transnet may claim appropriate service credits or invoke a retention of Fees as 

detailed in the relevant schedule and/or Work Order. 

18.3 The Service Provider warrants that for a period of 90 [ninety] calendar days from Acceptance of the 

Deliverables they will, if properly used, conform in all material respects with the requirements set 

out in the relevant schedule. The Service Provider will at its expense remedy any such non-

conformance as soon as possible but in any event within 30 [thirty] calendar days of notification by 

Transnet. In the event that the Service Provider fails or is unable to remedy such non-conformance 

within such time-scale, Transnet will be entitled to employ a third party to do so in place of the 

Service Provider and any excess charges or costs incurred by Transnet as a result shall be paid by 

the Service Provider. 

18.4 The Service Provider will remedy any defect within 30 [thirty] calendar days of being notified of that 

defect by Transnet in writing. 

18.5 The Service Provider will not be liable to remedy any problem arising from or caused by any 

modification made by Transnet to the Deliverables, or any part thereof, without the prior approval 

of the Service Provider. 

18.6 The Service Provider shall advise Transnet of the effects of any steps proposed by Transnet 

pursuant to clause 18.5 above, including but not limited to any cost implications or any disruption or 

delay in the performance of the Services. The Parties agree that any changes to the Services, 

including the charges for the Services or any timetables for delivery of the Services, will be agreed 

in accordance with the change control procedure, as set out in clause 382 [Amendment and Change 

Control]. 

18.7 The Service Provider warrants that: 

a) it has, using the most up-to-date software available, tested for [and deleted] all commonly 

known viruses in the Materials and for all viruses known by the Service Provider at the date 

of the relevant Work Order; and 

b) at the time of delivery to Transnet, the Materials do not contain any trojan horse, worm, 

logic bomb, time bomb, back door, trap door, keys or other harmful components. 

The Service Provider agrees that, in the event that a virus is found, it will at its own expense use its 

best endeavours to assist Transnet in reducing the effect of the virus and, particularly in the event 

that a virus causes loss of operational efficiency or loss of data, to assist Transnet to the same 

extent to mitigate such losses and to restore Transnet to its original operating efficiency. 

18.8 The Service Provider undertakes to comply with South Africa’s general privacy protection in terms of 

Section 14 of the Bill of Rights in connection with this Agreement and shall procure that its 
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Personnel shall observe the provisions of Section 14 [as applicable] or any amendments and re-

enactments thereof and any regulations made pursuant thereto. 

18.9 The Service Provider warrants that it has taken all reasonable precautions to ensure that, in the 

event of a disaster, the impact of such disaster on the ability of the Service Provider to comply with 

its obligations under this Agreement will be reduced to the greatest extent possible, and that the 

Service Provider shall ensure that it has appropriate, tested and documented recovery arrangements 

in place. 

18.10 In compliance with the National Railway Safety Regulator Act, 16 of 2002, the Service Provider shall 

ensure that the Services, to be supplied to Transnet under the terms and conditions of this 

Agreement, comply fully with the specifications as set forth in Schedule 1 hereto, and shall thereby 

adhere [as applicable] to railway safety requirements and/or regulations. Permission for the 

engagement of a Subcontractor by the Service Provider [as applicable] shall be subject to a review 

of the capability of the proposed Subcontractor to comply with the specified railway safety 

requirements and/or regulations. The Service Provider and/or its Subcontractor shall grant Transnet 

access, during the term of this Agreement, to review any safety-related activities, including the 

coordination of such activities across all parts of its organisation. 

19 THIRD PARTY INDEMNITY 

The Supplier/Service Provider hereby indemnifies and shall hold Transnet harmless against any direct 

damages suffered by or claims arising against Transnet in respect of clause 17.2 above. 

20 INSPECTION APPLICABLE TO GOODS 

20.1 Transnet reserves the right to arrange for the inspection of all Goods forming the subject of any 

Purchase Order, at any stage before final acceptance and by any means it may think fit, and when 

such inspection is to be carried out, the relevant Purchase Order(s) shall be endorsed accordingly. 

20.2 When inspection at the Supplier's works or warehouse is specified, Transnet’s authorised inspector 

shall have free access to the premises of the Supplier at all times during working hours on a 

Business Day; shall have liberty to inspect work which is the subject of the Purchase Order at any 

stage of manufacture, and may reject any Goods which are found to be incomplete, defective or in 

any way not in conformity with the terms and specifications of this Agreement; and the Supplier 

shall afford all reasonable facilities for such access and inspection. 

20.3 The Supplier shall provide inspection gauges, measuring and test equipment to ensure that the 

requirements of this Agreement are satisfied.  All gauges, templates, tools and other equipment 

required to check the accuracy of the work shall be calibrated at regular and reasonable intervals by 

a laboratory which has been approved in writing by Transnet. This certificate shall not be more than 

12 [twelve] months old. 

20.4 The Supplier shall prepare and supply, without charge to Transnet, all test pieces, samples and 

specimens; shall provide all labour and apparatus for carrying out tests and analyses in accordance 

with the terms of this Agreement or Purchase Order, and render all reasonable assistance in making 

such tests and analyses. 
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20.5 All special rules governing gauging, testing, analysis and other inspection procedures shall be 

adhered to strictly in accordance with the terms of this Agreement or Purchase Order and the 

conditions of any specifications and drawings quoted therein. 

20.6 Inspection will be arranged by the Staff of Transnet, as indicated in the Purchase Order(s). 

20.7 When Goods are ready for inspection, the Supplier shall apply promptly to the appropriate authority 

for instructions regarding such inspection.  All applications for inspection shall quote Transnet’s 

Agreement or Purchase Order number. 7 [seven] Business Days' notice of readiness from the 

Supplier shall be given to the authorised inspector appointed by Transnet to carry out such 

inspection. 

20.8 Transnet shall have the right to recover from the Supplier the cost of inspection of any Goods that 

have been rejected by its authorised inspector in terms of this clause 204. 

21 DEFECTIVE GOODS 

21.1 Notwithstanding any certificate and/or receipt that may have been issued by or on behalf of 

Transnet either in South Africa or overseas, Goods will be accepted at the place of delivery or at 

the port of shipment, as specified in this Agreement, only as regards outward condition of 

packages and Transnet retains the right to reject the Goods supplied, on or after arrival at the 

place to which they are consigned, or after they have been placed in use in South Africa, should 

they be found defective. 

21.2 If Goods are rejected owing to latent defects becoming apparent during machining operations or 

other preparation necessary on the part of Transnet before they can be put into use, the Supplier 

shall bear all expenses incurred by Transnet in carrying out such necessary operations. 

21.3 If such Goods are rejected, the Supplier will pay the following costs: 

a) for Goods purchased in South Africa on an ex works basis, the cost of transport from the 

Supplier’s works in South Africa to the named destination where the Goods have been 

rejected by Transnet, plus handling charges and storage, if leviable; or 

b) for Goods manufactured overseas, the Supplier shall pay all replacement costs including the 

overseas inland transport cost, freight and insurance charges incurred plus railage or other 

inland transport costs from the South African port to the place where the Goods have been 

rejected by Transnet, including handling charges, storage, landing charges, customs duty 

and surcharges, if leviable. 

21.4 If Transnet requires rejected Goods to be replaced, the Supplier shall, when called upon to do so, 

arrange prompt replacement of the Goods within the prescribed manufacturing lead times for such 

Goods, as indicated in Schedule 1. 

21.5 If Goods are found to be defective but the defects are, in the opinion of Transnet, not of so 

serious a nature as to warrant total rejection of the Goods, the Supplier shall, when called upon to 

do so, remedy or make good such defects at its own cost, or Transnet may remedy or make good 

such defects at the request of the Supplier and recover from the Supplier all costs or expenses 

reasonably incurred by it in doing so. 

21.6 Should the Supplier fail, when called upon to remedy or make good such defects within a 

reasonable time or to request Transnet to do so, Transnet may proceed to remedy or make good 
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such defects and thereafter recover from the Supplier all such costs and expenses as 

aforementioned. 

21.7 Any amount recoverable from the Supplier in terms of this clause may, without prejudice to any 

other legal remedies available to Transnet, be deducted in whole or in part from any monies in the 

hands of Transnet which are due for payment to the Supplier. 

22 TOTAL OR PARTIAL FAILURE TO PERFORM 

22.1 In the case of Goods to be specially manufactured for it, if Transnet at any time ascertains that: 

a) no manufacturing of the Goods specified in a Purchase Order has commenced and there is 

little or no prospect, in Transnet’s opinion, that manufacturing will commence within a 

reasonable time; or 

b) delivery of any of the Goods is being or is likely to be delayed beyond the promised delivery 

date(s), and there is little or no prospect of the Purchase Order(s) being carried out within 

reasonable adherence to the promised delivery rate(s) or time(s), 

then Transnet may, irrespective of the cause of the delay, by notice to the Supplier, cancel as from 

a future date specified in such notice the whole or any part of this Agreement or Purchase Order in 

respect of which the Goods to be supplied have not been completed by that date, without incurring 

any liability by reason of such cancellation except as provided in this clause. 

22.2 The Supplier/Service Provider shall thereupon, as soon as possible after such date, deliver to 

Transnet the Goods/Services [if any] already completed, and payment for the part performance 

shall be made on a pro rata basis, provided the uncompleted part is not an integral or essential part 

of the completed Goods/Services. Where an integral or essential part of the work has not been 

completed, the amount to be paid to the Supplier/Service Provider will be calculated on the basis of 

Transnet’s enrichment. The Supplier/Service Provider shall, wherever practicable, supply Transnet 

with the necessary drawings and/or specifications to enable it to complete the work. 

22.3 Whenever, in any case not covered by clause 22.1 above, the Supplier fails or neglects to execute 

the work or to deliver any portion of the Goods/Services as required by the terms of this Agreement 

or Purchase Order, or if any Goods/Services are rejected on any of the grounds mentioned in clause 

215 [Defective Goods], Transnet may cancel this Agreement or Purchase Order in so far as it relates 

to the unexecuted work or the undelivered or rejected portion of the Goods/Services, and in such 

event, the supply of the remaining portion shall remain subject in all respects to these conditions. 

23 NON CONFORMANCE OF GOODS/SERVICES PROCURED   

23.1 In the case of Goods/services manufactured for and procured by Transnet from the Supplier/Service 

Provider in terms of this Agreement, being found not to conform to the Transnet standards, 

specifications and requirements, Transnet at any time may be entitled to raise a Non Conformance 

Report (NCR) against a Supplier/Service Provider whose Goods/ Services do not conform to 

Transnet standards, specifications and requirements directing the Supplier/Service Provider to 

investigate and remedy the non-conformance within the stipulated time frame as may be 

determined by Transnet at its discretion. 

23.2 Failure by the Supplier/Service Provider to fully comply with NCR within the period stated in sub-

clause 26.1 above, shall entitle Transnet to further conditions to which the Supplier/ Service 
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Provider must discharge in order to close the NCR or to terminate the order without giving the 

Supplier/Service Provider written notice of termination in terms of this Agreement. 

24 RIGHTS ON CANCELLATION 

24.1 If this Agreement or Purchase Order is cancelled in whole or in part in terms of clause 226 [Total or 

Partial Failure to Perform], Transnet may execute or complete this Agreement with any other entity 

and do so on such terms as it may deem proper, or may procure other comparable Goods/Services 

in substitution for those neglected to be manufactured or supplied or rejected as aforesaid, and may 

recover from the Supplier the difference between the cost of such Goods/Services and the Price [if 

the latter was lower] as well as any costs and expenses [including any  additional transport costs] 

which Transnet may have had to incur in consequence of the Supplier’s/Service Provider’s default. 

24.2 Any amount which may be recoverable from the Supplier/Service Provider in terms of clause 24.1 

above, without prejudice to any other legal remedies available to Transnet, may be deducted in 

whole or in part from any monies in the hands of Transnet and due for payment to the 

Supplier/Service Provider. 

25 BREACH AND TERMINATION 

25.1 Termination in accordance with clause 6 [Term and Cancellation] shall not prejudice or affect any 

right of action or remedy which shall have accrued or shall thereafter accrue to either Party and all 

provisions which are to survive this Agreement or impliedly do so shall remain in force and in effect. 

25.2 On termination of this Agreement or a Work Order, the Service Provider will immediately deliver up, 

and procure that its Personnel will immediately deliver up to Transnet, all Deliverables and property 

belonging to Transnet [or, in the event of termination of a Work Order, such as is relevant to that 

Work Order] which may be in the possession of, or under the control of the Service Provider, and 

certify to Transnet in writing that this has been done. 

25.3 To the extent that any of the Deliverables and property referred to in clause 25.2 above are in 

electronic form and contained on non-detachable storage devices, the Service Provider will provide 

Transnet with unencrypted copies of the same on magnetic media and will irretrievably destroy and 

delete copies so held. 

25.4 In the event that this Agreement is terminated by the Service Provider under clause Error! 

Reference source not found. [Term and Cancellation], or in the event that a Work Order is 

terminated by Transnet under clause Error! Reference source not found.9 [Breach and 

Consequences of Termination], Transnet will pay to the Service Provider all outstanding Fees 

[apportioned on a pro rata basis] relating to the work undertaken by the Service Provider up until 

the date of such termination. Transnet will also pay the costs of any goods and materials ordered by 

the Service Provider in relation to the such work for which the Service Provider has paid or is legally 

obliged to pay, in which case, on delivery of such goods or materials, the Service Provider will 

promptly deliver such goods and materials to Transnet or as it may direct. 

25.5 If either Party [the Defaulting Party] commits a material breach of this Agreement and fails to 

remedy such breach within 30 [thirty] calendar days of written notice thereof, the other Party 

[hereinafter the Aggrieved Party], shall be entitled, in addition to any other rights and remedies 

that it may have in terms of this Agreement, to terminate this Agreement forthwith without any 
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liability and without prejudice to any claims which the Aggrieved Party may have for damages 

against the Defaulting Party. 

25.6 Either Party may terminate this Agreement forthwith by notice in writing to the other Party when 

the other Party is unable to pay its debts as they fall due or commits any act or omission which 

would be an act of insolvency in terms of the Insolvency Act, 24 of 1936 [as amended from time to 

time], or if any action, application or proceeding is made with regard to it for: 

a) a voluntary arrangement or composition or reconstruction of its debts;  

b) its winding-up or dissolution; 

c) the appointment of a liquidator, trustee, receiver, administrative receiver or similar officer; 

d) any similar action, application or proceeding in any jurisdiction to which it is subject. 

25.7 Transnet may terminate this Agreement at any time within 2 [two] months of becoming aware of a 

change of control of the Supplier/Service Provider by notice in writing to the Supplier/Service 

Provider. For the purposes of this clause, control means the right to direct the affairs of a company 

whether by ownership of shares, membership of the board of directors, agreement or otherwise.  

25.8 Notwithstanding this clause 259, Transnet may cancel this Agreementwithout cause by giving 30 

[thirty] calendar days prior written notice thereof to the Supplier/Service Provider, or 

25.9 The provisions of clauses 2 [Definitions], 172 [Warranties], 248 [Rights on Cancellation], 283 

[Confidentiality], 315 [Limitation of Liability], 36 [Intellectual Property Rights], 359 [Dispute 

Resolution] and 39.1 [Governing Law] shall survive termination or expiry of this Agreement. 

26 CESSIONS AND ASSIGNMENTS AS PER NT INSTRUCTION NOTE 08 OF 2022/2023 

26.1 The Supplier/Service Provider is not allowed to cede its rights for payment in terms of this 

Agreement without prior written approval from Transnet. Cession shall only be applicable as follows:  

a) Cession must only be applicable to the transfer of right to payment for goods/services 

delivered/rendered by a Supplier/Service Provider to an FSP or State Institutions;  

b) The written request for cession must be by the Supplier/Service Provider and not a third party; 

and  

c) The written request by the Supplier/Service Provider must be accompanied by the cession 

agreement. 

26.2 The Supplier/Service Provider is prohibited from transferring its rights and obligations to perform 

under this contract. Assignments are against the principles of section 217 of the Constitution mainly, 

fairness, transparency and competitiveness. 

27 FORCE MAJEURE 

27.1 Neither Party shall have any claim against the other Party arising from any failure or delay in the 

performance of any obligation of either Party under this Agreement caused by an act of force 

majeure such as acts of God, fire, flood, war, lockout, government action, laws or regulations, 

terrorism or civil disturbance, defaults or other circumstances or factors beyond the reasonable 

control of either Party, and to the extent that the performance of obligations of either Party 

hereunder is delayed by virtue of the aforegoing, any period stipulated for any such performance 



Agreement between Transnet and ………… 
FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL 
MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE 
TERMINALS FOR A PERIOD OF 60 MONTHS. 

 

 

 

Transnet Agreement No …………  Page 23 of 34 

shall be reasonably extended. Transnet may however rely on strikes, industrial dispute and riots as 

a ground of force majeure.  

27.2 Each Party will take all reasonable steps by whatever lawful means that are available to resume full 

performance as soon as practicable and will seek agreement to modification of the relevant 

provisions of this Agreement in order to accommodate the new circumstances caused by the act of 

force majeure.  If a Party fails to agree with such modifications proposed by the other Party within 

90 [ninety] calendar days of the act of force majeure first occurring, either Party may thereafter 

terminate this Agreement with immediate notice. 

28 PROTECTION OF PERSONAL INFORMATION 

a) The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Personal Information Act 4 of 2013 (“POPIA”):  

consent; person; personal information; processing; record; Regulator as well as any terms derived 

from these terms of the POPIA 

b) Transnet will process all information by the Respondent in terms of the requirements contemplated in 

Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; Information 

quality; Openness; Security safeguards and Data subject participation. 

c) Transnet agrees that in submitting any information or documentation requested in the RFP and in this 

Agreement, the Supplier/Service Provider consents to the processing of their personal information for 

the purpose of, but not limited to, risk assessment, contract award, contract management, auditing, 

legal opinions/litigation, investigations (if applicable), document storage for the legislatively required 

period, destruction, de-identification and publishing of personal information by Transnet and/or its 

authorised appointed third parties. 

d) The Parties agree that they may obtain and have access to personal information for the fulfilment of 

the rights and obligations contained herein. In performing the obligations as set out in this Agreement, 

the Parties shall at all times ensure that: 

i. they process personal information only for the express purpose for which it was obtained;  

ii. once processed for the purposes for which it was obtained, all personal information will be 

destroyed to an extent that it cannot be reconstructed to its original form, subject to any legal 

retention requirements;  

iii. Personal information is provided only to authorised personnel who strictly require the personal 

information to carry out the Parties’ respective obligations under this Agreement; 

iv. they do not disclose personal information of the other Party, other than in terms of this 

Agreement; 

v. they have all reasonable technical and organisational measures in place to protect all personal 

information from unauthorised access and/or use; 
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vi. they have appropriate technical and organisational measures in place to safeguard the security, 

integrity and authenticity of all information in their possession or under their  control in terms of 

this Agreement; 

vii. they identify all reasonably foreseeable internal and external risks to personal information in 

their possession or under their control; establish and maintain appropriate safeguards against 

the risks identified; regularly verify that the safeguards are effectively implemented; and ensure 

that the safeguards are continually updated in response to new risks or deficiencies in previously 

implemented safeguards; 

viii. such personal information is protected against unauthorised or unlawful processing, accidental 

loss, destruction or damage, alteration, disclosure or access. 

28.1 The Parties agree that if personal information will be processed for additional purposes beyond the 

original purpose for which it was obtained, explicit consent must be obtained beforehand from those 

persons whose information will be subject to such processing.  

28.2 Should it be necessary for either Party to disclose or otherwise make available the personal 

information to any third party (including sub-contractors and employees) that is not already 

consented to, it may do so only with the prior written consent of the other Party. The Party 

requiring such consent shall require of all such third parties, appropriate written undertakings to be 

provided, containing similar terms to that set forth in this clause, and dealing with that third party's 

obligations in respect of its processing of the personal information. Following approval by the other 

Party, the Party requiring consent agrees that the provisions of this clause shall mutatis mutandis 

apply to all authorised third parties who process personal information. 

28.3 The Parties shall ensure that any persons authorized to process information on their behalf 

(including employees and third parties) will safeguard the security, integrity and authenticity of all 

information. Where necessary to meet this requirement, the Parties shall keep all personal 

information and any analyses, profiles, or documents derived therefrom logically separated from all 

other information and documentation held by it. 

28.4 The Parties shall carry out regular assessments to identify all reasonably foreseeable internal and 

external risks to the personal information in its possession or under its control. The Parties shall 

implement and maintain appropriate safeguards against the risks which it identifies and shall also 

regularly verify that the safeguards which it has in place have been effectively implemented. 

28.5 The Parties agree that they will promptly return,  destroy or de-identify any personal information in 

their possession or control which belongs to the other Party once it no longer serves the purpose for 

which it was collected in relation to this Agreement, subject to any legal retention requirements. 

This may be at the request of the other Party and includes circumstances where a person has 

requested the Parties to delete all instances of their personal information. The information will be 

destroyed or de-identified in such a manner that it cannot be reconstructed to its original form, 

linking it to any particular individual or organisation.  

28.6 Personal Information security breach:  

a) Each Party shall notify the other party in writing as soon as possible after it becomes aware of 

or suspects any loss, unauthorised access or unlawful use of any personal information and shall, 

at its own cost, take all necessary remedial steps to mitigate the extent of the loss or 
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compromise of personal information and to restore the integrity of the affected personal 

information as quickly as is possible. The Parties shall also be required to provide each other 

with details of the persons affected by the compromise and the nature and extent of the 

compromise, including details of the identity of the unauthorised person who may have 

accessed or acquired the personal information. 

b) The Parties shall provide on-going updates on the progress in resolving the compromise at 

reasonable intervals until such time as the compromise is resolved. 

c) Where required, the Parties must notify the South African Police Service; and/or the State 

Security Agency and the Information Regulator and the affected persons of the security breach. 

Any such notification shall always include sufficient information to allow the persons to take 

protective measures against the potential consequences of the compromise. 

d) The Parties undertake to co‑operate in any investigations relating to security which is carried 

out by or on behalf of the other including providing any information or material in its possession 

or control and implementing new security measures. 

29 CONFIDENTIALITY 

29.1 The Parties hereby undertake the following with regard to Confidential Information: 

a) not to divulge or disclose to any person whomsoever in any form or manner whatsoever, 

either directly or indirectly, any Confidential Information of the other without the prior 

written consent of such other Party, other than when called upon to do so in accordance 

with a statute, or by a court having jurisdiction, or by any other duly authorised and 

empowered authority or official, in which event the Party concerned shall do what is 

reasonably possible to inform the other of such a demand and each shall assist the other in 

seeking appropriate relief or the instituting of a defensive action to protect the Confidential 

Information concerned; 

b) not to use, exploit, permit the use of, directly or indirectly, or in any other manner 

whatsoever apply the Confidential Information disclosed to it as a result of this Agreement, 

for any purpose whatsoever other than for the purpose for which it is disclosed or otherwise 

than in strict compliance with the provisions in this Agreement; 

c) not to make any notes, sketches, drawings, photographs or copies of any kind of any part of 

the disclosed Confidential Information without the prior written consent of such other Party, 

except when reasonably necessary for the purpose of this Agreement, in which case such 

copies shall be regarded as Confidential Information; 

d) not to de-compile, disassemble or reverse engineer any composition, compilation, concept 

application, item, component de-compilation, including software or hardware disclosed and 

shall not analyse any sample provided by Transnet, or otherwise determine the composition 

or structure or cause to permit these tasks to be carried out except in the performance of its 

obligations pursuant to this Agreement; 

e) not to exercise less care to safeguard Transnet Confidential Information than the Party 

exercises in safeguarding its own competitive, sensitive or Confidential Information; 
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f) Confidential Information disclosed by either Party to the other or by either Party to any other 

party used by such party in the performance of this Agreement, shall be dealt with as 

“restricted” or shall be dealt with according to any other appropriate level of confidentiality 

relevant to the nature of the information concerned, agreed between the Parties concerned 

and stipulated in writing for such information in such cases; 

g) the Parties shall not make or permit to be made by any other person subject to their control, 

any public statements or issue press releases or disclose Confidential Information with 

regard to any matter related to this Agreement, unless written authorisation to do so has 

first been obtained from the Party first disclosing such information; 

h) each Party shall be entitled to disclose such aspects of Confidential Information as may be 

relevant to one or more technically qualified employees or consultants of the Party who are 

required in the course of their duties to receive the Confidential Information for the 

Permitted Purpose provided that the employee or consultant concerned has a legitimate 

interest therein, and then only to the extent necessary for the Permitted Purpose, and is 

informed by the Party of the confidential nature of the Confidential Information and the 

obligations of the confidentiality to which such disclosure is subject and the Party shall 

ensure such employees or consultants honour such obligations; 

i) each Party shall notify the other Party of the name of each person or entity to whom any 

Confidential Information has been disclosed as soon as practicable after such disclosure; 

j) each Party shall ensure that any person or entity to which it discloses Confidential 

Information shall observe and perform all of the covenants the Party has accepted in this 

Agreement as if such person or entity has signed this Agreement.  The Party disclosing the 

Confidential Information shall be responsible for any breach of the provisions of this 

Agreement by such person or entity; and 

k) each Party may by written notice to the other Party specify which of the Party’s employees, 

officers or agents are required to sign a non-disclosure undertaking. 

29.2 The duties and obligations with regard to Confidential Information in this clause 293 shall not apply 

where: 

a) a Party can demonstrate that such information is already in the public domain or becomes 

available to the public through no breach of this Agreement by that Party, or its Staff; or 

b) was rightfully in a Party’s possession prior to receipt from the other Party, as proven by the 

first-mentioned Party’s written records, without an infringement of an obligation or duty of 

confidentiality; or 

c) can be proved to have been rightfully received by a Party from a third party without a breach 

of a duty or obligation of confidentiality; or 

d) is independently developed by a Party as proven by its written records. 

29.3 This clause 293 shall survive termination for any reason of this Agreement and shall remain in force 

and effect from the Commencement Date of this Agreement and 5 [five] years after the termination 

of this Agreement. Upon termination of this Agreement, all documentation furnished to the 

Supplier/Service Provider by Transnet pursuant to this Agreement shall be returned to Transnet 
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including, without limitation, all corporate identity equipment including dyes, blocks, labels, 

advertising matter, printing matter and the like. 

30 INSURANCES 

30.1 Without limiting the liability of the Supplier/Service Provider under this Agreement, the 

Supplier/Service Provider shall take out insurance in respect of all risks for which it is prudent for 

the Supplier/Service Provider to insure against, including any liability it may have as a result of its 

activities under this Agreement for theft, destruction, death or injury to any person and damage to 

property. The level of insurance will be kept under review by Transnet, on an annual basis, to 

ensure its adequacy, provided that any variation to the level of such insurance shall be entirely at 

the discretion of the Supplier/Service Provider. 

30.2 The Supplier/Service Provider shall arrange insurance with reputable insurers and will produce to 

Transnet evidence of the existence of the policies on an annual basis within 30 [thirty] calendar 

days after date of policy renewals. 

30.3 Subject to clause 30.4 below, if the Supplier/Service Provider fails to effect adequate insurance 

under this clause 304, it shall notify Transnet in writing as soon as it becomes aware of the 

reduction or inadequate cover and Transnet may arrange or purchase such insurance on behalf of 

the Supplier/Service Provider. The Supplier/Service Provider shall promptly reimburse Transnet for 

any premiums paid provided such insurance protects the Supplier/Service Provider’s liability. 

Transnet assumes no responsibility for such insurance being adequate to protect all of the 

Supplier/Service Provider’s liability. 

30.4 In the event that the Supplier/Service Provider receives written notice from its insurers advising of 

the termination of its insurance cover referred to in clause 30.1 above or if the insurance ceases to 

be available upon commercially reasonable terms, the Supplier/Service Provider shall immediately 

notify Transnet in writing of such termination and/or unavailability, whereafter either the 

Supplier/Service Provider or Transnet may terminate this Agreement on giving the other Party not 

less than 30 [thirty] calendar days prior written notice to that effect. 

31 LIMITATION OF LIABILITY 

31.1 The Supplier/Service Provider’s liability under this clause 315 shall be in addition to any warranty or 

condition of any kind, express or implied by law or otherwise, relating to the Goods/Services or 

ancillary Services, including the quality of the Goods/Services or ancillary Services or any materials 

delivered pursuant to this Agreement. 

31.2 Neither Party excludes or limits liability to the other Party for: 

a) death or personal injury caused by its negligence, [including its employees’, agents’ or 

Subcontractors’ negligence]; or 

b) fraud or theft. 

31.3 The Supplier/Service Provider shall indemnify and keep Transnet indemnified from and against 

liability for damage to any Transnet property [whether tangible or intangible] or any other loss, 

costs or damage suffered by Transnet to the extent that it results from any act of or omission by 

the Supplier/Service Provider or its Personnel in connection with this Agreement. The 

Supplier/Service Provider’s liability arising out of this clause 31.3 shall be limited to direct damages.  



Agreement between Transnet and ………… 
FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL 
MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT 
TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE 
TERMINALS FOR A PERIOD OF 60 MONTHS. 

 

 

 

Transnet Agreement No …………  Page 28 of 34 

31.4 Subject always to clauses 31.1 and 31.2 above, the liability of either the Supplier/Service Provider or 

Transnet under or in connection with this Agreement, whether for negligence, misrepresentation, 

breach of contract or otherwise, for direct loss or damage arising out of each Default or series of 

related Defaults shall not exceed 100% [one hundred per cent] of the Fees paid under the schedule 

or Work Order to which the Default(s) relates. 

31.5 Subject to clauses 31.1 to 31.4 above, in no event shall either Party be liable to the other for 

indirect or consequential loss or damage or including indirect or consequential loss of profits, 

business, revenue, goodwill or anticipated savings of an indirect nature or loss or damage incurred 

by the other Party as a result of third party claims. 

31.6 If for any reason the exclusion of liability in clause 31.5 above is void or unenforceable, either 

Party’s total liability for all loss or damage under this Agreement shall be as provided in clause 31.3 

above. 

31.7 Nothing in this clause 315 shall be taken as limiting the liability of the Parties in respect of clauses 

283 [Confidentiality] and 326 [Intellectual Property Rights]. 

32 INTELLECTUAL PROPERTY RIGHTS 

32.1 Title to Confidential Information 

a) Transnet will retain all right, title and interest in and to its Confidential Information and 

Background Intellectual Property and the Supplier/Service Provider acknowledges that it has 

no claim of any nature in and to the Confidential Information and Background Intellectual 

Property that is proprietary to Transnet. For the avoidance of doubt all the Supplier/Service 

Provider’s Background Intellectual Property shall remain vested in the Supplier/Service 

Provider. 

b) Transnet shall grant to the Supplier/Service Provider an irrevocable, royalty free, non-

exclusive licence to use Transnet’s Background Intellectual Property only for the Permitted 

Purpose. This licence shall not permit the Supplier/Service Provider to sub-license to other 

parties. 

c) The Supplier/Service Provider shall grant to Transnet an irrevocable, royalty free, non-

exclusive licence to use the Supplier/Service Provider’s Background Intellectual Property for 

the Permitted Purpose. This licence shall not permit Transnet to sub-license to other parties. 

d) The Supplier/Service Provider shall grant Transnet access to the Supplier/Service Provider’s 

Background Intellectual Property on terms which shall be bona fide negotiated between the 

Parties for the purpose of commercially exploiting the Foreground Intellectual Property, to 

the extent that such access is required. 

e) The above shall not pertain to any software licenses procured by the Supplier/Service 

Provider from third parties and used in the supply of the Goods/Services. 

32.2 Title to Intellectual Property 

a) All right, title and interest in and to Foreground Intellectual Property prepared, conceived or 

developed by the Supplier/Service Provider, its researchers, agents and employees shall vest 

in Transnet and the Supplier/Service Provider acknowledges that it has no claim of any 

nature in and to the Foreground Intellectual Property. The Supplier/Service Provider shall not 
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at any time during or after the termination or cancellation of this Agreement dispute the 

validity or enforceability of such Foreground Intellectual Property, or cause to be done any 

act or anything contesting or in any way impairing or tending to impair any part of that right, 

title and interest to any of the Foreground Intellectual Property and shall not counsel or 

assist any person to do so. 

b) Transnet shall be entitled to seek protection in respect of the Foreground Intellectual 

Property anywhere in the world as it shall decide in its own absolute discretion and the 

Supplier/Service Provider shall reasonably assist Transnet in attaining and maintaining 

protection of the Foreground Intellectual Property. 

c) Where the Foreground Intellectual Property was created by the Supplier/Service Provider or 

its researchers, agents and employees and where Transnet elects not to exercise its option 

to seek protection or decides to discontinue the financial support of the prosecution or 

maintenance of any such protection, Transnet shall notify the Supplier/Service Provider who 

shall have the right of first refusal to file or continue prosecution or maintain any such 

applications and to maintain any protection issuing on the Foreground Intellectual Property. 

d) No consideration shall be paid by Transnet to the Supplier/Service Provider for the 

assignment of any Foreground Intellectual Property from the Supplier/Service Provider to 

Transnet, over and above the sums payable in terms of this Agreement. The Supplier/Service 

Provider undertakes to sign all documents and do all things as may be necessary to effect, 

record and perfect the assignment of the Foreground Intellectual Property to Transnet. 

e) Subject to anything contrary contained in this Agreement and/or the prior written consent of 

Transnet [which consent shall not be unreasonably be withheld], the Supplier/Service 

Provider shall under no circumstances be entitled as of right, or to claim the right, to use 

Transnet’s Background Intellectual Property and/or Foreground Intellectual Property. 

32.3 Title to Improvements 

Any improvements, developments, adaptations and/or modifications to the Foreground Intellectual 

Property, and any and all new inventions or discoveries, based on or resulting from the use of 

Transnet’s Background Intellectual Property and/or Confidential Information shall be exclusively 

owned by Transnet. The Supplier/Service Provider shall disclose promptly to Transnet all such 

improvements, developments, adaptations and/or modifications, inventions or discoveries.  The 

Supplier/Service Provider hereby undertakes to sign all documents and do all things as may be 

necessary to effect, record and perfect the assignment of such improvements, developments, 

adaptations and/or modifications, inventions or discoveries to Transnet and the Supplier/Service 

Provider shall reasonably assist Transnet in attaining, maintaining or documenting ownership and/or 

protection of the improved Foreground Intellectual Property. 

32.4 Unauthorised Use of Confidential Information 

The Supplier/Service Provider shall not authorise any party to act on or use in any way any 

Confidential Information belonging to Transnet whether or not such party is aware of such 

Confidential Information, and shall promptly notify Transnet of the information if it becomes aware 

of any party so acting, and shall provide Transnet the information with such assistance as Transnet 

reasonably requires, at Transnet’s cost and expense, to prevent such third party from so acting. 
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32.5 Unauthorised Use of Intellectual Property 

a) The Supplier/Service Provider agrees to notify Transnet in writing of any conflicting uses of, 

and applications of registrations of Patents, Designs and Trade Marks or any act of 

infringement, unfair competition or passing off involving the Intellectual Property of Transnet 

of which the Supplier/Service Provider acquires knowledge and Transnet shall have the right, 

as its own option, to proceed against any party infringing its Intellectual Property. 

b) It shall be within the sole and absolute discretion of Transnet to determine what steps shall 

be taken against the infringer and the Supplier/Service Provider shall co-operate fully with 

Transnet, at Transnet’s cost, in whatever measure including legal action to bring any 

infringement of illegal use to an end. 

c) The Supplier/Service Provider shall cooperate to provide Transnet promptly with all relevant 

ascertainable facts. 

d) If proceedings are commenced by Transnet alone, Transnet shall be responsible for all 

expenses but shall be entitled to all damages or other awards arising out of such 

proceedings. If proceedings are commenced by both Parties, both Parties will be responsible 

for the expenses and both Parties shall be entitled to damages or other awards arising out of 

proceedings. 

33 NON-WAIVER 

33.1 Failure or neglect by either Party, at any time, to enforce any of the provisions of this Agreement, 

shall not in any manner be construed to be a waiver of any of that Party's rights in that regard 

and in terms of this Agreement. 

33.2 Such failure or neglect shall not in any manner affect the continued, unaltered validity of this 

Agreement, or prejudice the right of that Party to institute subsequent action. 

34 PARTIAL INVALIDITY 

If any provision of this Agreement shall be held to be invalid, illegal or unenforceable, or shall be required 

to be modified, the validity, legality and enforceability of the remaining provisions shall not be affected 

thereby. 

35 DISPUTE RESOLUTION  

35.1 Should any dispute of whatsoever nature arise between the Parties concerning this Agreement, the 

Parties shall try to resolve the dispute by negotiation within 10 [ten] Business Days of such dispute 

arising. 

35.2 If the dispute has not been resolved by such negotiation, either of the Parties may refer the dispute 

to AFSA and notify the other Party accordingly, which proceedings shall be held in Johannesburg. 

35.3 Such dispute shall be finally resolved in accordance with the rules of AFSA by an arbitrator or 

arbitrators appointed by AFSA. 

35.4 This clause constitutes an irrevocable consent by the Parties to any proceedings in terms hereof, 

and neither of the Parties shall be entitled to withdraw from the provisions of this clause or claim at 

any such proceedings that it is not bound by this clause 35. 
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35.5 This clause 359 is severable from the rest of this Agreement and shall remain in effect even if this 

Agreement is terminated for any reason. 

35.6 This clause 359 shall not preclude either Party from seeking urgent relief in a court of appropriate 

jurisdiction, where grounds for urgency exist. 

36 ADDRESSES FOR NOTICES  

36.1 The Parties to this Agreement select the physical addresses and fax numbers, as detailed hereafter, 

as their respective addresses for giving or sending any notice provided for or required in terms of 

this Agreement, provided that either Party shall be entitled to substitute such other address or fax 

number, as may be, by written notice to the other: 

a) Transnet 

(i) For legal notices: ……………………………………………………  

……………………………………………………  

……………………………………………………  

Fax No. ………… 

Attention: Group Legal Department 

(ii) For commercial notices: ……………………………………………………  

……………………………………………………  

……………………………………………………  

Fax No. ………… 

Attention: ………… 

b) The Supplier/Service Provider 

(i) For legal notices: ……………………………………………………  

……………………………………………………  

……………………………………………………  

Fax No. ………… 

Attention: ………… 

(ii) For commercial notices: ……………………………………………………  

……………………………………………………  

……………………………………………………  

Fax No. ………… 

Attention: ………… 

36.2 Any notice shall be addressed to a Party at its physical address, or delivered by hand, or sent by fax 

or email. 

36.3 Any notice shall be deemed to have been given: 

a) if hand delivered, on the day of delivery;  

b) if faxed, on the date and time of sending of such fax, as evidenced by a fax confirmation 

printout, provided that such notice shall be confirmed by prepaid registered post on the date 
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of dispatch of such fax, or, should no postal facilities be available on that date, on the next 

Business Day; or 

c) if sent by email, on the date and time received, provided that such notice shall be confirmed 

by prepaid registered post on the date of dispatch of such email, or, should no postal 

facilities be available on that date, on the next Business Day. 

37 WHOLE AND ONLY AGREEMENT 

37.1 The Parties hereby confirm that this Agreement constitutes the whole and only agreement between 

them with regard to the subject matter of this Agreement. 

37.2 The Parties hereby confirm that this Agreement replaces all other agreements which exist or may 

have existed in any form whatsoever between them, with regard to the subject matter dealt with in 

this Agreement, any annexures appended hereto and the Schedule of Requirements/Work Order. 

38 AMENDMENT AND CHANGE CONTROL 

38.1 Any amendment or change of any nature made to this Agreement and the Schedule of 

Requirements thereof shall only be valid if it is in writing, signed by both Parties and added to this 

Agreement as an addendum hereto. In this regard a Change Notice must first be defined and issued 

by the requesting Party. A Change Notice Response must then be issued by responding Party. A 

formal approval of the Change Request will then trigger the issue of the addendum to this 

Agreement. 

38.2 In the event the Parties cannot agree upon changes, the Parties shall in good faith seek to agree 

any proposed changes using the dispute resolution procedures in clause 359 [Dispute Resolution]. 

39 GENERAL 

39.1 Governing Law 

This Agreement is exclusively governed by and construed in accordance with the laws of the 

Republic of South Africa and is subject to the jurisdiction of the courts of the Republic of South 

Africa.  

39.2 Change of Law 

In this Agreement, unless the context otherwise requires, references to a statutory provision include 

references to that statutory provision as from time to time amended, extended or re-enacted and 

any regulations made under it, provided that in the event that the amendment, extension or re-

enactment of any statutory provision or introduction of any new statutory provision has a material 

impact on the obligations of either Party, the Parties will negotiate in good faith to agree such 

amendments to this Agreement as may be appropriate in the circumstances. If, within a reasonable 

period of time, the Supplier/Service Provider and Transnet cannot reach agreement on the nature of 

the changes required or on modification of Prices, delivery schedules, warranties, or other terms 

and conditions, either Party may seek to have the matter determined in accordance with clause 359 

[Dispute Resolution] above. 

39.3 Counterparts 
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This Agreement may be signed in any number of counterparts, all of which taken together shall 

constitute one and the same instrument. Either Party may enter into this Agreement by signing any 

such counterpart. 

40 DATABASE OF RESTRICTED SUPPLIER 

The process of restriction is used to exclude a company/person from conducting future business with 

Transnet and other organs of state for a specified period. No Bid shall be awarded to a Bidder whose name 

(or any of its members, directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of Restricted Suppliers. Transnet 

reserves the right to withdraw an award, or cancel a contract concluded with a Bidder should it be 

established, at any time, that a bidder has been restricted with National Treasury by another government 

institution. 
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Thus signed by the Parties and witnessed on the following dates and at the following places: 

 

For and on behalf of For and on behalf of 

TRANSNET SOC LTD ……………………………………………………  

duly authorised hereto duly authorised hereto 

Name: Name: 

Position: Position: 

Signature: Signature: 

Date: Date: 

Place: Place: 

  

AS WITNESS: AS WITNESS: 

Name: Name: 

Signature: Signature: 

 

AS WITNESS: AS WITNESS: 

Name: Name: 

Signature: Signature: 
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1 DEFINITIONS 

Where the following words or phrases are used in this Agreement, such words or phrases shall have the 

meaning assigned thereto in this clause, except where the context clearly requires otherwise: 

1.1 Bid shall mean a Respondent’s tendered response / proposal to a Transnet RFP or RFQ; 

1.2 Bid Document(s) shall mean a reference to a Request for Proposal or Request for Quotation; 

1.3 Business Day shall mean any day other than a Saturday, Sunday or public holiday; 

1.4 Goods shall mean the goods required by Transnet as specified in its Bid Document; 

1.5 Parties shall mean Transnet and the Respondents to a Bid Document; 

1.6 Respondent(s) shall mean a respondent/bidder to a Bid Document; 

1.7 RFP shall mean Request for Proposal; 

1.8 RFQ shall mean Request for Quotation; 

1.9 RFX shall mean RFP or RFQ, as the case may be; 

1.10 Services shall mean the services required by Transnet as specified in its Bid Document; 

1.11 Supplier shall mean the successful Respondent; 

1.12 Tax Invoice shall mean the document as required by Section 20 of the Value-Added Tax Act, 89 of 

1991, as may be amended from time to time; 

1.13 Transnet shall mean Transnet SOC Ltd, a State Owned Company; and 

1.14 VAT shall mean Value-Added Tax in terms of the Value-Added Tax Act, 89 of 1991, as may be 

amended from time to time. 

2 GENERAL 

All Bid Documents and subsequent contracts and orders shall be subject to the following general conditions 

as laid down by Transnet and are to be strictly adhered to by any Respondent to this RFX. 

3 SUBMITTING OF BID DOCUMENTS 

3.1 A Bid, which shall hereinafter include reference to an RFP or RFQ, shall be submitted to Transnet no 

later than the closing date and time specified in accordance with the directions issued in the Bid 

Documents. Late Bids will not be considered. 

3.2 The Bid Documents must be completed in their entirety and Respondents are required to complete 

and submit their Bid submissions by uploading them into the system against each tender selected. 

The bidder guide can be found on the Transnet Portal transnetetenders.azurewebsites.net. 

4 USE OF BID FORMS 

4.1 Where special forms and/or formats are issued by Transnet for the submission of Bids, Respondents 

are required to submit their Bids by completion of the appropriate sections on such official forms 

and/or formats and not in other forms and/or formats or documents bearing their own terms and 

conditions of contract. Non-compliance with this condition may result in the rejection of a Bid.  

4.2 Respondents must note that the original Bid forms and/or formats must be completed for submission.  

4.3 Only if insufficient space has been allocated to a particular response may a Respondent submit 

additional information under separate cover using the Company’s letterhead. This must be duly cross-

referenced in the RFX. 

https://transnetetenders.azurewebsites.net/
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5 BID FEES  

A bid fee is not applicable. The Bid Documents may be downloaded directly from National Treasury’s e-

Tender Publication Portal at www.etenders.gov.za and may also be downloaded from the Transnet website 

at www.transnet.net free of charge. 

6 VALIDITY PERIOD 

6.1 The Respondents must hold their Bid valid for acceptance by Transnet at any time within the 

requested validity period after the closing date of the bid. 

6.2 Respondents may be requested to extend their validity period for a specified additional period. In 

such instances, Respondents will not be allowed to change any aspect of their Bid, unless they are 

able to demonstrate that the proposed change/s is as a direct and unavoidable consequence of 

Transnet’s extension of the validity period. 

7 SITE VISITS / BRIEFING SESSIONS 

Respondents may be requested to attend a site visit or briefing session where it is necessary to view the site 

in order to prepare their Bids, or where Transnet deems it necessary to provide Respondents with further 

information to allow them to complete their Bids properly. Where such visits or sessions are indicated as 

compulsory in the RFX Document, Respondents are obliged to attend these meetings as failure to do so will 

result in their disqualification. 

8 CLARIFICATION BEFORE THE CLOSING DATE 

Should clarification be required on any aspect of the Bid before the closing date, the Respondent must 

upload questions onto the Transnet e-Tender Submission Portal or direct such queries to the contact person 

listed in the RFX Document in the stipulated manner.  

9 COMMUNICATION AFTER THE CLOSING DATE 

After the closing date of a Bid (i.e. during the evaluation period) the Respondent may only communicate with 

the contact person listed in the RFX Document. 

10 UNAUTHORISED COMMUNICATION ABOUT BIDS 

Respondents may at any time communicate with the contact person listed in the RFX Document on any 

matter relating to its Bid but, in the absence of written authority from the delegated individual (BEC 

chairperson), no communication on a question affecting the subject of a Bid shall take place  between 

Respondents or other potential Supplier or any member of the Bid Adjudication Committee or official of 

Transnet during the period between the closing date for the receipt of the Bid and the date of the 

notification of the successful Respondent(s). A Bid, in respect of which any such unauthorised 

communication has occurred, may be disqualified. 

11 RETURNABLE DOCUMENTS 

All returnable documents listed in the RFX Documents must be submitted with Respondent’s Bid. Failure to 

submit mandatory returnable schedules / documents will result in disqualification. Failure to submit other 

schedules / documents may result in disqualification.  

12 DEFAULTS BY RESPONDENTS 

If the Respondent, after it has been notified of the acceptance of its Bid fails to:  

http://www.etenders.gov.za/
http://www.transnet.net/
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12.1 enter into a formal contract when called upon to do so within such period as Transnet may specify; or 

12.2 accept an order in terms of the Bid;  

12.3 furnish satisfactory security when called upon to do so for the fulfilment of the contract; or 

12.4 comply with any condition imposed by Transnet, 

Transnet may, in any such case, without prejudice to any other legal remedy which it may have, proceed to 

accept any other Bid or, if it is necessary to do so, call for Bids afresh, and may recover from the defaulting 

Respondent any additional expense incurred by Transnet in calling for new offers or in accepting a less 

favourable offer. 

13 CURRENCY 

All monetary amounts referred to in a Bid response must be in Rand, the currency of the Republic of South 

Africa [ZAR], save to the extent specifically permitted in the RFP. 

14 PRICES SUBJECT TO CONFIRMATION 

Prices which are quoted subject to confirmation will not be considered. 

15 ALTERATIONS MADE BY THE RESPONDENT TO BID PRICES 

All alterations made by the Respondent to its Bid price(s) prior to the submission of its Bid Documents must 

be done by deleting the incorrect figures and words where required and by inserting the correct figures and 

words against the items concerned. All such alterations must be initialled by the person who signs the Bid 

Documents. Failure to observe this requirement may result in the particular item(s) concerned being 

excluded in the matter of the award of the business. 

16 EXCHANGE AND REMITTANCE 

16.1 The Respondent should note that where the whole or a portion of the contract or order value is to be 

remitted overseas, Transnet shall, if requested to do so by the Supplier, effect payment overseas 

directly to the foreign principal or manufacturer of such percentage of the contract or order value as 

may be stipulated by the Respondent in its Bid Documents.  

16.2 It is Transnet’s preference to enter into Rand-based agreements. Transnet would request, therefore, 

that the Respondent give favourable consideration to obtaining forward exchange cover on the 

foreign currency portion of the Agreement at a cost that is acceptable to Transnet to protect itself 

against any currency rate fluctuation risks for the duration of any resulting contract or order.  

16.3 The Respondent who desires to avail itself of the aforementioned facility must at the time of bidding 

furnish the information called for in the Exchange and Remittance section of the Bid Documents and 

also furnish full details of the principals or manufacturer to whom payment is to be made. 

16.4 The South African Reserve Bank’s approval is required before any foreign currency payments can be 

made to or on behalf of Respondents. 

16.5 Transnet will not recognise any claim for adjustment of the order and/or contract price if the increase 

in price arises after the date on which the Goods were to be delivered, as set out in the order and/or 

contract, or any subsequent agreement between the parties. 

16.6 Transnet reserves the right to request a pro-forma invoice/tax invoice in order to ensure compliance 

with the contract and Value-Added Tax Act no. 89 of 1991 [VAT Act]. 
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17 ACCEPTANCE OF BID  

17.1 Upon the acceptance of a Bid by Transnet, the parties shall be bound by these General Bid Conditions 

and any contractual terms and/or any schedule of “Special Conditions” or otherwise which form part 

of the Bid Documents. 

17.2 Where the Respondent has been informed by Transnet of the acceptance of its Bid, an email 

communication that has been successfully sent to the Respondent shall be regarded as proof of 

delivery to the Respondent 1 day after the date of submission. 

18 NOTICE TO UNSUCCESSFUL RESPONDENTS 

18.1 Unsuccessful Respondents shall be advised in writing that their Bids have not been accepted as soon 

as possible after the closing date of the Bid. On award of business to the successful Respondent all 

unsuccessful Respondents must be informed of the name of the successful Respondent and of the 

reason as to why their Bids had been unsuccessful. 

19 TERMS AND CONDITIONS OF CONTRACT 

19.1 The Supplier shall adhere to the Terms and Conditions of Contract issued with the Bid Documents, 

together with any schedule of “Special Conditions” or otherwise which form part of the Bid 

Documents. 

19.2 Should the Respondent find any conditions unacceptable, it should indicate which conditions are 

unacceptable and offer amendments/ alternatives by written submission on a company letterhead.  

Any such submission shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed amendments /alternative(s) are acceptable or otherwise, as the case may be. 

Respondents will be afforded an opportunity to withdraw an unacceptable deviation, failing which the 

respondent will be disqualified. 

20 CONTRACT DOCUMENTS 

20.1 The contract documents will comprise these General Bid Conditions, the Terms and Conditions of 

Contract and any schedule of “Special Conditions” which form part of the Bid Documents. 

20.2 The abovementioned documents together with the Respondent’s Bid response will constitute the 

contract between the parties upon receipt by the Respondent of Transnet’s letter of acceptance, 

subject to all additional amendments and/or special conditions thereto as agreed to by the parties.  

20.3 Should Transnet inform the Respondent that a formal contract will be signed, the abovementioned 

documents together with the Respondent’s Bid response [and, if any, its covering letter and any 

subsequent exchange of correspondence] as well as Transnet’s Letter of Acceptance, shall constitute 

a binding contract until the final contract is signed. 

21 LAW GOVERNING CONTRACT 

The law of the Republic of South Africa shall govern the contract created by the acceptance of a Bid.  The 

domicilium citandi et executandi shall be a place in the Republic of South Africa to be specified by the 

Respondent in its Bid at which all legal documents may be served on the Respondent who shall agree to 

submit to the jurisdiction of the courts of the Republic of South Africa.  A foreign Respondent shall, 

therefore, state in its Bid the name of its authorised representative in the Republic of South Africa who is 

empowered to sign any contract which may be entered into in the event of its Bid being accepted and to act 

on its behalf in all matters relating to the contract. 
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22 IDENTIFICATION 

If the Respondent is a company, the full names of the directors shall be stated in the Bid. If the Respondent 

is a close corporation, the full names of the members shall be stated in the Bid. If the Respondent is a 

partnership or an individual trading under a trade name, the full names of the partners or of such individual, 

as the case may be, shall be furnished. 

23 RESPONDENT'S SAMPLES 

23.1 If samples are required from Respondents, such samples shall be suitably marked with the 

Respondent's name and address, the Bid number and the Bid item number and must be despatched 

in time to reach the addressee as stipulated in the Bid Documents on or before the closing date of the 

Bid. Failure to submit samples by the due date may result in the rejection of a Bid. 

23.2 Transnet reserves the right to retain samples furnished by Respondents in compliance with Bid 

conditions. 

23.3 Payment will not be made for a successful Respondent’s samples that may be retained by Transnet 

for the purpose of checking the quality and workmanship of Goods delivered in execution of a 

contract. 

23.4 If Transnet does not wish to retain unsuccessful Respondents’ samples and the Respondents require 

their return, such samples may be collected by the Respondents at their own risk and cost. 

24 SECURITIES 

24.1 The successful Respondent, when called upon to do so, shall provide security to the satisfaction of 

Transnet for the due fulfilment of a contract or order.  Such security shall be in the form of a Deed of 

Suretyship [Deed of Suretyship] furnished by an approved bank, building society, insurance or 

guarantee corporation carrying on business in South Africa. 

24.2 The security may be applied in whole or part at the discretion of Transnet to make good any loss or 

damage which Transnet may incur in consequence of a breach of the contract or any part thereof. 

24.3 Such security, if required, shall be an amount which will be stipulated in the Bid Documents. 

24.4 For the purpose of clause 24.124.1 above, Transnet will supply a Deed of Suretyship form to the 

successful Respondent for completion and no guarantee in any other form will be accepted.  A copy 

of such form will be supplied to Respondents on request. For this purpose a Deed of Suretyship form 

will be provided which shall be completed and returned to Transnet or a designated official by the 

successful Respondent within 30 [thirty] calendar days from the date of the letter of acceptance.  No 

payment will be made until the form, duly completed, is delivered to Transnet.  Failure to return the 

Deed of Suretyship within the prescribed time shall, save where prior extension has been granted, 

entitle Transnet without notice to the Supplier to cancel the contract with immediate effect.  

24.5 Additional costs incurred by Transnet necessitated by reason of default on the part of the Supplier in 

relation to the conditions of this clause 244 will be for the account of the Supplier. 

25 PRICE AND DELIVERY BASIS FOR GOODS 

25.1 Unless otherwise specified in the Bid Documents, the prices quoted for Goods must be on a Delivered 

Duty Paid [latest ICC Incoterms] price basis in accordance with the terms and at the delivery point or 

points specified in Transnet's Bid Documents. Bids for supply on any other basis of delivery are liable 

to disqualification.  The lead time for delivery stated by the Respondent must be inclusive of all non-
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working days or holidays, and of periods occupied in stocktaking or in effecting repairs to or 

overhauling plant, which would ordinarily occur within the delivery period given by the Respondent. 

25.2 Respondents must furnish their Bid prices in the Price Schedule of the Bid Documents on the following 

basis: 

a) Local Supplies - Prices for Goods to be manufactured, produced or assembled in the Republic 

of South Africa, or imported supplies held in South Africa, to be quoted on a Delivered RSA 

named destination basis. 

b) Imported Supplies - Prices for Goods to be imported from all sources to be quoted on a 

Delivered Duty Paid [latest ICC Incoterms] basis, to end destination in South Africa, unless 

otherwise specified in the Bid Price Schedule. 

26 EXPORT LICENCE 

The award of a Bid for Goods to be imported may be subject to the issue of an export licence in the country 

of origin or supply. If required, the Supplier’s manufacturer or forwarding agent shall be required to apply for 

such licence. 

27 QUALITY OF MATERIAL 

Unless otherwise stipulated, the Goods offered shall be NEW i.e. in unused condition, neither second-hand 

nor reconditioned. 

28 VALUE-ADDED TAX 

28.1 In respect of local supplies, i.e. Goods to be manufactured, produced or assembled in the Republic of 

South Africa, or imported supplies held or already in transit to South Africa, the prices quoted by the 

Respondent are to be inclusive of VAT which must be shown separately at the standard rate on the 

Tax Invoice. 

28.2 In respect of foreign Services rendered: 

a) the invoicing by a South African supplier on behalf of its foreign principal rendering such 

Service represents a Service rendered by the principal; and 

b) the Supplier’s Tax Invoice(s) for the local portion only [i.e. the "commission" for the Services 

rendered locally] must show the VAT separately.  

29 IMPORTANT NOTICE TO RESPONDENTS REGARDING PAYMENT 

29.1 Method of Payment 

a) The attention of the Respondent is directed to the Terms and Conditions of Contract which set 

out the conditions of payment on which Bid price(s) shall be based. 

b) However, in addition to the aforegoing the Respondent is invited to submit offers based on 

alternative methods of payment and/or financing proposals. 

c) The Respondent is required to give full particulars of the terms that will be applicable to its 

alternative offer(s) and the financial merits thereof will be evaluated and taken into 

consideration when the Bid is adjudicated. 

d) The Respondent must, therefore, in the first instance, tender strictly in accordance with clause    

29.1 (a) above. Failure to comply with clause 29.1 (a) above may preclude a Bid from further 

consideration. 
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NOTE: The successful Respondent [the Supplier] shall, where applicable, be required to furnish a 

guarantee covering any advance payments. 

29.2 Conditional Discount 

Respondents offering prices which are subject to a conditional discount applicable for payment within 

a specific period are to note that the conditional period will be calculated as from the date of receipt 

by Transnet of the Supplier’s month-end statement reflecting the relevant Tax Invoice(s) for payment 

purposes, provided the conditions of the order or contract have been fulfilled and the Tax Invoice is 

correct in all respects as referred to in the contract or order. Incomplete and/or incorrect Tax Invoices 

shall be returned and the conditional period will be recalculated from the date of receipt of the correct 

documentation. 

30 CONTRACT QUANTITIES AND DELIVERY REQUIREMENTS 

30.1 Contract Quantities 

a) It must be clearly understood that although Transnet does not bind itself to purchase a 

definitive quantity under any contract which may be entered into pursuant to this Bid, the 

successful Respondent nevertheless undertakes to supply against the contract such quantities 

as may be ordered against the contract, which orders are posted or delivered by hand or 

transmitted electronically on or before the expiry date of such contract. 

b) It is furthermore a condition that Transnet will not accept liability for any material/stocks 

specially ordered or carried by the Respondent with a view to meeting the requirements under 

any such contract. 

c) The estimated planned quantities likely to be ordered by Transnet per annum are furnished in 

relevant section of the Bid Documents. For avoidance of doubt the estimated quantities are 

estimates and Transnet reserves the right to order only those quantities sufficient for its 

operational requirements. 

30.2 Delivery Period 

a) Period Contracts and Fixed Quantity Requirements 

It will be a condition of any resulting contract/order that the delivery period embodied therein 

will be governed by the provisions of the Terms and Conditions of Contract. 

b) Progress Reports 

The Supplier may be required to submit periodical progress reports with regard to the delivery 

of the Goods 

c) Emergency Demands as and when required 

If, due to unforeseen circumstances, supplies of the Goods covered by the Bid are required at 

short notice for immediate delivery, the Supplier will be given first right of refusal for such 

business.  If it is unable to meet the desired critical delivery period, Transnet reserves the right 

to purchase such supplies as may be required to meet the emergency outside the contract if 

immediate delivery can be offered from any other source. The Total or Partial Failure to 

Perform the Scope of Supply section in the Terms and Conditions of Contract will not be 

applicable in these circumstances. 

31 PLANS,  DRAWINGS,  DIAGRAMS,  SPECIFICATIONS  AND  DOCUMENTS 

31.1 Copyright 
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Copyright in plans, drawings, diagrams, specifications and documents compiled by the Supplier for 

the purpose of contract work shall be governed by the Intellectual Property Rights section in the 

Terms and Conditions of Contract. 

31.2 Drawings and specifications 

In addition to what may be stated in any Bid Document, the Respondent should note that, unless 

notified to the contrary by Transnet or a designated official by means of an official amendment to the 

Bid Documents, it is required to tender for Goods strictly in accordance with the drawings and/or 

specifications supplied by Transnet, notwithstanding that it may be aware that alterations or 

amendments to such drawings or specifications are contemplated by Transnet. 

31.3 Respondent’s drawings 

Drawings required to be submitted by the Respondent must be furnished before the closing time and 

date of the Bid. The non-receipt of such drawings by the appointed time may disqualify the Bid. 

31.4 Foreign specifications 

The Respondent quoting for Goods in accordance with foreign specifications, other than British and 

American standards, is to submit translated copies of such specifications with the Bid. In the event of 

any departures or variations between the foreign specification(s) quoted in the Bid Documents, full 

details regarding such departures or variations must be furnished by the Respondent in a covering 

letter attached to the Bid. Non-compliance with this condition may result in disqualification. 

32 BIDS BY OR ON BEHALF OF FOREIGN RESPONDENTS 

32.1 Bids submitted by foreign principals may be forwarded directly by the principals or by its South 

African representative or agent to the designated official of Transnet according to whichever officer is 

specified in the Bid Documents. 

32.2 In the case of a representative or agent, written proof must be submitted to the effect that such 

representative or agent has been duly authorised to act in that capacity by the principal. Failure to 

submit such authorisation by the representative or agent shall disqualify the Bid. 

32.3 When legally authorised to prepare and submit Bids on behalf of their principals not domiciled in the 

Republic of South Africa, representatives or agents must compile the Bids in the names of such 

principals and sign them on behalf of the latter. 

32.4 South African representatives or agents of a successful foreign Respondent must when so required 

enter into a formal contract in the name of their principals and must sign such contract on behalf of 

the latter. In every such case a legal Power of Attorney from their principals must be furnished to 

Transnet by the South African representative or agents authorising them to enter into and sign such 

contract. 

a) Such Power of Attorney must comply with Rule 63 (Authentication of documents executed 

outside the Republic for use within the Republic) of the Uniform Rules of Court: Rules 

regulating the conduct of the proceedings of the several provincial and local divisions of the 

Supreme Court of South Africa. 

b) The Power of Attorney must be signed by the principal under the same title as used in the Bid 

Documents. 

c) If a Power of Attorney held by the South African representative or agent includes matters of a 

general nature besides provision for the entering into and signing of a contract with Transnet, 

a certified copy thereof should be furnished. 
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d) The Power of Attorney must authorise the South African representative or agent to choose the 

domicilium citandi et executandi.  

32.5 If payment is to be made in South Africa, the foreign Supplier [i.e. the principal, or its South African 

agent or representative], must notify Transnet in writing whether, for payment by electronic funds 

transfer [EFT]: 

a) funds are to be transferred to the credit of the foreign Supplier’s account at a bank in South 

Africa, in which case the name and branch of such bank shall be furnished; or 

b) funds are to be transferred to the credit of its South African agent or representative, in which 

case the name and branch of such bank shall be furnished. 

32.6 The attention of the Respondent is directed to clause 24 above [Securities] regarding the provision of 

security for the fulfilment of contracts and orders and the manner and form in which such security is 

to be furnished. 

33 DATABASE OF RESTRICTED SUPPLIERS 

The process of restriction is used to exclude a company/person from conducting future business with 

Transnet and other organs of state for a specified period. No Bid shall be awarded to a Bidder whose name 

(or any of its members, directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of Restricted Suppliers. 

Transnet reserves the right to withdraw an award, or cancel a contract concluded with a Bidder should it 

be established, at any time, that a bidder has been restricted with National Treasury by another 

government institution. 

34 CONFLICT WITH ISSUED RFX DOCUMENT 

34.1 Should a conflict arise between these General Bid Conditions and the issued RFX document, the 

conditions stated in the RFX document shall prevail. 
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will automatically incorporate this Integrity Pact as part of the final concluded contract. 
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PREAMBLE 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of economical 

use of resources, fairness and transparency in its relations with its Bidders / Suppliers. 

In order to achieve these goals, Transnet and the Bidder / Supplier hereby enter into this agreement hereinafter referred 

to as the “Integrity Pact” which will form part of the Bidder’s / Supplier’s application for registration with Transnet as a 

vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption by following 

a system that is fair, transparent and free from any undue influence prior to, during and subsequent to the currency of 

any procurement and / or reverse logistics event and any further contract to be entered into between the Parties, relating 

to such event. 

All Bidders / Suppliers will be required to sign and comply with undertakings contained in this Integrity Pact, should they 

want to be registered as a Transnet vendor. 

1 OBJECTIVES 

1.1 Transnet and the Bidder / Supplier agree to enter into this Integrity Pact, to avoid all forms of dishonesty, 

fraud and corruption including practices that are anti-competitive in nature, negotiations made in bad faith 

and under-pricing by following a system that is fair, transparent and free from any influence / unprejudiced 

dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in conformity 

to the defined specifications of the works, goods and services; and 

b) Enable Bidders / Suppliers to abstain from bribing or participating in any corrupt practice in order to 

secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to observe the 

following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the sourcing 

event and ensuing contract, will demand, take a promise for or accept directly or through intermediaries 

any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 

from the Bidder, either for themselves or for any person, organisation or third party related to the contract 

in exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process 

related to any contract. 

2.2 Transnet will, during the registration and bidding process treat all Bidders / Suppliers with equity, 

transparency and fairness.  Transnet will in particular, before and during the registration process, provide 

to all Bidders / Suppliers the same information and will not provide to any Bidders / Suppliers confidential / 

additional information through which the Bidders / Suppliers could obtain an advantage in relation to any 

bidding process. 

2.3 Transnet further confirms that its employees will not favour any prospective bidder in any form that could 

afford an undue advantage to a particular bidder during the tendering stage, and will further treat all Bidders 

/ Supplier participating in the bidding process in a fair manner. 

2.4 Transnet will exclude from the bidding process such employees who have any personal interest in the Bidders 

/ Suppliers participating in the bidding process. 
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3 OBLIGATIONS OF THE BIDDER / SUPPLIER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to solicit, give, accept 

or receive directly or indirectly, any gift, gratuity, favour, entertainment, loan, or anything of monetary 

value, from any person or juridical entities in the course of official duties or in connection with any 

operation being managed by, or any transaction which may be affected by the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, from vendors, suppliers, 

customers, potential employees, potential vendors, and suppliers, or any other individual or organisation 

irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality packages be accepted from or 

given to prospective suppliers participating in a tender process at the respective employee’s Operating 

Division, regardless of retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered, either directly or 

indirectly. This includes money, loans, equity, special privileges, personal favours, benefit or services. 

Such favours will be considered to constitute corruption. 

3.2 The Bidder / Supplier commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any ensuing contract stage in order to 

secure the contract or in furtherance to secure it and in particular the Bidder / Supplier commits to the 

following: 

a) The Bidder / Supplier will not, directly or through any other person or firm, offer, promise or give to 

Transnet or to any of Transnet’s employees involved in the bidding process or to any third person any 

material or other benefit or payment, in order to obtain in exchange an advantage during the bidding 

process; and 

b) The Bidder / Supplier will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly with the bidding process, or 

to any person, organisation or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the contract. 

3.3 The Bidder / Supplier will not collude with other parties interested in the contract to preclude a competitive 

bid price, impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract.  The Bidder / Supplier further commits itself to delivering against all 

agreed upon conditions as stipulated within the contract. 

3.4 The Bidder / Supplier will not enter into any illegal or dishonest agreement or understanding, whether formal 

or informal with other Bidders / Suppliers.  This applies in particular to certifications, submissions or non-

submission of documents or actions that are restrictive or to introduce cartels into the bidding process. 

3.5 The Bidder / Supplier will not commit any criminal offence under the relevant anti-corruption laws of South 

Africa or any other country.  Furthermore, the Bidder /Supplier will not use for illegitimate purposes or for 

restrictive purposes or personal gain, or pass on to others, any information provided by Transnet as part of 

the business relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

3.6 A Bidder / Supplier of foreign origin shall disclose the name and address of its agents or representatives in 

South Africa, if any, involved directly or indirectly in the registration or bidding process. Similarly, the Bidder 

/ Supplier of South African nationality shall furnish the name and address of the foreign principals, if any, 

involved directly or indirectly in the registration or bidding process. 

3.7 The Bidder / Supplier will not misrepresent facts or furnish false or forged documents or information in order 

to influence the bidding process to the advantage of the Bidder / Supplier or detriment of Transnet or other 

competitors. 
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3.8 Transnet may require the Bidder / Supplier to furnish Transnet with a copy of its code of conduct. Such code 

of conduct must address the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Bidder / Supplier will not instigate third persons to commit offences outlined above or be an accessory 

to such offences. 

3.10 The Bidder/Supplier confirms that they will uphold the ten principles of the United Nations Global Compact 

(UNGC) in the fields of Human Rights, Labour, Anti-Corruption and the Environment when undertaking 

business with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of internationally proclaimed 

human rights; and 

• Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the effective recognition of 

the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; and 

• Principle 9: encourage the development and diffusion of environmentally friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, including extortion and 

bribery. 

4 INDEPENDENT BIDDING 

4.1 For the purposes of this undertaking in relation to any submitted Bid, the Bidder declares to fully understand 
that the word “competitor” shall include any individual or organisation, other than the Bidder, whether or 
not affiliated with the Bidder, who: 

a) has been requested to submit a Bid in response to this Bid invitation; 

b) could potentially submit a Bid in response to this Bid invitation, based on their qualifications, abilities 

or experience; and 

c) provides the same Goods and Services as the Bidder and/or is in the same line of business as the 

Bidder. 

4.2 The Bidder has arrived at his submitted Bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However communication between partners in a joint 

venture or consortium will not be construed as collusive bidding.  

4.3 In particular, without limiting the generality of paragraph 4.2 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Bid;  
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e) the submission of a Bid which does not meet the specifications and conditions of the RFP; or 

f) bidding with the intention of not winning the Bid. 

4.4 In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the Goods 

or Services to which his/her Bid relates.  

4.5 The terms of the Bid as submitted have not been, and will not be, disclosed by the Bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official Bid opening or of the awarding of the 

contract. 

4.6 Bidders are aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, Bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation and/or may be restricted from conducting business with the public sector for a period 

not exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

5 DISQUALIFICATION FROM BIDDING PROCESS 

5.1 If the Bidder / Supplier has committed a transgression through a violation of paragraph 3 of this Integrity 

Pact or in any other form such as to put its reliability or credibility as a Bidder / Supplier into question, 

Transnet may reject the Bidder’s / Supplier’s application from the registration or bidding process and remove 

the Bidder / Supplier from its database, if already registered. 

5.2 If the Bidder / Supplier has committed a transgression through a violation of paragraph 3, or any material 

violation, such as to put its reliability or credibility into question, Transnet may after following due procedures 

and at its own discretion also exclude the Bidder / Supplier from future bidding processes. The imposition 

and duration of the exclusion will be determined by the severity of the transgression.  The severity will be 

determined by the circumstances of the case, which will include amongst others the number of 

transgressions, the position of the transgressors within the company hierarchy of the Bidder / Supplier and 

the amount of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) years.  However, 

Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the 

misconduct. 

5.3 If the Bidder / Supplier can prove that it has restored the damage caused by it and has installed a suitable 

corruption prevention system, or taken other remedial measures as the circumstances of the case may 

require, Transnet may at its own discretion revoke the exclusion or suspend the imposed penalty. 

6 DATABASE OF RESTRICTED SUPPLIERS 

6.1 The process of restriction is used to exclude a company/person from conducting future business with 

Transnet and other organs of state for a specified period. No Bid shall be awarded to a Bidder whose name 

(or any of its members, directors, partners or trustees) appear on the Register of Tender Defaulters kept by 

National Treasury, or who have been placed on National Treasury’s List of Restricted Suppliers. Transnet 

reserves the right to withdraw an award, or cancel a contract concluded with a Bidder should it be 

established, at any time, that a bidder has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply Chain Policy and 

Procurement Procedures Manual are included herein by way of reference. Below follows a condensed 

summary of this restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s details (including the 

identity number of the individuals and registration number of the entity) to National Treasury for placement 

on National Treasury’s Database of Restricted Suppliers for the specified period of exclusion. National 
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Treasury will make the final decision on whether to restrict an entity from doing business with any organ of 

state for a period not exceeding 10 years and place the entity concerned on the Database of Restricted 

Suppliers published on its official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard of proof to commence 

the restriction process is whether a “prima facie” (i.e. on the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in 

addition to restricting a company/person from future business, Transnet may decide to terminate some or 

all existing contracts with the company/person as well.  

6.6 A supplier or contractor to Transnet may not subcontract any portion of the contract to a restricted company. 

6.7 Grounds for restriction include: If any person/Enterprise which has submitted a Bid, concluded a contract, 

or, in the capacity of agent or subcontractor, has been associated with such Bid or contract: 

a) Has, in bad faith, withdrawn such Bid after the advertised closing date and time for the receipt of Bids; 

b) has, after being notified of the acceptance of his Bid, failed or refused to sign a contract when called 

upon to do so in terms of any condition forming part of the bid documents;  

c) has carried out any contract resulting from such bid in an unsatisfactory manner or has breached any 

condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any Government 

Department or towards any public body, Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication with regard to the Local 

Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself of its correctness; 

g) has submitted false information regarding any other matter required in terms of the Preferential 

Procurement Regulations, 2017 issued in terms of the Preferential Procurement Policy Framework Act 

which will affect the evaluation of a Bid or where a Bidder has failed to declare any subcontracting 

arrangements; 

h) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements and which 

could not be recovered from the contractor;  

i) has litigated against Transnet in bad faith.  

7 PREVIOUS TRANSGRESSIONS 

7.1 The Bidder / Supplier hereby declares that no previous transgressions resulting in a serious breach of any 

law, including but not limited to, corruption, fraud, theft, extortion and contraventions of the Competition 

Act 89 of 1998, which occurred in the last 5 (five) years with any other public sector undertaking, 

government department or private sector company that could justify its exclusion from its registration on 

the Bidder’s / Supplier’s database or any bidding process. 

7.2 If it is found to be that the Bidder / Supplier made an incorrect statement on this subject, the Bidder / 

Supplier can be rejected from the registration process or removed from the Bidder / Supplier database, if 

already registered, for such reason (refer to the Breach of Law Form contained in the applicable RFX 

document.) 
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8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Bidder / Supplier from the bidding process or call off the pre-contract 

negotiations without giving any compensation to the Bidder / Supplier.  However, the proceedings with 

the other Bidders / Suppliers may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation to 

the Bidder / Supplier; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the 

Bidder / Supplier, in order to recover the payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Bidder / Supplier;  

f) Exclude the Bidder / Supplier from entering into any bid with Transnet and other organs of state in 

future for a specified period; and  

g) If the Supplier subcontracted a portion of the bid to another person without declaring it to Transnet, 

Transnet must penalise the Supplier up to 10% of the value of the contract. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a) A Transnet employee has a personal financial interest in a bidding / supplying entity; and 

b) A Transnet employee has private interests or personal considerations or has an affiliation or a 

relationship which affects, or may affect, or may be perceived to affect his / her judgment in action in 

the best interest of Transnet, or could affect the employee’s motivations for acting in a particular 

manner, or which could result in, or be perceived as favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained while acting in the capacity 

as an employee for: 

a) Private gain or advancement; or 

b) The expectation of private gain, or advancement, or any other advantage accruing to the employee 

must be declared in a prescribed form. 

Thus, conflicts of interest of any bid committee member or any person involved in the sourcing process must 

be declared in a prescribed form. 

9.3 If a Bidder / Supplier has or becomes aware of a conflict of interest i.e. a family, business and / or social 

relationship between its owner(s) / member(s) / director(s) / partner(s) / shareholder(s) and a Transnet 

employee / member of Transnet’s Board of Directors in respect of a bid which will be considered for the bid 

process, the Bidder / Supplier: 

a) must disclose the interest and its general nature, in the Request for Proposal (“RFX”) declaration form; 

or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Bidder / Supplier shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any committee member or any person involved in the sourcing 

process, where this is done, Transnet shall be entitled forthwith to rescind the contract and all other 

contracts with the Bidder / Supplier. 
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10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its Bidders / Suppliers.  

When a dispute arises between Transnet and its Bidder / Supplier, the parties should use their best 

endeavours to resolve the dispute in an amicable manner, whenever possible.  Litigation in bad faith negates 

the principles of trust and good faith on which commercial relationships are based.  Accordingly, following 

a restriction process as mentioned in paragraph 6 above, Transnet will not do business with a company that 

litigates against it in bad faith or is involved in any action that reflects bad faith on its part.  Litigation in bad 

faith includes, but is not limited to the following instances: 

a) Vexatious proceedings: these are frivolous proceedings which have been instituted without proper 

grounds; 

b) Perjury: where a supplier make a false statement either in giving evidence or on an affidavit; 

c) Scurrilous allegations: where a supplier makes allegations regarding a senior Transnet employee 

which are without proper foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a supplier abuses the court process in order to gain a competitive 

advantage during a bid process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South 

Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow 

in accordance with the provisions of the law relating to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the bidding processes and will be valid for an indefinite 

period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity 

Pact remains valid. 

11.5 Should a Bidder / Supplier be confronted with dishonest, fraudulent or corruptive behaviour of one or more 

Transnet employees, Transnet expects its Bidders / Suppliers to report this behaviour directly to a senior 

Transnet official / employee or alternatively by using Transnet’s “Tip-Off Anonymous” hotline number 0800 

003 056, whereby your confidentiality is guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and shall 

abide by it.  To the best of the Parties’ knowledge and belief, the information provided in this Integrity Pact is true 

and correct. 

 

oooOOOooo 
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THIS AGREEMENT is made between 

 

Transnet SOC Ltd [Transnet] [Registration No. 1990/000900/30] 

whose registered office is at 49th Floor, Carlton Centre, 150 Commissioner Street, Johannesburg 2001, 

and 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party 

may from time to time receive Information relating to the other in respect thereof. In consideration of each party 

making available to the other such Information, the parties jointly agree that any dealings between them shall be 

subject to the terms and conditions of this Agreement which themselves will be subject to the parameters of the Bid 

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document means Transnet’s Request for Information [RFI] Request for Proposal [RFP] or 

Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such 

information but excluding information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a 

result of disclosure by the Receiving Party or any of its Agents contrary to the terms of this 

Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure 

prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than the 
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Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, 

directly or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will 

not, without the Disclosing Party’s written consent, directly or indirectly communicate or disclose 

[whether in writing or orally or in any other manner] Confidential Information to any other person other 

than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Bid or for the subsequent performance of 

any contract between the parties in relation to the Bid. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose 

set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 

2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 

Party regarding the form, nature, content and purpose of such disclosure or any action which the 

Disclosing Party may reasonably take to challenge the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any 

rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the 

Disclosing Party of such event and if requested take such steps [including the institution of legal 

proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent 

further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies 

thereof.  
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3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably 

practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other 

device whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Bid without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Bid and continue thereafter for a period of 5 

[five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person 

and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Bid 

and in complying with the terms of this Agreement. 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Bid and shall procure that its personnel shall observe the 

provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Bid and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 
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9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a 

waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of 

any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise 

unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted by 

law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on 

behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 



 
 

 
 

 

 
 

SCHEDULE 1 – SCHEDULE OF REQUIREMENTS 
 

 
 

 

 

DESCRIPTION STANDARD TERMS AND CONDITIONS FOR THE APPOINTMENT OF A 

SUPPLIER/SERVICE PROVIDER FOR THE CUSTOM DESIGN, SUPPLY, INSTALLATION, 

CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL MANAGEMENT SYSTEM 

FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET 

PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, 

DURBAN, EASTERN CAPE AND WESTERN CAPE TERMINALS FOR A PERIOD OF 60 

MONTHS. 

 

 

 
 

SERVICE PROVIDER  ...............................................................  

     
 

 
CONTRACT NUMBER  iCLM HQ 926/TPT 

 

DURATION   60 MONTHS  
 

 
COMMENCEMENT DATE 09 JUNE 2025  

 
 

EXPIRY DATE   31 MARCH 2030 
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With reference to the Standard Terms and Conditions of Contract, Reference Number iCLM HQ 

926/TPT dated ................ , (“Contract”) between Transnet SOC Ltd ("Transnet") and ................  (the 

"Supplier/Service Provider") pursuant to which you have agreed to supply/perform certain goods 

to/services for and on behalf of Transnet subject to such Contract.     

 

The defined terms in the Contract will, unless otherwise indicated, have the same meaning in this 

Schedule of Requirements. In consideration of the mutual covenant and agreements contained in 

the Contract and in this Schedule of Requirements, it is agreed as follows: 

 

1. Description of the Goods/Services 

The scope of goods/services to be provided by the service provider is the Custom Design, 

Supply, Installation, Configuration, Testing and Commissioning of a Fuel Management 

System for Transnet SOC Limited (Reg. No. 1990/000900/30) Operating as Transnet Port 

Terminals (Hereinafter Referred to as “TPT”), at the Richard’s Bay, Durban, Eastern Cape 

and Western Cape Terminals for a period of 60 months.  The details for the goods/services 

to be provided are as stipulated in clause 2 below. 

 

2. Scope of Goods/Services 

2.1 Deliverables 

The service provider shall:  

a) Supply and installation of the fuel management automation hardware on all bulk 

storage fuel facilities, mobile bowsers and mobile equipment 

b) Design and deployment of a centralised cloud-based fuel management dashboard 

owned by TPT 

 
3. Contract Manager/s & Personnel to provide the Goods/Services 

 

Transnet Contract Manager Vuyo Ninzi 

Designation Senior Manager: Contract Management NEC 

Operating Division Transnet Port Terminals  

Address 
202 Anton Lembede  

Durban 

Telephone  

Email vuyo.ninzi@transnet.net 
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Service Provider’s Account Manager  

Designation  

Address  

Telephone  

Email  

 
 

4. Performance Review Meetings 
 

Contract management and performance review meetings will be held as required by 

Transnet’s Contract Manager. 

 

5. Fees & Disbursements 

 

5.1 In consideration of the supply/performance of the Goods/Services by the 

Supplier/Service Provider pursuant to this Work Order, Transnet will pay to it an 

amount not exceeding R 0 000 000.00 (excluding/including VAT) over the three (3) 

month period.  
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IN WITNESS of which this Schedule of Requirements has been duly executed by the parties. 

 

SIGNED for and on behalf of  

 

Xxxxxxx  

 

SIGNED for and on behalf of  

 

Transnet SOC Ltd  

 

Signature........................................................ 

 

Signature............................................. 

 

Name.............................................................. 

 

Name...................................................... 

 

Position........................................................... 

 

Position.................................................. 

 

Date................................................................ 

 

Date.................................................... 
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APPENDIX 1 
 

 
Address for Notices 

 

Any notice or communications between the parties to be given under this Agreement shall be 

deemed to have been received at the following times: 

i. by email transmission – when the sender receives confirmation of receipt; 

ii. by hand delivery - immediately upon receipt by the recipient. 

Any notice or communications between the parties shall be delivered to the addresses set out below: 

The Service Provider  Transnet  

Addressee:  

………………………. 

Attention:…………… 

Addressee: 

Transnet SOC Ltd 

Attention : Group Legal Counsel 

Physical Address: 

 

Postal Address: 

 

Physical Address: 

08th Floor 

Carlton Centre 

150 Commissioner Street 

Johannesburg 

2001 

 

Postal Address: 

P.O. Box 72501 

Parkview 

email: 

 

email:  

 

Either party may, by a notice given in accordance with this Schedule 1, change its address or email 

address for the purpose of this Schedule 1. 
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APPENDIX 2 

 
Non- Disclosure Agreement 

 

 
Date:  …………………………………… 20-- 

 
 

I (name)  ……………………………………………………. 
 

Of (address) ……………………………………………………. 

……………………………………………………. 
……………………………………………………. 

 

Undertake to Transnet SOC Ltd (“Transnet”) that: 

 

1. I shall keep confidential and not to disclose or make available to any third party, except with 

the express prior written consent of Transnet, any Confidential Information relating to 

Transnet business, assets, customers or staff which is disclosed to me or to which I may 

have access during the course of providing Goods/Services to Transnet (“my assignment”); 

and 

 

2. Upon termination of my assignment, I shall return to Transnet all documents, books, discs, 

tapes or other records (in whatever medium) which I may have in my possession, custody 

or control and which are the property of Transnet, its customers, staff or agents and any 

copies thereof. 

 

For the purposes of this Confidentiality Agreement, “Confidential Information” shall mean any 

information in whatever form including, without limitation, any information relating to systems, 

operations, plans, intentions, market opportunities, know-how, trade secrets and business affairs of 

the Transnet Group or its customers, whether in writing, conveyed orally or by machine-readable 

medium. 

 

I understand that this Confidentiality Agreement shall survive the termination of my assignment. 

 

 
SIGNED at ______________________  on  ____________________________20-- 

 
 

 
(Signature) ………………………………… 

 

 
in the presence of:-   

 
 

Witness name:  ………………………………………. 

Witness Signature:  ……………………………………….   

Witness address: ………………………………………. 

   ……………………………………….  
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1. Purpose 

This health and safety specification identifies and outlines the working behaviours and safe work practices that are 

expected of the contractors, consultant, visitors and suppliers, that will be undertaking activities associated with the 

Fuel management system project. 

  

The specification has been developed in accordance with the requirements of the Occupational Health and Safety 
Act and its Regulations, mainly Construction Regulation 5(1)(b) as well as any other applicable legislation.  

The Contractor must comply with this Client’s health and safety specification and related legislation and address it in 

their site specific health and safety plan. It is the principal contractor’s responsibility to ensure that all sub-contractors 

comply fully with all legal requirements as well as the requirements of this specification. 

 

This Health and Safety Specification will be reviewed and updated periodically and/or as and when necessary) to 

address and / or include: 

• Changes in legislation; 

• Client requirements; 

• Leading practices; and 

• Lessons learnt from incidents.  

 

1. Background 
 
Transnet Port Terminals (TPT) is a division of Transnet SOC Limited, a state-owned freight transport company in 

South Africa. TPT's core business is the handling of a variety of products that are destined for either import, export, 
or transhipment. TPT operates bulk, break bulk, automotive, and container terminals, located nationwide in the 

KwaZulu-Natal, Eastern Cape, and Western Cape ports. TPT also operates inland terminals located in the North West, 
Western Cape and Mpumalanga. The mobile equipment within the terminals is highly dependent on fuel for business 

operations. Diesel is the primarily used fuel for operations and the fleet comprises of the following mobile equipment:  

 

• Rubber-Tyred Gantry Cranes (RTGs)  

• Mobile Harbour Cranes (MHCs)  

• Empty Container Handlers (ECHs)  

• Mobile Ship Loaders  

• Mobile Bowsers  

• Straddle Carriers  

• Reach Stackers  

• Forklifts  

• Tractors  

• Haulers  

• Sky jacks  
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• BobCats  

• Cherry pickers  

• Sweepers  

• Self-Bunded Containerized Tanks  

 
The Employer’s objective is to appoint a Service Provider who will custom design, supply, and install a fuel 

management system (FMS) at all Transnet Port Terminals nationwide. The FMS will automate all fuel transactions 

which happen at the homebased facilities as well as the mobile bowsers within operational areas.  

The FMS is to digitize and automate the manual fuel facility processes such as fuel deliveries (decanting), tank level 
reading, and fuel issuing/dispensing into mobile equipment. The FMS is also to digitize the manual controls associated 

with the current processes. Digitizing the manual processes and controls must prevent the risk of fuel pilferage and 
shrinkage associated with the current mismanagement at the terminals. The FMS shall prevent unauthorized mobile 

equipment from fueling at the fuel facilities. The FMS must enhance the visibility of the movement of fuel at each 
terminal and manage fuel consumption efficiently using real-time data. The FMS shall establish and maintain 

automated fuel reporting for the Employer and capacitate the Employer to analyse its fuel data and consumption 

trends using stored records and in real-time. The FMS is to enable the Employer to execute fuel cost & fuel 
consumption reconciliations.  

 

2. Project Scope Overview 

2.1 The automated fuel management system shall be custom designed, supplied, Installed, tested and 
commissioned for the Employer, the scope of services shall include but not limited to: 

a) Integrating with the existing Employer fuel facilities. 

b) Enabling the Employer to automatically capture, track and manage fuel quantities from 

receiving, storage, to dispensing and consumption i.e. providing automated comprehensive 

fuel accounting from receipt into bulk storage tanks, transfer from bulk storage tanks to mobile 

bowsers and refueling of fuel consuming mobile equipment. A similar objective is required for 

the Employer’s self-bunded containerized tanks. 

c) Tracking, monitoring, and reporting on any discrepancies between fuel delivered, fuel stored, 

and fuel dispensed/issued. 

d) Installing IoT fuel flow measuring automation instruments in all bulk storage tank inlets for 

validation of fuel delivered and decanted into the fixed tanks. 

e) Installing IoT fuel level measuring automation instruments in all bulk storage tanks and mobile 

bowsers to monitor the tank level readings. 

f) Installing IoT water detection automation instruments in all bulk storage tanks and mobile 
bowsers to monitor water content in the fuel. 

g) Installing personnel authorization technology on fuel dispenser pumps for access control 
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security. 

h) Installing vehicle and equipment authentication technology in all authorized mobile for 

secured dispensing control. 

i) Locking all dispenser pumps when not in use, for additional security. 

j) Installing IoT fuel flow measuring automation instruments at all fuel dispenser pumps to 

capture the dispensed/issued fuel in real-time. 

k) Installing anti-siphoning devices on all mobile equipment and mobile bowsers. 

l) Developing and implementing an in-house hosted fuel management system with central 

monitoring dashboard to manage fuel with 24-hour system operation and support. 

m) Developing and implementing an in-house hosted cloud-based fuel management software 

solution with dashboard customized to the Employer’s user and operational requirements. 

n) Developing and implementing a cloud-based fuel management dashboard which is scalable, 

secure, robust, versatile and is flexible to customization to meet Employer specifications. 

o) Developing a cloud-based fuel management dashboard that allows for an unlimited number 

of users to gain access. 
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p) Developing a cloud-based fuel management dashboard software capable of integrating with 

third-party systems such as ERP platforms to improve fuel management business processes. 

q) User acceptance testing of the fuel management system dashboard. 

r) Testing and deployment of the entire fuel management system dashboard installation and 

handover to the Employer. 

s) Providing all designs, software blueprints, system architectures, calibration certificates, and 

manuals before handover of the fuel management solution. 

t) Change management activities. 

u) System user training of Employer staff. 

v) Maintenance and support of system automation instruments and cloud-based dashboard 

solution. 

w) Knowledge and skills transfer to Employer staff inclusive of maintenance and support. 

 

3. Definitions 
Acceptable Risk 

A risk that has been reduced to a level that can be tolerated having regard for the applicable legal requirements 

and the Health and Safety Policy adopted for the project. 

 

ALARP (As Low As Reasonably Practicable) 

The concept of weighing a risk against the sacrifice needed to implement the measures necessary to avoid the 

risk. With respect to health and safety, it is assumed that the measures should be implemented unless it can be 

shown that the sacrifice is grossly disproportionate to the benefit. 

            

Applicant (Permit to Work) 

A person requesting permission to perform work for which a Permit to Work is required. Applicants must be 

authorised (in writing) to receive (or accept) Permits to Work and must be competent to do so by virtue of their 

training, experience and knowledge of the area or plant in which the work is to be performed. 

 

Authorised Person (Permit to Work) 

A person (typically a Project employee or an employee of the client) who has been authorised (in writing) by the 

client representative to issue Permits to Work within the scope of his designation. A person may only be appointed 

to issue Permits to Work if he has undergone training and has been assessed and found competent in systems, 

plant and equipment operation within the scope of his designation. 

 

Barricade 

A temporary structure that is erected as a physical barrier to prevent persons from inadvertently coming into 

contact with an identified hazard. 

 

Benching 

The creation of a series of steps in the sides of an excavation to prevent collapse. 

 

Consequence 

The outcome of an event expressed qualitatively or quantitatively. 
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Principal contractor 

An employer performing construction work, or providing related or supporting services, on a project site. 

 

Competent Person 

A person who has in respect of the work or task to be performed the required knowledge, training, experience 

and as per act cr2014. 

 

Construction Supervisor 

A competent person responsible for supervising construction activities on a construction site 

 

Clearance Certificate 

A signed declaration by an Isolation Officer that a specified hazardous energy source associated with a particular 

system, plant or item of equipment has been isolated in accordance with an approved Isolation and Lockout 

Procedure. 

Electrical Officer  

The person appointed in writing by the Project Manager in terms of this specification as the person who shall be 

consulted by the Contractor in all electrical matters to ensure that adequate safety precautions are taken by the 

Contractor. 

Excavation  

Any man-made cut, cavity, pit, trench, or depression in the earth's surface formed by removing rock, sand, soil 

or other material using tools, machinery, and / or explosives. Tunnels, caissons and cofferdams are specifically 

excluded and are not addressed in this standard. 

First-Aid Injury (FA) 

A first-aid injury is any one time treatment and any follow up visit for observation of minor scratches, cuts, burns, 

splinters and the like which do not normally require medical care.  Such treatment is considered to be first aid 

even if administered or supervised by a medical practitioner. 

First aid includes any hands on treatment given by a first aider.  (E.g. Band-Aid, washing, cleansing, pain, relief). 

The following procedures are generally considered first aid treatment: 

• Application of Antiseptics. 

• Application of Butterfly adhesive dressing or sterile strips for cuts and lacerations. 

• Administration of tetanus shot(s) or booster(s).  However, these shots are often given in conjunction with 

more serious injuries, consequently injuries requiring these shots may be recordable for other reasons. 

• Application of bandages during any visit to medical personnel. 

• Application of ointments to abrasions to prevent drying or cracking. 

• Inhalation of toxic or corrosive gas, limited to the removal of the employee to fresh air or the one time 

administration of oxygen for several minutes. 

• Negative X-Ray diagnosis. 

• Removal of foreign bodies not embedded in the eye if only irrigation is required. 

• Removal of foreign bodies from a wound if procedure is uncomplicated, for example by tweezers or other 

simple technique. 
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• Treatment for first degree burns. 

• Use of non-prescription medications and administration of single dose of prescription medication on first 

visit for any minor injury or discomfort. 

 

Hazard 

A source of potential harm in terms of human injury or ill health, or a combination of these. 

 

Hierarchy of Controls 

A sequence of control measures, arranged in order of decreasing effectiveness, used to eliminate or minimise 

exposure to workplace health and safety hazards: 

• Elimination – Completely removing a hazard or risk scenario from the workplace. 

• Substitution – Replacing an activity, process or substance with a less hazardous alternative. 

• Isolation (Engineering) Controls – Isolating a hazard from persons through the provision of mechanical aids, 

barriers, machine guarding, interlocks, extraction, ventilation or insulation. 

• Administrative Controls – Establishing appropriate policies, procedures and work practices to reduce the 

exposure of persons to a hazard. This may include the provision of specific training and supervision. 

• Personal Protective Equipment – Providing suitable and properly maintained PPE to cover and protect persons 

from a hazard (i.e. Prevent contact with the hazard). 

Incident (Occurrence) 

An event (or a continuous or repetitive series of events) that results or has the potential to result in a negative impact 

on people (employees, Principal contractors and visitors), the environment, operational integrity, assets, community, 

process, product, legal liability and / or reputation. 

Likelihood 

A description of probability or frequency, in relation to the chance that an event will occur. 

Lost Time Injury (LTI) 

Any occurrence that resulted in a permanent disability or time lost from work of one day/shift or more. 

If an employee is injured and cannot return to work in the next shift (will ordinarily miss one whole shift), and the 

department brings the employee in to only receive treatment by the Supervisor/ Return to Work Coordinator in that 

shift, this is still considered an LTI. 

Lost Time Injury Frequency Rate (LTIFR) - Number of LTI’s multiplied by 1 million or 200,000 and divided by labour 

hours worked. 

Light Vehicle  

A vehicle that: 

• Can be licensed and registered for use on a public road; 

• Has four or more wheels, and seats a maximum of 12 adults (including the driver); 

• Requires the driver to hold only a standard civil driving licence; and 

• Does not exceed 4.5 tonnes gross vehicle mass (GVM), which is the maximum loaded mass of the motor 

vehicle as specified by: 
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 The vehicle’s manufacturer; or 

 An approved and accredited automotive engineer, if the vehicle has been modified to the extent that the 

manufacturer’s specification is no longer appropriate. 

Examples of light vehicles include passenger cars, four-wheel drive vehicles, sports utility vehicles (suvs), pick-ups, 

minibuses, and light trucks. 

Any vehicle falling outside of this definition must be considered mobile equipment. 

Medical Treatment Injury (MTI) 

A work injury requiring treatment by a Medical Practitioner and which is beyond the scope of normal first aid including 

initial treatment given for more serious injuries.  The procedure is to be of an invasive nature (e.g. Stitches, removal 

of foreign body). 

The following procedures are generally considered medical treatment: 

• Application of sutures (stitches). 

• Cutting away dead skin (surgical debridement). 

• Loss of consciousness due to an injury or exposure in the work environment. 

• Positive X-Ray diagnosis (fractures, broken bones etc.). 

• Removal of foreign bodies embedded in the eye. 

• Removal of foreign bodies from the wound by a physician due to the depth of embedment, size or shape of 

object or the location wound. 

• Reaction to a preventative shot administered because of an occupational injury. 

• Sprains and strains - series (more than one) of hot and cold soaks, use of whirlpools, diathermy treatment or 

other professional treatment. 

• Treatment of infection. 

• Treatment for second or third degree burns 

• Use of prescription medications (except a single dose administered on first visit for minor injury or discomfort.) 

Mobile Equipment  

A vehicle (wheeled or tracked) that generally requires: 

• The driver to hold a specific state or civil license; or 

• The operator to hold a nationally recognized certificate of competency. 

Examples of mobile equipment include, but are not limited to, dump trucks, water trucks, graders, dozers, loaders, 

excavators, forklifts, tractors, back-actors, bobcats, mobile cranes, tele-handlers, drill rigs, buses and road-going 

trucks. 

Near Hit  

An incident that has occurred that did not result in any injuries, illnesses, environmental or property damage but had 

the potential to cause an injury, illness, environmental or property damage. 

Regulation 
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In the context of this guideline, ‘Regulation(s)’ refers to the Construction Regulations, 2014 required by Section 43 

of the Occupational Health and Safety Act 85 of 1993, published under Government Notice R 84 in Government 

Gazette 37305 of February 2014. 

 

Risk 

A combination of the likelihood of an occurrence of a hazardous event or exposure and the severity of injury or ill 

health that can be caused by the event or exposure. 

Risk Assessment 

A process of evaluating the risk arising from a hazard, taking into account the adequacy of any existing control 

measures, and deciding on whether or not the risk is acceptable. 

Risk Management 

The systematic application of management policies, processes and procedures to identifying hazards, analysing and 

evaluating the associated risks, determining whether the risks are acceptable, and controlling and monitoring the 

risks on an ongoing basis. 

4. Abbreviations 

DSTI - Daily Safety Task Instruction  

CR – Construction Regulationss,2014  

CWP – Construction Work Permit 

EPC - Engineering Procurement and Construction 

EPCM - Engineering Procurement and Construction Management 

HIRA - Hazard Identification and Risk Assessment 

IMS - Integrated Management System 

MS - Management System 

OHS Act - Occupational Health and Safety Act No.85 of 1993 

PC – Principal Contractor 

SOC - Safety Observation and Conversation 

TPT – Transnet Port Terminals 

VFL - Visible Felt Leadership 

OHS - Occupational Health and Safety 

DOEL- Department of Employment and Labour 

SACPCMP - The South African Council for Project and Construction Management Professions.  

MSDS – Material Safety Data Sheet 
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5. Project Scope of work 

Project Scope Overview 

 

The automated fuel management system shall be custom designed, supplied, Installed, 

tested and commissioned for the Employer, the scope of services shall include but not limited to: 

a) Integrating with the existing Employer fuel facilities. 

b) Enabling the Employer to automatically capture, track and manage fuel quantities from receiving, 

storage, to dispensing and consumption i.e. providing automated comprehensive fuel accounting from 

receipt into bulk storage tanks, transfer from bulk storage tanks to mobile bowsers and refueling of fuel 

consuming mobile equipment. A similar objective is required for the Employer’s self-bunded containerized 

tanks. 

c) Tracking, monitoring, and reporting on any discrepancies between fuel delivered, fuel stored, and fuel 

dispensed/issued. 

d) Installing IoT fuel flow measuring automation instruments in all bulk storage tank inlets for validation of 

fuel delivered and decanted into the fixed tanks. 

e) Installing IoT fuel level measuring automation instruments in all bulk storage tanks and mobile bowsers 

to monitor the tank level readings. 

f) Installing IoT water detection automation instruments in all bulk storage tanks and mobile bowsers to 

monitor water content in the fuel. 

g) Installing personnel authorization technology on fuel dispenser pumps for access control security. 

h) Installing vehicle and equipment authentication technology in all authorized mobile for secured 

dispensing control. 

i) Locking all dispenser pumps when not in use, for additional security. 

j) Installing IoT fuel flow measuring automation instruments at all fuel dispenser pumps to capture the 

dispensed/issued fuel in real-time. 

k) Installing anti-siphoning devices on all mobile equipment and mobile bowsers. 

l) Developing and implementing an in-house hosted fuel management system with central monitoring 

dashboard to manage fuel with 24-hour system operation and support. 

m) Developing and implementing an in-house hosted cloud-based fuel management software solution with 

dashboard customized to the Employer’s user and operational requirements. 

n) Developing and implementing a cloud-based fuel management dashboard which is scalable, secure, 

robust, versatile and is flexible to customization to meet Employer specifications. 

o) Developing a cloud-based fuel management dashboard that allows for an unlimited number of users to 

gain access. 

p) Developing a cloud-based fuel management dashboard software capable of integrating with third-party 

systems such as ERP platforms to improve fuel management business processes. 

q) User acceptance testing of the fuel management system dashboard. 
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r) Testing and deployment of the entire fuel management system dashboard installation and handover to 

the Employer. 

s) Providing all designs, software blueprints, system architectures, calibration certificates, and manuals   

before handover of the fuel management solution. 

t) Change management activities. 

u) System user training of Employer staff. 

v) Maintenance and support of system automation instruments and cloud-based dashboard solution. 

w) Knowledge and skills transfer to Employer staff inclusive of maintenance and support 

 

 

6. Location 

The proposed work will take place at the following terminals: 

 
1. Richards Bay Terminals: Dry Bulk Terminal (DBT) & Multipurpose Terminal (MPT)  

2. Durban Point: Car Terminal (RoRo) & Multipurpose Terminal (MPT)  

3. Durban Maydon Wharf  

4. Durban Container Terminal Pier 1  

5. Durban Container Terminal Pier 2  

6. East London Multipurpose Terminal (MPT)  

7. Port Elizabeth Container Terminal (PECT)  

8. Ngqura Container Terminal (NCT)  

9. Cape Town Container Terminal (CTCT)  

10. Cape Town Multipurpose Terminal (CTMPT)  

11. Saldanha Multipurpose Terminal  

12. North West Pendoring Terminal  

13. Northern Cape Lohatla Terminal  

14. Mpumalanga Kenda Terminal  

7. Contractor Health and Safety Management Plan 

The Contractor must comply to Construction Regulation, 7(1)(a).  

The contractor must prepare, implement and maintain a project specific health and safety management plan. The 

plan must be based on the requirements set out in this specification as well as all applicable legislation. It must cover 

all activities that will be carried out on the project site(s), from mobilisation and set-up through to rehabilitation and 

decommissioning 

The plan must demonstrate the Principal contractor’s commitment to health and safety and must, as a minimum, 

include the following: 
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• A copy of the contractor’s Health and Safety Policy; in terms of the OHS Act section 7 

• Procedures concerning Hazard Identification and Risk Assessment, including both Baseline and Task-Based 

Risk Assessments; 

• Arrangements concerning the identification of applicable Legal and Other Requirements, measures to ensure 

compliance with these requirements, and measures to ensure that this information is accessible to relevant 

personnel; 

• Details concerning Health and Safety Objectives – a process must be in place for setting objectives (and 

developing associated action plans) to drive continual improvement; 

• Details concerning Resources, Accountabilities and Responsibilities – this includes the assignment of 

specific health and safety responsibilities to individuals in accordance with legal or project requirements, including 

the appointment of a Project Manager, Health and Safety Officers, Supervisors, Health and Safety 

Representatives, and First Aiders; 

• Details concerning Competence, Training and Awareness – a system must be in place to ensure that each 

employee is suitably trained and competent, and procedures must be in place for identifying training needs and 

providing the necessary training; 

• Communication, Participation and Consultation arrangements concerning health and safety, including 

Safety Observations and Coaching, Toolbox Talks, Daily Safe Task Instructions, project health and safety 

meetings, and notice boards; 

• Documentation and Document Control – project-specific documentation required for the effective 

management of health and safety on the project must be developed and maintained, and processes must be in 

place for the control of these documents; 

• Processes and procedures for maintaining Operational Control, including rules and requirements (typically 

contained in Safe Work Procedures) for effectively managing health and safety risks, particularly critical risks 

associated with working at heights, confined spaces, mobile equipment and light vehicles, lifting operations, 

hazardous chemical substances, etc.; 

• Emergency Preparedness and Response procedures; 

• Management of Change – a process must be in place to ensure that health and safety risks are considered 

before changes are implemented; 

• Contractor Alignment procedures – a process must be in place for the assessment of contractors and suppliers 

with regard to health and safety requirements and performance (before any contract or purchase order is 

awarded); 

• Measuring and Monitoring plans, including a plan for the measuring and monitoring of employee exposure 

to hazardous substances or agents (e.g. Noise, dust, etc.) In order to determine the effectiveness of control 

measures; 

• Incident Reporting and Investigation procedures describing the protocols to be followed with regard to 

incident reporting, recording, investigation and analysis; 

• Non-conformance and Action Management procedures concerning the management of corrective actions; 
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• Performance Assessment and Auditing procedures concerning health and safety performance reporting, 

monthly internal audits to assess compliance with the project health and safety requirements, and daily site 

health and safety inspections; and 

• Details concerning the Management Review process followed to assess the effectiveness of health and safety 

management efforts. 

Prior to mobilisation, the Contractor Project Specific Health and Safety Management Plan must be forwarded 

electronically, and as a hard copy, to the Client’s Health and Safety personnel for review and approval. The plan 

will be audited for completeness and, if found to be adequate, will be accepted and approved. Work may not 

commence until the plan has been accepted and approved. 

Should it be identified that the contractor has overlooked a high risk activity, and as a result has omitted the 

activity and associated control measures from the Project Specific Health and Safety Management Plan, the plan 

will not be approved by Transnet health and safety personnel. 

8. Contractor Health and Safety Policy 

The contractor must develop, display and communicate a Health and Safety Policy that clearly states the 

contractor’s values and objectives for the effective management of health and safety. These values and objectives 

must be endorsed by the contractor’s management representatives (OHS Act 16.2 Appointee) and must be 

consistent with those adopted for the project. 

The policy must be signed and dated, and must be reviewed annually. 

The policy must commit to: 

• Compliance with all applicable legal requirements; 

• The effective management of health and safety risks; 

• The establishment of measurable objectives for improving performance, and the provision of the necessary 

resources to meet these objectives; 

• The prevention of incidents, and 

• Achieving continual improvement with regard to health and safety performance. 

All employees of the contractor as well as the employees of any sub-contractor that may be appointed by the 

contractor must be made aware of the policy. This must be done through Health and Safety Induction Training and 

Toolbox Talks . 

A copy of the policy must be displayed in each meeting room and on each notice board. 

9. Hazard Identification and Risk Assessment (OHS Act, Constr. 

Regulations 9) 

The Contractor must comply to Construction Regulations, clause 9.  

 

Detailed hazard identification and risk assessment processes must be followed for all work to be performed as well 

as for all associated equipment and facilities.  
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The client will provide a baseline risk assessment informing Contractor on the hazards and risks on site. Contractor 

must ensure that effective procedures and risk assessment systems are in place to control hazards and to mitigate 

risks to levels that are as low as is reasonably practicable. 

9.1 Task-Based Risk Assessments 

The contractor must carry out detailed project-specific Task-Based Risk Assessments which must be reviewed and 

approved by the Client’s Health and Safety Agent and Project Construction Manager prior to the commencement of 

any work. The risk assessment process must be facilitated by a competent person (Risk Assessor) who has been 

appointed in writing. The contractor’s site management representatives, supervisory personnel, technical experts 

(as required) and workforce personnel directly involved with the task being examined must participate in the risk 

assessment process. An attendance register must be completed and retained. 

 

Please Note: Under no circumstances may a Contractor Health and Safety Officer (CHSO) perform a risk 

assessment in isolation. The active participation of all persons referred to above is mandatory. 

A Task-Based Risk Assessment must at least: 

• Be accompanied by a Work Method Statement (describing in sufficient detail how the specific job or task is to 

be performed in a logical and sequential manner) and Safe Working Procedure; 

• Provide a breakdown of the job or task into specific steps; 

• Identify the hazards and potential risk scenarios associated with each step; 

• Include consideration of possible exposure to noise, heat, dust, fumes, vapours, gases, chemicals, radiation, 

vibration, ergonomic stressors, or any other occupational health hazard or stressor; 

• Describe the control measures that will be implemented to ensure that the risks are managed to levels that are 

as low as is reasonably practicable; and 

• Assign an initial risk rating (without taking any control measures into consideration) and a residual risk rating 

(taking the identified control measures into consideration) to each risk scenario. 

A Task-Based Risk Assessment must be reviewed and, if necessary, updated: 

• On an annual basis (as a minimum); 

• When changes are made to the associated Work Method Statement; and 

• Following an incident. 

10. Legal and Other Requirements 

The Contractor must comply with the requirements of all applicable health and safety legislation as well as Transnet 

Port Terminals, project-specific standards and procedures as amended from time to time. 

The Contractor must compile and maintain a register of all legal and other requirements applicable to the work that 

will be carried out and / or services that will be provided. This register must be updated regularly to ensure that it 

remains relevant. 

Applicable laws and standards must be appropriately communicated to all employees of the Contractor(as well as 

the employees of any contractors that may be appointed by the Principal contractor) through training, Toolbox Talks, 

and Daily Safe Task Instructions.  
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11. Health and Safety Objectives 

In order to drive continual improvement, the Contractor must set project-specific health and safety objectives, and 

must develop improvement action plans to achieve these objectives. The Principal contractor’s objectives must be 

aligned with the objectives set for the project as a whole as required by the Construction Regulations 7. 

Eliminating health and safety hazards, minimising health and safety risks, preventing incidents, injuries and illnesses, 

and ensuring legal compliance must be the primary considerations for setting objectives. 

When setting objectives, consideration must be given to the following: 

• Leading indicators such as inspection findings, audit findings, hazard reporting, and observations; 

• Lagging indicators (i.e. Incidents including Near Hits); 

• Leading practices and lessons learnt; and 

• Injury frequency rates with due understanding that the goal is “no harm”. 

The objectives must be specific and measurable. The improvement action plans must specify the resources (both 

human and financial) required to achieve the objectives, the person’s responsible, and realistic timeframes for 

completion. The Contractor must ensure that adequate resources are allocated and that progress towards 

meeting the objectives is monitored regularly. 

The objectives and associated improvement action plans must be documented and must be communicated to all 

Contractor employees. Furthermore, to ensure that the objectives remain relevant, they must be reviewed on a 

quarterly basis and whenever significant change has taken place on the project (i.e. Changes to activities, scope 

of work, operating conditions, etc.). 

12. Resources, Accountabilities and Responsibilities 

The Contractor must adequately allocate resources, responsibility and accountability to ensure the effective 

implementation, maintenance and continual improvement of the Principal contractor’s health and safety 

management system on the project.  

For each role that carries health and safety accountability and / or responsibilities (including legislative 

requirements), a role description detailing the accountability and / or responsibilities must be documented. 

All health and safety appointments (i.e. the assignment of specific health and safety responsibilities to individuals 

in accordance with legal or project requirements) must be done in writing. Documented proof of each 

appointment (i.e. a signed appointment letter) must be retained. 

Contractor should not discharge any legal responsibilities to employees who are not legally appointed. 

The Contractor must comply with the requirements of all applicable legislation concerning health and safety 

related appointments and delegations for the project. 

A health and safety organisational chart specific to the project must be documented and maintained. All roles 

that carry health and safety accountability and / or responsibilities must be included, and all individuals that carry 

health and safety legal appointments must be clearly identified. 

The provision of dedicated health and safety professionals registered on the project must be appropriate for the 

nature and scale of the work to be carried out. 
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The Contractors solely responsible for carrying out the work under the contract whilst having the highest regard 

for the health and safety of all persons on the project site. 

Health and safety is the responsibility of each and every individual on the project, but in particular, it is the 

responsibility of the Principal contractor’s management team who must set the tone. 

Visible commitment is essential to providing and maintaining a safe workplace. The Contractor managers and 

supervisors at all levels must demonstrate their commitment and support by adopting a risk management 

approach to all health and safety issues. These individuals must consistently take immediate and firm action to 

address violations of health and safety rules, and must actively participate in day to day activities with the 

objective of preventing harm. 

The contractor’s management representatives are responsible and accountable for health and safety 

performance on the project. Key responsibilities include the following: 

• Preparing, implementing and maintaining a risk-based Health and Safety Management Plan specific to the 

work that will be carried out; 

• Establishing, implementing and maintaining health and safety programmes and procedures to ensure that 

all work is carried out in compliance with the requirements of this specification, the contract, and all 

applicable legislation; 

• Establishing, implementing and maintaining effective hazard identification and risk management processes 

and procedures to ensure that all reasonably foreseeable hazards are controlled in order to minimise risk; 

• Providing the resources necessary to meet the requirements of this specification; 

• Ensuring that all contractor employees have clearly defined responsibilities with regard to health and safety, 

and that these responsibilities are clearly communicated and understood; 

All costs associated with meeting these responsibilities shall be borne by the contractor. 

Any cost associated with any work stoppage due to non-compliance with a health and safety requirement 

shall be for the contractor’s account. 

 

 

12.1 Construction Manager   

The Contractor must comply with Construction Regulations, clause 8(1). 

The Principal Contractor must appoint a competent full time Construction Manager who is registered with the 

professional body with the duty of managing construction work on a single site, including ensuring health and 

safety compliance.  

Competency/ Training 

• Registered with SACPCMP as a Professional Construction Manager or ECSA 

• IRCON 

• Legal Liability  

• Hazard Identification and Risk Assessment( HIRA) 

The  Construction Manager shall be responsible for: 
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• Ensuring that all applicable legal and project health and safety requirements are identified and complied with 

at all times; 

• Participating in (and approving) all Task-Based Risk Assessments conducted for the work to be carried out by 

the contractor; 

• Ensuring that the necessary resources are made available for the effective implementation of the principal 

contractor’s Health and Safety Management Plan; 

• Ensuring that all work is adequately and competently supervised; 

• Ensuring that all contractor employees have clearly defined responsibilities with regard to health and safety 

(assigned in writing), and that these responsibilities are clearly communicated and understood; 

• Ensuring as far as is reasonably practicable that each contractor and sub-contractor employee is competent to 

perform his role, and has received appropriate workplace health and safety training and instruction; 

• Establishing and maintaining effective communication and consultative processes to ensure that all contractor 

and sub-contractor employees are kept up to date with regard to health and safety information (e.g. Incidents 

and lessons learnt, leading practices, hazards, risks and control measures, etc.) And that feedback is provided 

promptly regarding issues and / or concerns raised; 

• Participating in the project’s Visible Felt Leadership (VFL) programme; 

• Providing the necessary resources for regular health and safety audits and inspections, and  ensuring that 

corrective actions (arising from incident investigations, audits, inspections, etc.) Are implemented, and 

• Participating in an annual review of the contractor’s Health and Safety Management System. 

 

12.2   Contractor Health and Safety officer(s)         

 

The Contractor must comply with Construction Regulations, clause 8(5). 

The contractor must appoint a full-time Construction Health and Safety Officer (s) (CHSO) for the duration of the 

contract who is registered with the SACPCMP.  

The CHSO must be on site when work commences at the start of the day and must remain on site until all activities 

for that day. A CHSO must be present during all shifts, so if work is carried out over more than one shift per day, 

the contractor must make provision for an additional CHSO. 

The CHSO shall be responsible for: 

• Reviewing all applicable legal and project health and safety requirements and providing guidance to contractor 

and sub-contractor personnel (particularly the contractor’s Project / Construction Manager) to help ensure 

compliance at all times; 

• Assisting with the implementation of effective hazard identification and risk management processes for all 

work to be carried out by the contractor; 

• Participating in the Baseline Risk Assessment for the contractor’s scope of work (prior to site establishment) 

and ensuring that identified control measures are implemented; 

• Participating in all Task-Based Risk Assessments conducted for the work to be carried out by the contractor 

and ensuring that identified control measures are implemented; 
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• Conducting contractor health and safety induction training for all contractor and sub-contractor personnel; 

• Compiling and maintaining all health and safety related documents and records required of the contractor; 

• Communicating relevant health and safety information to contractor and sub-contractor personnel (e.g. 

incidents and lessons learnt, leading practices, hazards, risks and control measures, etc.); 

• Carrying out Safety Observations and Coaching (one per day); 

• Evaluating (on a daily basis) the content of the Daily Safe Task Instructions (DSTI’s) conducted by the 

contractor’s appointed supervisors, and attending at least one DSTI each day; 

• Attending monthly Contractor and Site Health and Safety Meetings; 

• Assisting with the implementation of the contractor’s Health and Safety Management Plan and associated Safe 

Work Procedures; 

• Carrying out Planned Task Observations on an ad hoc basis; 

• Assisting with the implementation, testing and maintenance of an effective Emergency Response Plan for all 

contractor and sub-contractor activities; 

• Responding to workplace incidents (as appropriate); 

• Participating in incident investigations; 

• Maintaining accurate health and safety statistics (for the contractor and all sub-contractor), and compiling 

health and safety performance reports as required; 

• Auditing the health and safety management system and workplace activities of the contractor and each sub-

contractor on a monthly basis to assess compliance with the project health and safety requirements; and 

• Tracking and reporting on the implementation of corrective actions (arising from incident investigations, 

audits, inspections, etc.). 

The contractor must ensure that CHSO is adequately equipped to enable him to perform his duties effectively. 

Each CHSO must be provided with the following: 

• A computer with access to all necessary systems, including access to e-mail and the internet; 

• A mobile telephone on contract or with adequate pre-paid airtime; and 

• A vehicle where required or instructed by a nominated project management representative (depending on the 

size and location of the project site(s)). 

A CHSO must be computer literate, fluent in English, and must have the following minimum qualifications, 

training and experience: 

• At least 5 years’ experience as a CHSO on construction projects; 

• SAMTRAC, NEBOSH or an equivalent training course with accredited  health and safety service provider as a 

minimum qualification; 

• Experience and appropriate training with regard to implementing and maintaining a health and safety 

management system compliant with national legislation or an international standard; 
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• Experience and appropriate training with regard to construction related hazard identification and risk 

management processes; 

• Competence, experience and relevant training with regard to incident investigation procedures and causation 

analysis; 

• Health and safety auditing experience and training; 

• A valid First Aid certificate of competency; 

• Fire prevention and protection training; and 

• A valid Driving Licence (light motor vehicle). 

Before placing a CHSO on the project site(s), the contractor must forward a copy of the person’s CV to the 

Clients Construction Health and Safety Agent for review and acceptance. A proposed candidate may be 

rejected should he not meet competence level required (i.e. the experience and / or qualification 

requirements), or due to poor work performance on previous projects. 

12.2 Construction Supervisors  

The Contractor must comply with Construction Regulations, clause 8(7). 

The contractor must ensure that all construction works are supervised at all times by an adequate number of 

qualified, competent and appointed supervisors who have experience in the type of work being carried out. 

No work may be carried out without an appointed construction supervisor being physically present in 

the work area and daily safety task instruction (DSTI) has been conducted and signed. 

Each Construction Supervisor shall be responsible for: 

• Ensuring that all work carried out under his supervision is done so in accordance with the requirements of all 

applicable legislation, rules, standards, specifications, plans and procedures; 

• Participating in Task-Based Risk Assessments; 

• Ensuring that all employees under his supervision are made aware of the hazards, risk scenarios and control 

measures identified in relevant risk assessments; 

• Ensuring that the control measures stipulated in all relevant risk assessments are in place and are 

implemented fully for all work carried out under his supervision; 

• Ensuring that all employees under his supervision conduct pre-task hazard assessments when necessary; 

• Driving the achievement of health and safety objectives set for his team; 

• Ensuring that the necessary written appointments are in place for each employee under his supervision (e.g. 

first aider, mobile crane operator, etc.); 

• Ensuring that all employees under his supervision attend all required training; 

• Ensuring that no employee carries out any work that he is not competent to perform or has not been 

appointed to perform; 

• Identifying training needs within his team; 

• Carrying out Safety Observations and Coaching (eight per month); 
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• Conducting a weekly Toolbox Talk with his team; 

• Leading a Daily Safe Task Instruction discussion with his team; 

• Attending Health and Safety Meetings as required; 

• Maintaining a Health and Safety Management Information Notice Board in the work area for which he is 

responsible; 

• Recording, on a daily basis, a description of the day’s activities as well as a breakdown (by occupation) of the 

personnel on site under his supervision; 

• Ensuring that all Safe Work Procedures applicable to the work carried out under his supervision are adhered to 

and are fully implemented; 

• Carrying out Planned Task Observations (four per week); 

• Ensuring that emergency response procedures are understood by all employees under his supervision and that 

these procedures are followed in the event of an emergency; 

• Reporting all incidents immediately, participating in incident investigations, communicating the lessons learnt 

to all employees under his supervision, and implementing corrective actions where required; and 

• Carrying out workplace health and safety inspections. 

Each construction supervisor must accept these responsibilities in writing as part of his appointment. 

Each construction supervisor must be equipped with a mobile telephone to ensure that effective 

communication can be maintained for the duration of the contract. 

12.3 Other obligatory legal appointments to ensure compliance if applicable 

 OHS Act 

Section/Regulation 

Subject Responsibilities 

Section 16(2) Assigned duties (Managers) Responsibility of complying with 

the OHS Act assigned to other 

person/s by the CEO 

Section 19(3) Health and Safety Committee 

member/s 

Responsibilities as outlined in 

Section 20 of the OHS Act. 

GAR 9(2) Incident Investigator Responsibilities of investigating 

incidents as outlined in GAR 8 &9, 

and section 24.  

GSR 9(1) Welding, flame cutting operator To ensure compliance with 

requirements of GAR 9. 

GSR 13A(1) Ladder Inspector To ensure compliance with 

requirements of GSR 13A 

Construction Reg 12(1) Temporary works designer To design, inspect and approve 

temporary works prior use.  
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Construction Reg 12(2) Temporary works supervisor To ensure temporary works 

operations are carried out under 

supervision.  

Construction Reg 

23(1)(d)(i) 

Construction vehicle and mobile plant 

operator  

Operate vehicles and mobile 

plant.  

Construction Reg 24(1)(c) Temporary electrical installations 

controller 

Control temporary installations on 

construction site.  

Construction Reg 24(1)(d) Temporary electrical installations 

inspector 

Inspect temporary electrical 

installations at least weekly.  

Construction Reg 28(a) Stacking and storage supervisor Supervise stacking and storage 

on site.  

 

13. Competence, Training and Awareness 

Each employee (including contractor employees) must be suitably trained, competent, and must understand the 

health and safety hazards, risks and control measures associated with his work as required by the OHS Act 85 of 

1993 

The Contractor must implement systems and procedures to ensure that: 

• The necessary competencies required by employees are identified (by occupation), along with selection, 

placement and any training requirements; 

Please Note: Specific competency profiles and selection criteria (fitness for work) must be developed 

for all roles where significant health or safety risk exists. 

Please Note: A formal training needs analysis must be carried out based on the competency profiles 

and a training matrix must be developed for the project. 

Roles requiring technical certification, registration or licensing are identified and documented, and these roles are 

filled only by suitably qualified personnel; 

• Minimum core health and safety skills required by employees in leadership and supervisory roles are identified 

and suitable training is provided including hazard identification and risk assessment, incident investigation, 

and health and safety interactions (i.e. Observation and coaching techniques); 

• Competency-based training is provided and it includes operational controls (procedures and work instructions), 

management of change, and emergency response; 

• All employees hold and maintain the required competencies (including  appropriate qualifications, 

certificates and licences) and are under competent  supervision; 

• A site-specific induction and orientation programme that highlights health and safety requirements, 

procedures, and significant hazards, risks and associated  control measures is in place for all new employees 

and visitors (understanding  must be assessed); 

• Personnel are trained and / or briefed on new or amended standards, rules, safe work procedures, risk 

assessments, etc.; 

• Refresher training is carried out as required (e.g. Re-induction following an absence from site); 

• Records of education, qualifications, training, experience and competency assessments are maintained on site 

for all employees; and 

• The effectiveness of training is reviewed and evaluated. 
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Prior to the commencement of any work, including mobilisation and site set-up activities, the Contractor must provide, 

to the satisfaction of the client representative, current documentation verifying that the Principal contractor’s 

employees, as well as the employees of any appointed sub-Principal contractors, are competent and have the 

necessary qualifications, certificates, licences, job skills, training and experience (as required by this specification 

and applicable legislation) to safely carry out the work that is to be performed. 

The Contractor and contractor must ensure that the following training takes place: 

• health and safety induction training pertaining to the hazards prevalent on the site at the time of entry 

• training for all persons required to erect, move or dismantle temporary works structures and instruction to 

perform those operations safely 

• training of employees working from a fall risk position 

• training to work or to be suspended on a platform which includes at least: 

• how to access and egress the suspended platform safely; 

• how to correctly operate the controls and safety devices of the equipment; 

• information on the dangers related to the misuse of safety devices; and 

• information on the procedures to be followed in the case of- 

o an emergency; 

o the malfunctioning of equipment; and 

o the discovery of a suspected defect in the equipment;  

o an instructions on the proper use of body harnesses. 

• Training for all operators of construction vehicles and mobile plant. 

A Contractor must at all times keep on his or her construction site records of the health and safety induction training 

and such records must be made available on request to an inspector, the client, the client’s agent or the contractor;. 

Please Note: Only certified copies of certificates, licences, etc. Will be accepted. 

13.1 Health and Safety Induction Training 

Each employee must attend all mandatory Health and Safety Induction Training applicable to the project. No 

employee will be permitted to enter any project work site until he has attended this training. Each employee must 

carry proof that he has completed the induction training and may be removed from a site if such proof cannot be 

produced on request, this as required by the Construction Regulations 7(5). 

Furthermore, employees must attend (where applicable) Area-Specific Health and Safety Induction Training 

pertaining to the particular hazards identified in the area(s) where the employees will be working. No employee will 

be permitted to enter a work area until he has attended the relevant area-specific training. 

All visitors must receive a visitor induction briefing before entering any project work site. However, this induction 

does not permit a visitor to enter a site unescorted. Visitors must be accompanied at all times by an appropriately 

senior employee who has been fully inducted. 

13.2 Specific Training and Competency Requirements 

The following specific training and competency requirements must be complied with. 
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Please Note: An employee must be trained, assessed and found competent before he will be given authorisation 

to perform certain tasks or fill certain roles. 

Table 13-1: Specific Training and Competency Requirements 

Training Applicable To 

Health and Safety Induction All employees, Managers and visitors 

Safety Observations and 

Coaching (Safety 

Interactions) 

All employees 

Risk Assessment All managers, supervisors and Safety personnel 

Incident Investigation All managers and supervisors 

Safety Leadership All managers and supervisors 

Legal Liability All managers and supervisors 

Health and Safety Rep All elected Health and Safety Representatives 

First Aid Levels 2 and 3 All nominated First Aiders 

Fire Fighting (Fire 

Extinguisher Use)* 
All employees 

Flag personnel All appointed flag personnel 

Permit to Work 
All Authorised Persons (i.e. Permit issuers) and all Applicants 

(i.e. Employees who will be applying for permits) 

Isolation and Lockout 

All Authorised Persons (i.e. Persons who authorise work that 

requires Isolation and Lockout), all Isolation Officers, and all 

Applicants (i.e. Persons who request permission to work on 

systems or equipment requiring Isolation and Lockout) 

Defensive Driving All drivers of light motor vehicles (for work purposes) 

Gravel Road Driving 
All drivers of light motor vehicles driven on gravel roads (for 

work purposes) 

Off Road Driving 
All drivers of four-wheel drive vehicles driven off road (for 

work purposes) 

Mobile Equipment Site 

Licence 
All mobile equipment operators 

Training must be arranged through accredited external training institutions by the Principal contractor.  

14. Communication, Participation and Consultation 

The Contractor must develop and maintain effective communication and consultative processes (allowing for a two-

way dialogue) for the duration of the project to ensure that: 

• All personnel are kept up to date with regard to health and safety matters (e.g. Hazards and risks, incidents 

and lessons learnt, leading practices, performance against objectives, etc.); 

• General health and safety awareness levels are kept high;  

• Prompt feedback is given to personnel with regard to health and safety issues or concerns that they raise; 

and 

• Relevant, and often critical, health and safety related information (e.g. Design changes, instructions, reporting 

of hazardous conditions or situations, etc.) Is  effectively disseminated. 
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This must be achieved as follows: 

14.1 Toolbox Talks 

The Contractor must prepare a Toolbox Talk on a weekly basis and must share it with all personnel for which the 

Contractor is responsible (including all sub-Principal contractors). Toolbox Talks must address health and safety 

issues that are relevant to the work performed on the project site(s) and must include information and / or knowledge 

sharing, lessons learnt from incidents that have occurred, information concerning specific hazards and / or risks and 

control measures to prevent injury, etc. 

Attendance records must be kept and maintained in the Principal contractor’s health and safety file. 

14.2 Daily Safe Task Instructions (DSTI’s) 

A Daily Safe Task Instruction (DSTI) is a pre-start discussion amongst the members of a work team, led by the 

appointed supervisor, aimed at anticipating hazards and potential risks associated with the activities planned for the 

day or shift, and ensuring that the necessary control measures are in place to prevent incidents. 

At the start of each day or shift, prior to the start of any work, each appointed supervisor must inspect the work area 

for which he is responsible and ensure that it is safe. He must then conduct a DSTI with his work team specifically 

concerning the tasks that they will be performing during the course of the day or shift. The relevant Task-Based Risk 

Assessment for the activity must be used as the basis for the discussion. The correct work method must be reiterated 

and the identified hazards, risks and control measures must be discussed with the team (each team member must 

be given the opportunity to contribute and participate in the discussion). 

Any team member arriving late must first be taken through the information that was discussed (work method, 

hazards, risks and control measures) before being permitted to start working. If the work method changes after 

activities have already begun, the DSTI must be revisited and updated with the team, and the changes must be 

signed off by the relevant Contractor Health and Safety Officer. 

Every member of the work team must sign the DSTI attendance register. The attendance records must be kept and 

maintained in the Principal contractor’s health and safety file. 

The Principal contractor’s Construction Health and Safety officer must evaluate the content of the DSTI’s daily to 

ensure that they are task-specific. Furthermore, the Construction Health and Safety officer must attend at least one 

DSTI per day prior to the start of work. The Construction Health and Safety officer may not lead the DSTI discussions, 

as this is the responsibility of the appointed supervisor. 

14.3 Health and Safety Meetings 

14.3.1 Health and Safety Meetings  

The contractor must schedule and consistently hold monthly health and safety meetings. These meetings must be 

chaired by the contractor’s Construction / Project Manager and all project team must be in attendance. 

The contractor must compile minutes of each meeting and attendance records must be kept. These records must 

be maintained in the contractor’s health and safety file. 

Note: Where there are other Contractors working in the same construction site, an interface meeting 

must be held every morning by all contractor’s Construction Managers, CHSOs, Construction 

Supervisors and Health and Safety Representatives. 

15. Documentation and Document Control 
The Contractor must develop and maintain project-specific documentation required for the effective management of 

health and safety on the project. 
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All documents related to the Principal contractor’s health and safety management system must be effectively 

controlled. 

The Contractor must establish a process for the systematic control of health and safety records and related data. 

Controls must be in place for the creation, receipt, secure storage, maintenance, accessing, use and disposal of such 

records and data. 

The confidentiality and security of records and data must be maintained in a manner that is appropriate for the 

nature of the records and data, and in accordance with any applicable data or privacy protection legislation. 

15.1 Contractor Health and Safety File Requirements 

The contractor must compile and maintain a file containing all necessary health and safety related documentation. 

The client should provide construction work permit to be displayed and kept on site at all times. The contents of 

the file will be audited by Client’s Health and Safety Agent / Representative on a monthly basis. 

Required documentation includes, but is not limited to, the following: 

• Letter of Good Standing from the Workman’s Compensation Commissioner (where applicable) must have DoL 

stamp;  

• Proof of Public Liability Insurance; 

• Scope of Work under the contract; 

• List of Contacts and their Telephone Numbers; 

• Health and Safety Policy; 

• Approved Contractor Health and Safety Management Plan; 

• Organisational Chart for the project; 

• Appointment Letters (appointment of the contracting company, and appointments for all persons with   health 

and safety related responsibilities); 

• Notifications to the relevant authorities that construction work is in progress e.g. CWP; 

• Baseline and Task-Based Risk Assessments; 

• Health and Safety Objectives, and associated Improvement Action Plans; 

• Safe Work Procedures, Work Instructions and Work Method Statements; 

• Planned Task Observations; 

• A dossier (Equipment Profile) for each fuel-driven vehicle or machine; 

• Inspection Registers, Forms and Checklists (e.g. for portable electrical tools, ladders, safety harnesses, light 

vehicles, mobile equipment, lifting equipment and lifting tackle, first aid boxes, fire extinguishers, etc.); 

• PPE Issue Registers; 

• Material Safety Data Sheets; 

• Emergency Response Procedures; 

• Incident Records; 

• A dossier (Employee Profile) for each employee containing: 

a) A copy of the employee’s Identity Document or Passport; 

b) Certificate of Fitness (Pre-Employment Medical Examination); 

c) Proof of Induction Training; 

d) Other Training Records; 

e) Copies of Qualification Certificates and / or Certificates of Competency; and 

f) Copies of Licences; 

The contractor must ensure that an equivalent file is compiled and maintained by each appointed sub-contractor. 
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16. Construction Work Permit 

Where applicable the client will apply and issue the contractor with Construction Work Permit (CWP) 

from the Department of Employment and Labour.  The contractor must comply with all the 

requirements of the Construction Work Permit. The CWP site specific number must be conspicuously 

displayed at the main entrance To the site for which the number is assigned.  

17. Operational Control 

For project operations and activities, the Contractor shall implement and maintain: 

• Operational controls, as applicable to the organization and its activities;  

• The organization shall integrate those operational controls into its overall OH&S Management  

System; 

• Controls related to purchased goods, equipment and services; 

• Controls related to Principal contractors and other visitors to the workplace; 

• Documented procedures, to cover situations where their absence could lead to deviations from the 

OH&S policy and the objectives; 

• Stipulated operating criteria where their absence could lead to deviations from the OH&S policy and 

objectives. 

17.1 Safe Work Procedures 

The Contractor must develop, document and implement Safe Work Procedures for all activities involving significant 

health or safety risk. These procedures must detail the control measures required to effectively manage the health 

and safety risks associated with the work activities. 

Each Safe Work Procedure must be consistent with the Task-Based Risk Assessment completed for the activity. 

Every person engaged in an activity for which a Safe Work Procedure has been developed must receive suitable 

training on the procedure. 

17.2   Management Participation and involvement CR 8 

17.2.1 Visible Felt Leadership (VFL) and Safety Observations and Coaching (SOC’s) 

The Principal contractor’s supervisory personnel (i.e. Managers and supervisors) must participate in the project’s 

Visible Felt Leadership (VFL) programme. Each manager and each supervisor must, as part of his normal duties, 

perform Safety Observations and Coaching (SOC’s). The intention of this programme is to encourage interaction 

between supervisors and workers concerning health and safety matters in order to: 

• Reinforce behaviours consistent with standards, procedures and management system requirements; 

• Correct behaviours inconsistent with standards, procedures and management system requirements; and 

• Verify whether employees have the necessary training, certification, equipment,  etc. 

17.2.2 Planned Task Observations 

All Principal contractor, management supervisors must perform Planned Task Observations (PTO’s) to verify that 

the control measures that have been identified in Safe Work Procedures (and associated Risk Assessments) are 

being adhered to and are being properly implemented, and to provide guidance where deviations are noted. 

Each supervisor must complete at least one PTO per week involving one or more employees in his work team. 

17.3 General Rules of Conduct  

All persons are required to conform to the following rules of conduct while on the site. 
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The following acts are prohibited: 

•  Engaging in practical jokes, horseplay, scuffling, wrestling, fighting, or gambling; 

•  Assault, intimidation, or abuse of any person; 

•  Insubordination towards any supervisor or manager; 

•  Refusing to carry out a reasonable and lawful instruction concerning health and  safety; 

•  Entry into any restricted area (including barricaded areas), unless authorised to  do so by the responsible 

person; 

•  Unauthorised use / operation of any equipment or machinery; 

•  Negligently, carelessly or wilfully causing damage to any property; 

•  Destroying or tampering with safety devices, signs, or signals; 

•  The use of water from fire hydrants or hose reels for any purpose other than extinguishing a fire; 

•  The wilful and unnecessary discharging of fire extinguishers; 

•  Refusing to give evidence or deliberately making false statements during incident investigations; 

•  Bringing alcohol, drugs, or any other intoxicating substance onto site; 

•  Bringing a firearm, ammunition, or any other offensive weapon onto site; 

•  Bringing animals onto site; 

•  Running, except in an emergency; 

•  The use of an ipod (or similar) whilst working on site; 

•  Sleeping on the job; 

•  Building fires on site, unless in a suitably constructed barbequing facility; and 

•  Pouring / pumping / flushing any substance (chemical / hydrocarbon / waste water) into a storm water 

drain, onto bare soil, or into any area where the substance is not effectively contained. 

 

Any of the above actions may result in the temporary or permanent removal of the offending person(s) from site, as 

well as possible prosecution. The decision of the client representative shall be final and binding in respect of any 

dispute that may arise from the interpretation of these requirements. 

17.3.1 Alcohol, Drugs and Other Intoxicating Substances 

The Contractor must ensure that all personnel under his authority do not at any time enter the site or perform any 

work whilst under the influence of alcohol, a drug, or any other intoxicating substance. 

A drugs and alcohol testing program will be implemented. Persons entering the site will be tested. Any person who 

tests positive for alcohol or drug consumption will be subject to disciplinary action and shall be permanently 

removed from the site. 

Any person have the opportunity to rather report that he/she is under the influence before accessing the project 

site – in these case the employee may only be send home for the day by the responsible project manager 

representative but will then be tested for the following five days (each day) on his return to the project site. If it is 

found that the same person is frequently reporting that he/she is under the influence before even accessing the 

project site. It shall be the responsibility of the client representative to take disciplinary action and remove such a 

person’s form the project site.  

Note: All personnel involved in an incident / accident must immediately be subjected to an alcohol test and a drug 

test as part of the investigation.  

 



  
 
Transnet Port Terminal 
Fuel Management System 
Health and Safety Specification 

 
 

H&S Specification 0001 
24 

 

 

17.4 Site Establishment and Rehabilitation 

The contractor shall ensure that all Risk Assessment including method statements should be submitted to the TPT 

Health and Safety Representation before work can commence and aligned themselves with Environmental 

requirements. 

17.5 Signs and Notices 

The Contractor must ensure that all required safety signs and notices are prominently displayed in accordance with 

the applicable legislation and good safety practice. 

Signs and notices must be in English as well as any other language(s) commonly spoken on the project site. 

All symbolic signs must comply with the applicable national standards. 

No person may deface or damage any safety sign or notice. No person may remove or alter any safety sign or notice 

unless authorised to do so. 

17.6 Machinery 

The Contractor must ensure that all plant and equipment brought onto the site is: 

• Appropriate for the type of work to be performed 

• Approved, inspected, tested, numbered and tagged (if appropriate) before being brought onto site 

• Properly maintained in accordance with the manufacturer's recommendations; and 

• Placed on a register and checked at least once per month or as required by the applicable legislation. 

 

The Contractor must supply, at his cost, all items of plant and equipment necessary to perform the work and must 

maintain all items in good working order. 

Should any plant or equipment become inoperable for a period that is having or will have a significant impact on the 

work schedule, the Contractor must, on instruction from the client representative, remove the out of service plant 

or equipment and replace it with similar fully operational plant or equipment at no additional cost. 

 

No item of plant or equipment delivered to site for use on the contract may be removed from the site prior to the 

completion of the contract without approval in writing from the client representative. 

17.7 Cranes and Lifting Equipment 

Should there be a need for the utilisation of the lifting equipment, the contractor must comply with Construction 

Regulations 22 and all other legislations that are applicable to cranes and lifting equipment. 

17.8 Permit to Work 

All personnel must comply with the Permit to Work system applicable to the project. 

A Permit to Work must be obtained before carrying out any work that involves: 

• A hazardous energy source or system, including electricity, compressed fluids (e.g. hydraulics and pneumatics), 

chemical substances (e.g. toxic, corrosive,  flammable or explosive gases and liquids), heat (e.g. steam), 

radiation, and  machinery or materials with potential energy (gravitational and elastic) – isolation and lockout 

may be required; 

• Confined space entry; 

• Working at height; 

• Hot work outside of designated workshops; 

• Excavation; or 

• A service (e.g. water supply, fire suppression systems, etc.). 

17.9  Isolation and Lockout 

Isolation and lockout procedures that make it impossible to inadvertently energise any system, plant or equipment 

so isolated, must be in place for all work where hazardous energy sources exist, including electricity, compressed 
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fluids (e.g. hydraulics and pneumatics), chemical substances (e.g. toxic, corrosive, flammable or explosive gases and 

liquids), heat (e.g. steam), radiation, and machinery or materials with potential energy (gravitational and elastic). 

These procedures must be strictly enforced. 

All personnel must comply with the isolation and lockout system and procedures applicable to the project. 

All Isolation and Lockout Procedures must incorporate the following basic requirements: 

• The issuing of a formal Permit to Work for any work that requires the isolation of any system, plant or equipment; 

• The use of defined Equipment, Discipline and Personal Locks and multiple lockout systems (i.e. Isolation Bars 

and lockout hasps); 

• Clear identification of all isolation and lockout points ensuring there is no  duplication; 

• Isolation of the main energy source; 

• The use of slip plates or the blanking off of pipelines or ducting, in addition to  the chaining and locking of 

valves, as determined by a risk assessment; 

• Suitable methods of preventing the movement of equipment; and 

• Methods to test the effectiveness or completeness of the isolation. 

 

Note: In the case of electrical isolation, a test for voltage must be carried out, after the switching device, to ensure 

the absence of voltage. 

 

• The Isolation Officer must place the key to the Equipment Locks on an Isolation Bar (at a Lockout Station) and 

must then attach a Discipline Lock (to prevent the  key from being removed) before issuing a Clearance 

Certificate; 

• The Discipline Lock must remain in place when handing over to subsequent shifts. All Discipline Locks for a 

particular discipline (e.g. low voltage electricity) must be keyed-alike so that any Isolation Officer appointed for 

that discipline (and issued with a key) can open any of the Discipline Locks used for that discipline.  

This enables an Isolation Officer to de-isolate equipment that may have been isolated by another Isolation 

Officer during an earlier shift. Appointed Isolation Officers for a particular discipline are the only persons 

permitted to hold keys to the Discipline Locks used for that discipline. 

17.10  Electrical Safety 

All electrical work must be carried out by competent personnel in accordance with all legal requirements, codes, 

design criteria and safety standards applicable to the project. 

Each Contractor carrying out electrical work on the project site(s) must develop, document and implement Safe Work 

Procedures that are aligned with the requirements of this standard. 

All persons who will be carrying out electrical work must be certified against the requirements of job and equipment-

specific electrical competency standards for the project, which must address job and equipment-specific Safe Work 

Procedures. 

 

Each person potentially exposed to electrical hazards must receive electrical hazard training at the commencement 

of his employment on site and thereafter on an annual basis. The training must address the equipment and 

conditions specific to the area where the individual will be working. The training material must be documented and 

training records must be kept. 

 

17.10.1 High Voltage Power Lines 

Before any mobile equipment (such as a crane, bulldozer, back-actor, boom truck or drill rig) is mobilised to a work 

site, an assessment must be carried out (including a thorough inspection of the work site and the access route) in 

order to clearly identify any overhead or underground power lines. 
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A system must be in place to mitigate the risks associated with working in close proximity to power lines and 

suitable measures must be taken to prevent personnel or equipment from coming into contact with power lines. 

Extreme caution must be exercised. 

Where possible, exclusion zones (based on minimum clearance distances specified by the electrical power utility or 

the client representative) must be created with rigid barriers and warning signs. 

 

Only in exceptional circumstances, and then only after a detailed method statement and risk assessment has been 

approved, all necessary mitigation or control measures are in place (including the use of a spotter), and a Permit 

to Work has been issued by the client representative, may equipment be operated within one boom length of 

energised overhead power lines. Suitable protective insulating barriers may need to be used. 

 

If possible, the power lines must be de-energised and isolated while the work is carried out. 

All equipment operators and rigging personnel must be trained in the hazards and the applicable safe approach 

distances (exclusions zones) associated with overhead power lines. 

 

A procedure must be in place for the evacuation of mobile equipment or a vehicle in the event of accidental contact 

with power lines. All operators must be trained in this procedure and must follow it implicitly. 

 

Note: Works on, over, under or adjacent to Railway Lines and near High Voltage Equipment must comply with 

Transnet E7/1 Specification.  

 

17.10.2 Welding 

The contractor shall comply with General Safety Regulations 9. 

 

17.10.3 Compressed Gas Cylinders 

The contractor must establish a suitable storage area for oxygen, acetylene, LPG and argon cylinders in 

compliance with the following requirements: 

• Compressed gas cylinders must always stand upright (i.e. when being used, stored or transported) and must be 

properly and individually secured to prevent them from falling over. 

• Cylinders must be protected from flame, heat and from being struck by moving equipment and falling objects. 

• When handling gas cylinders (whether full or empty), care must be taken to prevent sudden impacts. 

• Whenever a cylinder is not in use, the protective cap must be in place to prevent the valve from being damaged. 

• Gas cylinders may not be carried, dragged, rolled or slid across a floor or surface. 

• When gas cylinders are to be moved / used, they must be placed in a proper cylinder trolley fitted with a 1.5kg 

dry chemical powder fire extinguisher. 

• Gas cylinders may not, under any circumstances, be used as rollers or work supports. 

• If transported by crane, hoist or derrick, compressed gas cylinders must be placed in a suitable cradle, net or 

skip box. Cylinders may NEVER be lifted using wire rope, fibre rope, a web sling or a chain sling. Before moving / 

transporting a gas cylinder, the regulator must be removed and the protective valve cap must be replaced. Gas 

cylinders may not be taken into a confined space. Gas hoses that are run into a confined space must be 

removed during breaks. 
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• Cylinder valve keys must be in place. If no suitable valve key is available then the cylinder may not be used. 

Nothing but the manufacturer-supplied key may be used to open the valve. 

• A flashback arrestor and a check valve (non-return valve) must be installed between the regulator and the hose 

and between the hose and the torch on the oxygen line and on the fuel (acetylene) line. 

• Connection fittings may not be forced and safety devices associated with cylinder valves or regulators may 

not be altered / tampered with. 

• Gas hoses may not be joined. Only approved hose connectors of the crimp type are permitted. Wire and 

jubilee clamps are prohibited. 

• Only high quality ancillary equipment may be used. This includes flashback arrestors, hoses, clamps, 

spindle keys, nozzles and torches. 

• Only trained and competent personnel may operate gas welding / cutting equipment and appliances. 

• When an employee opens the valve to a cylinder, he must stand to one side and open it slowly. Valves 

may never be left partly open – they must either be closed or be opened fully. 

• Leaking cylinders must immediately be removed from service and the workplace (if it is safe to do so). 

Suitable firefighting equipment must be at hand wherever gas cylinders containing oxygen and / or fuel 

gas are being used. 

• Gas cylinders must be prevented from coming into contact with electrical circuits, e.g. welding leads. 

Never strike an arc on a cylinder. 

• Oxygen may only be used for the purpose for which it is provided. Do not use oxygen in pneumatic tools 

or tyres, as an explosion may occur. 

• Empty cylinders must immediately be marked as such and must be removed to the cylinder storage area 

at the end of each day / shift. 

17.10.4 Portable Electrical Equipment 

The contractor shall comply with Electrical Machinery Regulation 10. 

17.11  Electrically Powered Tools and Equipment 

All powered hand tools, such as circular saws, drills, chainsaws, percussion tools, jigsaws etc., must be equipped 

with a constant pressure switch that will shut off the power when the pressure is released. (Exception: this 

requirement does not apply to concrete vibrators, concrete breakers, powered tampers, jack hammers, rock drills, 

and similar hand operated power tools). 

 

Electrical power tools must be of the approved double-insulated type. The electric cord, pneumatic or hydraulic 

supply line of powered tools must not be used for hoisting or lowering of the tool. 

Loose clothing, jewellery or gloves that could get caught in the tool must not be worn when operating powered tools. 

Operators of powered tools who have long hair must keep their hair tied up. 

The power source must be disconnected from the tool before making any repairs, servicing, adjustments, or replacing 

attachments such as drill bits. 

17.12  Pneumatically Powered Tools and Equipment 

Pneumatic powered tools must only be driven by filtered compressed air with an in-line lubrication system, or be 

lubricated prior to use if there is no in-line lubrication system. When using pneumatic powered tools the designated 

tool pressure must be attained by the use of a regulator. 
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Pneumatic powered tools must be disconnected when not in use. They must not be disconnected from the air supply 

until all the residual pressure has been released or contained by a shut-off device. Hoses must not be kinked as a 

means of containment. 

 

Employees operating pneumatic powered tools, and any potentially affected employee in the vicinity of use, must 

wear suitable personal protective equipment. 

All rotary compressed air tools (e.g. drills) must have the rated revolution per minute (RPM) permanently marked on 

the casing. Only attachments of compatible RPM must be used with these machines. 

 

The actual RPM of the tool must be checked every three months to ensure that the speed is as rated to manufacture 

specifications. 

 

Pneumatic powered tools must be secured to the air supply hose by an approved positive means to prevent the tool 

from becoming accidentally disconnected. Safety clips or retainers must be securely installed and maintained on 

pneumatic impact (percussion) tools to prevent attachments from being accidentally expelled. 

 

All pneumatically driven nailers, staplers, and other similar equipment provided with automatic fastener feed, which 

operate at more than 100 kPa pressure at the tool, must have a safety device on the muzzle to prevent the tool from 

ejecting fasteners unless the muzzle is in contact with the work surface. 

Compressed air must not be used for cleaning purposes except where reduced to less than 30 kPa, and then only 

with effective chip guarding and personal protective equipment in place. The 30 kPa requirement does not apply to 

concrete form, mill scale and similar cleaning purposes. The use of compressed air for cleaning purposes must be 

approved by the client representative. Compressed air must not be pointed at any part of the body or used for 

cleaning clothing. 

 

Airless spray guns of the type which atomize paints and fluids at high pressures must be equipped with automatic 

or visible manual safety devices which will prevent pulling of the trigger to prevent release of the paint or fluid until 

the safety device is manually released. A diffuser nut which will prevent high pressure, high velocity release while 

the nozzle tip is removed, plus a nozzle tip guard which will prevent the tip from coming into contact with the 

operator, or other equivalent protection must be provided in lieu of the above. 

 

Abrasive cleaning nozzles must be equipped with an operating valve, which must be held open manually to enable 

operation. A support must be provided on which the nozzle may be mounted when it is not in use. 

17.13  Fuel Powered Tools and Equipment 

Fuel powered tools must be shut down and allowed to cool before being refuelled, serviced, or maintained. Fuel 

must be transported, handled, and stored in approved fuel containers. Where possible, diesel driven engines must 

be used in preference to petrol driven engines. All fuel powered tools must be included on the Principal contractor’s 

Equipment Register and the register must be submitted to the client representative prior to the relevant work 

commencing. 

 

When fuel powered tools are used in enclosed spaces, the space must be ventilated and the atmosphere monitored 

to measure toxic gas concentrations. Persons in the space must wear the necessary personal protective equipment. 

Confined Space Entry clearance may apply. This type of activity must only be undertaken in exceptional circumstances 

and requires the approval of the client representative. 
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17.14  Hydraulically Powered Tools and Equipment 

Hydraulic powered tools must use only approved fluid that retains its operating characteristics at the most extreme 

temperatures to which it will be exposed. The manufacturer’s stated safe operating pressures for hoses, valves, 

pipes, filters and fittings must not be exceeded. 

Only manufacturer approved hoses, valves, pipes, filters and fittings must be used. 

17.15  Hand Tools 

Employees required to use hand tools must receive training relevant to the tool and have their competency assessed 

in the operation, inspection and maintenance of the tool. Where necessary, additional applicable personal protective 

equipment must be worn when using hand tools. 

 

Wrenches, including adjustable, pipe, end, and socket wrenches, must not be used when the jaws are sprung to a 

point where slippage occurs. Impact tools such as drift pins, wedges and chisels, must be kept free of mushroomed 

heads. The wooden handles of tools must be kept free of splinters or cracks. 

 

Adjustable wrenches must not be used in lieu of ring or open-end type spanners, unless a risk assessment has been 

conducted and the use of the adjustable wrench is approved by the client representative. Wherever possible, ring 

spanners must be used in preference to open end spanners. 

 

Correct hand tools for the job must be used, e.g. screwdrivers must not be used as chisels, and pliers must not be 

used as hammers. 

All wedges and drifts that may spring, fly or fall to lower levels upon impact must be fitted with an attachment which 

attaches a safety “lanyard” to a solid structure to restrain the impact tool from becoming a projectile. 

 

Purpose built tools and equipment may not be used unless a risk assessment has been conducted and authorised by 

the client representative. 

17.16  Angle Grinders 

The following personal protective equipment must be worn when using angle grinders: 

• Safety helmet; 

• Gloves; 

• Safety glasses (or safety goggles) and a full face shield (i.e. double eye  protection); 

• Overalls with long sleeves and long pants, avoid any form of loose clothing; 

• Safety boots with steel toe protection; 

• Hearing protection; 

• Breathing apparatus where dust or fumes may be generated; 

• Where grinding machines are used, a face shield is to be worn as extra  protection to the safety glasses; 

and 

• Certain tasks may require the use of a leather apron as determined by a risk assessment. 

17.17  Inspection of Equipment and Tools 

All tools must be inspected by the user before, during and after use. If any faults are identified, the tool must be 

taken out of service and not used until repaired. Faulty tools that are not able to be repaired must be tagged “out 

of service” and removed from site. 

17.18  Manual Handling and Vibration 

Any handling or lifting task that can only be done manually must be planned and rehearsed before the task is done. 

If more than one person is involved in a task a communication procedure must be agreed in advance. Lowering the 

load must be done in a controlled manner. Dropping a load is dangerous and must be avoided. 
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As a guideline 25 kg is considered to be the limit of what a person can safely handle. Where there are loads exceeding 

25 kg the risk of handling the load must be mitigated to assure minimal potential for any injury. 

When mechanical lifting aids are provided, they should be used. 

Extra care should be taken when lifting awkwardly shaped objects. 

 

Position the feet correctly. The feet should be placed hip-width apart to provide a large base.  One foot should be 

put forward and to the side of the object, which gives better balance. 

Bend or ‘unlock’ the knees and crouch to the load. The weight will then be safely taken down the spine and the 

strong leg muscles will do the work. 

 

Get a firm grip. The roots of the fingers and the palm of the hand should grip the load. This keeps the load under 

control and permits it to be distributed more evenly. 

17.19  Personal Protective Equipment 

The contractor shall comply with General Safety Regulation 2. 

17.20  Sun Protection 

The Contractor must ensure that all personnel are protected in sunlight through the use of long sleeve shirts, long 

trousers, brims to safety helmets and UV factored sunscreen. Shade structures must also be made available to all 

employees. 

 

The Contractor must conduct training and awareness sessions with his employees, advising on the risks associated 

with working in the heat (including dehydration) and the precautions to be taken (e.g. ensuring adequate fluid 

intake). 

17.21  Fuel / Flammable Liquid Storage and Refuelling  

The Contractor must comply to the General Safety regulations 4. 

17.22  Fire Protection and Prevention 

The Contractor must compile a Fire Protection and Prevention Plan for the work that will be carried out on site. 

 

The Contractor must comply with Construction Regulations 29 and in addition must comply with environmental 

regulation for workplaces 1987 . 

Over and above the following should be complied to: 

 

All fire extinguishers (and any other firefighting equipment) placed on site must be: 

• Conspicuously numbered; 

• Recorded in a register; 

• Visually inspected by a competent person on a monthly basis (the results of each inspection must be recorded 

in the register and the competent person must sign off on the entries made); and Inspected and serviced by an 

accredited service provider every year.   

Any fire extinguisher that has a broken seal, has depressurised, or shows any sign of damage must be sent to an 

accredited service provider for repair and / or recharging. Details must be recorded in the register. 

The Contractor must compile an emergency response procedure detailing the actions that must be taken in the event 

of a fire or a fire / evacuation alarm.  

Each vehicle used on site for work purposes and each item of mobile equipment with a diesel or petrol engine must 

be fitted with a permanently mounted fire extinguisher. 
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Whenever any work is carried out involving the use of a flammable substance / material, the area must be cordoned 

off and appropriate warning signage (i.e. “No Unauthorised Entry”, “No Smoking” and “No Naked Flames”) must be 

displayed. 

17.23  Smoking 

The Contractor must not permit smoking on site except within designated smoking areas selected in accordance with 

the applicable legislation. Such an area must be clearly demarcated and the required signage must be displayed. 

In all designated smoking areas, adequate non-combustible commercial ashtrays and / or cigarette butt receptacles 

(butt cans) must be provided. 

Ashtrays and other receptacles provided for the disposal of smoking materials must not be emptied into rubbish bins 

or any other container holding combustible materials. 

"No Smoking" signs must be strictly observed. 

17.24  Housekeeping 

The Contractor must comply to Construction Regulations 27 and in addition must comply with Environmental 

Regulation for Workplaces 1987. 

The Contractor must carry out housekeeping inspections on a weekly basis to ensure maintenance of satisfactory 

standards. The Contractor must document the results of each inspection. These records must be maintained and 

must be made available to the client representative on request. 

Where the Contractor fails to maintain housekeeping standards, the client representative may instruct the Contractor 

to appoint a dedicated housekeeping team for the duration of the project at the Principal contractor’s expense. 

17.25  Stacking and Storage  

The Contractor must comply to Construction Regulations 28 and in addition must comply with the provisions for the 

Stacking of Articles in the General Safety Regulations, 2003. 

No equipment, tools, files or documents may be stored or stacked on top of cupboards which are higher than 1.5 

metres in height. 

17.26  Ladders 

All ladders used on site must be of sound construction and adequate strength. 

Only non-conductive ladders made of wood or fibreglass may be used for electrical work or work being performed 

in proximity to energised electrical equipment. Metal ladders and ladders with metal reinforcing may not be used. 

All ladders must be numbered, listed in a register, and inspected by a competent person on a monthly basis (the 

results of each inspection must be recorded in the register). 

Before using a ladder, the user must inspect it for damage. 

Ladders with missing, broken, cracked or loose rungs, split stiles, missing or broken spreaders (stepladders) or any 

other form of damage or defect may not be used. 

A damaged ladder must be removed from service (and tagged, “Out of Service”) without delay and must then either 

be repaired (if possible) or destroyed to prevent further use. 

Persons must receive instruction in the correct use and proper care of ladders. 

Ladders may only be used as a means of access and egress. The use of ladders as working platforms is prohibited, 

except for inspection and carrying out minor tasks (i.e. light work and short duration) such as changing a light bulb. 

Ladders may not be positioned horizontally and used as walkways or runways or as scaffolding. 

All portable ladders must be fitted with non-skid safety feet (or some other means to prevent the base of the ladder 

from slipping) and the feet must always be placed (stand) on a firm level surface. 
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The use of bricks, stones, wood or any other material to level the stiles of a ladder is prohibited. 

Ladders may not be placed on movable bases such as boxes, tables, trucks, etc. 

The base or foot of a ladder must always be secured to prevent it from slipping. The ladder must be held by an 

assistant if the base cannot be secured in any other way (e.g. tied off). 

A straight ladder must extend at least one metre above its support (or above the working platform that it is providing 

access to). The top of the ladder must be tied off (or otherwise secured to its support) to prevent accidental 

movement. 

A straight ladder must be placed at a safe angle, i.e. tilted at a ratio of approximately 4:1, meaning that the base of 

the ladder must be one metre away from the wall (or other vertical surface) for every four metres of height to the 

point of support. 

A stepladder may never be used as a straight ladder. A stepladder must be opened fully and the spreaders must be 

locked securely. 

When using an extension ladder, at least four rungs must always overlap at the centre of the ladder. 

Ladders may not be joined together unless they have been specifically designed and manufactured for that purpose. 

A suspended ladder (i.e. not standing on a base) must be attached in a secure manner to prevent undue swinging 

or swaying, and to ensure that it cannot be displaced. 

A ladder may not be placed against a window, glass or any other material which is unlikely to withstand the force 

exerted on it by the top of the ladder. 

A ladder may not be placed in front of a door or window that opens towards the ladder unless the door or window 

has been locked or barricaded. 

When a ladder is used near an entrance or exit, the base of the ladder must be barricaded. 

Materials and / or equipment may not be placed in close proximity to the base or landing of any ladder. 

When ascending or descending a ladder, a person must always face the ladder and use both hands (i.e. maintain 

three points of contact). 

Nothing may be carried up or down a ladder if it prevents the person from holding on to the ladder with both hands. 

Tools must always be properly secured. This can be achieved by attaching them to the wrist using lanyards or placing 

them in a tool belt around the waist. Tools and materials may also be carried in a bag over the shoulder or hoisted 

to the landing using a tool bag and rope. 

Only one person at a time may use (i.e. be positioned on) a ladder. 

No person may stand or step above the third rung from the top of a straight ladder or above the second highest step 

of a stepladder. 

Overreaching from a ladder is prohibited. If the target is not within comfortable reach, the person must climb down 

and reposition the ladder. 

No person may run up or down a ladder, or jump from the lower rungs or steps to the ground. 

All ladders must be properly maintained and cared for. 

Ladders must be stored under cover and should be hung in a horizontal position from several brackets. 
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No ladder may be left lying on the ground or be left exposed to the weather. A ladder left lying on the ground 

presents a tripping hazard and it may be damaged by vehicles running over it. 

No ladder may be left in such a position where it may fall over, be accidentally knocked over, or be blown over by 

the wind. 

Ladders may not be painted, as the paint may conceal damage, defects, labels or other markings. 

Instead of paint, clear varnish or wood oil may be used to preserve wooden ladders. 

Ladders must be kept clean, as dirt may conceal damage or defects. Oil or grease accumulation on the rungs of a 

ladder may cause a person to slip. 

Before making use of a ladder, each person must make an effort to remove mud, oil, grease, etc. from his boots. 

17.27  Facilities 

The Contractor must comply to Construction Regulations 30 and in addition must comply with the provisions in the 

Facilities Regulations, 2004 

17.28 Hazardous Chemical Substances 

The Contractor must comply to Hazardous Chemical Substances Regulations   

17.29  Fitness for Work 

The Contractor must comply to General Safety Regulation 2A.( Intoxication ) 

The Contractor must develop and implement a programme to manage employee fitness for work. All employees 

working on site for whom the Contractor is responsible (i.e. direct employees of the Contractor as well as the 

employees of any appointed  contractors) must be subject to this programme. 

 

All safety critical jobs (i.e. roles where fatigue or other causes of reduced fitness for work could lead to serious injury, 

illness or death to employees, significant equipment / plant damage, or significant environmental impact) must be 

identified and the risks associated with reduced fitness for work in these roles must be assessed. 

 

Sleep deprivation during shift work or from excessive working hours is a known cause of fatigue. Fatigued employees 

are at increased risk of accidents. Shift system design must consider: 

• The effect on worker fatigue; 

• The effects of activities carried out during scheduled and overtime hours; 

• The impact on sleep cycles of activities such as commuting to and from site; and 

• The monitoring and control of working hours. 

 

All employees engaged in safety critical jobs must undergo fitness assessments (medical examinations) which must 

be carried out prior to the commencement of employment on the project, prior to a change in role, periodically based 

on an employee’s individual risk profile, and on termination of employment on the project by a registered occupational 

medical practitioner: 

• Pre-Employment Medical Examination – to assess the physical suitability of the person for the role and 

environment in which he will work (carried out prior to  the commencement of employment on the project and 

prior to induction); 

• Periodic (Surveillance) Medical Examination – to assess the ongoing physical condition of an employee to 

determine if his role is impacting on his health and whether the employee’s fitness level is still adequate for the 

role he holds (these medical examinations are “risk driven” – the specific protocol followed and the frequency 

of the examinations will depend on the applicable legal requirements  and the employee’s individual risk 

profile as determined by his personal fitness, the nature of his role / duties, and the environment in which he 
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works / occupational health hazards to which he is exposed). The periodic medical  assessment programme 

must include: 

 The identification of modifiable risk factors that may impact fitness for work; 

 Education and support to maintain health or address identified risk factors; and 

 Education and support to help employees regain their fitness for work. 

 Role Change Medical Examination – to assess an employee’s physical suitability  for a different role 

and work environment (carried out prior to a change in role /  duties); 

Exit (Post-Employment) Medical Examination – to determine the total physical impact of the work 

the employee performed (carried out on termination of employment on the project if the 

employee worked on the project site for more  than three months). 

Note: The medical examinations described above may only be carried out by an occupational medical practitioner 

(i.e. a medical doctor who holds a qualification in occupational medicine). 

17.30  HIV / AIDS 

The Contractor must assess the risks posed by HIV. Appropriate mitigation strategies must be implemented as 

required. 

Discrimination towards employees on the basis of actual or perceived HIV status is forbidden. 

All information on the HIV status and condition of employees and community members, including that relating to 

counselling, care and treatment and receipt of benefits, must be maintained in medical confidence. 

 

HIV / AIDS screening may not be a requirement for recruitment or a condition of employment. 

18. Occupational Hygiene  
 TPT Occupational health must provide the Contractor with the health risk assessment in respect of existing 

Occupational Health Risk on Sites. Additionally an Occupational Health Program for monitoring the existing 

Occupational health Risk will be given to the Contractor 

The Contractor must conduct an Occupational Health Risk Assessment in respect of their trade. 

18.1 Thermal Stress 

The Contractor must comply to Environmental Regulations for workplaces 2 and in addition to the following: 

When a risk of thermal stress is identified, the following exposure controls must be implemented:  

• An acclimatization period for new workers and those returning from extended leave or sickness;  

• Training in the recognition of signs and symptoms of heat or cold stress, emergency procedures    and preventative 

measures;  

• Protective observation (buddy system or supervision); and  

• A requirement for self-paced working.  

 

The following exposure controls must be considered by a competent person:  

 

• Work / rest regimes and job rotation based on measurements conducted;  

• Suitable rest areas with a provision of cool drinking water and cool conditions for high temperatures, or provision 

of warm drinks and warm conditions for cold temperatures;  

• Selection of appropriate clothing or other PPE for extreme temperature conditions;  

• The use of engineering controls; and  

• Undertake hot / cold tasks during a cooler / warmer time of the day.  

 

Where thermal stress is assessed to be a risk, the operation must develop a suitable emergency response plan. 



  
 
Transnet Port Terminal 
Fuel Management System 
Health and Safety Specification 

 
 

H&S Specification 0001 
35 

 

 

18.2 Measuring and Monitoring 

The Contractor must comply to Hazardous Biological Agents Regulations 7 and Hazardous Chemical Substance 

Regulations 5             

A plan for measuring and monitoring occupational exposure must be developed and it must include:  

 

• Detail of what must be measured and monitored, based on a risk assessment and / or identified legal or 

other requirements;  

• The frequency of measurement and monitoring;  

• A description of the necessary equipment;  

• Data quality requirements and controls (including details on the sample size for statistical validation and 

any rejection criteria);  

• The sampling and analysis method(s) including any laboratory certification requirements; and  

• The competency requirements for persons carrying out workplace monitoring.  

 

Each instrument and item of equipment used for occupational exposure measurement and / 

or monitoring must be:  

• Properly maintained to ensure compliance with legislative requirements;  

• Controlled and safeguarded from unintentional adjustments;  

• Suitably stored and protected from damage; and  

• Calibrated or verified against a traceable standard at specific intervals (calibration records must be 

retained).  

 

Each analytical laboratory service that is used must have implemented a credible quality assurance or 

quality control program.  

 

All monitoring results obtained must be analyzed on a regular basis to:  

 

• Identify trends and potential exceedances of legal or other requirements (such as Occupational Exposure 

Limits);  

• Identify inconsistent or unusual results;  

• Evaluate the effectiveness of existing control measures;  

• Measure performance against stated objectives; and Identify continual improvement opportunities.  

           Each exceedance of a specified requirement or limit must be recorded, investigated and reported.  

           Appropriate corrective actions must be identified and implemented. 

19. Structure 
A Contractor must ensure that, all reasonably practicable steps are taken to prevent the uncontrolled collapse of any 

new or existing structure or any part thereof, which may become unstable or is in a temporary state of weakness or 

instability due to the carrying out of construction work;  
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No structure or part of a structure is loaded in a manner which would render it unsafe; and 

all drawings pertaining to the design of the relevant structure are kept on site and are available on request to an 

inspector, other Principal contractors, the client and the client's agent or employee. 

 

An owner of a structure must ensure that; 

• Inspections of that structure are carried out periodically by competent persons in order to render the structure 

safe for continued use; 

• That the inspections contemplated in paragraph (a) are carried out at least once every six months for the 

first two years and thereafter yearly; 

• The structure is maintained in such a manner that it remains safe for continued use; 

• The records of inspections and maintenance are kept and made available on request to an inspector. 

20. Emergency Preparedness and Response 
The Contractor must develop, implement, test and maintain an Emergency Response Plan (incorporating emergency 

evacuation procedures) that focuses specifically on the Principal contractor’s team and work activities. The plan must 

be risk-based and must detail the procedures that must be followed when responding to all potential emergency 

scenarios such as a medical emergency (including first aid response), a fire, an explosion, a hazardous substance 

spill, flooding, rescue from height, rescue from a confined space, etc. 

 

The Principal contractor’s Emergency Response Plan must be aligned with the Emergency Response Plan developed 

for the project. 

Potential off-site emergency scenarios must be included (e.g. emergency scenarios related to the transport of 

personnel, the transport of hazardous materials, and personnel performing work in remote locations). 

 

Consideration must be given to neighbours, and to the availability and capability of local emergency services. Details 

of any arrangements with external emergency response service providers must be included. 

The Emergency Response Plan must satisfy and comply with all applicable legal requirements. 

The plan must be adequately resourced to ensure effective implementation. These resources must include 

appropriate personnel, external emergency response service providers, emergency response equipment, and warning 

devices. All equipment and warning devices must be identified, maintained and tested to ensure availability at all 

times. 

 

Accountability for the Emergency Response Plan must be clearly defined. An Emergency Response Team (ERT) 

responsible for the implementation, management and execution of the Emergency Response Plan must be 

established. The roles and responsibilities of each team member must be clearly defined in the plan. Each team 

member must receive appropriate training to ensure that each role is performed competently. 

 

The process for managing incident communication, notification, and reporting must be incorporated into the 

Emergency Response Plan. The responsible person(s) must be clearly identified, and the protocols for communicating 

with internal and external stakeholders must be defined. 

Emergency evacuation procedures must be developed and included in the Emergency Response Plan. 

A copy of the plan must be provided to the client representative for approval prior to site establishment. 

The Emergency Response Plan must be formally reviewed (and amended if necessary) at least on an annual basis, 

to ensure that it remains appropriate and effective on emergency situations. 

 

 The Contractor must ensure that: 
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• A suitable evacuation alarm (siren) must be provided. If work is to be carried out in proximity to an 

existing operational plant, the alarm provided by the  Contractor must be distinctly different (in terms 

of the sound that it generates) to  any alarm installed in the operational plant. All persons working in 

an area where  an evacuation alarm is sounded must respond to it immediately. 

• Suitable fire-fighting equipment must be provided and maintained, and personnel must be trained in 

fire-fighting procedures and the use of fire-fighting equipment. 

• Suitable first aid equipment and supplies must be provided and maintained, and an adequate number 

of appropriately trained First Aiders must be in place. 

• Emergency assembly points positioned in safe locations away from buildings, plant and equipment must 

be designated (and conspicuously signposted). In the  event of an evacuation, all persons (i.e. 

personnel and visitors) must assemble  and be accounted for at these emergency assembly points. 

• All personnel must receive awareness training on the applicable emergency response procedures, and 

all visitors entering the site must be properly  instructed in these procedures. 

• The emergency response procedures must be displayed on each notice board. 

• A diagram (site plan) indicating evacuation routes, emergency assembly point locations, and the 

positioning of emergency equipment (fire extinguishers, first  aid boxes, etc.) must be prominently 

displayed in all buildings and plants, in all  offices, on all notice boards, and in other locations on the 

site as may be required. 

• An up-to-date list of emergency telephone numbers must be compiled and maintained. A copy of this 

list must be posted at each site entrance, in each  office, near each telephone, and on every notice 

board. 

• Emergency response drills must be conducted to test the effectiveness of the emergency procedures 

and equipment, as well as the knowledge and proficiency of the response personnel. Where appropriate, 

drills must include liaison with and the involvement of external emergency response service providers. 

A variety of emergency scenarios must be tested including, but not limited to, medical emergencies, 

fires, rescues, and hazardous substance spills. A drill must be carried out one month after site 

establishment and six-monthly thereafter. 

  

Each drill must be monitored and the outcomes (highlights and shortcomings) must be documented. 

Corrective actions must be identified and implemented to address the shortcomings, and the Emergency 

Response Plan and associated procedures must be amended as required. 

20.1.1 First Aid Kits 

The contractor shall comply with General Safety Regulations 3. 

21. Management Review  
A review of the Principal contractor’s Health and Safety Management System must be completed annually to ensure 

that the system continues to be effective in managing health and safety performance and meeting project 

requirements. 

 

The review must evaluate if there is any need for change and must identify actions to improve the system. 

 

The review must be led by senior management and the following must be considered: 

• The suitability of the policy adopted for the project; 

• The impact of changing legislation; 

• The management of risk; 

• Health and safety objectives and performance indicators; 

• Changing expectations and requirements of relevant stakeholders; 
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• Changes to the Principal contractor’s scope, schedule, designs, etc.; 

• Changes to the Principal contractor’s organisational structure; 

• Communication and feedback (particularly from employees, Project  representatives, and client 

representatives); 

• The effectiveness of the management of change process; 

• Workplace exposure monitoring and medical surveillance; 

• The status of corrective actions; 

• Performance statistics, including an annual summary of safety statistics, and occupational hygiene monitoring 

and medical surveillance results; 

• Non-conformances (findings) from completed audits; 

• Follow up on actions from previous management reviews; and 

• Recommendations and opportunities for improving the effectiveness of the management system. 

 

A record of each completed management review must be retained and it must include all decisions and identified 

actions concerning alterations, modifications or improvements to the management system that demonstrate a 

commitment to continual improvement. 

For occupational hygiene: Approved Inspection Authority (AIA) for Occupational Hygiene 

22. Management of Change 
To ensure that proposed changes do not give rise to unacceptable health or safety risk, the Contractor must develop 

and implement a process for identifying and managing change in the workplace (e.g. changes to scope, schedule, 

procedures, work methods, site conditions, designs, plans, plant and equipment, materials, processes, etc.) that may 

impact on health or safety performance. 

 

The management of change process must take into consideration that changes may be planned or unplanned, 

sudden or gradual, temporary or permanent. 

 

The process must aim to ensure that: 

• Changes are identified and assessed before they are implemented; 

• Careful consideration is given to managing the risks associated with any change; 

• Due diligence can be shown to have taken place; 

• The number of unsatisfactory or unnecessary changes is minimised; 

• The right people are involved in the change process; and 

• All statutory requirements are met. 

 

All risks associated with a proposed change must be evaluated and ranked. The risks that are ranked as moderate 

or higher must be managed to prevent serious injury or illness. 

 

It must not simply be assumed that a change will not result in significant risks. All proposed changes must be formally 

evaluated. The evaluation or review must include: 

• An appropriate level of technical expertise; 

• The involvement of the workforce potentially affected by the proposed change; and 

• Approval of the change by a person with at least the same level of authority  as those who control the 

existing process or item being changed. 
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23. Contractor Alignment 
Processes must be in place to ensure that the health and safety risks associated with the procurement of materials, 

equipment, services and labour are identified, evaluated and effectively managed. 

 

A process for evaluating a sub-Principal contractor’s (or supplier’s) ability to provide materials, equipment, services 

and labour that meet defined specifications must be in place. A prospective sub-Principal contractor’s health and 

safety management expertise, experience and capability (including previous health and safety performance) must 

be formally assessed prior to any contract or purchase order being awarded. 

 

Each appointed contractor must develop and implement a detailed Health and Safety Management Plan based on 

the requirements of the Principal contractor’s Health and Safety Management Plan and the Health and Safety 

Specification for the project. This plan must be reviewed and approved by the Contractor prior to the commencement 

of any work. 

 

The properties of all materials provided to the project must be adequately understood, documented and integrated 

into operating procedures where exposure to these materials presents a significant health or safety risk. 

 

Procedures, commensurate with the evaluated risk, must be in place for the receiving, storing, dispatching and 

transporting of all equipment and materials. 

 

Before work commences on any contract, all contractor personnel must receive comprehensive orientation and 

induction training (refer to clause 14). 

All work carried out by a contractor must be managed (activity supervised) throughout the contract period and 

performance must be reviewed (audited) on a regular basis.  

24. Incident Reporting and Investigation 
The Contractor must establish a procedure for the management of all health and safety incidents. This procedure 

must define the responsibilities, methodologies and processes that must be followed for: 

• Reporting an incident; 

• Investigating an incident; 

• Analysing an incident to determine the root cause; 

• Identifying and implementing corrective actions to prevent a recurrence; and 

• Communicating information concerning an incident to relevant persons and / or groups. 

 

Please Note: Arrangements must be in place to ensure that proper medical care is provided to any Contractor or 

contractor employee that suffers an occupational injury or illness. These arrangements must be described in the 

Principal contractor’s Health and Safety Management Plan. 

 

An incident may have multiple impacts. For each impact, the Actual Consequence and the Maximum Reasonable 

Outcome must be evaluated. Each impact must be evaluated independently, with the most significant classification 

forming the primary rating of the incident. A Near Miss is an incident, therefore must be reported. 

 

An incident must be reported on the same work day or shift on which it occurs and preliminary details must be 

recorded and a TPT Incident Flash Report must be completed within 24 hours. 

Depending on the Actual Consequence and Maximum Reasonable Potential Outcome of the impact(s), the relevant 

internal and external parties must be notified in accordance with specified protocols and timeframes, and legislative 

requirements. 
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In the event of a significant incident (i.e. an incident with an Actual Consequence of Moderate, Major or Catastrophic, 

or a Maximum Reasonable Potential Outcome of High or Extreme, work must cease and must only resume once the 

necessary actions (including the re-evaluation of any relevant risk assessments) have been taken to eliminate or 

reduce the risk of recurrence. Work must only be permitted to recommence once formal authorisation has been 

granted by the Project Construction Manager. In the case of incidents with an Actual Consequence of Major or 

Catastrophic, work must not be permitted to recommence until authorisation has been granted by the relevant 

government authorities (i.e. the South African Police, the Department of Labour or the Department of Mineral 

Resources). 

 

The Project Construction Manager must ensure that an investigation is completed for each incident that occurs, and 

that appropriately senior personnel participate in, and authorise the outcomes of, each investigation. Incident 

investigations must be facilitated by competent and experienced persons who have been trained in the appropriate 

methodology. (i.e. TCAM – Transnet Causal Analysis Methodology). 

 

All significant incidents (i.e. incidents with an Actual Consequence of Moderate, Major or Catastrophic, or a Maximum 

Reasonable Outcome of High or Extreme must be investigated using the approved Transnet investigation 

methodology. Such an investigation must be facilitated by a trained project representative within 7 calendar days. 

 

For all other incidents (i.e. incidents with an Actual Consequence of Insignificant or Minor, or a Maximum Reasonable 

Outcome of Low or Moderate other methodologies approved by the Project Health and Safety Manager must be 

used. 

 

Each incident (including Near Hits) must be investigated to a level of detail that is appropriate for the Maximum 

Reasonable Potential Outcome of the incident. 

 

Each incident must be analysed to determine the root cause, and corrective actions must be identified and prioritised 

for implementation to eliminate or reduce the risk(s) in order to prevent recurrence of the incident. 

 

For each corrective action, a responsible person must be designated and an appropriate timeframe (target date) for 

completion of the corrective action must be specified. Progress on implementing corrective actions (i.e. closing 

incidents) must be monitored and reported on. The implementation of corrective actions must be verified during 

monthly audits by the Project Health and Safety Advisors but also no later than 30 calendar days after the conclusion 

of the incident investigation. 

The Contractor must document the results of each investigation and a report must be submitted to the client 

representative within five working days of the incident occurring. 

 

As a minimum, each incident report must include: 

• The date, time and location of the incident; 

• A detailed description of the incident, including photographs; 

• The names of any injured persons; 

• Injury details (if applicable); 

• A summary of the first aid and / or medical treatment provided (if applicable); 

• The current status of any injured persons; 

• The root causes of the incident; and 

• Detailed corrective actions, including responsible persons and target dates for implementation. 
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Each significant incident must be summarised for its lessons learnt following the investigation. This information must 

be reviewed by the Principal contractor’s Project Manager to assure completeness, accuracy and relevance before it 

is shared with (communicated to) all project personnel. 

Refer to the Transnet port terminals health and Safety Management Occurrence Reporting and Investigation HAS-P-

0002. 

25. Non-conformance and Action Management 
The Contractor must establish a process for identifying and recording corrective actions arising from: 

• Incident investigations; 

• Hazard identification and risk assessment; 

• Measurement and monitoring; 

• Improvement plans and suggestions; 

• Managing change; 

• Audits and inspections; and 

• Safety observations and coaching (safety interactions). 

 

The Contractor must establish a procedure for managing actions that addresses: 

• Identification, categorisation and prioritisation of actions; 

• Formal evaluation and approval of actions (management of change process); 

• Assignment of responsibilities, resources and schedules for implementation; 

• Implementation of actions; 

• Tracking and reporting on implementation status; and 

• Monitoring and verifying the effectiveness of the actions. 

26. Performance Assessment and Auditing 
The Contractor must establish and maintain programmes for measuring and monitoring health and safety 

performance on a regular basis. Metrics must include leading and lagging indicators, and be based on qualitative and 

quantitative data. 

26.1 Reporting on Performance 

Reports summarising the Principal contractor’s health and safety performance on the project must be compiled on a 

weekly and a monthly basis. 

 

The Contractor must be prepared to discuss the content of these reports at scheduled health and safety meetings.  

The reports must contain the following information: 

• Number of Contractor and contractor employees on site; 

• Total hours worked on site by Contractor and contractor employees (by company); 

• Number of incidents by category (i.e. Near Hit, FAI, MTI and LTI); 

• Lost Time Injury Frequency Rate (LTIFR) (project to date and 12-month rolling); 

• Details of all new incidents for the reporting period and the corrective actions taken or to be taken; 

• Feedback (progress updates) on all open incidents and outstanding corrective actions; 

• Status and feedback on any employee that may have been injured and has not  yet returned to work; 

• Details of all health and safety training carried out during the reporting period; 

• Number of SOC’s (Safety Observations and Coaching) carried out during the reporting period; 

• SOC trends identified and proposed action for the coming week or month to maintain positive trends 

and / or address negative trends; 
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• Details of all audits, inspections and site visits carried out during the reporting period, and the corrective 

actions taken (or to be taken) to address all non-conformances; 

• Feedback (progress updates) on all open non-conformances and outstanding corrective actions; 

• Number of Toolbox Talks conducted during the reporting period (monthly); 

• Number of Planned Task Observations (PTO’s) carried out during the reporting period (monthly); 

• Details of all active risk assessments and Safe Work Procedures highlighting  those that are due for 

review in the coming month (monthly); 

• A look ahead (to the coming week, month or quarter) to ensure that appropriate health and safety 

planning and preparation is done for upcoming work; 

• Challenges faced with regard to health and safety; and 

• Any other health and safety related information specific to the project that may  be required. 

 

Leading indicators (e.g. audit findings, observations, etc.) must be analysed, and any negative trends identified with 

regard to unsafe behaviour or conditions must be appropriately addressed to prevent incidents. 

 

Lagging indicators (e.g. injuries, illnesses, near hits, etc.) must be investigated in detail to determine the root causes. 

Corrective actions must be identified, implemented and integrated into Safe Work Procedures to prevent recurrences. 

26.2 Audits and Inspections 

On a monthly basis, the health and safety management system and workplace activities of the Contractor will be 

audited by a Project Health and Safety Advisor to assess compliance with the project health and safety requirements. 

Any deviation from these requirements (i.e. non-conformance) that places the health or safety of any person in 

immediate danger will result in the specific activity being stopped until the non-conformance is corrected. 

 

For each non-conformance determined during any audit, the Contractor must identify and implement appropriate 

corrective actions.  

 

For each corrective action, a responsible person must be designated and an appropriate timeframe (target date) 

for completion of the corrective action must be specified. Progress on implementing corrective actions (i.e. closing 

non-conformances) must be monitored and reported on. The implementation of corrective actions will be verified 

during the monthly audits. 

 

The Contractor Audit conformance will be assessed as a percentage and where conformance is better than 90% it 

will be considered satisfactory and the Principal contractors must develop and implement an Action Plan within 4 

weeks, to be reviewed at the next scheduled Audit. Where the level of conformance is between 80-90%, a corrective 

action plan will be required to be developed and implemented within 2 weeks, and a follow-up Audit will be carried 

out. Where the conformance is less than 80%, the Contractor must stop work until an investigation of the cause/s 

has been completed and corrective action have been developed and implemented by the Principal contractor. Actions 

required from the audit result are risk based, e.g. An audit result with a critical element scored low may still result 

in an NCR being issued, or even a work stoppage.  

 

Should it be determined that the Principal contractor’s level of compliance is unsatisfactory, all work being performed 

by the Contractor on the project site may be stopped (at the Principal contractor’s expense) until an investigation 

into the reasons for the poor performance has been carried out, a corrective action plan has been developed, and 

corrective actions have been implemented. 

 

In addition to the audit carried out by the Project Health and Safety Advisor, the Contractor must carry out an internal 

audit on a monthly basis to assess compliance with the project health and safety requirements (including the 
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requirements of this specification and the Principal contractor’s Health and Safety Management Plan). Furthermore, 

the Contractor must ensure that each appointed contractor is audited and measured to the same standard. Copies 

of these audit reports must be submitted to the Project Health and Safety Advisor on a monthly basis. 

The Contractor must carry out internal health and safety inspections as follows: 

• General site health and safety inspections on a daily basis; and 

• Inspections of plant, tools and equipment prior to establishment or use on site,  and at least monthly 

thereafter. 

 

All audits and inspections must be carried out by competent persons who have been appointed in writing. 

 

A schedule of planned audits and inspections must be compiled and maintained ensuring that: 

•  All work areas and all activities are covered at regular intervals; 

•  All applicable legal requirements are complied with; and 

•  Areas or activities with significant associated hazards or risks receive greater attention. 

 

 

 

 

 

 

27. Reference Documents 

Table 29-1: Reference Documents 

 Document Title 

Contractor Health and Safety Specification Guideline TRN-IMS-GRP-GDL-014.3 

TIMS Contractor Management Procedure  TRN-IMS-GRP-PROC-014 

Occurrence And Non-Conformance Management Procedure  TRN-IMS-GRP-PROC-013 

Occupational Health and Safety Act, 85 of 1993 and Regulations and code of practice     

Compensation for Occupational Injuries and Diseases Act, 1993  
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Cape Town Multi Terminal (CTMPT) 

The site is in the Port of Cape Town, Western Cape. The Terminal’s core business is to import and 

export a large range of cargoes including bulk, break bulk, containerised and general cargo.  The 

equipment used within this area is of a heavy port nature, including straddle carriers, haulers and 

trailers, 45-ton Reach Stackers and mobile harbour cranes, rail truck gantries (RTG), reefers, pay 

loaders, dumper trucks, forklifts, transport buses, double cap vans, cars, generators etc. 

 

Access is available through the main TNPA and TPT Security check points. At all times the 

Contractor will familiarise and adhere to ALL Employers (TPT) rules and regulations regarding 

security / access control. The Contractor shall however be responsible for his / her own security and 

the Employer (TPT) will not be held liable / responsible for any stolen / lost property, tools, and 

equipment by the Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

CTMPT site is situated next to H Shed which is used to store. The site is located within 50m of the 

Sea. During the construction work, CTMPT will utilise a CTCT fuel facility.  
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1.3. Subsoil information 

N/A 

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

1.5. Other reports and publicly available information 

 
Rain and Wind weather may also lead to delays. 
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1.6. Site Establishment 

During the execution of the works, the contractor site establishment will be situated within 50m of 
the construction site.  
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Cape Town Container Terminal (CTCT) 

The site is in the Port of Cape Town, Western Cape. CTCT currently uses diesel to support its 

operations which includes dry bulk and break-bulk containers. The equipment that uses diesel 

includes ship loader cranes, reach stackers, rail truck gantries (RTG), reefers, haulers, pay loaders, 

dumper trucks, back actors, BOB CATS, brooms, sweepers, forklifts, transport buses, double cap 

vans, cars, generators etc. 

 

Access is available through the main TNPA and TPT Security check points. At all times the 

Contractor will familiarise and adhere to ALL Employers (TPT) rules and regulations regarding 

security / access control. The Contractor shall however be responsible for his / her own security and 

the Employer (TPT) will not be held liable / responsible for any stolen / lost property, tools, and 

equipment by the Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

CTCT site is situated next to Workshop 17 which is used for maintaining terminal equipment. The 

site is located within 50m of the Sea and is used to ship containerised cargo. During the 

refurbishment work, Transnet will utilise a temporary facility as fuelling facility.  
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1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility.  

 
It is envisaged that the contraction site will be available to the contractor through the duration of the 
works. 
 
Should there be a need to use a crane, Cape Town wind conditions make it dangerous to work at 
high elevation therefore when the wind speed is too high the contractor will stop work until it is safe 
to work. 
 
Rain weather may also lead to delays. 

 
 
 
 

1.6. Site Establishment 

Existing Refuelling Facility 
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During the constructions works, the contractor site establishment will be situated within 50m of the 
construction site.  
 

 

 

FUEL FACILITY 

SITE ESTABLISHMENT 

AREA 



   
Transnet Port Terminals: 
Tender Number: iCLM HQ 926/TPT 
Description of the Works: CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND 
COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) 
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S 
BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE TERMINALS 
 

 
Contract PAGE 2 Part C4 
CPM 2020 Rev01  C4. Site Information 
 

PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Durban Point Terminal 

Port of Durban Bulk, Break Bulk and Car Terminal (BBC Terminal) is made up of Point Terminal, 

Agri-Port Terminal, and Maydon Wharf Terminal. The Terminal’s core business is to import and 

export a large range of cargoes including cars, containerised and general cargo. 

 

TPT has various cargo handling equipment such as haulers, trailers, reach stackers and mobile 

harbour cranes, forklifts to facilitate the movement of the cargo to and from the Quayside and transfer 

it to sheds, warehouses, railway wagons, trucks, etc. The said equipment uses diesel to operate, 

however most of it does not have license to operate in the public road. TPT has fuel tank facilities 

across all the terminals to service their equipment. 

 

Access is available through the main TNPA and TPT Security check points. At all times the 

Contractor will familiarise and adhere to ALL Employers (TPT) rules and regulations regarding 

security / access control. The Contractor shall however be responsible for his / her own security and 

the Employer (TPT) will not be held liable / responsible for any stolen / lost property, tools, and 

equipment by the Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

The existing tank is located at Durban Point Terminal, it is surrounded by stacking areas, and moving 

machinery. The vicinity of the tank has a traffic flow of the cargo handling equipment, trucks as well 

as the employees’. Port users access to and from the surrounding area shall be always maintained 

in a safe manner. During the construction work, the terminal will utilise a temporal fuel facility.  
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Figure 1: Source: Google Earth – (1) Proposed Site for a temporal tank (2) Proposed Site Offices (3) Existing Tank 

Note: TPT will clear the site for the contractor to be able to establish site offices and erect temporal tanks. 

 

 

Figure 2: Source: Google Earth – Arial view for Point Terminal 

 

1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  
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1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility. Traffic 

management will be applicable to all sites and Client’s access to and from the surrounding area shall 

be always maintained in safe manner. 

 

It is envisaged that the contraction site will be available to the contractor through the duration of the 

works. 

 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 50m of the 
construction site.  
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 

 
1. Description of the Site and its surroundings 

1.1. General description – Durban Container Terminal (DCT, Pier 1) 

 
The site is in the Port of Durban, KwaZulu-Natal, Durban Container Terminal / DCT, Pier 1. The container 
terminal plays a strategic role in the South African Economy by enabling efficient flow of imports and exports 
through its cargo terminal operations. 
 
TPT has various cargo handling equipment such as forklifts, haulers, straddle carriers, rubber tyre guntrees 
(RTG’s), empty container handlers, reach stackers to facilitate the movement of the cargo to and from the 
Quayside and transfer it to sheds, warehouses, railway wagons, trucks, etc. The said equipment uses diesel 
to operate, however most of it does not have license to operate in the public road. TPT has fuel tank facilities 
across all the terminals to service their equipment. 
 
Access is available through the main TNPA and TPT Security check points. At all times the Contractor will 
familiarise and adhere to ALL Employers (TPT) rules and regulations regarding security / access control. The 
Contractor shall however be responsible for his / her own security and the Employer (TPT) will not be held 
liable / responsible for any stolen / lost property, tools, and equipment by the Contract. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

DCT, Pier 1 existing site (site 1) is situated next to Pier 1 security boom gate entrance leading to Bhekulwandle 

Staff Facility Building and EES Offices, it is also adjacent to the main road (Bayhead Road), therefore there is 

a traffic flow of the cargo handling equipment, trucks as well as the employees’ entering offices. The site is 

located within 200m from the Sea water. Client’s access to and from the surrounding area shall be always 

maintained in a safe manner. 

 

Site 2: Proposed site offices is next to Bhekulwandle Staff Facility Building, it is also adjacent next to the road 

leading to Bhekulwandle Staff Facility Building and EES Offices, therefore there is a traffic flow of the staff 

shuttle, employees’ vehicles entering offices. The site is located within 200m from the Sea water. Client’s 

access to and from the surrounding area shall be always maintained in a safe manner. 

Site 3: Proposed site offices is next to Bhekulwandle Staff Facility Building, it is also adjacent next to the road 

leading to Bhekulwandle Staff Facility Building and EES Offices, therefore there is a traffic flow of the staff 

shuttle, employees’ vehicles entering offices. The site is located within 200m from the Sea water. Client’s 

access to and from the surrounding area shall be always maintained in a safe manner. 
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Figure 1: Source: Google Earth – (1) Existing Tank (2) Proposed Site Offices (3) Proposed Site for a new Installation 

 

 

Figure 2: Source: Google Earth – Arial view for DCT, Pier 1 

 

1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 

1 
 

2 

3 

Construction Site Vicinity 
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1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility. Traffic management 

will be applicable to all sites and Client’s access to and from the surrounding area shall be always maintained 

in safe manner. 

 
It is envisaged that the contraction site will be available to the contractor through the duration of the works. 

 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 100m of the 
construction site. 
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Durban Container Terminal (DCT, Pier 2) 

 

The site is in the Port of Durban, KwaZulu-Natal, Durban Container Terminal / DCT, Pier 2. The container 
terminal plays a strategic role in the South African Economy by enabling efficient flow of imports and exports 
through its cargo terminal operations.  
 
TPT has various cargo handling equipment such as forklifts, haulers, straddle carriers, rubber tyre guntrees 
(RTG’s), empty container handlers, reach stackers to facilitate the movement of the cargo to and from the 
Quayside and transfer it to sheds, warehouses, railway wagons, trucks, etc. The said equipment uses diesel 
to operate, however most of it does not have license to operate in the public road. TPT has fuel tank facilities 
across all the terminals to service their equipment. 
 
Access is available through the main TNPA and TPT Security check points. At all times the Contractor will 
familiarise and adhere to ALL Employers (TPT) rules and regulations regarding security / access control. 
The Contractor shall however be responsible for his / her own security and the Employer (TPT) will not be 
held liable / responsible for any stolen / lost property, tools, and equipment by the Contract 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

DCT, Pier 2 existing site is situated next to various equipment workshops, therefore there is a traffic flow of 

the cargo handling equipment as the employees’ entering the workshops. Port users’ access to and from the 

surrounding area shall be always maintained in a safe manner. 
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Figure 1: Source: Google Earth – Existing Tanks and Proposed Site Offices 

 

Figure 2: Source: Google Earth – Arial view for DCT, Pier 2 

 

1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

Existing 
Tanks 

Site 
Offices 
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1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility. Traffic management 

will be applicable to all sites and Client’s access to and from the surrounding area shall be always maintained 

in safe manner. 

 
It is envisaged that the contraction site will be available to the contractor through the duration of the works. 

 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 200m of the 
construction site.  
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – East London Multi Purpose Terminal (EL MPT) 

The site is in the Port of East London, Eastern Cape. EL MPT currently uses diesel to support its 

operations. The equipment that uses diesel includes Straddle Carriers, forklifts, bakkies, cars, 

generators etc. 

 

Access is available through the main TNPA Security check points. At all times the Contractor will 

familiarise and adhere to ALL Employers (TPT) rules and regulations regarding security / access 

control. The Contractor shall however be responsible for his / her own security and the Employer 

(TPT) will not be held liable / responsible for any stolen / lost property, tools, and equipment by the 

Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

EL MPT site is situated behind CPO building offices just opposite the gate for Livestock truck 

operations. During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility.  

 
 

Existing Refuelling Facility 

TNPA Security Check Point 

CPO Building 
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1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility.  

 
It is envisaged that the contraction site will be available to the contractor through the duration of the 
works. 
 
Should there be a need to use a crane, East London wind conditions make it dangerous to work at 
high elevation therefore when the wind speed is too high the contractor will stop work until it is safe 
to work. 
 
Rain weather may also lead to delays. 

 
 
 
 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 50m of the 
construction site.  
 

 

Site Establishment Area 
Behind Clinic 

Existing Refuelling Facility 
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Maydon Wharf Terminal (Durban) 
 

Maydon Wharf and AGRI terminal form part of Bulk, Break Bulk and Car (BBC) Terminal in Durban. Transnet 

Port Terminals’ (TPT) Maydon Wharf and AGRI terminal are situated in the Maydon Wharf precinct in the Port 

of Durban. The terminal footprint is aligned to six (6) berths, namely, MW7 to MW12 with storage facilities and 

sheds with additional common user berths MW1 to MW14. The Agriport Terminal imports and exports 

agricultural products such as wheat, maize, soya beans, soya bean meal and woodchips while Maydon Wharf 

Terminal operates as import and export facility for neo-bulk cargo i.e., Manganese Ore, Ferro Chrome, Chrome 

Ore, Anthracite Ore, etc. 

 

TPT has various cargo handling equipment such as forklifts, haulers to facilitate the movement of the cargo to 

and from the Quayside and transfer it to sheds, warehouses, railway wagons, trucks, etc. The said equipment 

uses diesel to operate, however most of it does not have license to operate in the public road. TPT has fuel 

tank facilities across all the terminals to service their equipment. 

 

Access is available through the main TNPA and TPT Security check points. At all times the Contractor will 

familiarise and adhere to ALL Employers (TPT) rules and regulations regarding security / access control. The 

Contractor shall however be responsible for his / her own security and the Employer (TPT) will not be held 

liable / responsible for any stolen / lost property, tools, and equipment by the Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

The existing tank is located at Maydon Wharf, it is surrounded by workshops, stacking areas, and moving 

machinery. The area is generally dusty due to the cargo that is stored in the terminal. The vicinity of the tank 

has a traffic flow of the cargo handling equipment, trucks as well as the employees’ entering workshops. 

Client’s access to and from the surrounding area shall be always maintained in a safe manner. During the 

construction work, the terminal will utilise a temporal fuel facility.  
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Figure 1: Source: Google Earth – (1) Proposed Site for a temporal tank (2) Proposed Site Offices (3) Existing Tank 

Note: TPT will clear the site for the contractor to be able to establish site offices and erect temporal tanks. 
 

 

 

Figure 2: Source: Google Earth – Arial view for Maydon Wharf Terminal 
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1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility. Traffic management 

will be applicable to all sites and Client’s access to and from the surrounding area shall be always maintained 

in safe manner. 

 

It is envisaged that the contraction site will be available to the contractor through the duration of the works. 

 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 50m of the construction 
site.  
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Ngqura Terminal (NCT) 

The site is in the Port of Ngqura, Eastern Cape. NCT currently uses diesel to support its operations. 

The equipment that uses diesel includes RTG’S, Haulers, Reach Stackers, Empty Container 

handlers, forklifts, tractors, bakkies, generators etc. 

 

Access is available through the main TNPA Security check points. At all times the Contractor will 

familiarise and adhere to ALL Employers (TPT) rules and regulations regarding security / access 

control. The Contractor shall however be responsible for his / her own security and the Employer 

(TPT) will not be held liable / responsible for any stolen / lost property, tools, and equipment by the 

Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

NCT site is situated just before the entrance to the hauler zone workshop building. Refurbishment 

work, will have to be conducted in sections to be able to utilise the facility to support to Terminal 

demand.  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SITE LAYOUT 

FUEL FACILITY 
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1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

1.5. Other reports and publicly available information 

It is envisaged that the contraction site will be available to the contractor through the duration of the 
works. 
 
Should there be a need to use a crane, Ngqura wind conditions make it dangerous to work at high 
elevation therefore when the wind speed is too high the contractor will stop work until it is safe to 
work. 
 
Rain weather may also lead to delays. 

 
 
 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 50m of the 
construction site.  
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Port of Port Elizabeth Terminal (PECT) 

The site is in the Port of Port Elizabeth, Eastern Cape. PECT currently uses diesel to support its 

operations. The equipment that uses diesel includes Straddle Carriers, forklifts, bakkies, breakbulk, 

generators etc. 

 

Access is available through the main TNPA Security check points. At all times the Contractor will 

familiarise and adhere to ALL Employers (TPT) rules and regulations regarding security / access 

control. The Contractor shall however be responsible for his / her own security and the Employer 

(TPT) will not be held liable / responsible for any stolen / lost property, tools, and equipment by the 

Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

PECT site is situated behind Straddle workshop building. During the refurbishment work, Transnet 

will utilise a temporary facility as fuelling facility.  
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1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility.  

 
It is envisaged that the contraction site will be available to the contractor through the duration of the 
works. 
 
Should there be a need to use a crane, Port Elizabeth wind conditions make it dangerous to work at 
high elevation therefore when the wind speed is too high the contractor will stop work until it is safe 
to work. 
 
Rain weather may also lead to delays. 

 
 
 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 50m of the 
construction site.  
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Site laydown area 
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Richards Bay Terminal 

The site is in the Port of Richards Bay, KwaZulu Natal. Transnet Port Terminals is a division of 

Transnet SOC Limited whose core business is to provide cargo handling to a wide spectrum of 

customers, including shipping lines freight forwarders and cargo owners.  Operations are divided 

into five major business segments, namely containers, bulk, break bulk, automotive and agriculture. 

The PORB consists of a Dry Bulk Terminal (DBT), a Multi-Purpose Terminal (MPT) and other 

privately-operated coal terminals, wood chip export terminals and liquid bulk terminals.  

 

Access is available through the main TNPA and TPT Security check points. At all times the 

Contractor will familiarise and adhere to ALL Employers (TPT) rules and regulations regarding 

security / access control. The Contractor shall however be responsible for his / her own security and 

the Employer (TPT) will not be held liable / responsible for any stolen / lost property, tools, and 

equipment by the Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

The site is situated next to old MHA building which is used for mess and ablution for the service 

drivers. During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility at 

Umkhombe building.  
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1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 

1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility.  

 
It is envisaged that the contraction site will be available to the contractor through the duration of the 
works. 
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Should there be a need to use a crane, Richards Bay wind conditions make it dangerous to work at 
high elevation therefore when the wind speed is too high the contractor will stop work until it is safe 
to work. 
 
Rain weather may also lead to delays. 

 
 
 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within the 
construction site.  
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description – Saldanha Multi-Purpose Terminal (SLD MPT) 

The site is in the Port of Saldanha, Western Cape. The Multipurpose Terminal handles both 

containers and cargo that are not containerized. The terminal was designed to handle break bulk 

shipments via a skip process. Various types of commodities are loaded and transported internally.  

The equipment used within this area is of a heavy port nature, including straddle carriers, haulers 

and trailers, 45-ton Reach Stackers and mobile harbour cranes, rail truck gantries (RTG), reefers, 

front end loaders, dumper trucks, forklifts, transport buses, double cap vans, cars, generators etc. 

 

Access is available through the main TNPA and TPT Security check points. At all times the 

Contractor will familiarise and adhere to ALL Employers (TPT) rules and regulations regarding 

security / access control. The Contractor shall however be responsible for his / her own security and 

the Employer (TPT) will not be held liable / responsible for any stolen / lost property, tools, and 

equipment by the Contractor. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

SLD MPT site is situated next to Warehouse 1 and 2 which is used to store manganese. The site is 

located within 50m of the Sea. During the construction work, SLD MPT will utilise a temporary fuel 

facility.  
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1.3. Subsoil information 

The contractor will need to perform necessary tests as indicated in the works information.  

 

1.4. Hidden services  

The contractor will need to perform necessary tests as indicated in the works information.  

 
 
 

SALDANHA MULTI-PURPOSE 
TERMINAL 
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1.5. Other reports and publicly available information 

During the refurbishment work, Transnet will utilise a temporary facility as fuelling facility.  

 
It is envisaged that the contraction site will be available to the contractor through the duration of the 
works. 
 
Should there be a need to use a crane, Western Cape wind conditions make it dangerous to work at 
high elevation therefore when the wind speed is too high the contractor will stop work until it is safe 
to work. 
 
Rain weather may also lead to delays. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



    
Transnet Port Terminals: 
Tender Number: iCLM HQ 926/TPT 
Description of the Works: CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND 
COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) 
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S 
BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE TERMINALS 
 

 
Contract PAGE 5 Part C4 
CPM 2020 Rev01  C4. Site Information 
 

1.6. Site Establishment 

During the constructions works, the contractor site establishment will be situated within 50m of the 
construction site.  
 
 

PROPOSED SITE ESTABLISHMENT 
AREA 

PROPOSED NEW FUEL FACILITY 
SITE  
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Evaluation Schedule – Presentations & Live Demo 

The presentations and live demo which respond to the scope of services and outline the requirements for 

Tenderers to demonstrate the design and implementation of the fuel management systems. The 

presentations or live demo is aimed at testing the ability of the deemed bidders to produce the required 

solution as per the requirements of the SoW. This stage of the evaluation will follow a desktop evaluation 

and shall be subjected to bidders that will obtain the minimum threshold in the desktop evaluation.   

Tenderers are to demonstrate a clear understanding of the scope of services and show a concise 

approach and execution for all project activities incorporating best practices. 

The real-life demonstrations should cover the following: 

1. Case Study Presentation of High-Level Approach: In the form of a block diagrams (10 points)

Tenderers are required to demonstrate the approach taken from award to hand over, for a real life

case study/implementation similar to the technical scope of services.

2. Case Study Presentation of Design Proposal (35 points)

Tenderers are required to demonstrate the design proposal for a similar real-life case

study/implementation with the following design components:

2.1 Automation Hardware Design, 

All field instruments, wiring, servers, all communications requirements, etc. via loop diagrams for 

components & automation architecture - demonstrating fuel measuring instruments, biometric 

access control, RFID vehicle & equipment authentication, telematics devices 

2.2 Data Acquisition Design & Setup - data network connectivity & communication architecture, 

2.3 Dashboard Software Architecture & System Design Blueprint, 

2.4 Cloud Environment & Data Integration Architecture, 

2.5 System Integration Architecture, 

2.6 Integration Architecture to ERP Platform (i.e. SAP) – APIs,  

2.7 Implementation Plan, 

2.8 Roll Out Plan (Multi-site deployment), 

2.9 Training & Change Management Plan 
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3. Case Study Presentation of Dashboard Functionalities & Capabilities, including Live Demo (35 points) 

Tenderers are required to demonstrate a real-life case study/implementation similar to the technical 

scope of services, with the following dashboard core functionalities & capabilities: 

3.1 Real-time cloud-based fuel transaction (receiving & dispensing) data collecting, visualization, 

tracking, monitoring, reporting, analytics,  

3.2 Reconciliation of fuel transactions,  

3.3 Scalability, flexibility,  

3.4 Multi-user capability, 

3.5 User-authentication,  

3.6 Customizable alerts & alarm notifications,  

3.7 Customizable reports,  

3.8 Fuel usage insights,  

3.9 Tank level monitoring & management,  

3.10  Multi-site visualization, monitoring & reporting, 

3.11  Centralized visualization, monitoring & reporting 

      Note: Live demo of the presented real-life dashboard is required. 

4 Case Study Presentation of Company Organogram & Full System Maintenance & Support (20 points) 

Tenderers are required to present their company organogram & demonstrate the following maintenance 

& support components for a real-life case study/implementation similar to the technical scope of 

services: 

4.1 Company Organogram, 

4.2 Specific Services Delivered for Full System Maintenance & Support: Automation Hardware & 

Dashboard, 

4.2.1 recovery time 

4.2.2 response time 

4.2.3 24/7 technical support 

4.2.4 automation hardware replacements, repairs, re-calibrations and re-configurations, 

4.2.5 cloud environment maintenance 

        data storage, data back-up recovery, data handling, data security)  

4.3 Warranties & Guarantees for Automation Hardware & Full system Installation 

4.4 Software Licensing 

4.5 Skills Transfer Plan 
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Index of documentation attached to this schedule: 
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The scoring of the presentations & demonstrations will be as follows: 

1. Case Study Presentation of High-Level Approach: In the form of a block diagrams 

Total Weighting = 10 points 

Scoring Principal 

(0 points) The presentation addressed 0% of the demonstration requirements 

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements 

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements 

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements   



Transnet Port Terminals 
Tender Number:  
Description of the Works: CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED 
(REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN 
CAPE TERMINALS 

Part T2: Returnable Schedules 
Page 5 of 8 T2.2-41 Evaluation Schedule: Method Statement 

2. Case Study Presentation of Design Proposal 

Total Weighting = 35 points 

Scoring Principal 

(0 points) The presentation addressed 0% of the demonstration requirements (i.e. 0 requirements covered) 

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements (i.e. <= 2 requirements covered) 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements (i.e. 2 > requirements covered <= 4) 

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements (i.e. 4 > requirements covered <= 6) 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements (i.e. 6 > requirements covered <= 9) 

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements (i.e. 9 > requirements covered) 
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3. Case Study Presentation of Dashboard Functionalities & Capabilities 

Total Weighting = 35 points 

Scoring Principal 

(0 points) The presentation addressed 0% of the demonstration requirements (i.e. 0 requirements covered) 

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements (i.e. <=3 requirements covered) 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements (i.e. 4 => requirements covered <= 6) 

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements (i.e. 7 => requirements covered <= 9) 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements (i.e. 9 > requirements covered <= 11) 

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements (i.e. 11 > requirements covered) 
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4. Case Study Presentation of Organogram & Full System Maintenance & Support 

Total Weighting = 20 

Scoring Principal 

(0 points) The presentation addressed 0% of the demonstration requirements 

(20 points) The presentation is not acceptable & only addressed 20% of the demonstration requirements (i.e. 1 requirement covered) 

(40 points) The presentation is poor, & only addressed 40% of the scope demonstration requirements (i.e. 2 requirements covered) 

(60 points) The presentation is generic, only addressed 60% of the scope demonstration requirements, & is not tailored to address the specified scope 

objectives & requirements (i.e. 3 requirements covered) 

(80 points) The presentation is satisfactory, only addressed 80% - 100%of the scope demonstration requirements, & fully addressed specified scope 

objectives & requirements (i.e. 4 or 5 requirements covered) 

(100 points) The presentation is exceptional, addressed more than 100% of the scope demonstration requirements, & exceeded all specified scope objectives 
& requirements (i.e. 5 > requirements covered) 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of my 

belief both true and correct. 

Signed Date 

Name Position 

Tenderer 



Evaluation Criteria Description Returnable Schedule
Criteria

Yes/No
Sub-Criteria Weighting Weighting

Eligibility (Mandatory)
Proof of professional registration of Key Person required in the 

project organogram is supplied.
T2.2-01 Yes/No NA NA

Sub-Criteria Scoring

Project Manager 20% 7

Instrumentation Engineer 20% 7

Instrumentation Technician 18% 6

Integration Architect 14% 5

Azure Cloud Architect 14% 5

Dashboard Developer 14% 5

Proof of experience demonstrating the design and 

development of fuel management dashboards integrated 

with other business systems and IoT-based fuel 

management automation hardware

50%

The tenderer has submitted no information or inadequate information to determine a score = 0 points                                                                                                                                   

The tenderer completed 1 similar service/project = 20 points                                                                                                                                                                                                         

The tenderer completed 2 similar services/projects  = 40 points                                                                                                                                                                                                               

The tenderer completed 3 similar services/projects  = 60 points                                                                                                                                                                                                       

The tenderer completed 4 similar services/projects  = 80 points                                                                                                                                                                                                        

The tenderer completed 5 and more similar services/projects  = 100 points

T2.2-03 Previous Experience 15

Design and development of a fuel management system 

solution integrated with other business systems, IoT-

based fuel management automation hardware and 

dashboard

30%

The tenderer has submitted no information or inadequate information to determine a score = 0 points                              

The method statement is acceptable and addressed all 7 scope requirements = 75 points                                

The method statement is outstanding and exceeded the 7 scope requirements = 100 poitns

10

Implementation Approach: Implementation plan, 

programme & roll out plan (multi-site deployment), 

quality management, safety, health and environment 

management, change management plan, user training & 

onboarding plan, skills transfer plan, maintenance & 

support (full system)

40

The tenderer has submitted no information or inadequate information to determine a score = 0 points                              

The method statement is acceptable and addressed all 8 scope requirements = 75 points                                

The method statement is outstanding and exceeded the 8 scope requirements = 100 poitns

15

100

Method StatementT2.2-04

Design,supply and installation of IoT-based automation 

hardware for fixed bulk storage fuel tanks, fuel dispenser 

pumps, mobile bowsers, self-bunded containerized tanks 

and fuel consuming mobile equipment

The tenderer has submitted no information or inadequate information to determine a score = 0 points                              

The method statement is acceptable and addressed all 9 scope requirements = 75 points                                

The method statement is outstanding and exceeded the 9 scope requirements = 100 poitns
30%

100%

Weighting

TOTAL RATING

Technical Qualification Threshold  = 70%

Previous ExperienceT2.2-03

 Tenderers are required to demonstrate their company’s past 

experience within the last 10 years in delivering similar services 

to various logistics/trucking/mining companies with mobile 

equipment greater than 150 (“of a minimum value of R5m per 

project”) , rendering services to companies with multiple sites 

and providing a cloud-based solution using mobile connectivity 

in relation to the Employer’s scope of services. Tenderers must 

submit a detailed reference list with contact details of existing 

customers, detailing the services/works conducted for the 

customer and provide completion or handover certificates. 

T2.2-02 CVs of Key Persons

50% 15

Tenderers are required to clearly articulate their method 

statement covering the technical approach and 

implementation approach based on the scope of services.
Method Statement 35

10

TECHNICAL EVALUATION

DESCRIPTION OF THE WORKS: CUSTOM DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF A FUEL MANAGEMENT SYSTEM FOR TRANSNET SOC LIMITED (REG. NO. 1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT”), AT THE RICHARD’S BAY, DURBAN, EASTERN CAPE AND WESTERN CAPE TERMINALS

Scoring Principal

Instrumentation Engineer / Technologist has active professional registration certificate with Engineering Council of South Africa (ECSA) 

The tenderer has submitted no information or inadequate information to determine a score = 0 points                                                                                                                                  

The tenderer completed 1 similar service/project = 20 points                                                                                                                                                                                                         

The tenderer completed 2 similar services/projects  = 40 points                                                                                                                                                                                                               

The tenderer completed 3 similar services/projects  = 60 points                                                                                                                                                                                                       

The tenderer completed 4 similar services/projects  = 80 points                                                                                                                                                                                                        

The tenderer completed 5 and more similar services/projects  = 100 points

Engineering and ICT

Previous Experience  100% 30

Proof of experience demonstrating the design, supply and 

installation of IoT-based automation hardware for fixed 

bulk storage fuel tanks, fuel dispenser pumps, mobile 

bowsers, self-bunded containerized tanks and fuel 

consuming mobile equipment

100%

Work Experience 

Education and training 

Knowledge, skills and experience pertinent to the project 

35
CVs of Key Persons

# TRANSNET CONFIDENTIAL INFORMATION
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