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1. INTRODUCTION

Transnet Pipelines (TPL) handles and stores a number of different petrochemical commodities 

across a +/- 3114km pipeline network spanning five provinces of the country via nineteen (19) 

manned depots, eighteen (18) unmanned facilities, serviced by three (3) technical workshop 

clusters. These facilities are key linkages responsible for conveying various grades of petrol and 

diesel as well as crude oil and aviation fuel (AVTUR) from the east coast of South Africa to the 

northern market as far-reaching as the North West Province of South Africa.  

In addition to the above, there are a number of activities conducted on site which necessitates 

that an effective SHEQ management system be in place to mitigate against the negative safety, 

health and environmental impacts the facilities have and/or could have and to effectively 

manage all identified SHEQ risks the operations of the facilities pose.  

The various facilities have developed comprehensive Safety, Health and Environmental (SHE) 

risk assessments and all legal requirements related to these risks have been identified to form 

TPL’s site specific Compliance Obligations Register for all facilities.  

2. SCOPE OF WORK

Transnet Pipelines wishes to secure the services of a competent legal service provider registered 

actively with the South African Legal Practice Council to update and maintain the existing SHE 

Compliance Obligations Register that is customised to the organisations’ operations, activities 

and site-specific requirements for a period of two (2) years.  

The facilities as set out in Table 1 (Annexure 1) have been included in this register (separated by 

province, district and local municipality where appropriate) 

2.1 The following has informed the basis of the legal register: 

• Current risk registers to ascertain the various activities per site for context on the

application of the legal and other obligations. contained within compliance register.

2.2 It is expected that the maintenance of the Compliance Obligations Register will include 

updates and/or amendments to the following:  

• All pertinent safety, health and environmental legislative requirements, including:
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− District and/or local bylaws per municipality,

− provincial and national legislative requirements,

− Codes of practice and national and international standards e.g., ISO

requirements,

− internal policies or guidelines that Transnet Pipelines follows.

− Any other legal requirements.

• Only those sections of the relevant legislation that are pertinent to TPL are required

to be reviewed and updated. Each section must be accompanied by an easy to

understand “Layman’s Interpretation” as well as a description of what TPL is required

to do to ensure compliance with the identified legislation.

• Where permits/licenses/authorisations related to the identified legislation are in

place, references to these should be highlighted.

• Updated Compliance Obligations Registers must be published in Word and PDF

format and remain editable.

• Initial review and update of the register if there have been any relevant changes to

SHE legislation or promulgation of new legislation.

• The initial update must include any updated/new permits, licenses, or authorizations.

• Consideration of current/new TPL projects/developments and associated compliance

requirements.

• The register should provide up-to-date and precise information, reviewed and

validated on a monthly basis for the duration of the contract.

• An annual update of the register is required during the course of the contract term

with a final update required before the end of the contract duration, each instance

taking into account updates that have occurred during the preceding twelve (12)

months.

• It should reference the specific sources of legal requirements for verification and

cross-referencing.

• The register should align with the Transnet Integrated Management System (TIMS)

components for consistent compliance and implementation.

3. OUTPUTS:

• The start date is expected  TBA.

• Provide a programme overview showing proposed timeframes for required updates 
including scheduled progress engagements to gauge review status. A final review 
meeting will be scheduled upon review completion to align and ensure that the scope 
of work has been executed as required.
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The successful service provider will develop a comprehensive proposal, detailing how the 

above outputs will be achieved including timeframes and dedication of resources to the 

project. 

4. COMPANY PROFILE.

• Provide a company profile.

• Provide a list of clients and the services performed at the service providers facilities.

• Provide CV’s of project team.

• Provide a programme overview showing proposed timeframes.

• Composition of the professional team

{The list of professionals we expect the entity to have/compose specifically 

for carrying out this assignment e.g., one professional overseeing junior legal 

advisors and/or paralegals} 

5. TRANSNET PIPELINES OBLIGATIONS

• TPL will ensure relevant personnel are available to assist the service provider where

required and as applicable.

• TPL will provide all available information related to the current Compliance Obligations

Register, Regulatory Universe; Critical Licences/Permits Register and existing risk

registers to assist the consultant in executing their work where applicable.
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Annexure 1: Table 1 

Province 
District 

Municipality 
Local 

Municipality 
Facility 

Gauteng 

City of 
Johannesburg 

N/A Langlaagte 

Ekurhuleni N/A 

Airport 

Alrode 

Alrode Workshop 

City of Tshwane N/A Waltloo 

Sedibeng 
Lesedi 

Jameson Park 

TM2 

Midvaal Meyerton 

West Rand Mogale 
Tarlton 

Refractionator 

North West 

Bojanala Platinum Rustenburg Rustenburg 

Dr Kenneth 
Kaunda 

City of Matlosana 

Klerksdorp Tlokwe City 
Council 

Free State 

Thabo 
Mofutsanyana 

Phumelela Vrede 

Dihlabeng Bethlehem 

Fezile Dabi 

Metsimaholo 
Sasolburg 

Coalbrook 

Mafube Wilge 

Moqhaka 
Kroonstad 

Magdala 

Mpumalanga 

Gert Sibande 

Govan Beki Secunda 

Lekwa 
Standerton 
Workshop 

Dr Pixley Ka Isaka 
Seme 

Volksrust 

Nkangala Emalahleni 
Witbank 

Kendal 

KwaZulu/Natal Ethekwini N/A 

Durban 

TM1 

Twini 

Hilltop 

Hillcrest 

Mngeni 

PS1 

Head Office 

Pinetown 
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Province 
District 

Municipality 
Local 

Municipality 
Facility 

Workshop 

Umgungundlovu 

Msunduzi Duzi 

Umgeni Howick 

Mooi Mpofana Mooi River 

Uthukela 

Emnambithi/ 
Ladysmith 

Ladysmith 

Mnambithi 

Ladysmith 
Workshop 

Okhahlamba Van Reenen 

Amajuba 
Newcastle 

Newcastle 

Quagga 

Emadlangeni Scheepersnek 

Umzinyathi Endumeni Fort Mistake 

Uthungulu City of Umhlatuze 
Empangeni 
Workshop 

Ilembe Mandeni Tugela 

Zululand Ulundi Mahlabatini 


