
Fully Managed Equipment

Maintenance plan (planned

and unplanned

maintenance)

Long-term Maintenance support and 

parts availability for the Recovery 

excavators and lowbed trailers.

40%

0= 0%

1= 25%

2= 50%

3= 75%

4= 100%

0 = Maintenance plan less than 2000hrs/2years whichever comes first.

1 = Maintenance plan for 2000hrs/2years whichever comes first.

2 = Maintenance plan for 4000hrs/4 years which ever comes first.

3 = Maintenance plan for 6000 hrs/6 years which ever comes first.

4 = Maintenance plan for 10000 hrs/10 years which ever comes first.
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Step 1: Mandatory 

Technical Assessment 

0= 0%

1= 25%

2= 50%

3= 75%

4= 100%
60%

Delivery period

Type of proof to be delivered, 

detailed program indicating the lead time 

to supply and deliver the complete

set of excavators and lowbed

trailers as per the technical

specification.

0 = No delivery timeline provided.

1 = Project plan with longer delivery periods, nearing 36 months.

2 = Project plan showing delivery longer than 12 months but not exceeding 24 months.

3 = Project plan showing delivery within 12Months.

4 = Project plan showing delivery within the project specified timeframe 6 months.


