
   
Transnet Freight Rail   
Tender Number: HOAC-HO- 51865 
Description of the Works: Procurement of Recovery (Bulldozers, Excavators and Low Bed Trailer) Equipment 

with maintenance. 

CPM 2020 Rev 01  Part T2: Returnable Schedules 

  T2.2-XX Estimate Health and Safety Cost Breakdown 

 

   

 
T2.2-XX Health and Safety Cost Breakdown  
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have 

been factored into your tender price and will not be paid for as a separate expense. 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

   

 

# Cost element 
Unit Cost 

(R) 
# of 
Units 

Total  Cost 
(R) 

1.  Human Resources     

2.  Systems Documentation    

3.  Meetings & Administration    

4.  H&S Training    

5.  PPE & Safety Equipment    

6.  Signage & Barricading    

7.  Workplace Facilities     

8.  Emergency & Rescue Measures     

9.  Hygiene Surveys & Monitoring     

10.  Medical Surveillance    

11.  Safe Transport of Workers    

12.  HazMat Management (e.g. asbestos /silica)    

13.  Substance Abuse Testing (3 kits @R500 pm)    

14.  H&S Reward & Recognition    

15.  Other    

 

Total Health and Safety Estimate (R)  

Total Estimate Value (R)  

H&S Cost as % of Tender value  

 


