Transnet Freight Rail
Tender Number: HOAC-HO- 51865

TRANSNEr

Description of the Works: Procurement of Recovery (Bulldozers, Excavators and Low Bed Trailer) Equipment

with maintenance.

T2.2-XX Health and Safety Cost Breakdown
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have
been factored into your tender price and will not be paid for as a separate expense.

Tenderer (Company) Responsible Person | Designation Date
Project/Tender Title Project/Tender No. Project Location / Description
# Cost element UniécR(iost jfn?cfs Tota(lR )Cost
1. Human Resources

2. Systems Documentation

3. Meetings & Administration

4, H&S Training

5. PPE & Safety Equipment

6. Signage & Barricading

7. Workplace Facilities

8. Emergency & Rescue Measures

0. Hygiene Surveys & Monitoring

10. | Medical Surveillance

11. | Safe Transport of Workers

12. | HazMat Management (e.g. asbestos /silica)

13. | Substance Abuse Testing (3 kits @R500 pm)

14. | H&S Reward & Recognition

15. | Other

Total Health and Safety Estimate (R)

Total Estimate Value (R)

H&S Cost as % of Tender value
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Part T2: Returnable Schedules
T2.2-XX Estimate Health and Safety Cost Breakdown




