
Criteria Sub-Criteria Technical Requirement Weighting Type of proof to be submitted

Evidence Provided and page 

number TFR Score Bidder Score

% % 100% 75% 50% 25% 0%

Delivery Lead Times
6 x 20ton excavators and 3 x 

60 ton lowbed trailers
60%

Provide a detailed program 

indicating the lead time to 

supply and deliver the complete 

set of excavators and lowbed 

trailers as per the technical 

specification in ennexure C 

1.�Project plan showing delivery 

within the shortest specified 

timeframe (6 Months) 

Project plan showing delivery 

within the acceptable range 

specified timeframe (12Months) 

Project plan showing delivery 

longer than 12 months  but 

not exceeding 24 months 

Project plan with longer 

delivery periods, nearing 

36 months

No delivery timeline 

and confirmation 

letter provided=0%

Fully Managed Equipment 

Maintenance plan (planned 

and unplanned 

maintenance)

Long-term Maintenance 

support and parts 

availability for the Recovery  

excavators and lowbed 

trailers

40%

Submit lifecycle equipment 

management plans, including  

maintenance schedules, and 

component replacement plans.

Maintenance plan for 10�000 

hrs/10 years which ever comes 

first.

Maintenance plan for 6�000 hrs/6 

years which ever comes first.

Maintenance plan for 4�000 

hrs/4 years which ever comes 

first.

Maintenance plan for 

2�000 hrs/2 years which 

ever comes first.

Maintenance plan 

less than 

2000hrs/2years 

whichever comes 

first.

Total 100% 0% 0%

0%

75%

Fail

Bidders Score

Pass Mark

Result

Annexure C - Category B - Step 1 - MANDATORY TECHNICAL ASSESSMENT AND EVALUATION FORM FOR MANUFACTURING AND SUPPLY OF RECOVERY EXCAVATORS AND LOWBED TRAILERS

Scoring Legend

Technical Mandatory

 Technical Functionality


