

PRICING AND DELIVERY SCHEDULE

INLAND REGION

DESCRIPTION RENTAL OF MOBILE OFFICES GAUTENG, FREE STATE AND NORTHERN CAPE CLUSTER	<u>Quantity</u>	<u>Unit</u>	<u>Price – Year 1</u> <u>(Excluding VAT)</u>	<u>Price – Year 2</u> <u>(Excluding VAT)</u>
1. Monthly Rental: Mobile unit (3m x 3m) (Plan 1)	1	Ea		
Damage deposit	1	Ea		
2. Monthly Rental: Mobile unit (3m x 9.6m) (Plan 2)	1	Ea		
Damage deposit	1	Ea		
3. Monthly Rental: Mobile unit (3m x 9.6m) (Plan 3)	1	Ea		
Damage deposit	1	Ea		
4. Monthly Rental: Mobile unit (3m x12m) (Plan 5)	1	Ea		
Damage deposit	1	Ea		
5. Monthly Rental: Mobile unit (3m x6m) (Plan 6)	1	Ea		
Damage deposit	1	Ea		
6. Monthly Rental: Mobile unit (3m x 12m) (Plan 8)	1	Ea		
Damage deposit	1	Ea		
7. Monthly Rental: Mobile unit (3m x 6m) (Plan 9)	1	Ea		
Damage deposit	1	Ea		
8. Monthly Rental: Mobile unit (3m x 12m) (Plan 10)	1	Ea		

Damage deposit	1	Ea		
9. Monthly Rental: Mobile unit (2.3m x 3m) (Plan 12)	1	Ea		
Damage deposit	1	Ea		
10. Monthly Rental: Mobile unit (2.3m x 3m) (Plan 13)	1	Ea		
Damage deposit	1	Ea		
11. Monthly Rental: Mobile unit (2.3m x 6m) (Plan 14)	1	Ea		
Damage deposit	1	Ea		
12. Monthly Rental: Mobile unit (2.3mx6m) (Plan 22)	1	Ea		
Damage deposit	1	Ea		
13. Monthly rental: Mobile unit (3m x 9.4m) (New plan)	1	Ea		
Damage deposit	1	Ea		
TRANSPORT 300 KM RADIUS (AREA TO BE COVERED)				
14. Transport: Deliver and collect 3 m unit (Transport both ways)	1	Km		
15. Transport: Deliver and collect 6 m unit (Transport both ways)	1	Km		
16. Transport: Deliver and collect 9.4 m unit (Transport both ways)	1	Km		
17. Transport: Deliver and collect 9.6 m unit (Transport both ways)	1	Km		
18. Transport: Deliver and collect 12 m unit (Transport both ways)	1	Km		
ACT 85 SAFETY MUST BE ADHERED TO ALL TIMES				

ALL WORK TO BE DONE ACCORDING TO S.A.B.S. STANDARDS				
LEAVE IN CLEAN AND NEAT AFTER COMPLETION OF WORK				
		Escalation	0%	%
		TOTAL (EXCL. VAT)	R	R
		15% V.A.T.	R	R
		TOTAL (INCL. VAT)	R	R

Note: Quantities for other Park Home requirements will be communicated during the execution of the project, as and when the need arises.