
Essential requirements - Sleeper 

Handling Logger Machine
Weight

Details of proof and 

page number 
%

Criteria Unit
Answe

r
0 1 2 3 4

Weighted 

Score

Bidder  

Score

Maximum 

Score
0 1 2 3 4

Site Establishment

What is the number of hours taken to establish a sleeper handling equiment 

on site once a PO has been made
Hours

Commitment letter on 

Bidder letterhead 

confirming the number 

of hours taken to 

establish site.

3 20 20 15 20
Greater than 48 

hours
Within 48 Hours Withing 36 Hours Within 24 Hours Within 12 Hours

Loading Capacity

Indicate the number of trained operators per Sleeper handling logger 

machine.
Quantity

Bidder to submit valid 

certificates of operators 

&  execution 

organogram structure

3 20 15 20 0 operator 1 operator 2 operators 3 operators  more than 3 operators

Number of sleeper handling machines available in current fleet?                                      

(If your current fleet is not yet available, provide a plan indicating the 

timelines and the number of units and type of equipment) 
Quantity

Provide a plan indicating 

the timelines and the 

number of units and 

type of equipment to be 

supplied

20 0 20 1 units 2 units 3 units 4-7 units 8 units

Indicate the number of concrete sleepers per grab Quantity

Bidder to submit the 

machine specification 

indicating the concrete 

sleeper per grab.

20 0 20 1 Sleeper 2 Sleepers 3 sleepers 4 Sleepers 4 or more Sleepers

Indicate the Sleeper handling Logger machine production rate per hour for 

each machine 
Quantity

Bidder to submit the 

machine specification 

indicating production 

rate.

20 0 20
Less than 240 

sleepers/hr

240 to 359 

Sleepers/hr
360 to 480 sleepers/hr 481 to 600 Sleepers/hr 601 or more Sleepers/hr

0% 100

30

30%

75%

Scoring Score

Bidder's score

80

Maximum Score

Bidder's Mark

Pass Mark




