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TENDER NUMBER: CRAC-VAR- 55778- CIDB '
DESCRIPTION OF WORKS : REPLACEMENT AND INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND ASSOCIATED
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Transnet Freight Rail
an Operating Division TRANSNET SOC LTD
[Registration Number 1990/000900/30]

REQUEST FOR QUOTATION (RFQ)

REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONERS UNITS AND
ASSOCIATED HVAC SYSTEM IN GAUTENG AND NORTH - WEST PROVINCES.

RFQ NUMBER : CRAC-VAR-55778-CIDB

ISSUE DATE : 05 OCTOBER 2026

NON-COMP. BRIEFING SESSION : 13 OCTOBER 2026

CLOSING DATE : 26 OCTOBER 2026

CLOSING TIME : 12:00PM

TENDER VALIDITY PERIOD : 12 WEEKS FROM CLOSING DATE - 18.01.2027
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T1.1 TENDER NOTICE AND INVITATION TO TENDER

SECTION 1: NOTICE TO TENDERERS

1. INVITATION TO TENDER

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies,
close corporations or enterprises [hereinafter referred to as a Tenderer].

Replacement and installation of stand-alone air-conditioning units and

DESCRIPTION associated HVAC system in inland and northern region.

This Tender may be downloaded directly from the National Treasury
TENDER eTender Publication Portal at www.etenders.gov.za and the Transnet
DOWNLOADING website at https://transnetetenders.azurewebsites.net (please use

Google Chrome to access Transnet link) FREE OF CHARGE
RFQ briefing will be conducted on Microsoft Teams on 13 October 2026, at

11:00am for a period of £ 1 hour. The briefing session will start punctually,

and information will not be repeated for the benefit of Respondents arriving late.

Despite the briefing session being non-compulsory, Transnet encourages all
Respondents to attend. Transnet will not be held responsible if any Respondent
who did not attend the non-compulsory session subsequently feels
disadvantaged as a result thereof.

Respondents are encouraged to bring a copy of the RFP/Q to the briefing

NON-COMPULSORY meeting.
TENDER
CLARIFICATION Bidders are required to confirm their attendance and to send their contact details

MEETING including the number of representatives (where applicable) to the following

address: khathutshelo.tshamano@transnet.net This is to ensure that Transnet may

make the necessary arrangements for the briefing session.

Site Inspection (Optional)
Please note that the site inspection is voluntary. After the briefing session,
interested bidders may arrange a site visit at their own discretion. It is not
compulsory to attend the site inspection.

Tenderers are to note the following:
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e Any site visit must be coordinated in advance with the designated contact
person.
No additional briefing will be provided during the site visit.
Tenderers who choose not to visit the site will not be disqualified.

e Tenderers are required to wear safety shoes, goggles, long sleeve shirts,
high visibility vests and hard hats.

e Tenderers without the recommended PPE will not be allowed on the site
walk.

e Tenderers and their employees, visitors, clients and customers entering
Transnet Offices, Depots, Workshops and Stores will have to undergo
breathalyser testing.

e All forms of firearms are prohibited on Transnet properties and premises.

e The relevant persons attending the meeting must ensure that their identity
documents, passports or drivers licences are on them for inspection at the
access control gates.

12:00PM on 26 October 2026

CLOSING DATE Tenderers must ensure that tenders are uploaded timeously onto the system. If
a tender is late, it will not be accepted for consideration.

Twelve (12) weeks from the Closing Date: 18 January 2027

Tenderers are to note that they may be requested to extend the validity period
of their tender, at the same terms and conditions, if the internal evaluation
VALIDITY PERIOD process has not been finalised within the validity period. However, once the
adjudication body has approved the process and award of the business to the
successful Tenderer(s), the validity of the successful Tenderer(s)’ bid will be
deemed to remain valid until a final contract has been concluded.

2. TENDER SUBMISSION
Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal,
in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders,
register their information, log their intent to respond to bids and upload their bid proposals/responses on
to the system.
a) The Transnet e-Tender Submission Portal can be accessed as follows:

Log on to the Transnet eTenders management platform website

( )i

= Click on "ADVERTISED TENDERS" to view advertised tenders;

= (Click on “"SIGN IN/REGISTER - for bidder to register their information (must fill in all mandatory
information);

»  Click on “SIGN IN/REGISTER” - to sign in if already registered;

= Toggle (click to switch) the “Log an Intent” button to submit a bid;

=  Submit bid documents by uploading them into the system against each tender selected.

= Tenderers are required to ensure that electronic bid submissions are done at least a

day before the closing date to prevent issues which they may encounter due to their
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internet speed, bandwidth or the size of the number of uploads they are
submitting. Transnet will not be held liable for any challenges experienced by bidders
as a result of the technical challenges. Please do not wait for the last hour to submit.
A Tenderer can upload 30mb per upload and multiple uploads are permitted.

b) The tender offers to this tender will be opened as soon as possible after the closing date and time.
Transnet shall not, at the opening of tenders, disclose to any other company any confidential details
pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and
locations of the Tenderers will be divulged to other Tenderers upon request.

c) Submissions must not contain documents relating to any Tender other than that shown on the

submission.

3. CONFIDENTIALITY
All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All
information related to a subsequent contract, both during and after completion thereof, will be treated
with strict confidence. Should the need however arise to divulge any information gleaned from provision
of the Works, which is either directly or indirectly related to Transnet's business, written approval to
divulge such information must be obtained from Transnet.

Supplier Number.........cccccoeeveeiiiieccieeeee. and Unique registration reference number...........cccccccveeiieeenen.
(Tender Data)

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its
issuance of this Tender and/or its receipt of a tender offer. In particular, please note that Transnet

reserves the right to:

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award

to another tenderer.

4.2. Not necessarily accept the lowest priced tender or an alternative Tender;
4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable;
4.4, Should the Tenderers be awarded business on strength of information furnished by the Tenderer,

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the

right to terminate the contract;

4.5. Request audited financial statements or other documentation for the purposes of a due diligence
exercise;
4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the

closing date;
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4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s

hereby irrevocably grant the necessary consent to the Transnet to do so;

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must
therefore not be interpreted to mean that Tenderers have necessarily passed any previous
stage(s);

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall
be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered

discretion not to accept any offer.

4.10.  Not be held liable if tenderers do not provide the correct contact details during the clarification
session and do not receive the latest information regarding this RFP with the possible

consequence of being disadvantaged or disqualified as a result thereof.

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been
convicted of a serious breach of law during the preceding 5 [five] years including but not limited
to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate
in tender returnable [clause 12 on T2.2-23], [Breach of Law] whether or not they have been

found guilty of a serious breach of law during the past 5 [five] years.

4.12.  Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if

any of the following might present an unacceptable commercial risk to the employer

e unduly high or unduly low tendered rates or amounts in the tender offer;
e contract data of contract provided by the tenderer; or
e the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection
with this Tender, whether or not the Tenderer is awarded a contract.

6. NATIONAL TREASURY'’'S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has
been established to centrally administer supplier information for all organs of state and facilitate the
verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/.
Tenderer are required to provide the following to Transnet in order to enable it to verify information on
the CSD:

Supplier NUMDBEN..........ccoveiieeeece e and Unique registration reference
NUMDEN ...t (Tender Data)
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RFQ CLARIFICATION REQUEST FORM

RFQ No: CRAC-VAR-55778-CIDB

RFQ deadline for questions / RFQ Clarifications: 12:00pm 15 October 2026

TO: Transnet SOC Ltd

ATTENTION: Governance, Transnet Freight Rail Tender Office
EMAIL lolo.Sokhela@transnet.net

Cc khathutshelo.tshamano@transnet.net

DATE:

FROM:

Indicate whether this query is general in nature and applicable to all service categories Yes[ | No [ ]

1. For all clarification questions prior to the tender closing date and time, direct the communication
to the RFQ Administrator at khathutshelo.tshamano@transnet.net

2. For all clarification questions after the tender closing date and time, direct the communication to:

TO: Transnet SOC Ltd

ATTENTION: Governance, Transnet Freight Rail Tender Office
EMAIL lolo.sokhela@transnet.net

Cc

DATE:

FROM:

REQUEST FOR RFQ CLARIFICATION

SIGNED at on this day of 20
SIGNATURE OF TENDERER SIGNATURE OF WITNESS
NAME OF TENDERER NAME OF WITNESS
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T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Engineering and Construction Works Contracts. The Standard for Uniformity in Construction
Procurement was first published in Board Notice 62 of 2004 in Government Gazette No 26427 of 9 June 2004.
It was subsequently amended in Board Notice 67 of 2005 in Government Gazette No 28127 of 14 October
2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of
2008 in Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government Gazette
No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board
Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019.

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 42622
of 8 August 2019. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to Tender data for detail that apply specifically to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard
Conditions of Tender to which it mainly applies.

Clause Data

C.1.1 The Employeris Transnet SOC Ltd
(Reg No. 1990/000900/30)

C.1.2 The tender documents issued by the Employer comprise:
Part T: The Tender

Part T1: Tendering procedures T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2 : Returnable documents T2.1 List of returnable documents
T2.2 Returnable schedules

Part C: The contract

Part C1: Agreements and contract data C1.1 Form of offer and acceptance
C1.2 Contract data (Part 1 & 2)
C1.3 Form of Securities

Part C2: Pricing data C2.1 Pricing instructions
C2.2 Bill of Quantities
Part C3: Scope of work C3.1 Works Information
Part C4: Site information C4.1 Site information
C.14 The Employer’s agent is: Procurement Officer
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Name: Khathutshelo Tshamano

Address: Carlton centre ,150 Commissioner str,

Marshalltown, Johannesburg

Tel No. 011 584 0526
E — mail khathutshelo.tshamano@transnet.net
c.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:

1. Stage One - Eligibility in terms of the Construction Industry Development Board:
a) Only those tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a contractor grading designation equal to or higher than
a contractor grading designation determined in accordance with the sum tendered or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations, designation of 2ME or higher class of construction

work, are eligible to have their tenders evaluated.

b) Joint Venture (V)
Joint ventures are eligible to submit tenders subject to the following:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation of not lower than one level below
the required class of construction works under consideration and possesses the required

recognition status.

3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a Contractor
grading designation determined in accordance with the sum tendered for a 2ME or

higher class of construction work or a value determined in accordance

with Regulation

25(1B) or 25(7A) of the Construction Industry Development Regulations
The tenderer shall provide a certified copy of its signed joint venture agreement

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as

an unacceptable tender.

2. Stage Two - Functionality: Only those tenderers who obtain the minimum qualifying
score for functionality will be evaluated further in terms of price and the applicable
preference point system. The minimum qualifying for score for functionality is 70 points.

The evaluation criteria for measuring functionality and the points for each criteria and, if

any, each sub-criterion are as stated in C.3.11.3 below.

Any tenderer that fails to meet the stipulated minimum functionality threshold for

qualifying criteria will not proceed to the next stage of evaluation.

C.2.12 No alternative tender offers will be considered.

C.2.13.3  Each tender offer shall be in the English Language.
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C.2.13.5
C2.15.1

The Employer's details and identification details that are to be shown on each tender offer are
as follows:

Identification details: The tender documents must be uploaded with:
= Name of Tenderer:
»= Contact person and details:
* The Tender Number: CRAC-VAR-55778-CIDB

» The Tender Description: Replacement and installation of
stand-alone air-conditioning units and associated HVAC
system in inland and northern region.

Documents must be marked for the attention of: Employer's

Agent: Khathutshelo Tshamano

C.2.13.9

Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

C.2.15

The closing time for submission of tender offers is:
Time: 12:00PM on the 26 OCTOBER 2026
Location: The Transnet e-Tender Submission Portal:

( )

NO LATE TENDERS WILL BE ACCEPTED

C.2.16

The tender offer validity period is 12 weeks after the closing date. Tenderers are to note
that they may be requested to extend the validity period of their tender, on the same terms
and conditions, if Transnet’s internal evaluation and governance approval processes has not
been finalised within the validity period.

C.2.23

The tenderer is required to submit with his/her tender:
1. A valid Tax Clearance Certificate issued by the South African Revenue Services.
Tenderers also to provide Transnet with a TCS PIN to verify Tenderers
compliance status.

2. Avalid B-BBEE Certificate from a Verification Agency accredited by the South African
Accreditation System [SANAS], or a sworn affidavit confirming annual turnover and
level of black ownership in case of all EMEs and QSEs with 51% black ownership or
more together with the tender;

3. A valid CIDB CRS Number in order to verify and confirm the required grade and class
of construction works;

4. Proof of registration on the Central Supplier Database;

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity
or separate Letters of Good Standing from all members of a newly constituted V.

6. Compensation for Occupational Injuries and Diseases Act (COIDA

7. SARACCA Membership certificate: An association of South African Refrigeration
& Air Conditioning contractors who have individually and jointly agreed to a set of
governing standards.
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Note: Refer to Section T2.1 for List of Returnable Documents
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C3.11 The minimum number of evaluation points for functionality is: 70 Points

The procedure for the evaluation of responsive tenders is Functionality, Price and Preference:

Only those tenderers who attain the minimum number of evaluation points for
Functionality will be eligible for further evaluation, failure to meet the minimum
threshold will result in the tender being disqualified and removed from any further
consideration.

Functionality Criteria

The functionality criteria and maximum score in respect of each of the criteria are as follows:

Sub-Criteria | Maximum
Quality Criteria | Sub-Criteria Point number
Allocation of points
Experiences: Trade Tested Electrician
0 Electrician with trade test (related to 0
the works)
1 Electrician experience (related to the
works) >= 1, < 3yrs 20
1 Electrician experience (related) to the 25%
40
works) >= 3, <5yrs
2 Electricians experience (related to the 60
works) >= 3, <5yrs
2 Electricians experience (related to the 80
works) >= 5, <7yrs
T2.2-01: More than 2 Electricians experience
(related to the works) >=5, <7yrs 100
Management
and CVs of Key | Experiences: Trade Tested Refrigerant Mechanic
Persons
0 Refrigerant Mechanic with trade test
(related to the works) 0
2 Refrigerant Mechanics experience 20
(related to the works) >= 1, < 3yrs
25%
2 Refrigerant Mechanics (related) to the
40
works) >= 3, <5yrs
3 Refrigerant Mechanics (related to the
60
works) >= 3, <5yrs
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3 Refrigerant Mechanics experience
(related to the works) >= 5, <7yrs

80

More than 3 Refrigerant Mechanics
experience (related to the works) >=5,
<7yrs

100

T2.2-02:

Previous
Experience

Completion letter
or certificate

No evidence provided

Bidder has successfully completed 1
similar Project

Proof of experience is attached in the
form of client letterhead indicating at
minimum the client contact details,

project title and description of works.

20

Bidder has successfully completed 2
similar Project

Proof of experience attached in the
form of client letter head indicating at
minimum the client contact details,
project title and description of works.

40

Bidder has successfully completed 3
similar Project

Proof of experience attached in the
form of client letter head indicating at
minimum the client contact details,
project title and description of works.

60

25%

Bidder has successfully completed >=4
similar Project

Proof of experience is attached in the
form of client letter head indicating at
minimum the client contact details,

project title and description of works.

80

Bidder has successfully completed >=5
similar Project

Proof of experience is attached in the
form of client letter head indicating at
minimum the client contact details,

project title and description of works.

100
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T2.2-03: No submission of programme or work
Plan with detailed timelines 0
Programme or
Work Plan from
award to Programme or work Plan with detailed 20
completion of timelines of more than 6 weeks with 1
works key element stated
Programme or work Plan with detailed
timelines of 5 weeks with 2 key 40
&y ElEmeriE elements stated
1. Health and Programme or work Plan with detailed
;aai;’(:g/ (Flirllgl)udlng timelines of 4 weeks with 3 key 60
elements stated
2. Procurement of [ programme or work Plan with detailed
Material timelines of 3 weeks with 4 key
3. Site elements stated
Preparation.
4. Installation
(including
Applicable 80 25%
electrical
standards and
HVAC regulations)
5. Commissioning
and handover
Programme or work Plan with detailed
timelines of 2 weeks with 5 key 100
elements stated
TOTAL 100

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged
in accordance with the following schedules:

e T2.2-01 Management and CVs of Key Persons

e T2.2-02 Previous Experience

e T2.2-03 Programme or work plan

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100
The scores of each of the evaluators will be averaged, weighted and then totalled to obtain
the final score for functionality, unless scored collectively. (See CIDB Inform Practice

Note #9).
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Note: Any tender not complying with the above-mentioned requirements, will be regarded as
must be read in conjunction with Clause C.2.1.
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C.3.12. Only tenders that achieve the minimum qualifying score for functionality will be evaluated further
in accordance with the 80/20 preference points systems as described in Preferential
Procurement Regulations (TPPP).

80 where the financial value of one or more responsive tenders received have a value equal to
or below R50 million, inclusive of all applicable taxes,

Thresholds Minimum Threshold
Functionality 70
Evaluation Criteria Final Weighted Scores
Price 80
Specific goals - Scorecard 20
TOTAL SCORE: 100

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed. Should
the evidence required for any of the Specific Goals applicable in this tender not be
provided, a tenderer will score zero preference points for that particular “Specific
Goal”.

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the
following preference points must be awarded to a bidder who provides the relevant required
evidence for claiming points

Selected Specific Goal Number of points allocated (20)
B-BBEE LEVEL 1 OR 2 10

At least 50% Black Women Owned Entities 10

Non-Compliant and/or B-BBEE Level 3-8 0

contributors

The following Table represents the evidence to be submitted for claiming preference
points for applicable specific goals in a particular tender:

Specific Goals Acceptable Evidence
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC
B-BBEE Certificate (in case of JV, a consolidated scorecard

will be accepted) as per DTIC guideline

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC
Certificate (in case of JV, a consolidated scorecard
will be accepted) as per DTIC guideline

At least 30% Black Women
Owned Entities

The maximum points for this bid are allocated as follows:
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DISCRIPTION POINTS

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTION 1 OR 2 10
At least 50% Black Women Owned Entities 10
Total points for Price and Specific Goals must not exceed 100

Note: Transnet reserves the right to carry out an independent audit of the tenderer’s scorecard
components at any stage from the date of close of the tenders until completion of the contract.

C.3.13 Tender offers will only be accepted if:

1. The tenderer or any of its directors/shareholders is not listed on the Register of
Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act
of 2004 as a person prohibited from doing business with the public sector;

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National
Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the
tenderer’s ability to perform the contract in the best interests of the Employer or
potentially compromise the tender process and persons in the employ of the state.

4. Transnhet reserves the right to award the tender to the tenderer who scores the highest
number of points overall, unless there are objective criteria which will justify the
award of the tender to another tenderer. Objective criteria include but are not limited
to the outcome of a due diligence exercise to be conducted. The due diligence exercise
may take the following factors into account inter alia.

the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or
she possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6
of the Companies Act, 2008, bankrupt or being wound up, has his affairs administered
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by a court or a judicial officer, has suspended his business activities, or is subject to
legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data and

f) is able, in the option of the employer to perform the contract free of conflicts of
interest.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).
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cidb
development through partnership

STAATSKOERANT, 8 AUGUSTUS 2019

DEPARTMENT OF PUBLIC WORKS
NOTICE 423 OF 2019

STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION
WORKS CONTRACTS
AUGUST 2019

Annex C
Standard Conditions of Tender

C.1 General

C.1.1 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions
of tender. In their dealings with each other, they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and

transparently, comply with all legal obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall
declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from any
decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A confiict of interest may arise due to a confiict of roles which might provide an incentive for
improper acts in some circumstances. A confiict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his
or her position even if no improper acts result.

2) Confiicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any

decisions taken.
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C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm

intention and the capacity to proceed with the contract.

C.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

C.1.3 Interpretation
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are
Included in the returnable documents are deemed to be part of these conditions of tender.
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for
Tender evaluation purposes, shall form part of any contract arising from the invitation to
tender.
C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests
which make it difficult to fulfill his or her duties impartially;
i) an individual or tenderer is in a position to exploit a professional or official capacity
in some way for their personal or corporate benefit; or
i) incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;
d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the

employer, including collusive practices intended to establish prices at artificial levels;

C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the
English language. The employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.

C.1.5 Cancellation and Re-Invitation of Tenders

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if
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a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
€) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender

Invitation for the second time.

C.1.6 Procurement procedures

C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest nhumber of
tender evaluation points, as relevant, based on the tender submissions that are received at the closing

time for tenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only
the names of the tenderers who make a submission. The requirements of C.8 relating to the
material deviations or qualifications which affect the competitive position of tenderers shall
not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers
that are highest ranked in terms of the evaluation criteria stated in the tender data shall be
invited to enter into competitive negotiations based on the principle of equal treatment,

keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,
Specified and fine-tuned in order to improve a tenderer’s competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any
fundamental aspects of the offers or impose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer
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to revise their tender offer based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after

tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract
with the tenderer scoring the highest number of evaluation points and award the contract in terms of

these conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall
invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data, and award the contract in terms of these

conditions of tender.

C.2 Tenderer's obligations

C.2.1 Eligibility
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and
the tenderer, or any of his principals, is not under any restriction to do business with

employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used by the employer as the basis in a prior process to invite the tenderer to
submit a tender offer and obtain the employer’s written approval to do so prior to the closing

time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
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tenderer for any costs incurred in the preparation and submission of a tender offer, including
the costs of any testing necessary to demonstrate that aspects of the offer complies with
requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make
available the tender documents on its website so as not to incur any costs pertaining to the

printing of the tender documents.

C.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

C.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are

incorporated into the tender documents by reference.

C.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the

addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are
stated in the tender data.

C.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

C.2.9 Insurance
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Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full
cover required in terms of the conditions of contract identified in the contract data. The tenderer is

advised to seek qualified advice regarding insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable fourteen (14) days before the closing time
stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other

currencies.

C.2.11 Alterations to documents
Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories

to the tender offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main

tender offer, strictly in accordance with all the requirements of the tender documents, is also
submitted as well as a schedule that compares the requirements of the tender documents
with the alternative requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning

tender.

C.2.13 Submitting a tender offer
C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works identified in the contract data and described in the

scope of works, unless stated otherwise in the tender data.
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C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the humber
Of copies stated in the tender data, with an English translation of any documentation in a
language other than English, and the parts communicated electronically in the same format
as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal”
and place the remaining returnable documents in an envelope marked “technical proposal”.
Each envelope shall state on the outside the employer’s address and identification details
stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on

the outside only the employer's address and identification details as stated in the tender data.
C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,

unless stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in

the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender

data not later than the closing time stated in the tender data. Accept that proof of posting
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shall not be accepted as proof of delivery.
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended

deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such
extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing
time for tenders that a tender is to be withdrawn or substituted. If the validity period stated
in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to
review the price based on Consumer Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender
in accordance with the requirements of C.2.13 with the packages clearly marked as
“SUBSTITUTE".

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do
S0.

C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer’s commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the
material, or a satisfactory reason as to why it cannot be provided, by the time for submission

stated in the employer’s request, the employer may regard the tender offer as non-
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responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in
the tender data.

C.2.20 Submit securities, bonds and policies
If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract

identified in the contract data.

C.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the

employer to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days
after the expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings

C.3.1 Respond to requests from the tenderer
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up
To five (5) working days before the tender closing time stated in the Tender Data and notify

all tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the
Tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used to prequalify a tenderer to submit a tender offer in terms of a previous

procurement process and deny any such request if as a consequence:
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a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

¢) in the opinion of the Employer, acceptance of the material change would compromise the

outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until three (3) working days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify

all tenderers who collected tender documents.

C.3.3 Return late tender offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data. Tender submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened
and, where applicable, the total of his prices, number of points claimed for its BBBEE status

level and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend
at the time and place stated in the tender data and announce the name of each tenderer
whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers

who remain in contention for the award of the contract of the time and place when the
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financial proposals will be opened. Open only the financial proposals of tenderers, who score
in the functionality evaluation more than the minimum number of points for functionality
stated in the tender data, and announce the score obtained for the technical proposals and
the total price and any points claimed on BBBEE status level. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number of

points for functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful

tenderer.

C.3.7 Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt

or fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
¢) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply

identified in the Scope of Work,

b) significantly change the Employer s or the tenderer's risks and responsibilities under the

contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently
made responsive by correction or withdrawal of the nhon-conforming deviation or

reservation.

TENDER Part T1: Tendering Procedures
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C.3.9 Arithmetical errors, omissions and discrepancies
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in
words, the amount in words shall govern.
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
(ii) the summation of the prices.
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.
b) Where there is an error in the total of the prices either as a result of other corrections
Required by this checking process or in the tenderer's addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills

of quantities apply) to achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising

from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures
from the time that tenders are invited to the time that a contract is awarded. They are generic in
nature and are made project specific through choices that are made in developing the Tender Data
associated with a specific project. Conditions of tender are by definition the document that establishes
a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and

evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the

TENDER Part T1: Tendering Procedures
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time that a contract is awarded and require employers to conduct the process of offer and acceptance

in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies

the following system requirements:

Requirement Qualitative interpretation of goal
Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous

and timely access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the

parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements
are restrictions from doing business with the employer, lack of capability or capacity, legal impediments
and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best

value outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to
attain best value outcomes in respect of quality, timing and price, and least resources to effectively

manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:
a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the

TENDER Part T1: Tendering Procedures
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proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods

and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer
If requested by the proposed successful tenderer, submit for the tenderer 's information the policies and
/ or certificates of insurance which the conditions of contract identified in the contract data, require the

employer to provide.

C.3.13 Acceptance of tender offer
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the
tenderer:
a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement;
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract;
) has the legal capacity to enter into the contract;
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of
the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs
administered by a court or a judicial officer, has suspended his/her business activities or
is subject to legal proceedings in respect of any of the foregoing;
e) complies with the legal requirements, if any, stated in the tender data; and
f) is able, in the opinion of the employer, to perform the contract free of conflicts

of interest.

C.3.14 Prepare contract documents
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by

The employer as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

TENDER Part T1: Tendering Procedures
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C.3.15 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange
for both parties to complete formalities for appointing the selected adjudicator at the same time as the

main contract is signed.

C.3.16 Registration of the award
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to
perform a construction works contract is accepted in writing by the employer, register and publish the

award on the cidb Register of Projects.

C.3.17 Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy

of the contract as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which is
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair

competition between tenderers.

TENDER Part T1: Tendering Procedures
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DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND '

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.1 List of Returnable Documents

2.1.1 These schedules will be utilised for evaluation purposes:
T2.2-01 Evaluation Schedule: Management and CVs of Key persons
T2.2-02 Evaluation Schedule: Previous Experience
T2.2-03 Evaluation Schedule: Programme or Work Plan

2.1.3 Returnable Schedules:

General:

T2.2-05 Enterprise Risk and Business

T2.2-07a Health and Safety Questionnaire
T2.2-07b Health and Safety Cost Breakdown
T2.2-07c Health and Safety Specifications
T2.2-07d Health and Safety Assessment

T2.2-08 Changes to Tender Document

T2.2-09 Availability of Equipment and Other Resources
T2.2-10 Affected Property / Laydown Area
T2.2-11 Authority to submit tender.

T2.2-12 Record of addenda to tender documents.
T2.1-13 Letter of Good Standing

T2.2-14 Schedule of proposed Subcontractors.

T2.2-15 Storage Capacity

Agreement and Commitment by Tenderer:
T2.2-16  Compulsory Enterprise Questionnaire
T2.2-17 Supplier Code of Conduct

T2.2-18 Unilateral Non-Disclosure Agreement
T2.2-19 Supplier declaration form

T2.2-20 RFQ Declaration Form

T2.2-21 Certificate of Acquaintance with Tender Document

CPM 2020 — Rev 01 Page 1 of 2
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T2.2-22  Service Provider Integrity Pact
T2.2-23 Request for quotation — Breach of law
T2.2-24 Agreement in terms of Protection of Personal Information Act, 4 of 2013 ("POPIA")

5. Bonds/Guarantees/Financial/Insurance:

T2.2-25 Insurance provided by the Contractor

6. C1.1 Offer portion of Form of Offer & Acceptance
7. C1.2 Contract Data Part Two (Data by Contractor)

8. C2.2 Bill of Quantities

Part T2: Returnable Documents
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T2.2-01: Evaluation Schedule: Management and CVs of Key Persons

The scoring of the Programme will be as follows:

Experience: Trade Tested Electrician — 25%

Score 0 | O Electrician with trade test (related to the works)

Score 20 | 1 Electrician experience (related to the works) >= 1, < 3yrs

Score 40 | 1 Electrician experience (related) to the works) >= 3, <5yrs

Score 60 | 2 Electricians experience (related to the works) >= 3, <5yrs

Score 80 | 2 Electricians experience (related to the works) >= 5, <7yrs

Score More than 2 Electricians experience (related to the works) >=5, <7yrs
100

Experiences: Trade Tested Refrigerant Mechanic -25%

0 Refrigerant Mechanic with trade test (related to the works)

20 2 Refrigerant Mechanics experience (related to the works) >= 1, < 3yrs

40 2 Refrigerant Mechanics (related) to the works) >= 3, <5yrs

60 3 Refrigerant Mechanics (related to the works) >= 3, <5yrs

80 3 Refrigerant Mechanics experience (related to the works) >= 5, <7yrs

100 More than 3 Refrigerant Mechanics experience (related to the works) >=5, <7yrs

Attachment A: Hard Copy of Programme

Reference to attached submissions to this schedule:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true

and correct.

Signed Date
Name
Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-02: Evaluation Schedule: Previous Experience

Note to tenderers:

Tenderers are required to demonstrate performance in comparable projects of similar size and nature
by supplying the following:

The service provider to submit completion letter or certificate and reference letters indicating the work

below:

Index of documentation attached to this schedule

DOCUMENT NAME
1
2
3
4
5
Score Previous Experience 25%
0 No evidence provided
20 Bidder has successfully completed 1 similar Project
Proof of experience is attached in the form of client letterhead indicating at minimum the
client contact details, project title and description of works.
40 Bidder has successfully completed 2 similar Project
Proof of experience attached in the form of client letter head indicating at minimum the
client contact details, project title and description of works.
60 Bidder has successfully completed 3 similar Project
Proof of experience attached in the form of client letter head indicating at minimum the
client contact details, project title and description of works.
80 Bidder has successfully completed >=4 similar Project
Proof of experience is attached in the form of client letter head indicating at minimum the
client contact details, project title and description of works.
CPM 2020 Rev 01 Part T2: Returnable Schedules
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100 Bidder has successfully completed >=5 similar Project

Proof of experience is attached in the form of client letter head indicating at minimum the
client contact details, project title and description of works.

Attached submissions to this schedule:

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-03: Evaluation Schedule — Programme or Work Plan

Key elements:

1. Health and safety (including Safety File)

2. Procurement of Material

3. Site Preparation.

4. Installation (including Applicable electrical standards and HVAC regulations)
5. Commissioning and handover

Score Method Statement 25%
Score 0 | No submission of programme or work Plan with detailed timelines

Score 20 | Programme or work Plan with detailed timelines of more than 6 weeks with 1 key element
stated
Score 40 | Programme or work Plan with detailed timelines of 5 weeks with 2 key elements stated

Score 60 | programme or work Plan with detailed timelines of 4 weeks with 3 key elements stated
Score 80 | Programme or work Plan with detailed timelines of 3 weeks with 4 key elements stated

Score Programme or work Plan with detailed timelines of 2 weeks with 5 key elements stated
100

Index of documentation attached to this schedule:

Signed Date
Name Position
Tenderer

Part T2: Returnable Schedules
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T2.2-07: Assessment Schedule - Health and Safety Requirements
Submit the following documents as a minimum with your tender:
1. The Tenderers must provide their own project specific health and safety Plan.
2. Health and safety cost breakdown (Bill of Quantities)
3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five elements —
¢ Commitment to Safety, prevention of pollution,
e Continual improvement,
e Compliance to legal requirements, appropriate to the nature of contractor’s activities,
e Hold management accountable for development of the safety systems
e Include objectives and targets.

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, CR8.2
Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 Construction
assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational health and safety
Act 85 of 1993

5. List of job categories for project and competencies required per category and develop a training Matrix for
all employees who will be working on the project. This matrix must include Management and highlight
training planned dates.

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the project
7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-occurrence.

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as an
Annexure B.

Attached submissions to this schedule:

The assessment of the Tenderer’s Health and Safety Requirements will be as follows:

Part T2: Returnable Schedules
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T2.2-07a — Health and Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A, Injury Experience / Historical Performance - Alberta
Use the previous three years injury and illness records to complete the following:
Year

Number of medical treatment cases
Number of restricted work day cases
Number of lost time injury cases
Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker man hours

1 - Medical Treatment Case | Any occupational injury or illness requiring treatment provided by a
physician or treatment provided under the direction of a physician

2 — Restricted Work Day Case | Any occupational injury or iliness that prevents a worker from performing
any of his/her craft jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work
for at least one day

4 - Total Recordable | Total number of Medical Treatment, Restricted Work and Lost Time Injury
Frequency cases multiplied by 200,000 then divided by total man hours

5-  Lost Time Injury | Total number of Lost Time Injury cases multiplied by 200,000 then divide
Frequency by total man hours

- 1B. Workers’ Compensation Experience

Use the previous three years injury and illness records to complete the following (if applicable):
Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge
Is your Workers’ Compensation account in good L] Yes
standing? (] No
(Please provide letter of confirmation)

- 2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?

[] Yes [] No

If yes, provide details:

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 8 of 63



TRANSNETI

TRANSNET FREIGHT RAIL
TENDER NUMBER: CRAC-VAR- 55778- CIDB !
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another
Country, Region or State?

] Yes [] No

If yes, provide details:

3. CERTIFICATE OF RECOGNITION
Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM
Do you have a written safety program manual? L] Yes L] No
If Yes, provide a copy for review
Do you have a pocket safety booklet for field distribution? L] Yes ] No

If Yes, provide a copy for review
Does your safety program contain the following elements:
YES No YES

CORPORATE SAFETY POLICY EQUIPMENT MAINTENANCE

INCIDENT NOTIFICATION POLICY EMERGENCY RESPONSE
RECORDKEEPING & STATISTICS HAZARD ASSESSMENT

REFERENCE TO LEGISLATION SAFE WORK PRACTICES

GENERAL RULES & REGULATIONS
PROGRESSIVE DISCIPLINE POLICY
RESPONSIBILITIES

PPE STANDARDS

ENVIRONMENTAL STANDARDS

SAFE WORK PROCEDURES
WORKPLACE INSPECTIONS
INVESTIGATION PROCESS
TRAINING POLICY & PROGRAM
COMMUNICATION PROCESSES

ODoododgoddg
ODodooogooOos

ODO0odododgod
ODO0odododgod

MODIFIED WORK PROGRAM

5. TRAINING PROGRAM
5A. Do you have an orientation program for new hire employees? [ ] Yes ] No
If Yes, include a course outline. Does it include any of the following:

YES No YES No
GENERAL RULES & REGULATIONS L] []  CONFINED SPACE ENTRY L] L]
EMERGENCY REPORTING L] []  TRENCHING & EXCAVATION L] L]
INJURY REPORTING L] []  SIGNS & BARRICADES L] L]
LEGISLATION L] []  DANGEROUS HOLES & OPENINGS [] []
RIGHT TO REFUSE WORK L] []  RIGGING & CRANES [] []
PERSONAL PROTECTIVE EQUIPMENT L] []  MOBILE VEHICLES L] L]
EMERGENCY PROCEDURES L] []  PREVENTATIVE MAINTENANCE L] L]
PROJECT SAFETY COMMITTEE L] []  HanD & Power ToOLS [] []

CPM 2020 Rev 01 Part T2: Returnable Schedules
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HOUSEKEEPING L] []  FIRE PREVENTION & PROTECTION L] L]
LADDERS & SCAFFOLDS L] []  ELECTRICAL SAFETY L] L]
FALL ARREST STANDARDS L] []  CoMPRESSED GAS CYLINDERS L] L]
AERIAL WORK PLATFORMS L] []  WEATHER EXTREMES L] L]
5B. Do you have a program for training newly hired or promoted supervisors? [ ] Yes [ ] No
(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Yes No Yes No
EMPLOYER RESPONSIBILITIES L] []  SAFETY COMMUNICATION L] L]
EMPLOYEE RESPONSIBILITIES ] [l  FiRrST AID/MEDICAL PROCEDURES ] ]
DUE DILIGENCE L] []  NEw WORKER TRAINING L] L]
SAFETY LEADERSHIP ] []  ENVIRONMENTAL REQUIREMENTS ] ]
WORK REFUSALS L] []  HAZARD ASSESSMENT L] L]
INSPECTION PROCESSES L] [l  PRE-JOB SAFETY INSTRUCTION L] L]
EMERGENCY PROCEDURES L] [l  DRUG & ALCOHOL PoLIcY L] L]
INCIDENT INVESTIGATION L] []  PROGRESSIVE DISCIPLINARY POLICY L] L]
SAFE WORK PROCEDURES L] []  SAFE WORK PRACTICES L] L]
SAFETY MEETINGS ] [ ]  NOTIFICATION REQUIREMENTS ] ]

6. SAFETY ACTIVITIES

Do you conduct safety inspections? Yes No Weekly Monthly Quarterly
O O [] [] []

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily =~ Weekly Biweekly

I O O

Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No  Weekly Biweekly Monthly
O O [] [] []

Is pre-job safety instruction provided before to each new task? [] Yes[] No

Is the process documented? [] Yes[] No

Who leads the discussion?

Do you have a hazard assessment process? [] Yes[] No

e Are hazard assessments documented? If yes, how are hazard assessments communicated and
implemented on each project? Who is responsible for leading the hazard assessment process?

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?

[] Yes[] No
How does your company measure its H&S success?
e Attach separate sheet to explain
7. SAFETY STEWARDSHIP
7A Are incident reports and report summaries sent to the following and how often?
Yes No Monthly Quarterly Annually
Project/Site Manager O O ] ] O]
Managing Director O O ] ] O]
Safety Director/Manager O O L] L] L]
/Chief Executive Officer L1 O ] ] ]
7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly Quarterly Annually
Incidents totaled for the entire company O O ] ] ]
Incidents totaled by project O O ] ] ]
e Subtotaled by superintendent O d L] L] L]
e Subtotaled by foreman O O ] ] O]
7C How are the costs of individual incidents kept? How often are they reported internally?

Yes No Monthly Quarterly Annually

Costs totaled for the entire company O d L] L] L]

Costs totaled by project O O ] ] ]

e Subtotaled by superintendent 1 O L] L] L]

e Subtotaled by foreman/general foreman ] O ] ] ]
7D Does your company track non-injury incidents?

Yes No Monthly Quarterly Annually

Near Miss ] ] ] ] O]

Property Damage O d L] L] L]

Fire O O ] ] O]

Security ] ] ] ] ]

Environmental ] ] ] ] L]
8 PERSONNEL

List key health and safety officers planned for this project. Attach resume.

Name Position/Title Designation

Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name | Address | Telephone Number

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETI
TRANSNET FREIGHT RAIL

TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND
ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

Other responsibilities:
9 REFERENCES

List the last three company’s your form has worked for that could verify the quality and management
commitment to your occupational Health & Safety program

Name and Company Address Phone Number
Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: CRAC-VAR- 55778- CIDB

DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

TRANSNETI

T

T2.2-07b Health and Safety Cost Breakdown

NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have been factored into
your tender price, and will not be paid for as a separate expense.

Tenderer (Company) g:fgg:sible Designation | Date

Project/Tender Title z::ject/ ender gzc;j;?lt’:;gﬁation /
CRAC-VAR-55778 CIDB | North-West and Gauteng

# Cost element Uni(tR():ost # of Units Tota(IR)C ost

1. Human Resources

2. Systems Documentation

3. Meetings & Administration

4, H&S Training

5. PPE & Safety Equipment

6. Signage & Barricading

7. Workplace Facilities

8. Emergency & Rescue Measures

9. Hygiene Surveys & Monitoring

10. Medical Surveillance

11. Safe Transport of Workers

12. HazMat Management (e.g. asbestos /silica)

13. Substance Abuse Testing (3 kits @R500 pm)

14. H&S Reward & Recognition

15. Other

Total Health and Safety Estimate (R)

Total Estimate Value (R)

H&S Cost as % of Tender value

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL 7
TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-08: Changes to Tender Document

Changes to the tender documents are only allowed if a main tender complying fully with the tender

documents has also been provided.

Do not return this schedule if no alternative tender is submitted.

The Conditions of Tender state that the tenderer may:

C.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the
requirements of the tender documents, is also submitted. The alternative tender offer is to be
submitted with the main tender offer together with a schedule that compares the requirements

of the tender documents with the alternative requirements the tenderer proposes.

C.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender

data or criteria otherwise acceptable to the employer.

Having examined the criteria stated in the Tender Data for this tender the proposed changes to the tender

documents are:

Document | Subject of the proposed change Propose to change to:
No.
Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TENDER NUMBER: CRAC-VAR- 55778- CIDB -
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ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-09: Availability of Equipment and other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the works as

described in the Works Information.

Equipment Type and Availability — Hourly Rate Number of Details of
Description Equipment Ownership
Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETI
TRANSNET FREIGHT RAIL
TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND
ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-10: Affected Property / Laydown Area

Tenderers are to submit a detailed breakdown of the fixed and time related Sums in the Preliminary + General
Schedule for evaluation purposes.

SANS 1200 A reads “The sum tendered for each fixed-charge and value-related item will be paid in a single
payment in terms of the first progress certificate issued after the Contractor's obligations in respect of that item
have, in the opinion of the Engineer, been discharged”.

The breakdown of the fixed P+G will also be used to help the Employerto assess the portion of the fixed amount
due in the payment.

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL 7
TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-11: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
certificate set out below for his category of organisation or alternatively attach a certified copy of a company /

organisation document which provides the same information for the relevant category as requested here.

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR

A. Certificate for Company

I, chairperson of the board of directors

, hereby confirm that by resolution of the board taken on

(date), Mr/Ms , acting in the capacity of

, was authorised to sign all documents in connection with this tender

offer and any contract resulting from it on behalf of the company.

Signed Date
Name Position Chairman of the Board of Directors
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL 7
TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms acting in the
capacity of , to sign all documents in connection with the tender
offer for Contract and any contract resulting from it on our behalf.
Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the

Partnership. Attach additional pages if more space is required.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

C. Certificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms

, an authorised signatory of the company

, acting in the capacity of lead partner, to sign all documents in

connection with the tender offer for Contract and any contract resulting from it on

our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all

the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement
that all partners are liable jointly and severally for the execution of the contract and that the lead partner is
authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of

the contract for and on behalf of any and all the partners.

Name of firm Address A_uthonsmg S|gnatu_re, name
(in caps) and capacity
CPM 2020 Rev 01 Part T2: Returnable Schedules
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D. Certificate for Sole Proprietor

I, , hereby confirm that I am the sole owner of the business
trading as

Signed Date

Name Position Sole Proprietor
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL
TENDER NUMBER: CRAC-VAR- 55778- CIDB

TRANSNETI

DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND ‘

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-12: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the £mployer before
the submission of this tender offer, amending the tender documents, have been taken into account in this

specific tender offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL " 4
TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-13 Letter/s of Good Standing with the Workmen’s compensation Fund

Attached to this schedule is the Letter/s of Good Standing.
1.

2.

Name of Company/Members of Joint Venture:

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET

FREIGHT RAIL

TENDER NUMBER: CRAC-VAR- 55778- CIDB

DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

TRANSNETI

T

T2.2-14: Schedule of Proposed Subcontractors

Tenderer to note that if successful, any deviations from the list of proposed sub-contractors in the
contract phase will be subject to acceptance by the Service Manager in terms of the Conditions of
Contract. Please also note the applicable Z clauses in Contract Data by Employer.

Provide detailed information of the proposed Sub-contractors below:

Proposed B-BBEEE Percentage (%
contractor Sworn Affidavit | Works in terms
National attached behind | the tepdered tc
Name of proposed Zziati:ry Natureand | this schedule? the prices.
Sub-contractor Supplier sv):f; tof Yes/No
Database
Registration
Number
Address and
Region
1.
2.
3.
Signed Date
Name Position
Tenderer

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL T
TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-15: Storage Capacity

Note to tenderers:

The Tenderer is required to demonstrate to the Purchaser that he has sufficient current and/or future
storage capacity to accommodate Transnet Limited’s requirements as detailed in the Pricing Data and

Goods Information, (Proof of Ownership or Rental/Lease Agreement of premises)

Index of documentation attached to this schedule:

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL
TENDER NUMBER: CRAC-VAR- 55778- CIDB !
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-16 : ANNEX G - Compulsory Enterprise Questionnaire

The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member

must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax
number

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners
Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be attached as a
tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be attached as a
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue

Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director

or other person, who wholly or partly exercises, or may exercise, control over the enterprise

CPM 2020 Rev 01 Part T2: Returnable Schedules
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DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise appears, has within the last five years been convicted
of fraud or corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of

interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the

best of my belief both true and correct.

Signed Date
Name Position
Enterprise
name
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL w
TENDER NUMBER: CRAC-VAR- 55778- CIDB -
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

SBD 6.1
SPECIFIC GOALS POINTS CLAIM FORM

This preference form must form part of all bids invited. It contains general information and serves as a
claim for preference points for Specific Goals contribution. Transnet will award preference points to
companies who provide valid proof of evidence as per the table of evidence in paragraph 4.1 below.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable. Despite the stipulated
preference point system, Transnet shall use the lowest acceptable bid to determine the
applicable preference point system in a situation where all received acceptable bids are received
outside the stated preference point system.

1.3 Preference points for this bid shall be awarded for:
(@) Price; and
(b) B-BBEE Status Level of Contribution; and

(c) Any other specific goal determined in the Transnet preferential procurement policy

1.4 The maximum points for this bid are allocated as follows:

POINTS

PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTION Level 1 or 2 10

AT LEAST 50% BLACK WOMEN OWNED ENTITIES 10

Non-Compliant and/or B-BBEE Level 3-8 contributors 0

Total points for Price and B-BBEE must not exceed “
CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 27 of 63



TRANSNETI

TRANSNET FREIGHT RAIL
TENDER NUMBER: CRAC-VAR- 55778- CIDB !
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

1.5 Failure on the part of a bidder to submit evidence required for any of the specific goals
together with the bid will be interpreted to mean that preference points for that specific
goal are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the purchaser.

2. DEFINITIONS

(@) TMall applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE"” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the supply/provision of services, works or goods, through price
quotations, advertised competitive bidding processes or proposals;

(e) T“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “EME"” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(g9) “functionality” means the ability of a bidder to provide goods or services in accordance with
specification as set out in the bid documents

(h)  ™Price” includes all applicable taxes less all unconditional discounts.

(i)  “Proof of B-BBEE Status Level of Contributor”
i) the B-BBBEE status level certificate issued by an authorised body or person;
ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
iii) any other requirement prescribed in terms of the B-BBEE Act.

(3) “QSE" means a Qualifying Small Enterprise as defines by Codes of Good Practice under section
9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003);

(k)  “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties.

Q)] Specific goals” means targeted advancement areas or categories of persons or groups
either previously disadvantaged or falling within the scope of the Reconstruction and
Development Programme identified by Transnet to be given preference in allocation of

CPM 2020 Rev 01 Part T2: Returnable Schedules
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ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

procurement contracts in line with section 2(1) of the PPPFA.
3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20
Ps= 80(1 = wj
Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the following
preference points must be awarded to a bidder who provides the relevant required evidence for claiming

points
3.2
Selected Specific Goal Number of points allocated (20)
B-BBEE Level of contributor (1 or 2) 10
At least 50% black women owned Entities 10
Non-Compliant and/or B-BBEE Level 3-8 contributors 0
4, EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS
4.1 In terms of Transnet Preferential Policy (TPPP) and Procurement manual preference points must
be awarded to a bidder for providing evidence in accordance with of contribution with the table
below:
Specific Goals Acceptable Evidence
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC
B-BBEE Status contributor Certificate (in case of JV, a consolidated scorecard will

be accepted) as per DTIC guideline

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC
30% Black Women Owned Entities = Certificate (in case of JV, a consolidated scorecard will
be accepted) as per DTIC guideline
Certified copy of ID Documents of the Owners and B-
BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC
Certificate (in case of JV, a consolidated scorecard will
be accepted) as per DTIC guideline

+50% Black Youth Owned Entities

CPM 2020 Rev 01 Part T2: Returnable Schedules
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4.2 The table below indicates the required proof of B-BBEE status depending on the category of
enterprises:
Enterprise B-BBEE Certificate & Sworn Affidavit
Large Certificate issued by SANAS accredited verification agency
QSE Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and attested by
a Commissioner of Oaths confirming annual turnover and black ownership
(only black-owned QSEs - 51% to 100% Black owned)

[Sworn affidavits must substantially comply with the format that can be

obtained on the DTI's website at
www.dti.gov.za/economic_empowerment/bee codes.jsp.]
EME Sworn Affidavit signed by the authorised EME representative and attested by

a Commissioner of Oaths confirming annual turnover and black ownership

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and
black ownership

Certificate issued by SANAS accredited verification agency only if the EME is
being measured on the QSE scorecard

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Status Level verification certificate for every separate bid.

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents
that such a bidder intends sub-contracting more than 25% of the value of the contract to any
other enterprise that does not qualify for at least the points that such a bidder qualifies for,
unless the intended sub-contractor is an EME that has the capability and ability to execute the
sub-contract.

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE
requirements may be changed from time to time by regulatory bodies such as National Treasury
or the DTIL. It is the Bidder’s responsibility to ensure that his/her bid complies fully with all B-
BBEE requirements at the time of the submission of the bid.

5. BID DECLARATION

CPM 2020 Rev 01 Part T2: Returnable Schedules
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5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 6.1
6.1 B-BBEE Status Level of Contribution: . = e (maximum of 20 points)
(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.
7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)
Y NO
E
S
7.1.1 If yes, indicate:
i) What percentage of the contract will be subcontracted...........ccccoceiviiiiiviiinenen. %
i) The name of the SUb-CONEractor..........cccvvviiiiiee e
iii) The B-BBEE status level of the sub-contractor..........ccceeiiiiiiiiiiiii e,
iv) Whether the sub-contractor is an EME or QSE.
(Tick applicable box)
YES NO
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of COMPANY/fIIM. ..o e sreeeen
8.2 VAT registration NUMDEr:...........cooiii e
CPM 2020 Rev 01 Part T2: Returnable Schedules
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8.3 Company registration NUMDET:...........ccviiiiiic e
8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

N [ [ B

8.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional Supplier/Service provider

0 Other Suppliers/Service providers, e.g. transporter, etc.

[ 7Ick APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:..........c..ccccoceeeivneennne.
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraph
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction
of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,
which will affect or has affected the evaluation of a bid, or where a bidder has failed to
declare any subcontracting arrangements or any of the conditions of contract have not been
fulfilled, the purchaser may, in addition to any other remedy it may have

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of

that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
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of having to make less favourable arrangements due to such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to another person
without disclosing it, Transnet reserves the right to penalise the bidder up

to 10 percent of the value of the contract;

(e) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem

(hear the other side) rule has been applied; and

(f)  forward the matter for criminal prosecution.

WITNESSES

N SIGNATURE(S) OF BIDDERS(S)
DATE: ...

e, ADDRESS

BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,
it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
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having a controlling interestl in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME).........cooiiiiiiiiiie e in submitting the
accompanying bid, do hereby make the following statements that I certify to be true and complete
in every respect:

3.1 I have read and I understand the contents of this disclosure;

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication

! the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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between partners in a joint venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors
or formulas used to calculate prices, market allocation, the intention or decision to submit or not
to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars
of the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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T2.2-17: Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining
services. This however must be done in an open and fair manner that supports and drives a competitive
economy. Underpinning our process are several acts and policies that any supplier dealing with Transnet must

understand and support. These are:
o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive and cost effective;
o The Public Finance Management Act (PFMA);
o The Broad Based Black Economic Empowerment Act (BBBEE)
o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s

expectations regarding behaviour and conduct of its Suppliers.
Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing
in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our
transformation is focused on adopting a performance culture and to adopt behaviours that will enable this

transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its

suppliers to act in a similar manner.

. Transnet and its employees will follow the laws of this country and keep accurate business records

that reflect actual transactions with, and payments to, our suppliers.

. Employees must not accept or request money or anything of value, directly or indirectly, from

suppliers.
. Employees may not receive anything that is calculated to:

- Tllegally influence their judgement or conduct or to ensure the desired outcome of a sourcing

activity;
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- Win or retain business or to influence any act or decision of any person involved in sourcing

decisions; or
- Gain an improper advantage.

e There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet
employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.
(0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise.

. Suppliers are expected to comply with all applicable laws and regulations regarding fair competition

and antitrust practices.

o Transnet does not engage with non-value adding agents or representatives solely for the purpose

of increasing BBBEE spend (fronting).

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to

exchange information and share mutual benefits.

e Generally, suppliers have their own business standards and regulations. Although Transnet cannot
control the actions of our suppliers, we will not tolerate any illegal activities. These include, but

are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property

rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity (ownership,

financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and
- Harassment, intimidation or other aggressive actions towards Transnet employees.

e Suppliers must be evaluated and approved before any materials, components, products or services
are purchased from them. Rigorous due diligence is conducted and the supplier is expected to

participate in an honest and straight forward manner.

e Suppliers must record and report facts accurately, honestly and objectively. Financial records must

be accurate in all material respects.
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Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to
act in the best interests of Transnet SOC Limited.

o Doing business with family members.
o Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent
such terms are not included in contractual obligations and any of the above code is breached, then Transnet
reserves its right to review doing business with these suppliers.

(insert name of Director or as per Authority (insert name of Company)

Resolution from Board of Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet
Supplier Code of Conduct.”

Signed this on day at

Signature
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T2.2-18: Unilateral Non-Disclosure Agreement

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised
signatory:

THIS AGREEMENT is made effective as of ........... day of oo 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having
its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand, 1662,
South Africa

and

(Registration NO. .......oeevvviiniiniiinii s ),a private company incorporated and existing under the laws of
South Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party
may from time to time receive Information relating to the other in respect thereof. In consideration of each
party making available to the other such Information, the parties jointly agree that any dealings between them
shall be subject to the terms and conditions of this Agreement which themselves will be subject to the

parameters of the Tender Document.
IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request
for Proposal [RFP] or Request for Quotation [RFQ], as the case may be;
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1.3 Confidential Information means any information or other data relating to one party [the
Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that
party and which is made available for the purposes of the Bid to the other party [the Receiving
Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following
oral disclosure and any other information otherwise made available by the Disclosing Party or its
Agents to the Receiving Party or its Agents, whether before, on or after the date of this Agreement,
and whether in writing or otherwise, including any information, analysis or specifications derived from,

containing or reflecting such information but excluding information which:

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result
of disclosure by the Receiving Party or any of its Agents contrary to the terms of this

Agreement]; or

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its
written records or other reasonable evidence] free of any restriction as to its use or disclosure

prior to its being so disclosed; or

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be
demonstrated by its written records or other reasonable evidence] from a source other than
the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality

owed, directly or indirectly, to the Disclosing Party in relation to such information;

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of
either party; and

1.5 Information means all information in whatever form including, without limitation, any information
relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and

business affairs whether in writing, conveyed orally or by machine-readable medium.

2. CONFIDENTIAL INFORMATION

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the
other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential
and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or
disclose [whether in writing or orally or in any other manner] Confidential Information to any other

person other than in accordance with the terms of this Agreement.

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and
commercial discussions between the parties in relation to the Tender or for the subsequent

performance of any contract between the parties in relation to the Tender.
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2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set
out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are
made aware prior to the disclosure of any part of the Confidential Information that the same is
confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party
shall at all times remain liable for any actions of such Agents that would constitute a breach of

this Agreement; or

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4

below.

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in
accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with
the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any action

which the Disclosing Party may reasonably take to challenge the validity of such requirement.

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as
permitted under this Agreement then, upon becoming aware of the same, without prejudice to any
rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the
Disclosing Party of such event and if requested take such steps [including the institution of legal
proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent

further unauthorised copying, disclosure or use.

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall
not confer on the Receiving Party any rights, including intellectual property rights over the Confidential

Information whatsoever, beyond those contained in this Agreement.

3. RECORDS AND RETURN OF INFORMATION

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies
thereof.
3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request,

of the Confidential Information provided and any copies made thereof and, so far as is reasonably

practicable, of the location of such Confidential Information and any copies thereof.
3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
3.3.1 return all written Confidential Information [including all copies]; and

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.
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3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with

the requirements of clause 3.3.2 above.

4. ANNOUNCEMENTS

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective

interest in the Tender without the prior written consent of the other party.

4.2 Neither party shall make use of the other party’s name or any information acquired through its
dealings with the other party for publicity or marketing purposes without the prior written consent of
the other party.

5. DURATION
The obligations of each party and its Agents under this Agreement shall survive the termination of any
discussions or negotiations between the parties regarding the Tender and continue thereafter for a period

of 5 [five] years.

6. PRINCIPAL
Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person
and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the

Tender and in complying with the terms of this Agreement.

7. ADEQUACY OF DAMAGES
Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing
any other remedies available to it, either at law or in equity, for any such threatened or actual breach of

this Agreement, including specific performance, recovery of damages or otherwise.

8. PRIVACY AND DATA PROTECTION

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms
Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel
shall observe the provisions of such Act [as applicable] or any amendments and re-enactments thereof

and any regulations made pursuant thereto.

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational
measures in place against unauthorised or unlawful processing of data relating to the Tender and

against accidental loss or destruction of, or damage to such data held or processed by them.
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9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the
prior written consent of the other, save that Transnet may assign this Agreement at any time to any

member of the Transnet Group.

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a
waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise

of any right, power or privilege under this Agreement or otherwise.

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held
by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise
unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted

by law.

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on
behalf of each party.

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency
between the parties.

9.6 This Agreement will be governed by and construed in accordance with South African law and the

parties irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
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T2.2-19: Supplier declaration form

Respondents are to furnish the following documentation and complete the Supplier Declaration Form below:

1.

® N O U kA WD

9.

Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking
details [with bank stamp]

Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [/name change]
Certified copy of Share Certificates [CK1/CK2 if CC]

Original or certified letterhead confirm physical and postal addresses
Original or certified valid SARS Tax Clearance Certificate [RSA entities only]
Certified copy of VAT Registration Certificate [RSA entities only]

A signed letter from your entity’s auditor or accountant confirming most recent annual turnover
figures or certified BBBEE certificate

Certified copy of valid Company Registration Certificate /if applicable]

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been

declared by SARS to be in order.

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared

by SARS to be in order.

Company Trading Name

Company Registered Name

Company Registration Number Or ID Number If A Sole Proprietor ‘

Form of entity | CC Trust Pty Ltd ‘ Limited ‘ Partnership | Sole Proprietor

VAT number (if registered)

Company Telephone Number

Company Fax Number

Company E-Mail Address

Company Website Address

Bank Name Bank Account

Number

Postal Address

‘ Code ‘

Physical
Address

Code

Contact Person

Designation
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TRANSNETI

T

Telephone

Email

¢22Il:;al Turnover Range (Last Financial < R5 Million R5-35 million ;illion R35
Does Your Company Provide Products Services Both

Area Of Delivery National Provincial Local

Is Your Company A Public Or Private Entity Public Private
Does Your Company Have A Tax Directive Or IRP30 Certificate | Yes No

Main Product Or Service Supplied (E.G.: Stationery/Consulting)

BEE Ownership Details

% Black % Black women % Disabled person/s
Ownership ownership ownership
Does your company have a BEE certificate Yes No
What is your broad based BEE status (Level 1 to 9 / Unknown)
How many personnel does the firm employ ‘Permanent Part time
Transnet Contact Person
Contact nhumber
Transnet operating division
Duly Authorised To Sign For And On Behalf Of Firm / Organisation
Name Designation
Signature Date
Stamp And Signature Of Commissioner Of Oath
Name Date
. Telephone
Signature No.
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T2.2-20: RFQ declaration form

NAME OF COMPANY:
We do hereby certify that:

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as applicable)

which were submitted by ourselves for tender clarification purposes;
2. we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this tender from
Transnet sources, other than information formally received from the designated Transnet contact(s) as

nominated in the tender documents;

4, we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by
Transnet in issuing this tender and the requirements requested from tenderers in responding to this

tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner
/ member / director / partner / shareholder (unlisted companies) of our company and an employee or
board member of the Transnet Group as indicated below: [Respondent to indicate if this section is not
applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to the
disqualification of your response and may preclude a Respondent from doing future business
with Transnet]
We declare, to the extent that we are aware or become aware of any relationship between ourselves and
Transnet (other than any existing and appropriate business relationship with Transnet) which could unfairly
advantage our company in the forthcoming adjudication process, we shall notify Transnet immediately in
writing of such circumstances.

6. We accept that any dispute pertaining to this tender will be resolved through the

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman. The
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Ombudsman process must first be exhausted before judicial review of a decision is sought.

(Refer “Important Notice to respondents” below).

7. We further accept that Transnet reserves the right to reverse a tender award or decision
based on the recommendations of the Ombudsman without having to follow a formal court

process to have such award or decision set aside.

8.  We have acquainted ourselves and agree with the content of T2.2-39 “Service Provider
Integrity Pact”.

For and on behalf of
duly authorised thereto
Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

e Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of
tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material
concern regarding an tender process which meets this value threshold, a complaint may be lodged with
Transnet’s Procurement Ombudsman for further investigation.

e Itis incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the Transnet
Procurement Ombudsman, details of which are available for review at Transnet’s website
www.transnet.net.

e An official complaint form may be downloaded from this website and submitted, together with any
supporting documentation, within the prescribed period, to procurement.ombud@transnet.net

¢ For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged
with the Chief Procurement Officer of the relevant Transnet Operating Division.

¢ All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad
faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders.
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T2.2-21 Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar
with, and agree with all the conditions governing this RFP. This includes those terms and conditions of
the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed form

stated to form part of the documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based on
an allegation that I/we overlooked any tender/contract condition or failed to take it into account for the

purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to be

true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand that the word
“competitor” shall include any individual or organisation, other than the Tenderer, whether or not

affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on their

qualifications, abilities or experience; and

c) provides the same Services as the Tenderer and/or is in the same line of business as the
Tenderer
5. The Tenderer has arrived at the accompanying Tender independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium will not be construed as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a) prices;
b) geographical area where Services will be rendered [market allocation]
c) methods, factors or formulas used to calculate prices;
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d) the intention or decision to submit or not to submit, a Tender;
e) the submission of a tender which does not meet the specifications and conditions of the tender;
or
f) Tendering with the intention not winning the tender.
7. In addition, there have been no consultations, communications, agreements or arrangements with any

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

Services to which this tender relates.

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of

the awarding of the contract.

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National
Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious
tenders may be restricted from conducting business with the public sector for a period not exceeding
10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any

other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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T2.2-22 Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the RFP Declaration
Form that that have acquainted themselves with, and agree with the content.

The contract with the successful tenderer will automatically incorporate this Integrity Pact and
shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)
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PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of
economical use of resources, fairness and transparency in its relations with its Tenderers / Service
Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement
hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider's /
Contractor’s application for registration with Transnet as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption
by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent
to the currency of any procurement and / or reverse logistics event and any further contract to be entered into
between the Parties, relating to such event.

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained
in this Integrity Pact, should they want to be registered as a Transnet vendor.

OBJECTIVES
Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity Pact, to avoid

all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature,
negotiations made in bad faith and under-pricing by following a system that is fair, transparent and free
from any influence / unprejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:
a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in
conformity to the defined specifications of the works, goods and services; and

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or participating
in any corrupt practice in order to secure the contract.

COMMITMENTS OF TRANSNET
Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to

observe the following principles:

Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the

sourcing event and ensuing contract, will demand, take a promise for or accept directly or through

intermediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any
other advantage from the Tenderer, either for themselves or for any person, organisation or third party
related to the contract in exchange for an advantage in the tendering process, Tender evaluation,
contracting or implementation process related to any contract.

Transnet will, during the registration and tendering process treat all Tenderers / Service Providers with
equity, transparency and fairness. Transnet will in particular, before and during the registration process,
provide to all Tenderers / Service Providers the same information and will not provide to any Tenderers

/ Service Providers / Contractors confidential / additional information through which the Tenderers /

Service Providers / Contractors could obtain an advantage in relation to any tendering process.

Transnet further confirms that its employees will not favour any prospective Tenderer in any form that

could afford an undue advantage to a particular Tenderer during the tendering stage, and will further

treat all Tenderers / Service Providers / Contractors participating in the tendering process.

Transnet will exclude from the tender process such employees who have any personal interest in the

Tenderers / Service Providers / Contractors participating in the tendering process.
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OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER
The Tenderer / Service Provider / Contractor commits itself to take all measures necessary to prevent

corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing
contract stage in order to secure the contract or in furtherance to secure it and in particular the Tenderer
/ Service Provider / Contractor commits to the following:
a) The Tenderer / Service Provider / Contractor will not, directly or through any other person
or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the

tendering process or to any third person any material or other benefit or payment, in order
to obtain in exchange an advantage during the tendering process; and

b) The Tenderer / Service Provider / Contractor will not offer, directly or through intermediaries,
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any employee of Transnet,
connected directly or indirectly with the tendering process, or to any person, organisation
or third party related to the contract in exchange for any advantage in the tendering,
evaluation, contracting and implementation of the contract.

The acceptance and giving of gifts may be permitted provided that:

a) the gift does not exceed R1 000 (one thousand Rand) in retail value;

b) many low retail value gifts do not exceed R 1 000 within a 12 month period;

C) hospitality packages do not exceed R5 000 in value or many low value hospitality packages
do not cumulatively exceed R5 000;

d) a Tenderer / Service Provider does not give a Transnet employee more than 2 (two) gifts
within a 12 (twelve) month period, irrespective of value;

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of R750
(seven hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month
period, irrespective of value;

f) a Tenderer / Service Provider may under no circumstances, accept from or give to, a
Transnet employee any gift, business courtesy, including an invitation to a business meal
and /or drinks, or hospitality package, irrespective of value, during any Tender evaluation
process, including a period of 12 (twelve) months after such tender has been awarded, as
it may be perceived as undue and improper influence on the evaluation process or reward
for the contract that has been awarded; and

g) a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet employee
at artificially low prices, which are not available to the public at those prices.
The Tenderer / Service Provider / Contractor will not collude with other parties interested in the contract

to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering
process, Tender evaluation, contracting and implementation of the contract. The Tenderer / Service
Provider further commits itself to delivering against all agreed upon conditions as stipulated within the
contract.

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest agreement or
understanding, whether formal or informal with other Tenderers / Service Providers / Contractors. This
applies in particular to certifications, submissions or non-submission of documents or actions that are
restrictive or to introduce cartels into the tendering process.

The Tenderer / Service Provider / Contractor will not commit any criminal offence under the relevant anti-
corruption laws of South Africa or any other country. Furthermore, the Tenderer /Service Provider will
not use for illegitimate purposes or for restrictive purposes or personal gain, or pass on to others, any
information provided by Transnet as part of the business relationship, regarding plans, technical proposals
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and business details, including information contained or transmitted electronically.

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and address of its
agents or representatives in South Africa, if any, involved directly or indirectly in the registration or
tendering process. Similarly, the Tenderer / Service Provider / Contractor of South African nationality
shall furnish the name and address of the foreign principals, if any, involved directly or indirectly in the
registration or tendering process.

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or forged
documents or information in order to influence the tendering process to the advantage of the Tenderer
/ Service Provider or detriment of Transnet or other competitors.

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code of conduct,
which code of conduct shall reject the use of bribes and other dishonest and unethical conduct, as well
as compliance programme for the implementation of the code of conduct.

The Tenderer / Service Provider / Contractor will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

INDEPENDENT TENDERING
For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully
understand that the word “competitor” shall include any individual or organisation, other than the
Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;
b) could potentially submit a Tender in response to this Tender invitation, based on their
qualifications, abilities or experience; and
c) provides the same Goods and Services as the Tenderer and/or is in the same line of business
as the Tenderer.
The Tenderer has arrived at his submitted Tender independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium will not be construed as collusive tendering.
In particular, without limiting the generality of paragraph 5 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;

b) geographical area where Goods or Services will be rendered [market allocation];

c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and conditions of the

RFP; or

f) tendering with the intention of not winning the Tender.
In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
Goods or Services to which his/her tender relates.
The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding
of the contract.
Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
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section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting
Authority [NPA] for criminal investigation and/or may be restricted from conducting business with the
public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in
the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by
written submission on its company letterhead, attached to its submitted Tender. Any such submission
shall be subject to review by Transnet’s Legal Counsel who shall determine whether the proposed
alternative(s) are acceptable or otherwise, as the case may be.

Disqualification from Tendering Process

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of
section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer
/ Service Provider into question, Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s
application from the registration or tendering process and remove the Tenderer / Service Provider from
its database, if already registered.

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of
section 3, or any material violation, such as to put its reliability or credibility into question. Transnet may
after following due procedures and at its own discretion also exclude the Tenderer / Service Provider /
Contractor from future tendering processes. The imposition and duration of the exclusion will be
determined by the severity of the transgression. The severity will be determined by the circumstances
of the case, which will include amongst others the number of transgressions, the position of the
transgressors within the company hierarchy of the Tenderer / Service Provider /Contractor and the
amount of the damage. The exclusion will be imposed for up to a maximum of 10 (ten) years. However,
Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the
misconduct.

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage caused by it
and has installed a suitable corruption prevention system, or taken other remedial measures as the
circumstances of the case may require, Transnet may at its own discretion revoke the exclusion or
suspend the imposed penalty.

TRANSNET'S LIST OF EXCLUDED TENDERERS (BLACKLIST)
All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply Chain Policy

and Procurement Procedures Manual are included herein by way of reference. Below follows a condensed
summary of this blacklisting procedure.

Blacklisting is a mechanism used to exclude a company/person from future business with Transnet for a
specified period. The decision to blacklist is based on one of the grounds for blacklisting. The standard
of proof to commence the blacklisting process is whether a “prima facie” (i.e. on the face of it) case has
been established.

Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in
addition to blacklisting a company/person from future business, Transnet may decide to terminate some
or all existing contracts with the company/person as well.

A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a
blacklisted company.

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a
contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract:
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a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the
receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract
when called upon to do so in terms of any condition forming part of the Tender documents;

¢) has carried out any contract resulting from such Tender in an unsatisfactory manner or has
breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution of the
contract;

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any
Government Department or towards any public body, Enterprise or person;

f) has made any incorrect statement in a certificate or other communication with regard to the
Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of
Transnet that:

(i) he made the statement in good faith honestly believing it to be correct; and

(ii) before making such statement he took all reasonable steps to satisfy himself of its
correctness;
g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements
and which could not be recovered from the contractor;
h) has litigated against Transnet in bad faith.
Grounds for blacklisting include a company/person recorded as being a company or person prohibited

from doing business with the public sector on National Treasury’s database of Restricted Service Providers
or Register of Tender Defaulters.

Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed
by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or
an existing company where such person(s) acquires a controlling stake may be considered for blacklisting.
The decision to extend the blacklist to associated companies will be at the sole discretion of Transnet.

PREVIOUS TRANSGRESSIONS
The Tenderer / Service Provider /Contractor hereby declares that no previous transgressions resulting in

a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and
contraventions of the Competition Act 89 of 1998, which occurred in the last 5 (five) years with any other
public sector undertaking, government department or private sector company that could justify its
exclusion from its registration on the Tenderer’s / Service Provider's / Contractor’s database or any
tendering process.

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect statement on this
subject, the Tenderer / Service Provider / Contractor can be rejected from the registration process or
removed from the Tenderer / Service Provider / Contractor database, if already registered, for such
reason (refer to the Breach of Law Form contained in the applicable RFX document.)

SANCTIONS FOR VIOLATIONS
Transnet shall also take all or any one of the following actions, wherever required to:

a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or
call off the pre-contract negotiations without giving any compensation the Tenderer / Service
Provider / Contractor. However, the proceedings with the other Tenderer / Service Provider /
Contractor may continue;

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation
to the Tenderer / Service Provider / Contractor;

c) Recover all sums already paid by Transnet;
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d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the
Tenderer / Service Provider / Contractor, in order to recover the payments, already made by
Transnet, along with interest;

e) Cancel all or any other contracts with the Tenderer / Service Provider; and

f)  Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet
in future.

CONFLICTS OF INTEREST

A conflict of interest includes, inter alia, a situation in which:
a) A Transnet employee has a personal financial interest in a tendering / supplying entity; and
b) A Transnet employee has private interests or personal considerations or has an affiliation or a
relationship which affects, or may affect, or may be perceived to affect his / her judgment in action
in the best interest of Transnet, or could affect the employee’s motivations for acting in a particular
manner, or which could result in, or be perceived as favouritism or nepotism.

A Transnet employee uses his / her position, or privileges or information obtained while acting in the
capacity as an employee for:
a) Private gain or advancement; or
b) The expectation of private gain, or advancement, or any other advantage accruing to the employee
must be declared in a prescribed form.
Thus, conflicts of interest of any Tender committee member or any person involved in the sourcing
process must be declared in a prescribed form.
If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest i.e. a family,
business and / or social relationship between its owner(s) / member(s) / director(s) / partner(s) /
shareholder(s) and a Transnet employee / member of Transnet’s Board of Directors in respect of a Tender
which will be considered for the Tender process, the Tenderer / Service Provider / Contractor:
a) must disclose the interest and its general nature, in the Request for Proposal ("RFX") declaration
form; or
b) must notify Transnet immediately in writing once the circumstances has arisen.
The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any committee member or any person
involved in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the
contract and all other contracts with the Tenderer / Service Provider / Contractor.

MONITORING
Transnet will be responsible for appointing an independent Monitor to:

a) Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts
entered into between Transnet and the Tenderer / Service Provider / Contractor for less than
R100,000.000 (one hundred million Rand) in value;

b) Monitor compliance to the provisions of this Integrity Pact for contracts entered into between
Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one
hundred million Rand) in value; and

¢) Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered
into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value.

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the Provision of Services
to Transnet, as well as to Transnet'’s Service Provider Code of Conduct.

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC DATA

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to:
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a) Examine the financial records, documentation and or electronic date of Tenderer / Service Provider
/ Contractor / Transnet. The Tenderer / Service Provider / Transnet shall provide all requested
information / documentation / data to the Monitor and shall extend all help possible for the purpose
of such examination.

DISPUTE RESOLUTION

Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service
Provider / Contractor. When a dispute arises between Transnet and its Tenderer / Service Provider /
Contractor, the parties should use their best endeavours to resolve the dispute in an amicable manner,
whenever possible. Litigation in bad faith negates the principles of trust and good faith on which
commercial relationships are based. Accordingly, following a blacklisting process as mentioned in
paragraph 0 above, Transnet will not do business with a company that litigates against it in bad faith or
is involved in any action that reflects bad faith on its part. Litigation in bad faith includes, but is not

limited to the following instances:

a) Vexatious proceedings: these are frivolous proceedings which have been instituted without
proper grounds;

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving
evidence or on an affidavit;

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations
regarding a senior Transnet employee which are without proper foundation, scandalous, abusive
or defamatory; and

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court
process in order to gain a competitive advantage during a Tender process.

GENERAL

This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South
Africa.

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the law relating to any civil or criminal proceedings.

The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite
period unless cancelled by either Party.

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity
Pact remains valid.

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent or corruptive
behaviour of one or more Transnet employees, Transnet expects its Tenderer / Service Provider /
Contractor to report this behaviour directly to a senior Transnet official / employee or alternatively by
using Transnet’s “Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is
guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and
shall a Tenderer by it. To the best of the Parties’ knowledge and belief, the information
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T2.2-23: Request for Quotation — Breach of law
NAME OF COMPANY:

I/ We do hereby certify that I/we

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other
administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor
offences or misdemeanours, e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the
tendering process, should that person or company have been found guilty of a serious breach of law, tribunal

or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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T2.2-24 Agreement in terms of Protection of Personal Information Act, 4 of 2013
("POPIA")

1. PREAMBLE AND INTRODUCTION

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of

2013 ("POPIA") are included as forming part of the terms and conditions of this contract.

2. PROTECTION OF PERSONAL INFORMATION

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of
Person information act, No. of 2013 "(POPIA"):

consent; data subject; electronic communication; information officer; operator; person; personal
information; processing; record; Regulator; responsible party; special information; as well as any

terms derived from these terms.

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated
in Section 4(1) of the POPIA:

Accountability; Processing limitation; Purpose specification; Further processing limitation; Information

quality; Openness; Security safeguards and Data subject participation.

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and the
information of a third party that will be processed pursuant to this Agreement , the Operator is
(et e e raan insert name of Tenderer/Contractor) hereinafter
Operator and the Data subject is “Transnet”. Operator will process personal information only with the
knowledge and authorisation of Transnet and will treat personal information and the information of
a third party which comes to its knowledge as confidential and will not disclose it, unless so required

by law or subject to the exceptions contained in the POPIA.

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information
as contained in this Agreement and the Operator is required to comply with all prescripts as detailed

in the POPIA relating to all information concerning Transnet.

2.5. Interms of this Agreement, the Operator acknowledges that it will obtain and have access to personal
information of Transnet and the information of a third party and agrees that it shall only process the
information disclosed by Transnet in terms of this Agreement and only for the purposes as detailed

in this Agreement and in accordance with any applicable law.

2.6. Should there be a need for the Operator to process the personal information and the information of

a third party in a way that is not agreed to in this Agreement, the Operator must request consent
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from Transnet to the processing of its personal information or and the information of a third party in

a manner other than that it was collected for, which consent cannot be unreasonably withheld.

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and
the information of a third party submitted by Transnet or disclose or permit the disclosure of any
personal information and the information of a third party to any third party without prior written

consent from Transnet.

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and maintain
sufficient measures, policies and systems to manage and secure against all forms of risks to any
information that may be shared or accessed pursuant to the services offered to Transnet in terms of

this Agreement (physically, through a computer or any other form of electronic communication).

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information and
the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and report
such crimes or suspected crimes to the relevant authorities in accordance with applicable laws, after
becoming aware of such crimes or suspected crime. The Operator must inform Transnet of the breach
as soon as it has occurred to allow Transnet to take all necessary remedial steps to mitigate the
extent of the loss or compromise of personal information and the information of a third party and to

restore the integrity of the affected personal information as quickly as is possible.

2.10. Transnet may, in writing, request the Operator to confirm and/or make available any personal
information and the information of a third party in its possession in relation to Transnet and if such
personal information has been accessed by third parties and the identity thereof in terms of the
POPIA.

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object
to the processing of any personal information and the information of a third party relating to the
Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and

utilizing Form 2 of the POPIA Regulations .

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has
adequate measures in place to provide protection of the personal information and the information of
a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will provide

to Transnet satisfactory evidence of these measures whenever called upon to do so by Transnet.

The Operator is required to provide confirmation that all measures in terms of the POPIA are
in place when processing personal information and the information of a third party received

from Transnet:
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YES NO

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process
personal information in line with the requirements of the POPIA. The Operator will be subject to any
civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the

processing of any personal information that Transnet submitted to it.

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by
Transnet, the Tenderer can submit a complaint to the Information Regulator on

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za

3. SOLE AGREEMENT

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter
referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and

effect unless reduced to writing and signed by or on behalf of both parties.

Signed at on this day of 2021

Name:

Title:

Signature:

(Name of company)

(Operator)
Authorised signatory for and on behalf of ... (Name of company) who warrants

that he/she is duly authorised to sign this Agreement.

AS WITNESSES:
1. Name: Signature:
2. Name: Signature:
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T2.2-25: Insurance provided by the Contractor

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005) (amended June 2006 and April 2013)
requires that the Contractor provides the insurance stated in the insurance table except any insurance which

the Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this

information all costs related to insurance are deemed included in the tenderer’s rates and prices.

Insurance against Name of Insurance

C P i
(See clause 84.2 of the ECC) Company over remium

Liability for death of or bodily injury to
employees of the Contractor arising out
of and in the course of their
employment in connection with this
contract

Motor Vehicle Liability Insurance
comprising (as @ minimum) "Balance of
Third Party" Risks including Passenger
and Unauthorised Passenger Liability
indemnity with a minimum indemnity
limit of R5 000 000

Insurance in respect of loss of or
damage to own property and

equipment.

(Cther)

Signed Date
Name Position
Tenderer
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Health, Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A, Injury Experience / Historical Performance - Alberta

Use the previous three years injury and illness records to complete the following:

Year

Number of medical treatment cases

Number of restricted work day cases

Number of lost time injury cases

Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker manhours

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment
provided under the direction of a physician

2 — Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft
jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one
day

4 — Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by

200,000 then divided by total manhours

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours

1B. Workers’ Compensation Experience

Use the previous three years injury and illness records to complete the following (if applicable):

Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge

Is your Workers’ Compensation account in good L] Yes
standing? ] No
(Please provide letter of confirmation)

2. CITATIONS

Legislation in the last 5 years?
(] Yes [ No

If yes, provide details:

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental

Country, Region or State?

] Yes [] No

If yes, provide details:

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another

3. CERTIFICATE OF RECOGNITION
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TRANSNET

Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM
Do you have a written safety program manual? []Yes [ No
If Yes, provide a copy for review
Do you have a pocket safety booklet for field distribution? L] Yes [ ] No

If Yes, provide a copy for review

Does your safety program contain the following elements:

Health and Safety Questionnaire

Yes  No YES No
CORPORATE SAFETY POLICY ] []  EQUIPMENT MAINTENANCE ] ]
INCIDENT NOTIFICATION POLICY L] [ ]  EMERGENCY RESPONSE L] L]
RECORDKEEPING & STATISTICS L] []  HAZzARD ASSESSMENT L] L]
REFERENCE TO LEGISLATION L] []  SAFE WORK PRACTICES L] L]
GENERAL RULES & REGULATIONS L] []  Sare WORK PROCEDURES L] L]
PROGRESSIVE DISCIPLINE POLICY L] [  WORKPLACE INSPECTIONS L] L]
RESPONSIBILITIES L] [ ]  INVESTIGATION PROCESS L] L]
PPE STANDARDS L] []  TRAINING POLICY & PROGRAM L] L]
ENVIRONMENTAL STANDARDS L] []  COMMUNICATION PROCESSES L] L]
MODIFIED WORK PROGRAM L] L]
5. TRAINING PROGRAM
5A. Do you have an orientation program for new hire employees? [ ] Yes ] No

If Yes, include a course outline. Does it include any of the following:

YES No YES No
GENERAL RULES & REGULATIONS L] []  CONFINED SPACE ENTRY L] ]
EMERGENCY REPORTING L] []  TRENCHING & EXCAVATION L] L]
INJURY REPORTING L] []  SIGNS & BARRICADES L] L]
LEGISLATION L] []  DanGEROUS HOLES & OPENINGS L] L]
RIGHT TO REFUSE WORK L] []  RIGGING & CRANES L] L]
PERSONAL PROTECTIVE EQUIPMENT L] [ ]  MOBILE VEHICLES L] L]
EMERGENCY PROCEDURES L] []  PREVENTATIVE MAINTENANCE L] L]
PROJECT SAFETY COMMITTEE L] [ ]  HanD & POWER TOOLS L] L]
HOUSEKEEPING L] []  FIRE PREVENTION & PROTECTION L] L]
LADDERS & SCAFFOLDS L] []  ELECTRICAL SAFETY L] L]
FALL ARREST STANDARDS L] []  COMPRESSED GAS CYLINDERS L] L]
AERIAL WORK PLATFORMS L] []  WEATHER EXTREMES L] L]
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5B. Do you have a program for training newly hired or promoted supervisors? [ ] Yes [] No
(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Yes

EMPLOYER RESPONSIBILITIES SAFETY COMMUNICATION

EMPLOYEE RESPONSIBILITIES FIRST AID/MEDICAL PROCEDURES
DUE DILIGENCE NEW WORKER TRAINING
SAFETY LEADERSHIP ENVIRONMENTAL REQUIREMENTS
WORK REFUSALS HAZARD ASSESSMENT
INSPECTION PROCESSES PRE-JOB SAFETY INSTRUCTION
EMERGENCY PROCEDURES DRUG & ALCOHOL PoLicy

INCIDENT INVESTIGATION PROGRESSIVE DISCIPLINARY POLICY

ODooooooood|s
OOoOoOooOooooolz
Oooooooooo

OOoOoOooOooooolz

SAFE WORK PROCEDURES SAFE WORK PRACTICES
SAFETY MEETINGS NOTIFICATION REQUIREMENTS
6. SAFETY ACTIVITIES
Do you conduct safety inspections? Yes No Weekly Monthly Quarterly

0O 0O 0 0 0

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily =~ Weekly Biweekly
O O [ [ [
Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No Weekly Biweekl Monthly
y
OO [ [] [
Is pre-job safety instruction provided before to each new task? [] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?

Do you have a hazard assessment process? [] Yes[] No

e Are hazard assessments documented? If yes, how are hazard assessments communicated and
implemented on each project? Who is responsible for leading the hazard assessment process?

Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?

] Yes[] No

How does your company measure its H&S success?

e Attach separate sheet to explain
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7. SAFETY STEWARDSHIP

7A Are incident reports and report summaries sent to the following and how often?
Yes No Monthly Quarterly Annually

Project/Site Manager ] ] ] Il U]
Managing Director ] ] ] Il U]
Safety Director/Manager ] ] ] Il U]
/Chief Executive Officer O O Ol ] [

7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually

Incidents totaled for the entire company O O ] ] L]
Incidents totaled by project ] ] ] ] Ol
e Subtotaled by superintendent O 0O U] Il O]
e Subtotaled by foreman ] ] ] Il Ol

7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually

Costs totaled for the entire company O O ] ] ]
Costs totaled by project O O L] L] L]
e Subtotaled by superintendent Ol Ol Ol ] U]
e Subtotaled by foreman/general foreman ] Ol Ol ] U]

7D Does your company track non-injury incidents?

Yes No Monthly Quarterly  Annually
Near Miss O 0O O] Il ]
Property Damage O O ] ] ]
Fire ] ] ] Il Ol
Security O O ] ] ]
Environmental ] ] ] Il L]
8 PERSONNEL
List key health and safety officers planned for this project. Attach resume.
Name Position/Title Designation

Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name Address Telephone Number

Other responsibilities:

9 REFERENCES

List the last three company’s your form has worked for that could verify the quality and management
commitment to your occupational Health & Safety program
Name and Company Address Phone Number
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Description OF Works: REPLACEMENT AND INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS
AND ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-07b Health and Safety Cost Breakdown
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have
been factored into your tender price and will not be paid for as a separate expense.

Tenderer (Company)

Responsible Person | Designation Date

Project/Tender Title

Project/Tender No. Project Location / Description

CRAC-VAR-55778 CIDB | North West and Gauteng

H

Cost element

Unit Cost # of Total Cost
(R) Units (R)

Human Resources

Systems Documentation

Meetings & Administration

H&S Training

PPE & Safety Equipment

Signage & Barricading

Workplace Facilities

Emergency & Rescue Measures

O | Nk lw N =

Hygiene Surveys & Monitoring

—
e

Medical Surveillance

=
[ay

Safe Transport of Workers

—
g

HazMat Management (e.g. asbestos /silica)

[y
b

Substance Abuse Testing (3 kits @R500 pm)

—
>

H&S Reward & Recognition

—
U

Other

Total Health and Safety Estimate (R)

Total Estimate Value (R)

H&S Cost as % of Tender value
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TRANSNET FREIGHT RAIL SAFETY HEALTH AND ENVIRONMENTAL
(SHE) SPECIFICATIONS FOR CONTRACTORS

CONTRACT NAME:

Supply and Installation of Aircons

CONTRACT NUMBER:

CONTRACT SCOPE:

Supply and Installation of Aircons

CONTRACT LOCATION:

Various Locations

CONTRACT DURATION:

TFR CONTRACT
REPRESENTATIVE /
TECHNICAL OFFICER:

CHS AGENT:

SHE SPECIFICATION APPROVAL

NAME: SIGNATURE:
TFR CONTRACT MANAGER /
CONTRACT
REPRESENTATIVE | |,
DATE
CHS AGENT / SAFETY Theo Hlungwani
SPECIALIST / MANAGER
DATE
Contractor Signature.........cccccvveiiiiiennenn, Date.....ccooeiiie

TRN-IMS-GRP-GDL-014.2
©Transnet SOC Ltd

Version 1.0
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1.2

2.1

2.2

3.1

3.2

3.3

4.1

TRANSNETI
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This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR)
minimum requirements to be met by contractors when performing work for or on behalf
of TFR at the Supply and Installation of Aircons They set out the requirements to be
followed by the Contractor and other contractors so that the health and safety of all
people’s potentially at risk may receive the same priority as other facets of the project.

Introduction

The Contractor shall develop a SHE plan and prepare a SHE file based on these
requirements, risk assessment as well as all the relevant applicable legislation. The
contractor shall remain accountable for the quality and execution of his health and safety
programme for his employees and sub-contractor employees. This specification in no way
releases the contractors from compliance with the relevant legislation.

Purpose

The purpose of this specification is to ensure that the Contractor provides and maintains,
as far as reasonably practicable a safe working environment for all employees and the
public whilst performing work for or on behalf of TFR on the Supply and Installation of
Aircons.

This specification form an integral part of the contract, and the Contractor shall forward
this specification to all subcontractors at the bidding stage so that they can in turn
prepare health and safety plans relating to their operations.

Scope and Application

This specification is applicable to all contractors, suppliers and all activities and processes
carried out for or on behalf of Transnet Freight Rail. The Specification defines the
strategies to manage health and safety and is a compliance document drawn up in terms
of the Occupational Health and Safety Act 85 and National Railway Safety Act 16 of 2002..

This specification shall also apply to any subcontractors as employers in their own right.
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full
particulars of such subcontractors and shall ensure that they comply with the OHS Act
and Regulations and Transnet's safety requirements and procedures.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Contractor from his responsibilities and accountability in
respect of the Contract to which this specification document pertains. Any such
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the
attention of the TFR Contract Manager/Technical Officer or Client Agent.

General

The Contractor and Transnet Freight Rail are individual employers, each in its own right,
with their respective duties and obligations set out in the Occupational Health and Safety

Contractor Signature.........cccccvveiiiiiennenn, . Date.....ccooeiiie
TRN-IMS-GRP-GDL-014.2 Version 1.0 2|31
©Transnet SOC Ltd



4.2

4.3

4.4

4.5

5.1

5.2

5.3

6.1

6.2
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Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable Regulations and
National Railway Safety Act of 2000 and applicable standards.

The Contractor accepts, in terms of the General Conditions of Contract and in terms of the
OHS Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. The Contractor shall, before commencement with the
execution of the contract work, comply with the provisions set out in the OHS Act, and
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site
and place of work for the duration of the contract .

The Contractor accepts his obligation to complying with the OHS Act and applicable
Regulations notwithstanding the omission of some of the provisions of the OHS Act and
the Regulations from this document.

Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of
its own employees working on or associated with the site or place of work, and the
Contractor and TFR Contract Manager/Technical Officer or his deputy shall at all times,
co-operate in respect of the health and safety management of the site, and shall agree on
the practical arrangements and procedures to be implemented and maintained during
execution of the works

In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

Section 37(2) Agreements

Transnet Freight Rail and the Contractor shall enter into an agreement in terms of section
37(2) of the Occupational Health and Safety Act to the arrangements and procedures
between them to ensure compliance by the Contractor with the provisions of the OHS Act.

The agreement shall be completed and signed by the Contractor mandated representative
as soon as possible and returned to the relevant TFR Contract Manager for his/her
signature on behalf of TFR.

The Contractor shall enter into a Section 37(2) Agreement with their respective sub-
contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file.

Definitions

In this Specification the definitions as listed in the Occupational Health and Safety Act 85
of 1993, Construction Regulations 2014, National Railway Safety Regulator Act of 2000
(and applicable standards), Transnet Contractor Management Procedure shall apply,
unless the context otherwise indicates: -

"competent person “means a person who—
has in respect of the work or task to be performed the required knowledge, training and

experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the provisions
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b)

6.3

b)

6.4

6.5

6.6

6.7

6.8

6.9

6.10
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of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those
qualifications and that training must be regarded as the required qualifications and
training; and

is familiar with the Act and with the applicable regulations made under the Act;

"construction work", which, in terms of the Construction Regulations, 2014 means any
work in connection with: -

the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

the, construction, erection maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or the moving of earth,
clearing of land, the making of an excavation, piling or any similar civil engineering
structure; or any similar type of work.

"contractor" means an employer (organisation) or a person who performs ANY work
and has entered into a legal binding business agreement contract to supply a product or
provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, Service
Providers or Contractors (including Principal Contractors) and subcontractors. NB: A
contractor is an employer in his/her own right;

“SCS Warehouse” Supply Chain Services depot warehouses

Occupation: The formal closure of the line to normal rail traffic for a specified period of
time arranged in accordance with Infrastructure Occupation Management System (IOMS)
or any other system and implemented in accordance with the Protection Manual.

"fall protection plan “means a documented plan, which includes and provides for-
a) all risks relating to working from a fall risk position, considering the nature of work
undertaken;

b) the procedures and methods to be applied in order to eliminate the risk of falling; and
) a rescue plan and procedures

“Safety, Health and Environmental (SHE) File” means a file or other record in
permanent form, containing the information required to be kept on site in accordance

with the OHS Act and applicable Regulations;

"health and safety (SHE) plan" means a site, activity or Contract specific documented
plan in accordance with the client’s health and safety specification;

“risk assessment” means a programme to determine any risk associated with any
hazard at a work site, in order to identify the steps needed to be taken to remove, reduce
or control such hazard;
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6.11 “Suppliers/service providers” A natural or juristic person or partnership (including
joint ventures) that provides in terms of a contract, or may potentially provide, goods or
services or any combination thereof to Transnet.

6.12 "TFR" means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No.
1990/000900/30), a public company incorporated in accordance with the company laws of
the Republic of South Africa

6.13 "Manual Handling” an activity of transporting or supporting a load including lifting,
pushing, pulling, carrying, throwing, and moving objects by hand or bodily force.

6.14 "“Motor Vehicle Accident” Motor Vehicle Accident means vehicle collision involving either
another vehicle or Collison with an object on a car.

6.15. “Customs” is an authority or agency in a country responsible for collecting tariffs and for
controlling the flow of goods, including animals, transports, personal effects, and
hazardous items, into and out of a country

6.16. “Trade Act” means International Trade Administration Act 71 of 2002.

7. Notification of Construction Work

7.1 The Contractor who intends to carry out any construction work other than work where a
Construction Work Permit is required, must at least 7 days before carrying out such
work, notify the Provincial Director of the Department of Labour in writing if the
construction work:-

(a) includes excavation work

(b) includes working at a height where there is a risk of a person falling;
(c) includes the demolition of a structure; or

(d) includes the use of explosives to perform construction work,

7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the
Construction Regulations, 2014. The Contractor shall ensure that a copy of the completed
notification form is kept on site for inspection by an inspector, Contract
Manager/Technical Officer or employee.

8. Letter of Good standing

8.1  The Contractor shall submit proof of registration and Letter of Good Standing with the
compensation fund or with a licensed compensation insurer as contemplated in the

Compensation for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his
company and each of his sub-contractors’.
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No contractor may do any work for TFR without a valid letter of good standing. The
Contractor must ensure that the Letter of Good Standing remains valid for the duration of
the contract period.

The letter of good standing must reflect the name of the Contractor and/or Sub-
contractor, registration number and, expiry date.

Management and Supervision

The Contractor and all subcontractors shall submit a SHE organogram outlining the site
SHE management structure including the relevant appointments/competent persons or
the intended appointments where such appointments have not been made.

The Contractor shall, in accordance with the OHS Act and applicable Regulations, make all
the necessary appointments of competent persons in writing. Copies should also be
retained on the SHE file.

In case of construction work, additional appointments must be made in terms of the
Construction Regulations:

Construction Manager appointed fulltime on a single site with the duty of managing all
the construction work including the duty of ensuring occupational health and safety
compliance. The appointed construction manager may not manage any construction work
on or in any construction site other than the site in respect of which he or she has been
appointed.

A Contractor must upon having considered the size of the project, in writing appoint one
or more Assistant Construction Managers for different sections thereof: Provided that
the designation of any such person does not relieve the construction manager of any
personal accountability for failing in his or her management duties in terms of this
regulation.

A Construction Manager must in writing appoint Construction Supervisors responsible
for construction activities and ensuring occupational health and safety compliance on the
construction site.

No Construction Supervisor appointed may supervise any construction work on or in any
construction site other than the site in respect of which he or she has been appointed:
Provided that if a sufficient number of competent employees have been appropriately
designated under on all the relevant construction sites, the appointed construction
supervisor may supervise more than one site.

A Contractor must, upon having considered the size of the project, in writing appoint one
or more competent employees for different sections thereof to assist the construction
supervisor, and every such employee has, to the extent clearly defined by the contractor
in the letter of appointment, the same duties as the construction supervisor: Provided that
the designation of any such employee does not relieve the construction supervisor of any
personal accountability for failing in his or her supervisory duties in terms of this
regulation.
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A Contractor shall in writing appoint a full-time or part-time Construction Health and
Safety Officer in writing to assist in the control of all health and safety related aspects
on the site. (The Construction Health and Safety Officer must be registered with the
SACPCMP as from 07 August 2015).

The Construction Safety Officer shall have sound knowledge of the Occupational Health
and Safety Act and its regulations, National Environmental Management Act, and
associate environmental requirements such as Waste and Water Acts and sound
knowledge of Hazard Identification and Risk Management processes

Subcontractors shall also make the above written appointments and the Contractor shall
deliver copies thereof to the Contract Manager/Technical Officer.

SHE Committee Meetings and SHE Representatives

Where required by legislation, the Contractor and subcontractors shall appoint SHE
Representative/s in writing after consultation with employees and ensure that they are
trained in performing their duties.

SHE Representatives duties shall include inspections of the workplace, taking part in
incident investigations, risk assessments, attending SHE Committee meetings etc. Records
of monthly inspections of SHE Representatives must be kept on the SHE file.

The number of SHE Representatives appointed shall be in accordance with the
requirements of the Occupational Health and Safety Act 85 of 1993.

Where required by legislation, the Contractor must ensure that a project/site SHE
Committee meeting is held monthly and minutes of such meeting shall be recorded and
records kept on the SHE file. The Contractor representative and appointed SHE
representatives shall attend the monthly SHE Committee meeting.

The Contract Manager/Technical Officer or his deputy shall be allowed to attend meetings
of the Contractor's health and safety committee as an observer.

Subcontractors appointed by the Contractor shall have their own internal monthly SHE
Committee meetings.

SHE Audits and Contractor Monthly Reports

The TFR Contract Manager/Technical Officer or his deputy shall ensure that the
Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at
least once every month to ensure that the SHE Plan is implemented and maintained on
site.

TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the
work sites, the Contractor site offices and tool-sheds to inspect the Contractor’s and its
subcontractor’s tools, equipment, registers and workplace.

Should any non-compliances or contraventions to the TFR safety requirements, legal
requirements, this specification or the Contractor's SHE Plan be identified, such non-
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compliances or contraventions shall be rectified by the contractor at its cost immediately
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy, or
TFR Safety Officers / Specialists.

11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions,
TFR may take remedial action at the Contractor’s cost as it may deem necessary to
ensure safety at the TFR sites at all times.

11.5 TFR reserves the right to conduct safety audits without prior warning.

11.6 The Contractor on all contracts of more than 1 month shall conduct its own safety audit
and provide a monthly safety performance report as required by TFR.

11.7 The Monthly safety performance report shall be compiled in terms of Annexure 2 or in any
format that the Contractor has as long as it includes all items listed in Annexure 2.

12. Training, Competence and Awareness
12.1 Induction Training

12.1.1 The Contractor shall ensure that all his employees and subcontractors employees undergo
a TFR SHE Induction with regard to the general hazards prevalent on the site, rules and
regulations, and other related aspects before commencing work. It is the responsibility of
the contractor to inform TFR whenever new employees are appointed after the initial
induction was conducted.

12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop
and implement a site specific SHE Induction programme, a job specific induction
programme and a general employee SHE awareness programme, to develop awareness
amongst employees on the generic SHE issues associated with the scope of work and the
specific environmental issues in question.

12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and comply
with Contractors’ site-specific safety induction requirement prior to being allowed access
to site. All visitors and suppliers shall sign the attendance register.

12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst on
site and shall remain in the care of the host who understand the scope of work and
associated risks.

12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction
training on the SHE file.

12.2 Competency / Training

12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the
tasks allocated to them and that there is the requisite amount of supervision at all times
to maintain safe work practices and standards.
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12.2.2 The Contractor shall identify training requirements of employees whose work may have a
significant impact on their health and safety or that might create a significant impact upon
the environment and ensure that these employees will receive appropriate training. A
Training matrix shall be used as a mechanism to manage and control the training of
employees.

12.2.3 The Contractor shall identify all training needs and incorporate the site specific training
into the SHE plan.

12.2.4 Each Contractor shall be required to ensure that before an employee commences work on
the Contract that the supervisor in control with responsibility for the employee has
informed the employee of his scope of authority and any hazards associated with the
work performed. This will include man-job specifications, the discussion of any standard
task procedures or hazardous operational procedures to be performed by the employee

12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is
conversant with all hazards associated with any work to be performed by conducting task
observations.

12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are
provided in the SHE File.

12.2.7 The Contractor shall ensure that the Vehicle is driven by a competent and certified driver.
12.3 Awareness Training

12.3.1 Awareness training required shall be identified for all employees on the Contract using the
SHE Policy, the SHE Plan, the SHE programmes and procedures.

12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor
employees.

12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at hand,
incidents, accidents and up-and-coming work will be discussed along with suggestions
and comments. These meetings can be used as a training meeting with the central idea of
educating employees.

12.4 Training of Flagmen

12.4.1 The appropriate training for the flagmen provided by the Contractor can be provided by
Transnet Freight Rail (TFR) at the start of the contract.

12.4.2 Transnet Freight Rail (TFR) requires flagmen, and the pre-requisites for such persons to
qualify to be trained, shall be basic literacy skills and Basic English language ability.

12.4.3 The Contractor will be required to supply at least six of his employees to be trained and
certificated in performance of protection duties.

12.4.4 Flagmen shall be officially trained, evaluated and certified competent, (Transnet Freight
Rail (TFR) 407 — Item Number 37/270451 - "Certificate of Competency") by a designated
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competent person, before being used on protection duties. This certificate of competency
shall remain valid for one (1) year only after, which re-testing and re-certification of
competency will be required.

12.4.5 In cases where a person was not performing flagmen duties for a period of 6 months or
longer, shall be re-tested and again be re-certified competent, before he may be re-used
for Protection Duties. Retraining of Flagmen after 6 months of inactivity shall be for the
Contractor’s account.

13. Health and Safety Plan (SHE Plan)

13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and Safety
Plan setting out the practical arrangements and procedures to be implemented by him to
ensure compliance by him with the OHS Act and Regulations, this SHE specification and
particularly in respect of: -

(a) The provision, as far as is reasonably practical, of a working environment that is safe and
without risk to the health of his employees and subcontractors in terms of section 8 of the
OHS Act;

(b) the execution of the contract work in such a manner as to ensure in terms of section 9 of
the OHS Act that persons other than those in the Contractor's employment, who may be
directly affected by the contract work are not thereby exposed to hazards to their health
and safety;

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no
employee or subcontractor of the Contractor does or omits to do any act which would be
an offence for the Contractor to do or omit to do.

(d) Provide health and safety cost breakdown that covers health and safety cost elements for
the duration of the contract and must be incorporated in the total contract cost.

13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect of
the hazards to health and safety of his employees and other persons under his control
that are associated with or directly affected by the Contractor's activities in performing
the contract work and shall establish precautionary measures as are reasonable and
practical in protecting the safety and health of such employees and persons.

13.3 The SHE Plan shall include full particulars in respect of: -
(@) Safety Management Structure arrangements i.e. Appointments to be done and how;

(b) SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and
Corrective Actions

(©) Risk Management i.e. Risk Assessment frequencies, methodology

(d) Education and Training i.e. safety induction, site / job specific training
arrangements
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(e) Emergency Planning and Fire prevention and protection
(f) Health and Safety Communication i.e. Toolbox talks, incident recall

(9) Safe working methods and procedures to be implemented i.e. safe work
procedures, task observation

(h) Fall Protection Plan i.e. documented plan, training/competency, medical
surveillance, rescue plan

(i) Personal protective Equipment and Clothing
§)) Contract Security i.e. site access control and security
(k) SHE Costs

0] Occupational Health i.e. Medical Surveillance, First Aid, Welfare Facilities,
Substance Abuse testing, Noise, Vibration, Manual Handling etc.

(m)  Environmental management

(n) Incident Management i.e. reporting and investigation
(0) Operational Control

(p) Review plan of the SHE Plan

The Contractor shall submit a final SHE Plan after awarding of the contract which shall be
subject to the TFR Contract Manager/Technical Officer's approval and he may, in
consultation with the Contractor, order that additional and/or supplementary practical
arrangements and procedures be implemented and maintained by the Contractor or that
different working methods or safety equipment be used or safety clothes be issued which,
in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure full
compliance by the Contractor with his obligations as an employer in terms of the OHS Act
and Regulations.

The Contractor shall approve the SHE Plan of the subcontractor and further take
reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and
maintained on the site: Provided that the steps taken, shall include periodic audits at
intervals mutually agreed to between them, but at least once every month.

The Contractor shall stop any subcontractor from executing any work, which is not in
accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the site or which
poses a threat to the health and safety of persons.

The Contractor shall ensure that a copy of the SHE Plan is available on site for inspection
by an inspector, TFR Contract Manager/Technical Officer, agent, subcontractor,
employee, registered employee organisation, health and safety representative or any
member of the health and safety committee.
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The Contractor shall ensure a risk assessment is carried out by a competent person,
appointed in writing, before commencement of any work and reviewed during the
duration of the contract period. The Risk Assessments shall form part of the Health and
Safety Plan to be applied on the site and shall include at least the following:

Hazards Identification and Potential Hazardous Situations

(a) The identification of the risks and hazards (including ergonomic risks) that persons
may be exposed to;

(b) The analysis and evaluation of the hazards identified;

(c) A documented plan, including safe work procedures to mitigate, reduce or control
the; risks identified; and

(d) A monitoring and review plan.

Risk assessments shall be conducted by a competent person and such person shall use a
documented method to analyse and evaluate identified risk and hazards.

The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with a representative group of employees, on the development,
monitoring and review of the risk assessment

The risk assessment shall be reviewed when there are changes that affect the design of
the structure that may affect the health, safety and environment on site or after an
incident.

The Contractor shall ensure that all employees are to be informed, instructed and trained
regarding any risks, hazard and related SHE procedures by a competent person as
outlined in the risk assessment prior to commencement of work and thereafter at
predetermined intervals as outlined in the monitoring plan.

The Contractor shall ensure that all subcontractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences, and thereafter at such
intervals as may be determined in the risk assessment.

The risk assessment shall be available on site for review. Where a risk assessment is not
readily available or not communicated to contractor employees, the activities shall be
stopped until such time the contractor complies.

The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify
one another of any hazardous or potentially hazardous situations which may arise during
performance of the contract or any subcontractor and, in particular, of such hazards as
may be caused by the design, execution and/or location and any other aspect pertaining
to the contract work.
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The Contractor shall be required to analyse his scope of work and define these critical
activities. For each activity, a risk assessment shall be required which defines systems and
safe work procedures that will be used in order to complete the activity safely.

Copies of all safe work procedures and proof that employees have been trained on those
safe work procedures shall be kept on the SHE file.

Preliminary risk and hazard identification shall be conducted by the Contractor prior to
work commencement on site. Should the Client's Agent (CHS Agent), TFR Contract
Manager/Technical Officer or his duly nominated alternative identify hazardous activities
performed by the Contractor on the site for which the Contractor has not submitted a risk
assessment, the Contractor shall be required to do so before continuing with work.

Safety, Health and Environmental (SHE) File

The Contractor shall prepare a SHE file and submit to TFR Contract Manager for approval
prior to commencement of work on site. The file shall include all documentation required
as per the OHS Act and applicable regulations.

The approval time of the file is at least 5 working days

The Contractor shall ensure that a copy of the both his SHE File as well as any
subcontractor’'s SHE File is kept on site and made available to an inspector of the
Department of Labour, the TFR Contract Manager/Technical Officer, or subcontractor
upon request.

The Contractor shall hand over a consolidated SHE file to the TFR Contract
Manager/Technical Officer upon completion of the Work and shall in addition to
documentation mentioned in the OHS Act and applicable Regulations include a record of
all drawings, designs, materials used and other similar information concerning the
completed structure.

Occupational Health

Medical Surveillance Programme

The Contractor shall ensure that all his and subcontractor employees have a valid medical
certificate of fitness issued by an Occupational Health Practitioner.

Medical certificate of fithess must be available and be kept in the SHE file.

16.1.3 The medical certificates shall be valid for a year and renewed timeously.

16.2 Substance Abuse

16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation 2A
of the General Safety Regulations of the OHS Act.
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16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture,
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR
premises.

16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of its
employees or threatens its services to our stakeholders. It is on this basis that a
contractor employee will be considered unfit for work if:

(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have
alcohol in his/her breathe and/or blood;

(b) Refuses to undergo substance screening and/or testing;

(c) He /she produces a positive confirmatory test for any other substances, measured by
sample analysis at a registered pathological laboratory and authorised by a medical
practitioner; and/or

(d) Through observation by security personnel or TFR Contract Manager, it is evident that the
contractor’s physical, emotional, mental or behavioural state reflects that they are
intoxicated or under the influence.

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may
result in the termination of services/contract.

16.2.5 Any contractor employee using medication that has a narcotic effect must declare before
work to his / her supervisor.

16.3 Occupational Hygiene

16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene /
Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold stressors,
ergonomics, etc.) present in the area where they operate to determine if there is any
possible worker exposure. Records of all these assessment should be documented and
kept up to date.

16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the
occupational hygiene stressors. These assessments shall be conducted by an Approved
Inspection Authority as listed on the Department of Labour database. The findings from
these assessments should be kept on the SHE file, communicated to all affected parties
and be reported to relevant authorities.

16 .4 Welfare Facilities

16.4.1 The Contractor must ensure that all workplace facilities meet health, safety and welfare
needs of all employees, including disabled persons where applicable.

16.4.2 The Contractor must in addition to Facilities Regulations 2004, provide at or within
reasonable access of every site, the following clean, hygienic and maintained facilities:

(@) shower facilities, at least one shower facility per 15 persons
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(b) at least one sanitary facility for each sex and for every 30 workers
(c) changing facilities for each sex; and
(d) sheltered eating areas

16.4.3 The Contractor must provide reasonable and suitable living accommodation for the
workers on sites who are far removed from their homes and where adequate
transportation between the site and their homes or other suitable living accommodation,
is not available.

16.5 First Aid requirements

16.5.1 The Contractor shall ensure that their employees receive prompt first aid treatment in
case of injury or emergency. The Contractor must have the necessary equipment and/or
facility on site for treatment of injured persons.

16.5.2 Contractor shall ensure that the first aid box / boxes are available and accessible. More
first aid boxes shall be provided if the risks, distance between work teams, or the working
environment requires it.

16.5.3 Taking into account the type of injuries that are likely to occur on site, the nature of
activities performed and the number of employees on site, the Contractor shall ensure
that the first aid box contain suitable first aid equipment which includes at least the
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).

16.5.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed
and be available on site at all times. The ratio of first aiders to employees shall be 1:50.

16.6 Asbestos Control

16.6.1 The Contractor shall inform the TFR Contract Manager or TFR Contract Manager if during
service work asbestos or suspected asbestos containing material is found. Only Asbestos
Approved Contractor can work on asbestos containing material.

16.7 Noise

16.7.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss
Regulations are complied with.

16.7.2 Contractor shall ensure that machinery and equipment are operated at noise levels not
exceeding an equivalent level of 85-dB (A) during normal working conditions.

16.7.3 Where the noise levels at the Operator position or to employees working in the vicinity
exceed an equivalent level of 85-dB (A) during normal working conditions, the Contractor
shall take appropriate measures to reduce such levels to an equivalent level of 85-dB (A).
The use of Personal Protective Equipment (PPE) should be the last resort.

16.7.4 All employees exposed to noise must be trained on the effects of exposure, precautionary
measures to be taken to prevent exposure and the correct use of PPE.

16.7.5 Noise zones must be demarcated as such.
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16.8.1 Contractors must put measures to reduce the risks associated with hand—arm vibrations,
avoid, whenever possible, the need for vibration equipment.

16.8 Vibration

16.8.2 Contractor shall develop a good maintenance regime for tools and machinery. This may
involve ensuring that tools are regularly sharpened, worn components are replaced or
engines are regularly tuned and adjusted.

16.8.3 The Contractor must introduce a work pattern that reduces the time exposure to
vibrations.

16.8.4 The Contractor shall issue employees with gloves and warm clothing. There is a debate
as to whether anti-vibration gloves are really effective but it is agreed that warm clothing
helps with blood circulation which reduces the risk of vibration white finger. Care must be
taken so that the tool does not cool the hand of the operator.

16.9 Manual Handling

16.9.1 Contractor must reduce risk of injury due to manual handling by using mechanical
assistance involving the use of mechanical aids to assist the manual handling operation.
Mechanical aids such as hand-powered hydraulic hoists, specially adapted trolleys, hoist
for lifting patients and roller conveyors can be used.

16.9.2 Contractor shall ensure all employees involved in manual handling are trained in good
lifting techniques.

16.10 Dust

16.10.1 The Contractor shall monitor dust caused by their activities, mobile equipment,
generators and other equipment. Factors such as wind can often affect the intensity to
which the impact is experienced.

16.10.2 Dust suppression measures must be in place to reduce the dust caused by the activities
on site.

16.10.3 Appropriate PPE should be provided to exposed employees.
16.11. Weather precautions

16.11.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or
other conditions, the Contractor must institute precautionary measures to protect
employees on site.

16.11.2 The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of
employees as a result of exposure to excessive heat on site. Such steps may include
employees taking regular brakes, consuming enough water, provision of sun brims for
their hard hats and sun screen to protect them against sun burn.
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16.11.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the

body as a result of exposure to cold temperatures.

17 Incidents/Occurrences

17.1 All incidents referred to in Regulation 9 of General Administration Regulations of the OHS
Act and in terms of National Railway Safety Act 6 of 2002 (and applicable SANS Codes)
involving the contractor and his subcontractor on TFR premises, shall be reported to the
TFR Contract Manager and Department of Labour as prescribed by the OHS Act.

17.2 TFR Contract Manager must be forwarded with a copy of a report of any investigation,
formal inquiry conducted in terms of Section 31 and 32 of the Act into any incident
involving the contractor, his subcontractor, any person or machinery under his control on
TFR premises.

17.3 TFR Contract Manager must be informed of the above incidents/occurrences before the
end of shift when the incident/occurrence occurred.

17.4 The Contractor shall make available its employees to attend as witnesses when required
so by TFR during an investigation into any incident where TFR believes the said
contractor employees were witnesses or may assist in the investigation.

17.5 The Contractor shall make available to TFR any documents required to assist in their
investigation.

18. SHE Cost

18.1 The Contractor shall ensure that it has made adequate provision for the cost of health
and safety measures in the tender offer.

18.2 The Contractor shall ensure that its subcontractors have made adequate provision for the
cost of health and safety measures in the tender offer.

19. Personal Protective Equipment (PPE)

19.1 The Contractor shall ensure that all employees are provided with appropriate prescribed
Personal Protective Equipment (PPE) free of charge (according to General Safety
Regulations (2), suitable for the type of activities that the employees will perform.

19.2 Such PPE shall be in line with and approved by credible institution such as SABS, EN, or
AN the National Department of Health, National Institute of Communicable Diseases and
the National Institute for Occupational Health whether any additional PPE is required or
recommended in any guidelines given the nature of the workplace or the nature of a
worker’s duties.

19.3 The Contractor shall manage the issuing of PPE and ensure that PPE is used at all times.

19.4 Employees shall be trained on the proper use of PPE.

20. Emergency Evacuation Plan and Procedure
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20.1 The Contractor must establish and implement an emergency evacuation plan to ensure
that in the event of an emergency i.e fire, explosion, structural collapse etc. all staff is
able to evacuate the area to a demarcated areas for the purpose.

20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign
displayed where applicable or use TFR nearest assembly point.

20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and
contractors shall be given awareness training and participate in regular evacuation drills.

20.4 The Contractor and its employees shall collaborate and adhere to TFR evacuation drills
and requirements.

21. Access Control and Security

21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract
Manager/Technical Officer a Site Access Certificate as in Annexure 1 executed and signed
by him, permitting and limiting access to the designated site or place of work by the
Contractor and any subcontractors under his control.

21.2 No Site Access Certificate will be granted to the Contractor who fails to comply with TFR
minimum SHE requirements, with the SHE File not approved and without the SHE
induction been concluded.

21.3 The contractor must assess the security risks and implement appropriate measures. All
contractors are to strictly adhere to all security requirements on the premises.

21.4 The Contractor in collaboration with the TFR representative will ensure that proper access
control is in place and functional at all times onto and out of the site. A form of access
control will be issued to contractor employees who have been inducted and submitted
copies of ID documents or work permits (where required).

21.5 Access Permits should be carried by a contract employee at all time when on site. Access
Permits shall be produced at the point of entry / gate.

21.8 Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct route
along with their employees may proceed when coming on or going off shift and direct
their employees accordingly.

22. Management of Subcontractors

22.1 The Contractor is directly responsible for the actions of his contractors/sub-contractors.

22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan)
that may be necessary to ensure that the contractor complies with all requirements.

22.3 The Contractor shall provide any contractor who is making a bid or appointed to perform
work, with the relevant sections of the documented SHE specification, who would in turn
provide a SHE plan for approval.
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22.4 The Contractor shall carry out monthly inspection/audits on the contractor/subcontractor
to ensure that their SHE plan is being implemented and maintained and submit audit
report to TFR Contract Manager.

22.5 The Contractor shall stop any contractor/subcontractor from executing work which poses
a threat to the safety and health of persons or the environment.

22.6 The Contractor shall ensure that the contractor/sub-contractors appointed have the
necessary competencies and resources to perform the work safely.

22.7 The Contractor will be required to submit 37(2) mandatory agreement between his
contractor/subcontractor to the TFR Contract Manager

23. Environmental Management

23.1 The Contractor shall identify, document and comply with all pertinent Environmental laws
and associated Regulations, approvals, licenses and permits which are applicable to the
Services and activities undertaken.

23.2 Before commencement with any of the services to be rendered to TFR, the Contractor
shall make available all personnel who will be working on the specified contract to be
given environmental induction training. All Contractor employees arriving on the site shall
attend such induction.

23.3 The Contractor shall adhere to all instructions issued by Contract Manager or his /her
delegated person in promotion of environmental management and legal compliance.

23.4 Service activities generating output levels of 85 db (A) or more shall be confined to the
hours 08h00 to 17h00 Mondays to Fridays (close to residential areas).

23.5 No on-site burying or dumping of waste material shall occur. Waste must be collected by
a licensed waste transporting contractor and disposed of at a licensed disposal site.
Disposal certificate must be made available to TFR on request.

23.6 Waste bins must be provided in sufficient number and capacity to store solid waste
produced on a daily basis. These bins must be kept closed and emptied regularly.

23.7 The Contractor must notify the Contract Manager immediately of any pollution incident.
An incident record system shall be maintained on site for inspection by TFR and relevant
authorities.

23.8 All vehicles and equipment’s shall be kept in good working condition. All leaking
equipment’s shall be repaired immediately or removed from site. All vehicles and
equipment shall be maintained and not emit excessive noise.

23.9 In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract
Manager must be made aware of such event and the affected area must be fenced off
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and be cleaned immediately to the reasonable satisfaction of the TFR Environmental
Control Officer to prevent contamination of soil and both surface and groundwater.

23.10 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or
emptied and that the contents are removed from site by a licensed service provider.

23.11 Camps and site offices shall be fenced (where necessary) in consultation with the
landowner.

23.12 The Contract Manager or TFR Contract Manager may, at his or her discretion stop any
work, activity or process not in accordance with Environmental laws and associated
Regulations, approvals, licenses and permits.

23.13 The contractor shall preserve wild life in terms of the NEMA.

24. Operational Safety
24.1 National Railway Safety Regulator Act / Railway Safety

24.1.1 The Contractor shall ensure that its equipment, machinery and employees when on TFR
premises complies fully with all applicable railway safety requirements and/or regulations
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of Practice.

24.1.2 The Contractor when engaging subcontractor must review the capability of the proposed
contractor to comply with specified railway safety requirements and/or regulations.

24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of the
contract, to review any railway safety related activities, including the coordination of such
activities across all parts of the organisation.

24.1.4 The Contractor shall ensure that all his employees are protected from the risk of being hit
by moving trains.

24.2 Special Permits

24.2.1 Where special work permits are required before work may be carried out such as for e.g.
hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to
the TFR Contract Manager/Technical Officer or the relevant authority for such permits to
be issued. The Contractor shall strictly comply with the conditions and requirements
pertaining to the issue of such work permits.

24.3 Vehicle Safety
With respect to vehicles and mobile plants the Contractor must ensure that:
24.3.1 They are of an acceptable design and construction, are maintained in a good working

order and are used in accordance with their design and the intention for which they were
designed
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24.3.2 Are operated by a person who-has received appropriate training, is certified competent
and in possession of proof of competency and is authorised in writing to operate such
vehicle and mobile plant;

24.3.3 Are operated by a person who has a medical certificate of fitness to operate those vehicle
and mobile plant, issued by an occupational health practitioner;

24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried. No employees will be allowed to be transported at
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further
that the risk assessment has indicated it to be a low risk.

24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material or
from being crushed should the vehicle or mobile plant overturn;

24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by the
operator and an automatic acoustic reversing alarm

24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a
relevant checklist prior to use and that the findings of such inspection are recorded in a
register kept in the vehicle or mobile plant.

24.3.8 No person rides or is required or permitted to ride on a vehicle or mobile plant otherwise
than in a safe place provided thereon for that purpose.

24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar appendages,
fully lowered or blocked, controls in a neutral position, motors stopped, wheels chocked,
brakes set and ignition secured.

24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation

24.3.11 Tools, material and equipment are secured and separated by means of a physical barrier
in order to prevent movement when transported in the same compartment with
employees.

24.3.12 Where applicable, also in collaboration with the TFR representative and other appropriate
personnel develop a traffic management plan for the site to ensure the safe movement
of all service vehicle related mobile plant where applicable

24.3.13 This plan is to be reviewed at the allocated SHE meeting to ensure its applicability where
applicable. Where applicable the Contractor shall appoint traffic officials to manage the
manoeuvre of mobile plant and vehicles on the site.

24.3.14 Those working or operating on public roads and rail comply with the requirements of the
National Road Traffic Act, 1996 and National Railway Safety Regulator Act, 2000.

24.3.15 In case of COVID 19 outbreak, the contractor shall when transporting his employees to
TFR premises comply with the regulations which outlines that 70% of the vehicle
capacity can be utilised, vehicle is sanitised before and after transporting employees. All
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employees must sanitise their hands before getting into the vehicle and wear their face
mask while in transit.

24.4 Housekeeping and general safeguarding

24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each
work site

24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal
of scrap, waste and debris at appropriate intervals.

24.4.3 The Contractor must ensure that materials required for use, are not placed on the site so
as to obstruct means of access to and egress from workplaces and passageways

24.4.4 The Contractor must ensure that materials which are no longer required for use do not
accumulate on and are removed from the site at appropriate intervals.

24.5 Hazardous Chemical Substances (HCS)

24.5.1 The Contractor must ensure that all employees exposed to hazardous chemicals are
trained on the potential source of exposure, potential risk to health caused by exposure
and measures to be taken by the contractor and employees against any risk of exposure.

24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be
exposed, the contractor shall ensure that monitoring is carried out in terms of regulation
6 and 7 of the Hazardous Chemical Substances Regulations.

24.5.3 Employees exposed to hazardous substances shall be under medical surveillance

24.6 Stacking and Storage

24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the duty
of supervising all stacking and storage.

24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat and
under control.

24.7 Fire Precautions and Fire Safety

24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of
fire. The Contractor shall comply with the fire precautions as stipulated in the
Environmental Regulations for Workplaces, 1987.

24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases.

24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials

24.7.4 In confined spaces and other places in which flammable gases, vapours or dust can cause
danger only suitably protected electrical installations and equipment, including portable
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lights, are used, there are no flames or similar means of ignition and adequate ventilation
is provided.

24.7.5 The Contractor shall ensure that the work areas are clear, at all times, of any material,
which could fuel a fire and that ccombustible materials do not accumulate, oily rags,
waste and other substances liable to ignite are without delay removed to a safe place.

24.7.6 A thorough inspection is made of the work site at the end of any working period to ensure
that no material is left at the work site or any situation left in such a manner that a fire or
accident could result (all machines to be turned off at main switches, and cylinders to be
closed and hoses deflated).

24.7.7 Welding, flame cutting and other hot work are done only after appropriate precautions
have been taken to reduce the risk of fire.

24.7.8 Electric welding, oxy-welding or cutting, or any other fire hazardous equipment is not to
be used inside or adjacent to electrical switch room, control room, cable duct, any
electrical equipment or cables without the permission of the TFR Contract Manager.

24.7.9 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned and that such
equipment is maintained in a good working order.

24.7.10 The fire equipment is inspected by a competent person, who has been appointed in
writing for that purpose, in the manner indicated by the manufacturer thereof

24.7.11 Sufficient number of employees are trained in the use of fire extinguishing equipment
and familiarise themselves with locations of fire fighting equipment in the work site.

24.7.12 There is an effective evacuation plan providing for all persons to be evacuated speedily
without panic, accounted for and a siren is installed and sounded in the event of a fire.

24.7.13 Where appropriate, suitable visual signs are provided to clearly indicate the escape
routes in the case of a fire and the means of escape is kept clear at all times.

24.7.14 The Contractor must ensure that fire fighting equipment are not to be used for any
purpose other than their intended use.

24.8 Site Establishment and Demarcation of the site

24.8.1 It is important that activities of the contractor(s) are conducted within a limited area to
facilitate control and to minimize the impact on the existing natural environment and the
surroundings landowners.

24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict activities to
the site.

24.8.3 The method of demarcation and the location of the demarcated area shall be determined
by the Contractor and approved by the TFR Contract Manager prior to any work being
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undertaken. The Contractor shall ensure that all his plant, labour and materials remain
within the boundaries of the site.

24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries of
the site at his own expense to the satisfaction of the TFR .The contractor is responsible
for the safeguarding of his/her own equipment and material while on site.

24.9 Fall Protection Plan

24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of this
Specification, revealing risks relating to working from an elevated position the contractor
shall cause the designation of a competent person, responsible for the preparation of a
fall protection plan;

24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of the contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

24.9.3 The fall protection plan shall include:-

(a) a risk assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(©) the evaluation of the employees physical and psychological fitness necessary to
work at elevated positions;

(d) the training of employees working from elevated positions;
(e) rescue plan; and

(f) the procedure addressing the inspection, testing and maintenance of all fall
protection equipment

24.10 SHE Signage (Symbolic Safety Signs) on plant and in buildings

24.10.1The Contractor’s employees shall comply with all SHE signage posted at various locations
of TFR sites.

24.10.2The Contractor shall after occupation of the site ensure that appropriate SHE signs
(Symbolic Safety Signs) are displayed on site.

24.10.3 Where a Construction Work Permit has been issued to TFR for this contract, TFR shall
provide a copy of such permit to the Contractor who in turn shall ensure that the site
unique number as per the permit, is conspicuously displayed on site.

24.11 General Machinery, Tools and Equipment

24.11.1 The Contractor shall ensure that all machinery, tools and equipment are identified,
numbered or tagged, listed on an inventory list,
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24.11.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be used
and is maintained in a good condition.

24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels,
chains and couplings shall be adequately guarded in such a manner that persons cannot
gain inadvertent access to the moving parts.

24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as
required by legislation and risk assessments. Records of such inspections shall be kept
on the safety file.

24.11.5 Where applicable machinery, tools and equipment must have the necessary approved
test or calibration documentation.

24.11.6 The Contractor shall ensure that all machinery, tools and equipment are operated by
persons who have been trained to operate such machinery, tools or equipment.

24.11.7 The Contractor to comply with the Track Manual, Train Working Rules and General
Appendix in terms of on track machines / self-propelled vehicles on the railway lines.

24.12 Portable Electrical Tools

24.12.1The Contractor shall ensure that use and storage of all portable electrical tools comply
with all applicable legislation.

24.12.2The Contractor shall ensure that only trained employees are authorised to use portable
electrical tools

24.12.3 The Contractor shall ensure that all portable electrical are kept in a safe working
condition.

24.12.4 All portable electrical tools are inspected monthly by a competent person and daily
before use by the operator of such tool. Records of such inspections must be kept in the
safety file.

24.12.5 Safety signs and barriers must be erected before tools are used.

24.12.6 Users / Operators of electrical power tools should be issued with suitable protective
equipment

24.13 Lifting Machine, Lifting Tackle and Suspended Loads

24.13.1The Contractor shall ensure that lifting machine and tackle comply with Driven Machinery
Regulation 18 and all other applicable legislative requirements and standards.

24.13.2The Contractor shall ensure that lifting machine operators shall be competent to operate
a lifting machine. They must be in possession of a valid permit. The training should have
been done according to the Code of Practice by a provider registered by the Department
of Labour.
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24.13.3 A lock out system should be implemented to ensure that only an operator that is
competent can draw lifting machines and fork lifts.

24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the operator
inspect it. Records of such inspections and examinations shall be kept on the safety file.

24.13.5 All lifting machines shall be examined and subjected to a performance test by an
accredited person/company at intervals not exceeding 12 months.

24.13.6 All lifting tackle should be recorded on a register and should be examined by an
accredited person/company at intervals not exceeding 3 months.

24.13.7 All hooks shall be fitted with a safety latch/catch.

24.13.8 All lifting tackle should be conspicuously and clearly marked with identification particulars
and the maximum mass load which it is designed for.

24.13.9 No person shall be moved or supported by means of a lifting machine unless such a
machine is fitted with a cradle approved by an inspector.

24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices

24.13.11 Contractors and their employees shall keep out from under suspended loads, including
excavators, and between a load and a solid object where they might be crushed if the
load should swing or fall. They shall not pass or work under the boom or any crane or
excavator.

24.13.12 Contractors and their employees shall ensure that crane loads are not carried over the
heads of any workmen.

24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including
the use of guide ropes to prevent loads from swinging and a trained person to direct
lifting operations and checking the lifting tackle and attachments daily.

24.14 Hand Tools and Pneumatic Tools

24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and
inspected by a competent person on a monthly basis as well as by users prior to use.

24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as well
as by users prior to use. And the revolutions per minutes measured in accordance with
the manufacturer specifications

24.14.3 Tools with sharp points in tool boxes must be protected with a cover.

24.14.4 All files and similar tools must be fitted with handles.

24.14.5 The Contractor must have a policy on private and make shift tools on site.
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24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic
equipment shall only draw supply from mobile air compressors or from compressed air
lines installed within the premises.

24.15 Fatigue Management and Fit for Duty Processes

24.15.1 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016
Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard.

24.15.2 The Contractor shall document, implement and maintain processes and procedures to
identify, assess and mitigate the risks associated with fatigue’s contributory factors.

24.15.3 The Contractor shall comply with TFR Fatigue Risk Management Plan (FRMP) and
Fatigue Risk Management System (FRMS).

24.15.4 The Contractor shall collect data and report on their management of fatigue as
outlined in Clause 8.3 of Part 4-1 Human Factors Management-Fatigue Management
standard.

24.15.5 The Contractor shall document and implement fit for duty processes for all its
employees.

24.16 Electrical Equipment
The Contractor must ensure that:

24.16.1 Implementation and compliance with Electrical Installation Regulations, Electrical
Machinery Regulations and OH&S Act.

24.16.2 All electrical installations, machinery and electrical work is performed in compliance
with TFR Electrical Safety Instructions.

24.16.3 Connections are not made to any power supply without the prior written approval of
the TFR Contract Manager.

24.16.4 All electrical machines and appliances provided by the Contractor for his own use on
the Site are in a serviceable condition

24.16.5 Power tools used on the Site are protected by residual current devices approved by
TFR Contract Manager and are double insulated.

24.16.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32
volts are inspected, tested and tagged by a Licensed Electrician at regular monthly
intervals. Details of inspections and tests are kept in Log Books available for inspection
by the TFR Contract Manager or any other authorised Officer of TFR.

24.16.7 All electrical installations are inspected by the TFR Contract Manager (or his nominee)
to ensure that the installation complies with the Statutory Regulations applicable to the
site and TFR Electrical Safety Instructions. Any installations deemed unsatisfactory by
the TFR Contract Manager should be removed by the Contractor at his expense.
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Portable lights have adequate stability and are fitted with a mechanical guard to
protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all
insulated’ type.

All temporary light fittings are supplied from more than one final sub-circuit, with the
supply from a residual current device, extra low voltage source or an isolating
transformer.

24.16.10 The Contractor must obtain approval from the TFR Contract Manager before any of his

employees or Sub-contractors commence work within three (3) metres of conductor
rails or high tension wires, or where there is a possibility of equipment coming close to
and/or touching a power source, and must provide suitable protective insulating
barriers. For the erection of scaffolding, the distance is five (5) metres.

24.16.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch

24.16.12

24.16.13

24.16.14

Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such
places to carry out work, he must first obtain permission from the TFR Contract
Manager and obtain a valid Permit to Work.

The Contractor's employees required to enter such electrical spaces “authorised
persons”, with the names entered in the TFR Authorised Persons Register, after
receiving approval from the TFR Electrical Officer, or they are accompanied by an
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit.

Electrical equipment supply cabling distribution boards, fixed lighting and portable
appliances, extension leads, welding machines, compressors, pumps and hand portable
tools are inspected on a monthly basis and also by the user daily before use.

Such monthly inspection(s) are to be performed by an appropriately qualified
Electrician.

24.16.15 Contractors working on, over, under, or adjacent to railway lines and near high voltage

equipment shall comply with the TFR E7/1 Specification for Works On, Over, Under or
Adjacent to Railway Lines and Near High Voltage Equipment.

24.16.16 Contractors to comply with Electrical Safety Instructions published 1t May 2012

24.17 Work in Confined Space

24.17.1 The Contractor shall ensure that a confined space is only entered by an employee or
any other person only after the air therein has been tested and evaluated by a person
who is competent to pronounce on the safety thereof, and who has certified in writing
that the confined space is safe and will remain safe while any person is in the confined
space, taking into account the nature and duration of the work to be performed
therein.

24.17.2 the Contractor shall take steps to ensure that any confined space in which there exist
or is likely to exist a hazardous gas, vapour, dust or fumes, or which has or likely to
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have, an oxygen content of less than 20 percent by volume, is entered by an employee
or other person only when:

(a) the confined space is purged and ventilated to provide a safe atmosphere therein
and measures necessary to maintain a safe atmosphere therein have been taken;

(b) the confined space is isolated from all pipes, ducts and other communicating
openings by means of effective blanking other than the shutting or locking of a
value or a cock, or, if this is not practicable, only when all valves and cocks which
are a potential source of danger have been locked and securely fastened by
means of chains and padlocks.

24.17.3 The Contractor shall ensure that the provisions of General Safety Regulation 5 are

complied with regard to work on confined space

24.17.4 The Contractor must take into consideration that a tunnel is defined as a confined

space in terms of the General Safety Regulations and must ensure compliance to the
above when working in tunnels.

25. Confidentiality

25.1 The Contractor must, at all times, consider all data or information given to him or that is
required in connection with the work of the Company, as confidential and not makes
unauthorized use of it.

25.2 He/she must ensure that such data or information is not given to any non-employee of
the contractor without written consent of the TFR Contract Manager.

25.3 The Contractor shall be aware of the confidentiality of the mentioned information and is
compelled to treat it accordingly.

25 .4 The contractor must provide adequate physical protection for any confidential documents,
etc, which were obtained from Transnet in connection with the contract work as well as
any copies made thereof. If any documents or sketches are lost TFR must be notified
immediately.
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CONTRACTOR MONTHLY SHE REPORT

For Month/Year

Name of
Contractor

Name of Project

Contract Number

Date of Commencement | Date of Completion

Number of Man-hours Cumulative Man-hours DIFR
employees worked this (Contract Since last Lost
Month duration man- Time Incident
hours) (LTI)

1. Details of SHE Incidents

Incident

This
Month

Cumulative(Contract | Short description of major/
duration) significant incidents and
preventative action taken

Number of
fatalities

Number of
disabling incidents

Number of
Medical Treatment
Cases

Number of first
aid Cases

Number of near
miss incidents

Motor vehicle
incidents

Number of
environmental
incidents

Positive substance
abuse incidents

Substandard Act/
Conditions
observed

Legal violations
observed
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2. Details of SHE Meetings
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Date

No of
participants

Major SHE Concerns

Action taken

3. Details of Audits/Inspections

Date

Area /
Facility

Findings/Recommendations

Action taken

5. Details of any SHE Promotional activities for the month

Date

Activity

Remarks

6. Safety Communication

Month

Number of Safety talks held | Remarks

Attach separate sheets for further or other details

Name of Contractor Representative Signature
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Transnet Friegt Rail » ‘

Tender Number: CRAC-VAR- 55778- CIDB

DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND
ASSOCIATED HVAC SYSYTEM ON A ONCE-OFF REQUIRED BASIS IN GAUTENG AND NORTH WEST PROVINCES.

T2.2-07: Assessment Schedule - Health and Safety Requirements

Submit the following documents as a minimum with your tender:
1. The Tenderers must provide their own project specific health and safety Plan.
2. Health and safety cost breakdown (Bill of Quantities)

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five
elements —
¢ Commitment to Safety, prevention of pollution,

e Continual improvement,

e Compliance to legal requirements, appropriate to the nature of contractor’s activities,
e Hold management accountable for development of the safety systems

e Include objectives and targets.

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager,
CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8
Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational
health and safety Act 85 of 1993

5. List of job categories for project and competencies required per category and develop a training
Matrix for all employees who will be working on the project. This matrix must include Management
and highlight training planned dates.

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the
project

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-
occurrence.

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as
an Annexure B.

Attached submissions to this schedule:

Part T2: Returnable Schedules
Page 1 of 1 T2.2-07: Health and Safety Plan
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TENDER NUMBER: CRAC-VAR- 55778- CIDB
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND ASSOCIATED

HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

C1.1: Form of Offer & Acceptance
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

Supply and Installation of Precast concrete hallow core slabs fencing

The tenderer, identified in the Offer signature block, has

either | examined the documents listed in the Tender Data and addenda thereto as listed in the
Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

or examined the draft contract as listed in the Acceptance section and agreed to provide
this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document including the Schedule of Deviations (if
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the
conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name & Date
signature of
witness

CPM 2020 Rev01 Page 1 of 6 C1.1 Form of Offer and Acceptance
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TENDER NUMBER: CRAC-VAR- 55778- CIDB !
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND ASSOCIATED
HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

Tenderer’s CIDB registration number:

CPM 2020 Rev01 Page 2 of 6 C1.1 Form of Offer and Acceptance
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TENDER NUMBER: CRAC-VAR- 55778- CIDB
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND ASSOCIATED

HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due
in accordance with the conditions of contract identified in the Contract Data. Acceptance of the
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed
by the tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No
amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data
at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any).

CPM 2020 Rev01 Page 3 of 6 C1.1 Form of Offer and Acceptance
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DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND ASSOCIATED
HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies
the Employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the Transnet SOC Ltd
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

CPM 2020 Rev01 Page 4 of 6 C1.1 Form of Offer and Acceptance
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TENDER NUMBER: CRAC-VAR- 55778- CIDB
DESCRIPTION OF WORKS: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND ASSOCIATED

HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer &
Acceptance would not be required if the contract has been developed by negotiation between
the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. Atenderer’s covering letter must not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement
reached during the process of Offer and Acceptance, the outcome of such agreement shall
be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. | Subject Details

ua A W N =

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer
agreed by the tenderer and the Employer during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer of a
completed signed copy of this Form shall have any meaning or effect in the contract between the
parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Transnet SOC Ltd
of

Name &
signature
of witness

Date

CPM 2020 Rev01 Page 5 of 6 C1.1 Form of Offer and Acceptance



TRANSNETI
TRANSNET FREIGHT RAIL

TENDER NUMBER: CRAC-VAR- 55778- CIDB !
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB

DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND
ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

C1.2 Contract Data

Part one - Data provided by the Employer

TRANSNETI

r

Clause Statement Data
1 General
The conditions of contract are the
core clauses and the clauses for
main Option
B: Priced contract with bill of quantities
dispute resolution Option W1: Dispute resolution procedure
and secondary Options
X2: Changes in the law
X7: Delay damages
X18: Limitation of liability
Z: Additional conditions of contract
of the NEC3 Engineering and
Construction Contract June 2005
(amended June 2006 and April
2013)
10.1 The Employeris: Transnet SOC Ltd

Address

Having elected its Contractual
Address for the purposes of this

(Registration No. 1990/000900/30)

Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg

2000

150 Commissioner Street
Braamfontein

contract as: Johannesburg
2001
CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB
DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

10.1 The Project Manageris: (Name)  Yolanda Ntalavane
Address 150 Commissioner street, Johannesburg, 2001
Tel 011-584-1129/012 315 2304
e-mail Yolanda.Ntalavane@transnet.net

The Project Manageris: (Name)  Yolanda Ntalavane

Address 150 Commissioner street, Johannesburg, 2001
Tel 011-584-1129/012 315 2304
11.2(13) e-mail Yolanda.Ntalavane@transnet.net

11.2(14) The following matters will be

included in the Risk Register e Prolonged delivery time of long lead
items
e Electrocution
e Road Accident (i.e. Exposure due to
travelling
e Covid-19 Risk
e Community unrest

11.2(15) The boundaries of the site are As stated in Part C4.1. "Description of the Site
and its surroundings”

11.2(16) The Site Information is in Part C4

11.2(19) The Works Information is in Part C3

12.2 The law of the contract is the law the Republic of South Africa subject to the
of jurisdiction of the Courts of South Africa.

13.1 The /language of this contractis  English

13.3 The period for reply is 2 days

2 The Contractor's main No additional data is required for this section
responsibilities of the conditions of contract.

3 Time

11.2(3)  The completion date for the whole
of the works is 30 April 2026

CPM 2020 Rev 02 PAGE 2 Part C1: Contract Data
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB
DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

30.1 The access dates are Part of the Site Date
Sasolburg, Leeuhof, Klerksdorp,
Lichtenburg, Mafikeng  and
Krugersdorp.
31.1 The Contractor is to submit a first 2 weeks of the Contract Date.
programme for acceptance within
31.2 The starting date is 01 February 2025
32.2 The Contractor submits revised
programmes at intervals no 2 weeks.
longer than
35.1 The Employeris not willing to take
over the works before the
Completion Date.
4 Testing and Defects
42.2 The defects dateis 26 (twenty-six) weeks after Completion of
the whole of the works.
43.2 The defect correction period is 2 weeks
5 Payment
50.1 The assessment interval is 25" (twenty fifth) day of each successive
monthly on the month.
51.1 The currency of this contract is South African Rand.
the
51.2 The period within which payments Payment will be effected on or before the last
are made is day of the month following the month during
which a valid Tax Invoice and Statement
were received.
51.4 The interest rate is the prime lending rate of Standard Bank of
South Africa.
6 Compensation events

CPM 2020 Rev 02
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB
DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND
ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

TRANSNETI

60.1(13)

The weather measurements to be

recorded for each calendar month the cumulative rainfall (mm)
are,

The place where weather is to be
recorded (on the Site) is:

The weather data are the records
of past weather measurements
for each calendar month which

were recorded at:

and which are available from:

the number of days with rainfall more than
10 mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 08:00
hours South African Time

The Contractor's Site establishment area

Vryburg

South African Weather Service 012 367 6023
or info3@weathersa.co.za.

7 Title No additional data is required for this section
of the conditions of contract.
8 Risks and insurance
80.1 These are additional Employer's
risks None
84.1 The Employer provides these

insurances from the Insurance

Table

1

Insurance against:

Cover / indemnity:

The deductibles are:

Loss of or damage to the works, Plant and
Materials is as stated in the Insurance policy
for Contract Works/ Public Liability.

to the extent as stated in the insurance policy
for Contract Works / Public Liability

as stated in the insurance policy for Contract
Works / Public Liability

CPM 2020 Rev 02
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DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

2 Insurance against: Loss of or damage to property (except the
works, Plant and Materials & Equipment) and
liability for bodily injury to or death of a
person (not an employee of the Contractor)
arising out of or in connection with the
performance of the Contract as stated in the
insurance policy for Contract Works / Public
Liability

Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are as stated in the insurance policy for Contract
Works / Public Liability

3 Insurance against: Loss of or damage to Equipment (Temporary
Works only) as stated in the insurance policy
for contract Works and Public Liability

Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are: As stated in the insurance policy for Contract
Works / Public Liability

4 Insurance against: Contract Works SASRIA insurance subject to
the terms, exceptions and conditions of the
SASRIA coupon
Cover / indemnity Cover / indemnity is to the extent provided
by the SASRIA coupon
The deductibles are The deductibles are, in respect of each and

every theft claim, 0,1% of the contract value
subject to a minimum of R2,500 and a
maximum of R25,000.

Note: The deductibles for the insurance as stated
above are listed in the document titled
“Certificate of Insurance: Transnet (SOC)
Limited Principal Controlled Insurance.”

CPM 2020 Rev 02 PAGE 5 Part C1: Contract Data
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB

TRANSNETI

DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND ‘
ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

84.1 The minimum limit of indemnity
for insurance in respect of death
of or bodily injury to employees of
the Contractor arising out of and
in the course of their employment
in connection with this contract
for any one event is

The Contractor provides these
additional Insurances

The Contractor must comply at a minimum
with the provisions of the Compensation for
Occupational Injuries and Diseases Act No.
130 of 1993 as amended.

1 Where the contract requires that the
design of any part of the works shall be
provided by the Contractorthe Contractor
shall satisfy the Employer that
professional indemnity insurance cover in
connection therewith has been affected

2 Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contractor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured during manufacture and/or
fabrication and transportation to the site.

3 Should the Employer have an insurable
interest in such items during manufacture,
and/or fabrication, such interest shall be
noted by endorsement to the Contractor’s
policies of insurance as well as those of
any sub-contractor

4 Motor Vehicle Liability Insurance

comprising (as a minimum) "Balance of
Third Party" Risks including Passenger and
Unauthorised Passenger Liability
indemnity with a minimum indemnity limit
of R5 000 000.
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB
DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND
ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

TRANSNETI

5 The insurance coverage referredtoin 1, 2,
3 and 4 above shall be obtained from an
insurer(s) in terms of an insurance policy
approved by the Employer. The Contractor
shall arrange with the insurer to submit to
the Project Manager the original and the
duplicate original of the policy or policies
of insurance and the receipts for payment
of current premiums, together with a
certificate from the insurer or insurance
broker concerned, confirming that the
policy or policies provide the full coverage
as required. The original policy will be
returned to the Contractor.

84.2 The minimum limit of indemnity
for insurance in respect of loss of
or damage to property (except
the works, Plant, Materials and
Equipment) and liability for bodily
injury to or death of a person (not
an employee of the Contractor)
caused by activity in connection Whatever the Contractor requires in
with this contract for any one addition to the amount of insurance taken
event is out by the Employer for the same risk.
84.2 The insurance against loss of or
damage to the works, Plant and
Materials as stated in the
insurance policy for contract
works and public liability selected Principal Controlled Insurance policy for
from: Contract
9 Termination There is no additional Contract Data required
for this section of the conditions of contract.
10 Data for main Option clause
B Priced contract with Bill of
Quantities No additional data is required for this Option.
60.6 The method of measurementis  The Bill of Quantities have been measured in
accordance with SANS 1200 unless indicated
otherwise.
11 Data for Option W1

CPM 2020 Rev 02
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB
DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

Wi1.1 The Adjudicatoris Both parties will agree as and when a dispute
arises. If the parties cannot reach an
agreement on the Adjudicator, the Chairman
of the Association of Arbitrators will appoint
an Adjudicator.

W1.2(3) The Adjudicator nominating body The Chairman of the Association of

is: Arbitrators (Southern Africa)
If no Adjudicator nominating body
is entered, it is: the Association of Arbitrators (Southern
Africa)
W1.4(2) The tribunalis: Arbitration
W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of
the Association of Arbitrators (Southern
Africa)

The place where arbitration is to
be held is Vryburg, South Africa

The person or organisation who
will choose an arbitrator
- if the Parties cannot agree a
choice or
- if the arbitration procedure
does not state who selects an
arbitrator, is The Chairman of the Association of
Arbitrators (Southern Africa)

12 Data for secondary Option
clauses

X2 Changes in the law No additional data is required for this Option

X7 Delay damages

X7.1 Delay damages for Completion of
the whole of the works are R1 000.00 per day

X18 Limitation of liability

CPM 2020 Rev 02 PAGE 8 Part C1: Contract Data
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X18.1 The Contractor's liability to the
Employer  for  indirect or
consequential loss is limited to: Nil

X18.2 For any one event, the
Contractor’s liability to the
Employer for loss of or damage
to the Employer’s property is
limited to: The deductible of the relevant insurance
policy
X18.3 The Contractor’s liability for
Defects due to his design which
are not listed on the Defects
Certificate is limited to: The cost of correcting the Defect

X18.4 The Contractor’s total liability to
the Employer for all matters
arising under or in connection
with this contract, other than
excluded matters, is limited to: The Total of the Prices

X18.5 The end of liability dateis 1 year after Completion of the whole of the
works
y4 Additional conditions of
contract are:
CPM 2020 Rev 02 PAGE 9 Part C1: Contract Data
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Z1 Additional clauses relating to
Joint Venture

Z1.1 Insert the additional core clause 27.5

27.5. In the instance that the Contractor is
a joint venture, the Contractor shall provide
the Employer with a certified copy of its
signed joint venture agreement, and in the
instance that the joint venture is an
‘Incorporated Joint Venture,’ the
Memorandum of Incorporation, within 4
(four) weeks of the Contract Date.

The Joint Venture agreement shall contain
but not be limited to the following:

A brief description of the Contract

and the Deliverables;

e The name, physical address,
communications addresses and
domicilium citandi et executandi of
each of the constituents and of the
Joint Venture;

e The constituent’s interests;

¢ A schedule of the insurance policies,
sureties, indemnities and guarantees
which must be taken out by the Joint
Venture and by the individual
constituents;

e Details of an internal dispute
resolution procedure;

e Written confirmation by all of the

constituents:

i of their joint and several
liabilities to the Employer to
Provide the Works;

ii.. identification of the Ilead
partner in the joint venture
confirming the authority of the
lead partner to bind the joint
venture through the
Contractor’s representative;

fii. Identification of the roles and
responsibilities of the

CPM 2020 Rev 02 PAGE 10 Part C1: Contract Data
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constituents to provide the

Works.
e Financial requirements for the Joint
Venture:
iv. the working capital

requirements for the Joint
Venture and the extent to
which and manner whereby
this will be provided and/or
guaranteed by the
constituents from time to
time;

V. the names of the auditors and
others, if any, who will provide
auditing and accounting
services to the Joint Venture.

Z1.2 Insert additional core clause 27.6
27.6. The Contractor shall not alter its

composition or legal status of the Joint
Venture without the prior approval of the

Employer.
z2 Additional obligations in
respect of Termination
Z22.1 The following will be included under core
clause 91.1:

In the second main bullet, after the word
‘partnership’ add ‘joint venture whether
incorporate or otherwise (including any
constituent of the joint venture)’ and

Under the second main bullet, insert the
following additional bullets after the last
sub-bullet:

e commenced business rescue
proceedings (R22)
e repudiated this Contract (R23)

CPM 2020 Rev 02 PAGE 11 Part C1: Contract Data
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22.2 Termination Table The following will be included under core
clause 90.2 Termination Table as follows:

Amend “A reason other than R1—-R21"to"A
reason other than R1 — R23"

Z22.3 Amend "R1 -R15or R18” to "R1 —-R15, R18,
R22 or R23.”

Z3 Right Reserved by the
Employer to Conduct Vetting
through SSA

Z3.1 The Employer reserves the right to conduct
vetting through State Security Agency
(SSA) for security clearances of any
Contractor who has access to National Key
Points for the following without limitations:

1. Confidential — this clearance is based
on any information which may be
used by malicious, opposing or
hostile elements to harm the
objectives and functions of an organ
of state.

2. Secret — clearance is based on any
information which may be used by
malicious, opposing or hostile
elements to disrupt the objectives
and functions of an organ of state.

3. Top Secret — this clearance is based
on information which may be used by
malicious, opposing or hostile
elements to neutralise the objectives
and functions of an organ of state.

Z4 Additional Clause Relating to
Collusion in the Construction
Industry
Z4.1 The contract award is made without

prejudice to any rights the Employer may
have to take appropriate action later with
regard to any declared tender rigging
including blacklisting.
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Z5 Protection of Personal

Information Act

Z5.1 The Employer and the Contractor are
required to process information obtained
for the duration of the Agreement in a
manner that is aligned to the Protection of
Personal Information Act.
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C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering Contractoris advised to read both the NEC3 Engineering and Construction Contract -
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required
to complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3
Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

10.1 The Contractoris (Name):

Address

Tel No.

Fax No.

11.2(8) | The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) | The working areas are the Site and

24.1 The Contractor's key persons are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:

CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data
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CV's (and further key persons data
including CVs) are appended to Tender
Schedule entitled

11.2(14) | The following matters will be included
in the Risk Register
31.1 The programme identified in the
Contract Data is
B Priced contract with bill of
quantities
11.2(21) | The bill of quantities is in
11.2(31) | The tendered total of the Prices is (in figures)
(in words), excluding VAT
Note "SCC” means Schedule of Cost
Data for Schedules of Cost| Components starting on page 60 of ECC, and
Components "SSCC” means Shorter Schedule of Cost
Components starting on page 63 of ECC.
B Priced contract with bill of Data for the Shorter Schedule of Cost
quantities Components
41 in The percentage for people overheads %
SSCC is:
21in The published list of Equipment is the
SSCC last edition of the list published by
The percentage for adjustment for
Equipment in the published list is %o (state plus or minus)
22 in The rates of other Equipment are: Equipment Size or Rate
SSCC capacity
CPM 2020 Rev 02 PAGE 2 Part C1: Contract Data
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DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND
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61 in The hourly rates for Defined Cost of
SSCC design outside the Working Areas are | Category of employee Hourly rate

62 in The percentage for design overheads %
SSCC is

63 in The categories of design employees

SSCC whose travelling expenses to and from

the Working Areas are included in
Defined Cost are:
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PART 2: PRICING DATA

Document Title No of

reference pages
C2.1 | Pricing instructions: Option B 3
C2.2 | The bill of quantities
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB

DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND ASSOCIATED
HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

C2.1 Pricing instructions: Option B

1. The conditions of contract

1.1. How the contract prices work and assesses it for progress payments
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC) Option B states:

Identified and 11
defined terms 11.2 (21) The Bill of Quantities is the bill of quantities as changed in accordance
with this contract to accommodate implemented compensation events and for
accepted quotations for acceleration.
(22) Defined Cost is the cost of the components in the Shorter Schedule of
Cost Components whether work is subcontracted or not excluding the cost of
preparing quotations for compensation events.
(28) The Price for Work Done to Date is the total of
¢ the quantity of the work which the Contractor has completed for each item
in the Bill of Quantities multiplied by the rate and
e a proportion of each lump sum which is the proportion of the work covered
by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be
covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by multiplying
the rates by the quantities for the items in the Bill of Quantities.

This confirms that Option B is a re-measurement contract, and the bill comprises only items measured using
quantities and rates or stated as lump sums. Value related items are not used. Time related items are items
measured using rates where the rate is a unit of time.

1.2. Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in the Bill, but
in the Works Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides
the Works in accordance with the Works Information”. Hence the Contractor does not provide the Works in
accordance with the Bill of Quantities. The Bill of Quantities is only a pricing document.

1.3. Guidance before pricing and measuring.

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005)
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.

Historically bill of quantities-based contracts in South Africa have been influenced by the different
approaches of the civil engineering and building sectors of the industry through their respective discipline
based standard forms of contract and methods of measurement. This is particularly apparent in the
approach to the Preliminary and General bill. On the other hand, because ECC caters for a number of
disciplines in the same contract, including electrical works, a different approach not currently found in local
methods of measurement to the Preliminary & General bill items may have been used.

The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment

September 2016 PAGE 1 PC2.1




TRANSNET FREIGHT RAIL

CONTRACT NUMBER: CRAC-VAR-55778-CIDB

DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND ASSOCIATED
HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for
the use of Equipment that is required throughout the construction phase, time related charges for people
working in a supervisory capacity for the period required, and lump sum charges for other facilities or
services not directly related to performing work items typically included in other parts of the bill.

2. Measurement and payment
2.1. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation | Unit

% percent

h hour

kwh Kilowatt hour
A Ammeter

A Ampere

\" Voltage

C Current

CT Current Transformers
kw kilowatt

m metre

mm millimetre

m? square metre
m?2-pass square metre pass
No. number

Prov sum! provisional sum
PC-sum prime cost sum
R/only Rate only

sum Lump sum

t ton (1000kg)
W/day Work day

2.2. General assumptions

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and no

allowance has been made in the quantities for waste.

" Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and
associated bill items for the most likely scope of work, and then change later using the compensation
event procedure if necessary. This is because tenderers cannot programme effectively for unknown
scopes of work

September 2016 PAGE 2 PC2.1
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DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND ASSOCIATED
HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.2.6.

2.2.7.

2.3.

2.4.

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as
incurred or required by the Contractorin carrying out or providing that item.

Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for
assessment of compensation events instead of Defined Cost.

Where this contract requires detailed drawings, designs or other information to be provided,
and no rates or prices are included in the bi// specifically for such matters, then the Contractor
is deemed to have allowed for all costs associated with such requirements within the tendered
rates and Prices in the Bill of Quantities.

An item against which no Price is entered will be treated as covered by other Prices or rates in
the bill of quantities. If a number of items are grouped together for pricing purposes, this will
be treated as a single lump sum.

The quantities contained in the Bill of Quantities may not be final and do not necessarily
represent the actual amount of work to be done. The quantities of work assessed and certified
for payment by the Project Manager at each assessment date will be used for determining
payments due and not the quantities given in the Bill of Quantities.

The short descriptions of the items of payment given in the bill of quantities are only for the
purposes of identifying the items. More detail regarding the extent of the work entailed under
each item is provided in the Works Information.

Departures from the method of measurement

Amplification of or assumptions about measurement items

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions given in
the method of measurement. 1In the event of any ambiguity or inconsistency between the statements in
the method of measurement and this section, the interpretation given in this section shall be used.

September 2016 PAGE 3 PC2.1
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB

DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND ASSOCIATED
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C2.2 the bill of quantities

Use this page as a summary page or as a cover page to the bill of guantities.

OPERATIONS AIR CONDITIONING UNITS INSTALLATIONS

DESCRIPTION QUANTITY UNIT PRICE AMOUNT

REPLACEMENT AND/OR NEW INSTALLATION OF SPLIT UNITS AIR CONDITIONS

KLERKSDORP LOCO

Remove one old unit at Klerksdorp Loco building
Upstairs reception then Supply, deliver, and
install one new 36 000btu split type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

1 Item R R

Supply, deliver, and install one new 12 000btu
split type Air Conditioning unit with all its
accessories at Section Manager's office. 1 Item R R
Complete with electrical interconnecting wiring
and piping connections.

SUB-TOTAL A (KLERKSDORP) | R

MAFIKENG LOCO

Remove two old units at Mafikeng Planner’s
Office then Supply and install two new 12 000btu
split type Air Conditioning units with all its 2 Item R R
accessories. Complete with electrical
interconnecting wiring and piping connections.

SUB-TOTAL B (MAFIKENG) | R

LICHTENBURG LOCO

Supply and install one new 18 000btu split type
Air Conditioning unit at Depot Manager’s Office
with all its accessories. Complete with electrical
interconnecting wiring and piping connections.

1 Item R R

SUB-TOTAL C (LICHTENBURG) | R

SASOLBURG

Remove two old units at Sasolburg then supply,
deliver and install two new 9000 BTU split type
Air conditioning units with all its accessories, 2 Item R R
complete with electrical interconnecting wiring
and piping connections

Contract PAGE 1 Part C2: Pricing Data
PRO-FAT-0216 Rev02 C2.2: Bill of quantities
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Remove one old unit then Supply, deliver, and
install one new 24000btu split type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

Item

Remove one old unit then Supply, deliver, and
install one new 32000btu split type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

Item

Supply, deliver and programme one new remote
for Samsung 9000BTU Model Nr: Aqvo9ugfx -
Refrigerant R410A

Item

SUB-TOTAL D (SASOLBURG) | R

LEEUHOF

Remove one old unit then Supply, deliver, and
install one new 36000btu cassette type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

Item

Remove one old unit then Supply, deliver, and
install three new 12000btu split type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

Item

Supply, deliver, and install two new 18 000btu
split type Air Conditioning unit with all its
accessories Complete with electrical
interconnecting wiring and piping connections

Item

Supply, deliver, and install one new 24 000btu
split type Air Conditioning unit with all its
accessories Complete with electrical
interconnecting wiring and piping connections

Item

Issue a certificate of compliance for all new
installations

Item

R

SUB-TOTAL E (LEEUHOF) | R

KRUGERSDORP YARD

Remove one old unit then Supply, deliver, and
install three new 12000btu split type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

Item

Contract
PRO-FAT-0216 Rev02
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CONTRACT NUMBER: CRAC-VAR-55778-CIDB

DESCRIPTION OF THE WORKS: REPLACEMENT AND INSTALLATION OF STAND-ALONE AIR-CONDITIONING UNITS AND ASSOCIATED

HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

Remove one old unit then Supply, deliver, and
install one new 18000btu split type Air

Conditioning unit with all its accessories. 1 Item R
Complete with electrical interconnecting wiring

and piping connections.

Remove one old unit then Supply, deliver, and

install one new 24000btu split type Air

Conditioning unit with all its accessories. 2 Item R

Complete with electrical interconnecting wiring
and piping connections.

SUB-TOTAL F (KRUGERSDORP) | R

KRUGERSDORP (MILLSITE)

Remove one old unit then Supply, deliver, and
install three new 12000btu split type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

1 Item

Remove one old unit then Supply, deliver, and
install one new 18000btu split type Air
Conditioning unit with all its accessories.
Complete with electrical interconnecting wiring
and piping connections.

2 Item

SUB-TOTAL G (KRUGERSDORP MILLSITE) | R

Item Description
No

Cost

OPS AIR CONDITIONING UNITS SUMMARY

1 SUB-TOTAL A (KLERKSDORP LOCO) R
2 SUB-TOTAL B (MAFIKENG) R
3 SUB-TOTAL C (LICHTENBURG) R
4 SUB-TOTAL D (SASOLBURG) R
5 SUB-TOTAL E (LEEUHOF) R
6 SUB-TOTAL F (KRUGERSDORP) R
7 SUB-TOTAL G (KRUGERSDORP MILLSITE) R
GRAND TOTAL OPS (Excl. VAT) | R

VAT | R

GRAND TOTAL OPS (Incl. VAT) | R

Contract
PRO-FAT-0216 Rev02
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TRANSNET PROPERTY AND FACILITIES MANAGEMENT

SPECIFICATION

SPECIFICATION FOR THE SUPPLY AND INSTALLATION OF
STAND-ALONE AIR-CONDITIONERS
ON A ONCE OFF BASIS IN SASOLBURG, KRUGERSDORP AND
LEEUHOF

Authors: Engineering Technician (Electrical) : W. Pietersen
Engineering Technician (Electrical) : M. Maila
Approver Technical Manager (Electrical) : M Selowa

A division of Transnet SOC Ltd www.transnet.co.za

Registration No 1990/000900/30
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1. SCOPE

1.1 This specification provides the requirements of Transnet for the rendering of
supplying replacement and installation of standalone air conditioners and associated
HVAC equipments

2.4 The contract will provide for the following services:
SASOLBURG ( Replacements)

2.4.1 Supply and installation of a type split Airconditioning units:

2.4.1.1 2X 2.6Kw (9000 BTU) Energy efficient Aircon ID: SAS901.

2.4.1.2 1x 7.0Kw (24000 BTU) Energy efficient Aircon ID: SAS900.

2.4.1.3 1x 9.3Kw (32000BTU) Energy efficient Aircon ID: SAS480.

2.4.1.4 1x Dedicated remote for Samsung 9000BTU Model Nr: Aqvo9ugfx — Refrigerant
R410A

2.4.1.5. Supply units with remote and working batteries

KRUGERSDORP YARD ( Replacements)

2.4.1 Supply and installation of a type split Airconditioning units:
24.1.1 3 X 3.5Kw (12000 BTU) Energy efficient Aircon
2.4.1.2 1 x 5.2Kw (18000 BTU) Energy efficient Aircon
2.4.1.3 2 x 7.0Kw (24000 BTU) Energy efficient Aircon
2.4.1.4 Supply units with remote and working batteries

LEEUHOF (Replacements)

2.4.1 Supply and installation of a type split Airconditioning units:
2.4.1.1 inverter cassette type - 36000 BTU
2.4.1.2 inverter split type - 12000 BTU(3)

LEEUHOF (New Installation)

2.4.1 Supply and installation of a type split Airconditioning units:
2.4.1.1 2 X (18000 BTU) Energy efficient Aircon.

2.4.1.2 1 x (24000 BTU) energy efficient Aircon

2.4.1.3 Supply units with remote and working batteries

2.4.1.4 Commission and issue a COC

L www.transnet.co.za
Adivision of Transnet SOC Ltd

Registration No 1990/000900/30
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INSTALLATION REQUIREMENTS.

2.4.3. Fully mounted.
2.4.4. Db labelled
2.4.5. Tested for functionality.
2.4.8 Issuing of Certificate of Compliance for every job card, where applicable
2.4.9 Air conditioners must carry a guarantee of at least one year (twelve calendar
months) after installation. All the aircons must be of white colour
2.4.10 Installer to be fully accredited to work on HVAC installation ( Proof of which might
be required on site)
2.4.11 After replacement, the aircon ID must be labeled on the inner-unit and outer-unit.
2.4.12 The following details of the new aircon must be taken note of and given to Mr. WH
Pietersen — Willem.Pietersen@transnet.net and Madinoga Maila_
Madinoga.Maila@trasnet.net :
2.4.12.1 Manufacturer
2.4.12.2 Model Nr
2.4.12.3 BTU Size
2.4.12.4 The aircon Type (Ex. Split Unit)
2.4.12.5 Refrigerant type
2.4.12.6 Room of installation (office/building name)
2.4.12.7 Room size in m?
2.4.12.8 Name of Company whom installed the aircon
2.4.12.9 Technician name and surname

3. REFERENCES

3.1 Occupational Health and Safety Act, Act 85 of 1993 and Regulations

3.2 Construction Regulations

3.3 Electrical Installation Regulations

3.4 Electrical Machinery Regulations

3.5 ASHRAE Standard 62.1

3.6 SANS 10142: The wiring of premises Part 1: Low Voltage Installations

3.7 Electrical Engineering Instructions

3.8 SANS 10147: Refrigerating systems including plants associated with air-conditioning
3.9 Pressure Regulations

A division of Transnet SOC Ltd www.transnet.co.za

Registration No 1990/000900/30
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3.10 The Contractor must, at his own cost, comply with all such laws, Provincial

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10
4.11

Ordinances, Local Authority Bylaws and all relevant regulations framed there under
which are applicable to the work to be undertaken

METHOD OF TENDERING

The following tender requirements shall be read in conjunction with the specification
and tenders shall be submitted in accordance herewith.

Tenderers shall submit a main offer, complete in every respect and fully in compliance
with the specification, in duplicate. This shall include a clause by clause statement of
compliance indicating clause by clause, either that their offer complies in every
respect with the specification, or, if not, precisely how it differs.

A broad statement to the effect that the equipment is in accordance with the
specification is not acceptable.

If in the tenderers opinion justification exists for the submission of one or more
alternative offers, such offers shall, as in the case of the main offer, be complete in
every respect including a statement of compliance. Any alternative offer shall be
clearly distinguishable from the main offer and stand on its own.

Offers, which include deviations of a minor nature, not departing greatly from the
specification, will be considered at Transnet Property’s discretion. The necessity for
such deviation shall be clearly motivated in detail by the tenderer.

Any optional extras recommended by the tenderer shall be quoted for separately.
The onus to prove compliance of the equipment offered against any clause shall rest
solely with the tenderer should he be awarded the contract.

Should tenderers wish to elaborate on their reply to a clause, a reference to page and
paragraph of a covering letter shall be given next to the clause concerned, in addition
to the statement of compliance.

A tenderer’s statement of compliance shall overrule any conflicting documentation
submitted.

Tenderers are responsible for the accuracy of their statement of compliance.

The successful tenderer will be responsible for all costs incurred in modifying or
replacing equipment accepted by Transnet Property on the grounds of the tenderers
statement of compliance with the specification and found by Transnet Property not to
comply.

www.transnet.co.za

A division of Transnet SOC Ltd
Registration No 1990/000900/30
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4.12 In the event of discrepancies between Transnet Property’s specification and any
publication referred to, the specification shall take precedence.

4.13 In the event of discrepancies between Transnet Property’s specification and any
drawings referred to, the drawings shall take precedence.

5. DETAILED SCOPE OF WORK

The following is required to be performed:

5.1. SASOLBURG

5.1.1. Dismantling of old units in the building
5.1.2. Ensure old units are handed over to Transnet officer
5.1.3. Ensure pipes are blown out to remove any blockages

5.1.4. Supply and install : 2X 2.63Kw (9000 BTU)
1x 7.0Kw (24000 BTU)
1x 9.3Kw (32000BTU) energy saving inverter type of split units aircons.
5.1.5. Supply 1x SAMSUNG remote with batteries and test the remote on unit for operation.
5.1.6. Label the units as per the Project supervisor’s instructions
5.1.7. Label the units properly in the DB board
5.1.8. Test units for full functionality in the presence of Transnet officer.

5.2. LEEUHOF ( REPLACEMENTS)

5.2.1. Dismantling of old units from the building safely

5.2.2. Ensure old units are handed over to Transnet officer

5.2.3. Ensure pipes are blown out to remove any blockages

5.2.4. Supply and install 3 x split type inverter 12000BTU unit

5.2.8. Supply and install inverter Cassette type 36000BTU unit

5.2.9. Label the units as per the Project supervisor’s instructions

5.2.10. Label the unit properly in the DB board

5.2.11. Test units for full functionality in the presence of Transnet officer

5.2.1 LEEUHOF ( NEW INSTALLATION)

5.2.1.1 Supply 24 000BTU inverter type units
5.2.1.2 Supply 2x 18 000BTU inverter type units

A division of Transnet SOC Ltd www.transnet.co.za

Registration No 1990/000900/30
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5.2.1.3 Install aircons end to end including piping, legging and mounting

5.2.1.4 Ensure units have operational remotes

5.2.1.5 Ensure units are operational and commission in the presence of Transnet
representatives

5.2.1.6 Label the units accordingly in the DB as instructed by the Transnet Project supervisor

5.3. KRUGERSDORP

5.3.1. Dismantling of old units from the building safely
5.3.2. Ensure old units are handed over to Transnet officer
5.3.3. Ensure pipes are blown out to remove any blockages
5.3.4. Supply and install split type inverter:
1. (3 X 3.5Kw -12000 BTU) Energy efficient Aircon
2. (1 x 5.2Kw -18000 BTU) Energy efficient Aircon
3. (2 x 7.0Kw -24000 BTU) Energy efficient Aircon
5.3.5. Label the units as per the Project supervisor’s instruction
5.3.6. Label the units properly in the DB board
5.3.7. Test units for full functionality in the presence of Transnet officer

6. INSTALLATION

6.1. Units to be supplied fully gassed and tested on site

6.2. Supply units with remote and batteries

6.3. Mount and fix securely

6.4. Label the aircon installation in the Distribution Board.

6.5 All pipes must be insulated and tested for refrigerant leaks.

6.6. The correct circuit breaker must be selected according the machine load size.

6.7. The circuit breaker must be labeled after installation.

6.8. Surfix cable must be used, and the correct cable size must be selected according the SANS
10142 1&2 related to the circuit breaker.

6.9. Each air conditioner must be tested for full operation before the technician leaves the site.
6.10 All air conditioner to be of white colour

A division of Transnet SOC Ltd www.transnet.co.za

Registration No 1990/000900/30
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7. STANDARD OF WORK, EQUIPMENT AND. MATERIALS

7.1

7.2

7.3

7.4

7.5

7.6

7.8

7.9
7.10
7.11

7.12
7.13

All work shall be carried out in a neat and orderly manner to the satisfaction of
Transnet Property. Electrical work shall conform to the requirements of SANS 10142-
1&2 and those stipulated in this specification.

Equipment and materials used shall be of high quality design and manufacture, and
shall comply with the relevant National standards incorporated in SANS 10147 and
SANS 10142-1&2.

All equipment shall be SABS approved and be white in colour

The Contractor must not isolate any Electrical Installation without the presence of a
Transnet Electrician

In addition the Contractor must report all accidents in writing to the Technical Officer.
Any accident resulting in the death or injury to any person on the Works must be
reported within 7 hours of its occurrence, and any other accident must be reported
within 14 hours of its occurrence

All work must be carried out between the hours of 08H00 and 16H00, Monday to
Friday, unless otherwise approved, in writing, by the Technical Manager

The installations includes for all piping and related building work. All holes in wall
must be bricked up

All isolators to be within arms’ reach of the condenser
All installations to make sure that access to the unit for maintenance is adequate

In the event that the chosen manufacturer doesn’t manufacture the type of air-con on
the line items, Transnet Property will make the final decision

Drain pipes should comply to SANS 0147

Approved replacements should be planned 2 weeks ahead to ensure availability of
work area

8. SUPERVISION

8.1

8.2

The Contractor shall ensure that work is carried out by suitably qualified and
experienced staff and a valid Certificate of Compliance shall be provided for the work.

Documentary proof of registration for work shall be submitted with tender
documentation

www.transnet.co.za

A division of Transnet SOC Ltd
Registration No 1990/000900/30
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9. GUARANTEE AND PENALTIES

9.1 The Contractor must undertake to repair all faults due to bad workmanship and/or
faulty materials and to replace all defective apparatus or materials during a period of
twelve calendar months, calculated from the date that the completed installation is
accepted by Transnet Property.

9.2 Any defects that may become apparent during the guarantee period must be rectified
to the satisfaction of and free of cost to Transnet Property.

9.3 The Contractor shall undertake work on the rectification of any defects that may arise
during the guarantee period within 7 days of his being notified by Transnet Property
of such defects.

9.4 Should the Contractor fail to comply with the requirements stipulated above, Transnet
Property shall be entitled to undertake the necessary repair work or effect
replacement of defective apparatus or materials, and the Contractor shall reimburse
Transnet Property the total cost of such repair or replacements, including the labour
costs incurred in replacing defective material.

9.5 Delay damages of 5% per day is applicable on overall value of the particular site
installation

A division of Transnet SOC Ltd www.transnet.co.za

Registration No 1990/000900/30
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SECTION 1

1. DESCRIPTION OF THE WORKS

1.1. Executive overview
The Employer is desirous that its Employees and tenants should receive the Services to ensure that the
Site / Affected Property will comply with all related standards through the conclusion of this Contract with
the Contractor.
The air conditioning works to be provided includes, but not limited to:
e Replacement of split type air conditioning units.
e Supplying and installing split type air conditioning units.
e Removing of old split type air-conditioning units.
e Commissioning of split type air-conditioning units.
e  Electrical installation.
e Ensuring that all new and replaced units are functioning.

e Ensuring that piping is properly done.

1.2. Employer's objectives

The Employer’s objective is to enter into an Engineering Construction Contract with the successful
Contractor to decommission the existing split-type air conditioning units, supply, deliver, install, test, and
commission of the new split-type air condition units at Klerksdorp, Mafikeng and Litchtenburg to ensure
compliance with legislative requirements relating to the Occupational Health and Safety Act, 1993, (Act
No 85 of 1993).

1.3. Supplier Development

1.3.1. The Contractor's SD Plan constitutes an offer to perform all its SD commitments to a minimum
of %o of the total of the Prices and within the time period/s (every six months), identified
by the SD Milestone Dates, indicated in Returnable schedule, Annexure B, and will constitute a

binding agreement.

1.3.2. In order to prevent any doubt, the Contractor's SD obligations shall not constitute a separate
activity in the activity schedule. The value of the Contractor's SD commitments shall be
included in the total of the Prices to Provide the Works. No specific payment for SD will

therefore be made by the Employer.

1.4. Interpretation and terminology

The following abbreviations are used in this Works Information:

Abbreviation | Meaning given to the abbreviation

Part C3
Part C3: Scope of Work
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AIA Authorised Inspection Authority
BBBEE Broad Based Black Economic Empowerment
CEMP Construction Environmental Management Plan
CcD Compact Disc
CDR Contractor Documentation Register
CDS Contractor Documentation Schedule
CRL Contractor Review Label
CSHEO Contractor's Safety, Health and Environmental Officer
SD Supplier Developments
DTI Department of Trade and Industry
DWG Drawings
EO Environmental Officer
HAW Hazard Assessment Workshop
HAZOP Hazard and Operability Study
HSSP Health and Safety Surveillance Plan
INC Independent Nominated Consultant
1P Industrial Participation
IR Industrial Relations
IPP Industrial Participation Policy
IPO Industrial Participation Obligation
IPS Industrial Participation Secretariat
IRCC Industrial Relations Co-ordinating Committee
JSA Job Safety Analysis
CIRP Contractor's Industrial Relations Practitioner
Native Original electronic file format of documentation
PES Project Environmental Specifications
PHA Preliminary Hazard Assessment
PIRM Project Industrial Relations Manager
PIRPMP Project Industrial Relations Policy and Management Plan
PLA Project Labour Agreements
PSIRM Project Site Industrial Relations Manager
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ENQUIRY NUMBER:
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PSPM Project Safety Program Manager
PSSM Project Site Safety Manager
ProgEM Programme Environmental Manager
ProjEM Project Environmental Manager
QA Quality Assurance
R&D Research and Development
SANS South African National Standards
SASRIA South African Special Risks Insurance Association
SES Standard Environmental Specification
SHE Safety, Health, and Environment
SHEC Safety, Health, and Environment Co-ordinator
SIP Site Induction Programme
SMP Safety Management Plan
SSRC Site Safety Review Committee

2. ENGINEERING AND THE CONTRACTOR’S DESIGN

2.1. Employer's design

INSTRUCTIONS

All materials and workmanship to comply with:

Electrical Installation

Installation SANS 10142.1

Air Conditioners:

SANS 10140-3 — 2003 Identification colour making of pipelines.

SANS 10142 — 1 — 2009 The systems of premises Part 1 Low voltage installations

SANS 10147 — 2009 Refrigerating systems including plants associated with air-conditioning.
SANS 347 -2010 Categorisation and conformity assessment criteria for all pressure equipment
SANS 10173 - 2003 The installation, testing and balancing of air- conditioning duct.

SANS 10400 — O - 2011 National building regulations Part O- ventilation

SANS 10401- v- 2011 National building regulations Part V — space heating.

Part C3
Part C3: Scope of Work
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2.1.1. SET UP SITE:

Contractor to provide site office, tool and material stores on area as indicated by a representative of

Transnet Freight Rail.

The contractor to take the following in consideration.

There are no storage facilities on site.

All the rubble needs to be cleared from the floor area on a daily basis.

2.1.2. BARRICADES:

Erect barricades to secure area.
The entire construction area is demarcated.

2.1.3. SECURITY:

The Contractor is responsible for the security to protect his equipment, material and personal.

2.1.4. CONSTRUCTION WORKS:
PRELIMINARIES & GENERAL

The agreement applicable to this contract is the NEC3.

Tenderers are referred to the above-mentioned documents for the full intent and meaning of each
clause thereof (hereafter referred to by heading) for which such allowances must be made as may be

considered necessary.

2.1.5. GENERAL NOTES

e The Contractor is advised to visit the site prior to pricing the items in order to ascertain the exact

nature and full extent of the works as no liability whatsoever shall be accepted as a result of

brevity of descriptions. All dimensions are to be treated as approximate.
e The Contractor shall, in all cases, allow for disposal of materials arising from demolition and
alteration works. This shall apply even if it is not expressly provided for on the description for an
item.
e Demolition of brick walls shall be deemed to include removal and carting away sundry items
existing within the walls to be demolished except for doors, door frames which are measured
elsewhere.

e The Contractor shall remove from site all drains, pipes or other conduits, wires encountered in

demolition. He shall plug and seal all water pipes, drains or other conduits remaining and ensure

that no electric cables or wires remaining are live.

Part C3
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2.1.7.

The Contractor shall consult with the Project Manager before cutting off the water, fire services
and sewerage works. The contractor shall ensure that any services such as water, telephone,
and electric power etc. to the rest of the building are not interrupted.

The Contractor shall appoint an authorised electrical/HVAC contractor to carry out electrical and
mechanical demolitions.

The contractor shall provide temporary power during demolitions and shall comply with all
regulations and by-laws in force in connection with the use electrical, mechanical, and other
equipment.

The whole demolitions shall be carried out with little mess and noise as possible and with
minimum disturbance to the occupants.

The contractor shall take all necessary precautions to minimise dust and all temporary dust
screens/barriers and dust extraction mechanism shall be erected and maintained to the
satisfaction of the project manager and the municipal manager.

In taking down and removing existing work the utmost care shall be observed to avoid any
structural or other damage to the remaining portion of the building. The contractor shall cover
and protect from injury or damage all work not removed and shall be liable for any damage that
may occur.

Unless otherwise stated, materials arising from the alterations shall become property of the

contractor and shall be carted away from the site immediately it becomes available.

PRELIMINARIES AND GENERAL

Contractual requirements:

Allow for decommissioning of services (Electrical and Mechanical).

Allow for Commissioning and handover of all works (Electrical and Mechanical)

Allow amount for Environmental, Health, and safety compliance and related obligations.

Allow an amount for the protection of existing structure, etc, until the construction in the vicinity
is complete.

Allow amount for operation and maintenance of facilities on site, for duration of construction,
except where otherwise stated.

Allow amount for supervision for Duration of construction.

Allow amount to be incurred for company and head office and costs for the duration of the

contract.

WORKS INFORMATION

This service covers the replacement of split type and installation of new split type air conditioning units

or any other work arising out of or incidental of the above or required of the Contractor for the proper

Part C3
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completion of the Service in accordance with the true meaning and intent of this Contract. The final

acceptance of the Service lies with Transnet Freight Rail.

The Contractor shall be required to supply all air conditioning service equipment plus other equipment

required, at his own cost for the proper provision of the Service at the Affected Properties/Sites.

The Contractor shall be responsible but not limited to the following air conditioning:

Supply, deliver, install, test, and commission split type air-conditioning units.
The indoor units to be installed as high as possible at the centre of each room.
The outdoor units must be aligned with other outdoor air conditioning units.
Gas pipe +/- 10metres and must be properly installed.
Outside drainage must be laid and secured in a galvanised trunking.
Drainage pipes must run down to the ground level and be properly saddled by galvanised saddles.
Air conditioner must each have its own dedicated circuit from the main distribution board.
The curve one circuit breaker and double pole isolator be installed to supply each air conditioner.
To ensure have no gas leakage before commissioning of each air conditioner.
The indoor and outdoor units must be properly installed and tightened.
12000 BTU and 36000 BTU split type gas Air Conditioner system (Cooling & heating) must meet
the following features or more (but not less than) and must appear in writing on the equipment
booklets/Technical specifications.

o Stylish Design & Fully Programmable

o Height of the indoor unit is only 235 -300mm, great for low ceiling space.

o 360 Rim flow Outlets, wide range of distribution

o Super low noise operations with 3-dimensional screw fan

o Water-full alarm and auto-stop double protection against drainage of condensate

o Antirust cataphoric treatment

o Easy Installation & maintenance

o R410a.

o Comes with 2-year warranty on parts and 5 years on compressor.

Units Technical Specifications

Model/Type Indoor —Outdoor Split Type
Capacity
Cooling/Heating 12000BTU 15000 BTU 18000 BTU 24000 (BTU)
3.5 (KW) 4.4 (KW) 5.0 (KW) 7.0 (KW)

Part C3
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Electrical
Voltage/Frequency/Phase 220- 220- 220-240/1/50 220-240/1/50
240/1/50 240/1/50 (V/Ph/Hz) (V/Ph/Hz)
(V/Ph/Hz) (V/Ph/Hz)
Power Input Cooling / 1600w 1670 / 1510 | 1770 / 1840 (W) | 2600 / 2450 (W)
Heating W)
Rated Current Cooling / 5710 (A) 7.30 /6.6 7.70 /7 (A) 12.0/11.20 (A)
Heating (A)
Performance
EER 2.61 (W/W) | 2.63 (W/W) 2.65 (W/W) 2.71 (W/W)
Ccop 3.11 (W/W) | 2.91 (W/W) 2.71 (W/W) 3.61 (W/W)
Indoor Airflow 1000(m3/h) | 1050(m3/h) 1100(m3/h) 1200/1050/900(
(Hi/Med/Low)
Noise Level (Hi/Med/Low) | 40/38/36(dB | 43/42/39(A) | 46/45/42(Db)) | 48/46/41 (dB(A))
) )

Where SANS 10142 and/or SANS 10198 specifications are used within the Works Information,
then where the term “Equipment” (or the like) is used with the meaning of installation and items
left behind in the works, then please read this term as “Plant” for ECC defined term compliance.
The Contractor will be expected to provide supporting documentation as proof of work done and
submit to service manager.

Contractor is not to leave stockpiles of old air conditioning material and other refuse overnight.
All organic refuse is to be taken to an allocated composting site if available or removed to a
dumping ground of the Contractor’s choice.

All litter and rubbish (including papers, cans, cigarette butts, etc.) which accumulate on site from
whatever source shall be removed by the Contractor.

The Contractors shall ensure 100% compliance to the Green Building Council of South Africa
standards.

When personnel of the Contractor are not on the Premises Transnet Freight Rail may use the
Contractor’s equipment. Transnet Freight Rail shall be responsible for loss or damage to any of
the Contractor’s property provided that such loss or damage was caused by the intentional or
negligent conduct of Transnet Freight Rail or its employees.

All areas and items covered by this Contract must be serviced and always at an acceptable

condition each day in accordance with the discretion of Transnet Freight Rail.

Part C3
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2.1.8.

2.1.9.

2.2.

2.2.1.

Should additional service be required excluding those services referred to in this scope of work,
the Parties shall negotiate and agree mutually with regard to such services.

Air conditioning activities must take place during normal office hours except when it has agreed
differently from time to time between the Parties.

The Contractor shall not use or keep any poisonous or highly flammable materials on the

Premises without the approval of the Service manager for rendering of Service or for whatever
purpose.

Should the Premises where the Service is provided during the period of validity of this Scope of
Work, increase or decrease, the tender amount shall increase or decrease pro rata with the
applicable amount that is calculated according to the area against the already tendered applicable
price list/labour rates of this Contract.

The Employer reserves the right to inspect storerooms and make certain recommendations
according to its discretion regarding the correct handling/storage of cleansing agents in view of
any statutory requirements. The recommendations shall immediately be implemented by the
Contractor.

The privacy, dignity, property and belongings of the tenants and personnel must at all-time be
respected by the Contractor’s personnel.

The working of overtime is not intended under this Contract, and no overtime will be paid in
respect of normal Service. Overtime will only be entertained in cases of emergencies where
breakdowns occur to essential services or where it is agreed in the Accepted Plan. Should an
emergency arise, or where it is deemed necessary in the interests of the Employer, specific

authority for such overtime must be obtained.

The Employer's design for the works is:

None

The Contractor is to design the following parts of the works:

None

Review and Acceptance of Contractor Documentation

Documentation Submission

The Contractor submits documentation as the 'Works Information’requires to the Project Manager for

review and acceptance.

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform and

adhere to the requirements of the ‘Contractor Document Submittal Requirements’ as stated by the

Employer.

Part C3
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2.3.

2.4.

2.4.1.
2.4.2.

2.4.3.

2.4.4.

2.5.
2.5.1.

2.5.2.

2.5.3.

2.5.4.

2.5.5.

Equipment required to be included in the works.
Refer to the detailed scope of works.
As-built drawings, operating manuals, and maintenance schedules

The as-built drawings, operating manuals and maintenance schedules must be submitted in a
soft copy format and hard copy drawings and all other requirements needed to enable the

works to function.
The Contractor provides the following:

The as-built drawings, operating manuals and maintenance schedules must be submitted in a
soft copy format, hard copy drawings and all other requirements needed to enable the works
to function.

As Built/Final Documentation

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform
and adhere to the requirements of the *Contractor Document Submittal Requirements’ as stated
by the Employer.

Installation, Maintenance and Operating Manuals and Data Books

In undertaking the Works’(including all incidental services required), the Supplier shall conform
and adhere to the requirements of the ‘Data Books and Manuals’ and the ‘Contractor

Documentation Submittal Requirements’ as stated by the Employer.

Temporary works, Site services & construction constraints

Employer's Site entry and security control, permits, and Site regulations.

As instructed by the Project Manager.

The Contractor complies with the following requirements of the Employer:

The Contractor will only enter the building through an access permit granted by the Employer.
People restrictions on Site; hours of work, conduct and records:

Work to occur in restricted area thereby allowing access to permitted individuals to work on
site during office unless otherwise stated by the Employer.

The Contractor complies with the following hours of work for his people (including Sub-

Contractors) employed on the Site:
Access to site after working hours (prior arrangements to be made).

The Contractor keeps daily records of his people engaged on the Site and Working Areas
(including Sub-Contractors) with access to such daily records available for inspection by the

Project Manager at all reasonable times.
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TRANSNET FREIGHT RAIL
ENQUIRY NUMBER:
DESCRIPTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR

CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

2.5.6.

(i)
(iii)

)

2.5.7.

2.5.8.

Health and safety facilities on Site

The Contractor shall comply with the Health and Safety requirements in line with the

Occupational Health and Safety Act and Applicable Regulation to this Works Information.

The Contractor shall comply with the applicable legislation, regulations issued in terms thereof
and Transnet’s safety rules which shall be entirely at the Contractors cost and which shall be

deemed to have been allowed for in the rates and prices.

The Contractor will be required to submit particulars of his Health and Safety Programme within
1 (One) week of award of tender. Particular requirements of the Employer, if any, will be made

known on award of the contract.
The Contractor shall, in particular, comply with the following Act:

The Compensation for Occupational Injuries and Diseases Act, no. 130 of 1993. The Contractor
shall produce proof of his registration and good standing with the Compensation Commissioner

in terms of the Act and submit with his tender.
Act 85 of 1993, Occupational Health and Safety Act.

The Contractor and his employees shall have valid safety inductions when accessing or working
on site. Copies of which shall be submitted to the Employers agent. This will be at a time and

location Transnet will arrange. The Contractor must allow for this in his pricing.

All personnel working on site must have attended the Health and Safety induction course and be

in possession of a permit to access the various sites.

Project Site Safety Statistics Spreadsheet

During the construction period of the works a monthly report will be submitted of all incidents

and accidents to be filled in on the attached form.

The Health and Safety for construction activities are properly communicated in the contractor’s
Health and Safety plan.

Environmental controls, fauna & flora, dealing with objects of historical interest

The Contractor shall provide a Contractors Environmental Management Plan (CEMP) addressing

all the potential impacts of his activities. The Employer's Agent has the right to request additional

specific work method statements should in his opinion this be required.

The Contractor shall make good all damages to the environment to the satisfaction of the

Employers Agent.

The Contractor shall, at all times, comply with the statutes that prohibit pollution of any kind.

These statutes are enacted in the following legislation:
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2.5.9.

2.5.10.

2.5.11.

2.5.12.

2.5.13.

2.5.14.

2.5.15.

2.5.16.

2.5.17.

e The National Environmental Management Act, 107/1998
e The Environmental Conservation Act, 73/1989 and

The Contractor shall appoint a responsible person to ensure that no incident shall occur on site
that could cause pollution. Where the Contractor was negligent and caused any form of

pollution the damage shall be rectified at the Contractors cost.

Cooperating with and obtaining acceptance of others

There will be occupants (Client) on the floor throughout the construction phase and therefore the
Contractor is expected to share the working areas with others.

Required to liaise with Employer Agent.

The Contractor performs the works and co-operates with:

e Employer Agent

e C(lient

e Others
Please state all instances of either third parties on Site and / or Working Areas with whom the
Contractor must accommodate and / or co-ordinate with and third parties with whom the

Contractor exchanges information and / or approvals (e.g.) a statutory or regulatory body.
Publicity and progress photographs

All issues pertaining to Public Relations are to be addressed through the TP Project Manager’s
Office.

The Contractor does not advertise the contract or the project to any third party, nor
communicate directly with the media (in any jurisdiction) whatsoever without the express

written notification and consent of the Project Manager.

Contractor's Equipment

The Contractor is liable to all materials and their storage thereafter as per SANS 1200A.

The Contractor keeps daily records of his Equipment used on Site and the Working Areas
(distinguishing between owned and hired Equipment) with access to such daily records

available for inspection by the Project Manager at all reasonable times.

The Contractor complies with the regulations as so permitted and restricted in the use of

Equipment as required by the Employer.
Equipment provided by the Employer
Not Applicable

The Employer provides the following Equipment on the Site for the Contractor's use:

Not Applicable
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2.5.18. The Contractor complies with the following conditions in using the Employer's Equipment:
Not Applicable
2.5.19. Site services and facilities:

The Employer will provide services such as power, water, ablution facilities, fire protection, and
Goods lifts for moving of material on to the floor and lighting. However, the Contractor shall

provide everything else necessary for providing the works.
2.5.20. The Employer provides the following facilities for the Contractor:

The Employer will provide services such as power, water, ablution facilities, fire protection, and
Goods lifts for moving of material on to the floor and lighting. Allocation will be confirmed upon
establishment. However, the Contractor shall provide everything else necessary for providing the

works.

2.5.21. Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste
disposal, telecommunications etc.) for the Contractor's use within the Working Areas and the
Contractor adapts such facilities for use, then the Contractor makes good and provides full
reinstatement to the facility (including all apparatus of the Employer and Others in, on or under
the facility) and surrounding areas to its original standard upon dismantling of such facilities

and hand-back to the Employer.

2.5.22. Facilities provided by the Contractor:

Very little material must be stored on the floor since the Contractor is not the only occupant on
the floor. The Contractor may use the construction area (offices under construction) for site office
set up, after removing all of clients” movable items. The Contractor; upon award will be granted

access onto the service level for delivery of material and Contractor vehicles.

2.5.23. The Contractor inspects any work of with which the works interfaces in conjunction with the

Project Manager.
2.5.24. Control of noise, dust and waste

Contractor is to ensure that all necessary measures to control noise and waste during

construction.
2.5.25. The Contractor complies with the following:

The Contractor shall, at all times, comply with the statutes that prohibit pollution of any kind.

These statutes are enacted in the following legislation:
o The National Environmental Management Act, 107/1998

. The Environmental Conservation Act, 73/1989 and
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2.6.

2.6.1.

2.6.2.

2.6.3.

2.6.4.

2.6.5.

2.6.6.

Completion, testing, commissioning, and correction of Defects
The work to be done by the Completion Date

All work is to be done by the Completion date. On or before the Completion Date the Contractor
shall have done everything required to Provide the Works including the work listed below which
is to be done before the Completion Date and in any case before the dates stated. The Project
Manager cannot certify Completion until all the work listed below has been done and is also free
of Defects, which would have, in his opinion, prevented the Employer from using the works and

others from doing their work.

The Contractoris permitted to carry out the following works after Completion:

Any additional works requested by the Client.
Use of the works before Completion has been certified

Clause 35.2 in ECC provided that the £Employer may use any part of the works before Completion
has been certified but if he does so he takes over the part of the works except if the use is for a

reason stated in the Works Information.

The Employer uses the following part / parts of the works before Completion is certified by the

Project Manager which do not constitute take over by the Employer for the reason(s) stated:

The Employer may want to use part of the works prior to Completion is Certified and so the

Contractor must allow for the risk associated with this.

Commissioning

Transnet Freight Rail Project Team will be responsible for the following:

e Handing over the custody and control of the works/product and systems to the Client in
an orderly manner and in a sequence to be agreed and reflected/scheduled in the Project
Schedule.

e Ensuring that the acceptance of the works is in accordance with the Project’s Scope and
procedures are agreed for this purpose.

e Upon completion of the works; the Project Manager will issue a certificate of completion
which will encompass Electrical and Instrumentation and completion of Commissioning
activities as may be appropriate for acceptance by the Client, with the responsibility
resting with the Client’s appointed responsible person.

e Upon accepting the completed works, responsibility passes to the Client.

e When the product is accepted; the Project Manager will issue an overall project
completion certificate for acceptance by the Client, hereby transferring the entire facility

to their care, custody, and control. Commissioning is to be done before Completion.

The Contractor provides the following commissioning activities to bring the worksin use in

liaison with the Employer:

Part C3
Part C3: Scope of Work
Page 15 of 33



TRANSNET FREIGHT RAIL
ENQUIRY NUMBER:
DESCRIPTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR

CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

2.6.7.

2.6.8.

2.6.9.

2.6.10.

2.6.11.

2.6.12.

2.6.13.

2.6.14.

2.6.15.

Start-up procedures required to put the works into operation.

In order to put the works into operation the Employer requires the Contractor to do this in his

attendance while he takes him through it.

The Contractor performs the following duties and actions on behalf of the Employer to put the

works into operation:
Take over procedures

Contractual close-out of all orders will be done by the Contractor up to contract completion/hand
over. Contract documentation includes the contract itself along with all supporting schedules,
requested and approved contract changes, any seller developed technical documentation,
financial documents such as invoices and payment records and the results of any contract related

inspections or audits.
A complete set of indexed records will be prepared for inclusion with the final project records.

The administration of the contract through the defects notification period and payment of
retention or return of retention bonds as well as final close-out will be done by Contractor. The

Contractor will issue a list of contracts indicating when payments are due.
The Contractor provides the following assistance to the Employer.

The administration of the contract through the defects notification period and payment of
retention or return of retention bonds as well as final close-out will be done by Contractor. The

Contractor will issue a list of contracts indicating when payments are due.

The Contractor ensures that the Project Manager has a full and accurate dossier of associated

Maintenance and Operating manuals at the earlier of take-over or Completion.
Access given by the Employer for correction of Defects

Clause 43.4 requires that the Project Manager arrange for the Employer to allow the Contractor
access to and use of a part of the works, which has been taken over if needed to correct a
Defect. After the works have been put into operation, the Employer may require the Contractor

to undertake certain procedures before such access can be granted.
Performance tests after Completion is required.

The Contractor performs the following performance tests after Completion of the works:

Electrical works and these specific performance tests (performance criteria to be passed) to be
carried out by the Contractor after Completion. Low performance damages, that if performance
tests after Completion fail, the Employer has no self-help remedy to apply further damages

against the Contractor, save he might invoke a performance bond if included in the ECC Contract.

Training and technology transfer is required.
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2.6.16. The Contractor facilitates the following requirements for training workshops after Completion

for the works in use:
Use of the new equipment

2.6.17. The Contractor arranges for the following technology transfer to the Employer after Completion

for the works in use:

Use of the new equipment

3. PLANT AND MATERIALS STANDARDS AND WORKMANSHIP

Electrical Installation
Installation SANS 10142.1

4, INVESTIGATION, SURVEY AND SITE CLEARANCE
Not Applicable.
Electrical & mechanical engineering works

Comply with Electrical occupational act. Refer to Specification

Where SANS 10142 and/or SANS 10198 specifications are used within the Works Information,
then where the term “Equipment” (or the like) is used with the meaning of installation and
items left behind in the works, then please read this term as “Plant” for ECC defined term
compliance. Where a reference is made to SANS 10142 and/or SANS 10198 specifications
then ‘inspection and testing’ needs to be addressed in relation to the Supervisor’s express
duties for tests and inspections (or tests / inspections to be undertaken by a third party (e.g.)
accredited authority for notification to the Supervisor) for the Supervisorto communicate his
acceptance or otherwise, then place appropriate statements under paragraph 3.2.1 of C3.1
Works Information and state a suitably worded cross-reference here under paragraph 6.4 and

vice versa.
5. LIST OF DRAWINGS

5.1, Drawings issued by the Employer

None
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SECTION 2

6. MANAGEMENT AND START UP

6.1. Management meetings

As a minimum a monthly meeting with the Client will be conducted. This meeting will be used

to update the Client on project progress and issues.

Regular meetings of a general nature may be convened and chaired by the Project Manager as

follows:

Title and purpose Approximate time & | Location Attendance by:
interval

Risk register and compensation | TBD TBD Project Manager

events and Contractors.

Overall contract progress and TBD TBD Employer,

feedback including SHE Contractor

meetings Supervisors and
Project Manager.

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information
or if not so specified by persons and at times and locations to suit the Parties, the nature and
the progress of the works. Records of these meetings are to be submitted to the Project Manager
by the person convening the meeting within five days of the meeting.

All meetings are to be recorded using minutes or a register prepared and circulated by the person
who convened the meeting. Such minutes or register are not to be used for the purpose of
confirming actions or instructions under the contract as these are to be done separately by the

person identified in the conditions of contract to carry out such actions or instructions.

Documentation Control

The Contractor shall submit all documentation complying with the Employers standards and
requirements. The Employer will issue all relevant documentation to Contractor, but control,
maintenance and handling of these documents will be the Contractor's sole responsibility and at

its expense, and managed with a suitable document control system.

All documents issued to 3™ Party Contractors and to the Employer must be submitted through

the Project Manager.
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In undertaking the * Works' (including all incidental services required), the Supplier shall conform
and adhere to the requirements of the *Contractor Documentation Submittal Requirements’ as

stated by the Employer.

The Suppler is to ensure that the latest versions of the required application software and a

suitable ‘IT’ Infrastructure are in place to support the electronic transmission of documentation.

6.2. Safety risk management

The Contractor shall comply with the Health and Safety requirements contained in the Transnet
Freight Rail Health and Safety and Procedural Compliance with the Occupational Health and
Safety Act and Applicable Regulations to this Works Information.

The Contractor shall comply with the applicable legislation, regulations issued in terms thereof
and Transnet's safety rules which shall be entirely at the Contractors cost and which shall be

deemed to have been allowed for in the rates and prices.
6.2.1. The Contractor complies with the following SMP:

Include Site Cardinal Rules, Site General Rules, H&S disciplinary procedure, H&S performance
reporting, workplace Observations and audits, Employment process, Mobilisation, Project Site
Induction, Hazard Management on Site, Risk Assessments, Daily Safe Task Instructions,
Occupational Health and Hygiene, Safe Systems of Work, Incident Management, Site

Management (as a minimum)
6.2.2. The Contractor ensures that its Sub-Contractors comply with the requirements of the SMP.

6.2.3. The Contractorin the performance of the works establishes an incentive programme for its

employees with respect to SMP compliance.

6.2.4. The Contractor complies with the requirements of the SSRC with respect to his own activities

and others on the Site and Working.

6.2.5. The Contractor makes the SMP available to its employees and Sub-Contractors in the /language

of this contract and other local languages as required.

6.2.6. The Contractor participates in a HAZOP at intervals upon the instruction and direction of the

Project Manager.

6.2.7. The Contractor completes a JSA prior to carrying out any operation on the Site and/or Working

Area to the approval of Project Manager.

6.2.8. The lines of communication of the various personnel acting on behalf of the Project Manager

who communicate directly with the Contractor and his key persons with respect to the SMP.
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6.2.9.

6.2.10.

6.2.11.

6.2.12.

6.2.13.

6.2.14.

6.2.15.

6.2.16.

6.2.17.

6.2.18.

The roles and responsibilities of the various personnel acting on behalf of the Project Manager

with respect to the SMP and health and safety issues.

The Construction Manager is responsible (in the context of the SMP only) for health and safety

on the Site and Working Areas and reports to the Project Manager.

The PSSM is responsible for ensuring that the Contractor complies with the SMP. The PSSM

acts on behalf of the Project Manager.

The PSPM is responsible for [insert specific details]. The PSPM [“acts on behalf of / reports to”

state as appropriate] the Project Manager

The Contractor shall have, maintain and demonstrate its use to the Project Manager the
documented Quality Management System to be used in the performance of the works. The
Contractor's Quality Management System shall conform to International Standard I1SO 9001 (or

an equivalent standard acceptable to the Project Manager).

The Contractor submits his Quality Management System documents to the Project Manager as

part of his programme under ECC Clause 31.2 to include details of:
e Quality Plan for the contract;
e Quality Policy
e Index of Procedures to be used; and

e A schedule of internal and external audits during the contract

The Contractor develops and maintains a comprehensive register of documents that will be
generated throughout the contract including all quality related documents as part of its Quality
Plan.

The Project Manager indicates those documents required to be submitted for either
information, review or acceptance and the Contractor indicates such requirements within his
register of documents. The register shall indicate the dates of issue of the documents with the
Project Manager responding to documents submitted by the Contractor for review or

acceptance within the period for reply prior to such documents being used by the Contractor.

The Quality Plan means the Contractor's statement, which outlines strategy, methodology,
resources allocation, QA and Quality Control co-ordination activities to ensure that the works

meet the standards stated in the Works Information.

The Quality Policy is a document that is jointly developed by management and quality experts
to express the quality objectives of the organisation, the acceptable level of quality and the

duties of specific departments to ensure quality.

Environmental constraints and management
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The Contractor complies with the following ENV-STD-001 Rev01 (CEMP):

The Contractor performs the works and all construction activities within the Site and Working
Areas having due regard to the environment and to environmental management practices as

more particularly described within the SES and PES.

The SES describes the minimal acceptable standard for environmental management for a range
of environmental aspects commonly encountered on construction projects and sets

environmental objectives and targets, which the Contractor observes and complies.

The PES may require higher minimal standards than those described in the SES as may be

required by the Project Manager or Others.
Contractor’s SHE Officer

Closure of construction laydown area

The Contractor shall ensure that his management, foremen and the general workforce, as well
as all suppliers and visitors to Site have attended the Induction Programme prior to commencing
any work on Site. If new personnel commence work on the Site during construction, the
Contractor shall ensure that these personnel undergo the Induction Programme and are made

aware of the environmental specifications on Site.
During the construction period, the Contractor complies with the following:

A copy of the SES, and the relevant PES shall be available on Site, and the Contractor shall ensure
that all the personnel on Site (including Subcontractors and their staff) as well as suppliers are

familiar with and understand the specifications contained in the SES (as amended by the PES).

Method statements that are required during construction must be submitted to the Project
Manager for approval at least 20 days prior to the proposed commencement of the activity.
Emergency construction activity method statements may also be required. The activities requiring

method statements cannot commence if they have not been approved by the Project Manager.
The method statements for Completion by the Contractor.

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when

workers are engaged in activities, which require method statements.

The Contractor shall ensure that any Materials delivery drivers are informed of all procedures and
restrictions (e.g. which access roads to use, no go areas, speed limits, noise, etc) required by

the CEMP before they arrive at Site and off load any Materials.

The Contractor shall clear and clean the Site and Working Areas and ensure that everything not
forming part of the worksis removed from the Site and Working Areas and that all rehabilitation
has taken place in accordance with the PES. has been issued by the SHEC and signed off by the

Project Manager.
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The Contractor complies with environmental inspections and audits.

The lines of communication of the various personnel acting on behalf of the Project Manager who

communicate to the Contractor and his keys persons with respect to the CEMP.

The roles and responsibilities of the various personnel acting on behalf of the Project Manager with

respect to environmental issues are stated in the paragraphs following.

The ProjEM is responsible for ensuring that the Contractor complies with the CEMP. The ProjEM acts on

behalf of the Project Manager.

The CM is responsible (in the context of the CEMP only) for environmental management on the Site and
Working Areas and reports to the Project Manager. The CM acts on behalf of the Project

Manager.

The Contractor complies with the CEMP, SES and PES. The Contractor abides by the instructions of the

Project Manager regarding the implementation of the CEMP.

Quality assurance requirements

The Contractor shall have, maintain and demonstrate its use to the Project Manager the documented
Quality Management System to be used in the performance of the works. The Contractor's
Quality Management System shall conform to International Standard ISO 9001 (or an

equivalent standard acceptable to the Project Manager).
The Contractor submits his Quality Management System documents to the Project Manager as part of
his programme under ECC Clause 31.2 to include details of:
Quiality Plan for the contract;
Quiality Policy
Index of Procedures to be used; and
A schedule of internal and external audits during the contract

The Contractor develops and maintains a comprehensive register of documents that will be generated

throughout the contract including all quality related documents as part of its Quality Plan.

The Project Manager indicates those documents required to be submitted for either information, review
or acceptance and the Contractor indicates such requirements within his register of documents.
The register shall indicate the dates of issue of the documents with the Project Manager
responding to documents submitted by the Contractor for review or acceptance within the

period for reply prior to such documents being used by the Contractor.
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The Quality Plan means the Contractor's statement, which outlines strategy, methodology, resources
allocation, QA and Quality Control co-ordination activities to ensure that the works meet the

standards stated in the Works Information.

The Quiality Policy is a document that is jointly developed by management and quality experts to
express the quality objectives of the organisation, the acceptable level of quality and the duties

of specific departments to ensure quality.

6.3. Programming constraints

6.3.1. The Contractor shows on each programme he/she submits to the Project Manager, the
requirements of H& S issues that need to be highlighted on the programme and design issues.

The Contractor has to show construction operations on the programme.
6.3.2. The Contractor complies with the Employer's programme when he submits his first programme.

6.3.3. The Contractor presents his first programme and all subsequently revised programmes (see

ECC Clauses 31.2 and 32.1) in hard copy format and in soft copy format.

6.3.4. The Contractor shows on his Accepted Programme and all subsequently revised programmes
schedules showing the critical path or paths and all necessary logic diagrams demonstrating

sequence of operations.

6.3.5. The Contractor's programme shows duration of operations in working days [please state here
or by cross-reference elsewhere in C3.1 Employer's Works Information to normal hours of a

working days and what is a normal working week].

6.3.6. The Employer (including the agents of the Employer) operates on Site during [either state
specific calendar dates or timings when the Contractor has completed certain elements of the

works etc.].

6.3.7. Others [state specific third parties] operate on Site during [either state specific calendar dates

or timings when the Contractor has completed certain elements of the works etc.].
6.4. Contractor's management, supervision, and key people

6.4.1. The Contractor employs a CSHEO as a key person under ECC Clause 24.1

6.4.2. The CSHEO reports to the SHEC on the Site. The CSHEO ensures that the works (to include any
part thereof) are subject to a prior environmental method statement(s) approved by the Project
Manager and ensures that the CEMP is implemented by the Contractor in a timely and proper

manner. The SCHEO provides the Project Manager with all environmental method statements.
6.4.3. The CSHEO tasks are:

Daily, weekly and monthly inspections of the Site and Working Areas [state specific distinguishing

requirements per period].
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6.5.

6.5.1.

6.6.

6.6.1.

6.7.

e Attendance at all SHE meetings, toolbox talks and induction programmes

e Litter control and ensuring the Contractor clears litter from the Site and Working Areas;
and
Training workshops and technology transfer

The Contractor facilitates the following requirements for training workshops:

e A safety pre-mobilisation workshop.
Insurance provided by the Employer

Procedures for making insurance claims can be obtained from the Employer's Agent.

Insurance provided by the Employer is contained in the Contract Data — Part 1.
Contract change management

The change management process will track current budget and the forecast, taking into

account any deviations (trends), budget shifts, and change orders which have been identified.

The project team will use the following strategy to ensure that engineering, procurement, and
construction efforts are appropriately connected to the project cost estimate and any deviations

identified will be reported to project controls:

e Project deliverables and work hour estimates will be compared with the initial estimate
to identify any significant changes in scope, duty, size, etc. (and hence in the

anticipated cost).

e Supplier prices will be compared with the prices used in the project estimate to

identify any significant differences.

e Quantities of bulk materials will be compared with the amounts included in the project

estimate.

The Project Controls team will also perform comparisons to the control base that will include,
but not be limited to, take-off quantities, unit prices, work hours, changes to equipment or
specifications, and changes in project execution. Any deviations identified as a result of these

comparisons will be processed through the deviation system.
(Refer to Scope Management procedure / Scope Management Plan).

In general no scope or design changes are to be actioned until approved in writing at the

appropriate level.
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6.8.

6.8.1.

6.8.2.

7.1.

Once a change or potential change has been identified, a decision will be taken by the Project
Manager as to whether work in the area concerned is to be stopped, or continued on the

previously agreed scope — until such time as the change is approved.

Records of Defined Cost, payments & assessments of compensation events kept by
Contractor
The Contractor keeps the following records available for the Project Manager to inspect:

e Records of design employees location of work (if appropriate)

The Contractor keeps the following records available for the Project Manager to inspect:
e Records of design employees location of work (if appropriate);

e Records of Equipment used and people employed outside the Working Areas (if
applicable);

Procurement

Code of Conduct
Transnet aims to achieve the best value for money when buying or selling goods and obtaining
services. This however must be done in an open and fair manner that supports and drives a
competitive economy. Underpinning our process are several acts and policies that any supplier

dealing with Transnet must understand and support. These are:
e The Transnet Procurement Procedures Manual (PPM);

e Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply

Chain Management): fair, equitable, transparent, competitive and cost effective;
e The Public Finance Management Act (PFMA);
e The Broad Based Black Economic Empowerment Act (B-BBEE); and
e The Anti-Corruption Act.

This code of conduct has been included in this contract to formally apprise Transnet Suppliers of

Transnet’s expectations regarding behaviour and conduct of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise,
actively competing in the logistics industry. Our aim is to become a world class, profitable,
logistics organisation. As such, our transformation is focused on adopting a performance culture

and to adopt behaviours that will enable this transformation.

Transnet will not participate in corrupt practices and therefore expects its suppliers to act in a

similar manner.
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e Transnet and its employees will follow the laws of this country and keep accurate business

records that reflect actual transactions with and payments to our suppliers.

e Employees must not accept or request money or anything of value, directly or indirectly,

to:

o Illegally influence their judgement or conduct or to ensure the desired

outcome of a sourcing activity;

o Win or retain business or to influence any act or decision of any decision

stakeholders involved in sourcing decisions; or
o Gain an improper advantage.

e There may be times when a supplier is confronted with fraudulent or corrupt behaviour of
Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line
to report these acts. (0800 003 056).

2. Transnet is firmly committed to the ideas of free and competitive enterprise.

e Suppliers are expected to comply with all applicable laws and regulations regarding fair

competition and antitrust.

e Transnet does not engage with non-value adding agents or representatives solely for

the purpose of increasing B-BBEE spend (fronting)

3. Transnet’s relationship with suppliers requires us to clearly define requirements, exchange

information and share mutual benefits.

eGenerally, Suppliers have their own business standards and regulations. Although
Transnet cannot control the actions of our suppliers, we will not tolerate any illegal

activities. These include, but are not limited to:

e Misrepresentation of their product (origin of manufacture, specifications, intellectual
property rights, etc.);

e Collusion;

e Failure to disclose accurate information required during the sourcing activity (ownership,

financial situation, B-BBEE status, etc.);
e Corrupt activities listed above; and

e Harassment, intimidation or other aggressive actions towards Transnet employees.

Suppliers must be evaluated and approved before any materials, components, products
or services are purchased from them. Rigorous due diligence is conducted and the

supplier is expected to participate in an honest and straight forward manner.

Suppliers must record and report facts accurately, honestly and objectively. Financial

records must be accurate in all material respects.
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Conflicts of Interest

1. A conflict of interest arises when personal interests or activities influence (or appear to influence)

the ability to act in the best interests of Transnet.
¢ Doing business with family members

e Having a financial interest in another company in our industry

7.2. The Contractor’s Invoices

7.2.1. When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment

date, the Contractor complies with the Employer’s procedure for invoice submission.

7.2.2. The invoice must correspond to the Project Manager’s assessment of the amount due to the

Contractor as stated in the payment certificate.

7.2.3. The invoice states the following:
Invoice addressed to Transnet SOC Ltd;
Transnet SOC Limited’s VAT No: 4720103177;
Invoice number;
The Contractor's VAT Number; and
The Contract number
The invoice contains the supporting detail
7.2.4. The invoice is presented either by post or by hand delivery.

7.2.5. Invoices submitted by post are addressed to:

Transnet SOC Ltd
P O Box 1048
Johannesburg
20000

For the attention of Project Manager, Transnet Freight Rail
7.2.6. Invoices submitted by hand are presented to:

Transnet Freight Rail

150 Commissioner Street
Johannesburg
2001

For the attention of Project Manager, Transnet Freight Rail

7.2.7. The invoice is presented as an original.
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TRANSNET FREIGHT RAIL
ENQUIRY NUMBER:
DESCRIPTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR

CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

7.3.

7.3.1.

7.3.2.

7.3.2.1

1.1.

1.2.

1.3.

1.4.

1.5.

2.1,

2.2,

People
Minimum requirements of people employed on the Site

Any constraints relating to people employed to provide the Works; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial

relations.
The Contractor complies with the following:

CONTRACTOR LIABILITY

The Contractorwarrants that it will be liable to Transnet for any loss or damage caused by strikes,
riots, lockouts or any labour disputes by and/or confined to the Contractor's employees, which

loss will include any indirect or consequential damages;

The Contractor warrants that no negotiations or feedback meetings by the Contractor's

employees shall take place on Transnet premises, whether owned or rented by Transnet.

The Contractor shall give notice to Transnet of any industrial action by the Contractor's employees
immediately upon becoming aware of any actual or contemplated action that is or may be carried
out on Transnet’s premises, whether owned or rented, and shall notify Transnet of all matters

associated with such action that may potentially affect Transnet.

The Contractor is responsible for educating its employees on relevant provisions of the Labour

Relations Act which deal with industrial action processes, and the risks of hon-compliance.

The Contractor is required to develop a Contingency Strike Handling Plan, which plan the
Contractor is obliged to update on a three monthly basis. The Contractor must provide Transnet
with this plan and all updates to the Plan. The Contractor is responsible to communicate with its

employees on site details of the plan.

INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES

In the event of any industrial action by the Contractor's employees, the Contractor is required to
provide competent contingency resources permitted in law to carry out any of the duties that are

or could potentially be interrupted by industrial action in delivering the Service.

The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in

providing additional security to deal with any industrial action by the Contractor's employees.
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TRANSNET FREIGHT RAIL

ENQUIRY NUMBER:

DESCRIPTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR
CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

2.3.

2.3.1.

2.3.2.

In the event of any industrial action by the Contractor's employees, the Contractor is obliged:
To prepare and deliver to Transnet, within two (2) hours of the commencement of industrial
action an Industrial Action Report. If the industrial action persists the Contractor is required to

deliver the report at 8h30 each day.

The Industrial Action Report must provide at least the following information:

2.3.2.1. Industrial incident report,

2.3.2.2. Attendance register,

2.3.2.3. Productivity / progress to schedule reports,

2.3.2.4. Operational contingency plan,

2.3.2.5. Site security report,

2.3.2.6. Industrial action intelligence gathered.

2.3.3.

2.3.4.

2.4.

2.5.

7.3.3.

7.3.4.

7.4.

7.4.1.

The final Industrial Action Report is to be delivered 24 hours after finalisation of the industrial
action.

The management of the Contractor is required to hold a daily industrial action teleconference
with personnel identified by Transnet to discuss the industrial action, settlement of the industrial
action, security issues and the impact on delivery under the contract.

The resolution of any disputes or industrial action by the Contractor's employees is the sole
responsibility of the Contractor.

Access to Transnet premises by the Contractor and its employees is only provided for purposes
of the Contractor delivering its services to Transnet. Should the Contractor and its employees
not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny
access onto its premises and unless otherwise authorized; such person will deemed to be

trespassing.

The Contractor performs the works having due regard to the PLA that are negotiated between

the Employer and the appropriate trade unions on this contract.

The Contractor complies with the requirements of the IRCC involving the engineering
construction Contractors engaged (including all future Contractors) by the Employer
Subcontracting

Preferred sub-Contractors

ECC does not make use of nominated subcontracting, but the Employer may list which sub-

Contractors or suppliers the Contractor is required to enter into subcontracts with. This is
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TRANSNET FREIGHT RAIL
ENQUIRY NUMBER:
DESCRIPTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR

CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

7.4.2.

7.4.3.

7.4.4.

7.4.5.

7.4.6.

7.4.7.

7.4.8.

usually only required where Plant and Materials need to be obtained from a particular supplier

or group of suppliers in order to comply with operational standards.

The Contractor shall not appoint or bring sub-Contractors onsite without the prior approval of the
Employer's Agent, and all sub-Contractors will be requirements as set out herein as if they were

employees of the Contractor.

The Contractor shall not deviate from the approved sub-Contractors list without prior approval of

the Employer's Agent.

The Contractor uses one of the following specialists and suppliers as his Sub-Contractors:
There are no Transnet preferred Sub-Contractors (to include suppliers) at present.
Subcontract documentation, and assessment of subcontract tenders

The use of the NEC system is compulsory and how subcontract tenders are to be issued,

received, assessed (using a joint report?) and awarded.

Where the aggregate value of a sub-contract (or any other contract) placed by the Contractor
with a Sub-Contractor exceeds US$10,000,000-00 (ten million dollars (US)) or its equivalent in
another foreign currency, the Contractor shall procure that the Sub-Contractor follows the

requirements of the National Industrial Participation Programme as described under paragraph

4.1 of the Works Information.

Where the Contractor employs a Sub-Contractor who constructs or installs part of the works or
who supplies Plant and Materials for incorporation into the works which involves a Sub-
Contractor operating on the Site and/or Working Areas, then the Contractor ensures that any
such Sub-Contractor complies with the CEMP, SES and PES as appropriate and that the
subcontract documentation places back-to-back obligations on the Sub-Contractor which reflect
the Contractor's obligations under the CEMP, SES and PES, all within the Contractor's Quality

Management System.

Where the Contractor employs a Sub-Contractor who constructs or installs part of the works or
who supplies Plant and Materials for incorporation into the works which involves a Sub-
Contractor operating on the Site and/or Working Areas, then the Contractor ensures that any
such Sub-Contractor complies with the PIRPMP as appropriate and that the subcontract
documentation places back-to-back obligations on the Sub-Contractor which reflect the
Contractor's obligations under the PIRPMP, all within the Contractor's Quality Management
System.

The Contractor uses an NEC3 contract with respect to all elements of the works related to the

Replacement of meter in the Carlton centre precincts.

Limitations on subcontracting
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TRANSNET FREIGHT RAIL
ENQUIRY NUMBER:

DESCRI

PTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR

CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

7.4.9.

7.4.10.

7.5.

7.5.1.

7.5.2.

7.5.3.

7.5.4.

7.5.5.

7.5.6.

7.5.7.

The Employer requires that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.
Where under the CEMP as described under paragraph 6.4 of the Works Information, the
Contractor is required to remove an animal, reptile or bird from the Site and/or Working Areas,
the Contractor engages a Sub-Contractor who is a specialist and qualified for the removal of
such animal, reptile or bird (to include the removal of rare, endemic or endangered species).
The Contractor's attention is drawn to ECC Clauses 26.2 & 26.3.

Attendance on Sub-Contractors
At progress meetings.

None

Plant and Materials

Quality

The Contractor provides Plant and Materials for inclusion in the works in accordance with SANS
1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Works Information
provided by the Employer. All Plant and Materials are new, unless the use of old or refurbished
goods and/or Materials are expressly permitted as stated elsewhere in this Works Information

or as may be subsequently instructed by the Project Manager.

Where Plant and Materials for inclusion in the works originate from outside the Republic of
South Africa, all such Plant and Materials are new and of merchantable quality, to a recognised

national standard, with all proprietary products installed to manufacturers’ instructions.

The Contractor replaces any Plant and Materials subject to breakages (whether in the Working
Areas or not) or any Plant and Materials not conforming to standards or specifications stated
and notifies the Project Manager and the Supervisor on each occasion where replacement is

required.

Plant & Materials provided “free issue” by the Employer

Not Applicable

The Employer provides the following Plant and Materials for the Contractorto use in the works:
Not Applicable

The Plant and Materials provided by the Employer are solely at the risk of the Contractor for
inclusion in the works. The Contractor takes responsibility for ensuring the Plant and Materials
do not contain a Defect(s) and are in compliance with the standards stated elsewhere in the

Works Information — Not Applicable
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TRANSNET FREIGHT RAIL
ENQUIRY NUMBER:
DESCRIPTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR

CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

7.5.8.

7.5.9.

7.5.10.

7.5.11.

7.6.

7.6.1.

7.7.

7.7.1.

7.8.

The Contractor takes receipt of the Plant and Materials from the Employerin accordance with

the following procedure:
Not Applicable

The Contractor provides all other Plant and Materials necessary for the works not specifically

stated to be provided “free issue” by the Employer— No free issue Materials or plant.
Contractor's procurement of Plant and Materials
Contractor plant and material procurement plan.

The Contractor performs the following with respect to Plant and Materials procured for the

works:

Please state requirements for (e.g.) manufacturer’s certificates stating country of origin, tests
carried out by manufacturer, requirements for labels, signage, component name plates,

instruction sheets, shipping marks, software codes etc.

Please state how a shipment (especially for Plant and Materials from outside RSA) is to be
unloaded at Site, opened and checked for damage in transit. Please state if a damage report
signed and counter-signed by the Project Manager and Contractor to the Contractor's insurance
broker (see notes at Contract Data - Part One) with copies to the Project Manager and the

Employer.

Where Plant and Materials are procured outside RSA, state import (e.g. port requirements) and
any specific requirements other than legislative obligations in RSA. Please state any specific

transport requirements to Site.

Please state requirements for direct (vendor) Sub-Contractor warranties / guarantees to

Transnet (see Procurement Department for advice).
Please state requirements for vesting certificates (and include relevant pro forma) to ensure
Transnet has good title prior to including Plant and Materials in assessments for Price of Work
Done to Date (this is despite ECC Clauses 70.1 and 70.2).
Tests and inspections before delivery
The Contractor submits to the Supervisor details to certify that tests and inspections have been
carried out on Plant and Materials by others.

Marking Plant and Materials outside the Working Areas

The Contractor prepares and marks items of Plant and Materials outside the Working Areas.

Contractor's Equipment (including temporary works)
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ENQUIRY NUMBER:

DESCRIPTION OF THE WORKS: PROVISION FOR DECOMMISSIONING OF EXISTING SPLIT TYPE AIR
CONDITIONERS AND/OR SUPPLY, DELIVER, INSTALL, TEST, AND COMMISSIONING OF NEW SPLIT TYPE AIR
CONDITIONING UNITS AT TFR DEPOTS IN NORTH-WEST

7.8.1. The Contractor provides the Project Manager with [category of Equipment (or similar) for the
execution of the works:
Not Applicable
7.8.2. The Equipment category is subject to the following acceptance tests and inspections by the
Project Manager prior to using the Equipment on the Site and/or Working Areas.
7.9. Preparation of post Completion contracts
7.9.1. The Contractor provides the following assistance to the £mployer post Completion:
Contractor is to provide details which the Employer requires to enter into further maintenance
type contracts with (e.g.) key suppliers / specialists of the Contractor etc.
The Contractor does not get to prepare an NEC3 Term Service Contract on behalf of the
Employer — this absolute obligation should rest with the Employer.
SECTION 3
C3.2 CONTRACTOR’S WORKS INFORMATION
Make reference to Specification. This section of the Works Information will always be contract
specific  depending on the nature of the works. It is most likely to be required for design and
construct contracts where the tendering Contractor will have proposed specifications and
schedules for items of Plant and Materials and workmanship, which once accepted by the
Employer prior to award of contract now become obligations of the Contractor per core clause
20.1.
Typical subheadings could be:
a) Plant and Materials specifications and schedules
C) Other

This section could also be compiled as a separate file.

It is recommended that C3.2 Contractor's Works Information should always be a separate file
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TRANSNET FREIGHT RAIL GO
TENDER NUMBER: CRAC-VAR- 55778- CIDB ‘
DESCRIPTION OF SERVICES: REPLACEMENT INSTALLATION OF STAND -ALONE AIR-CONDITIONING UNITS AND

ASSOCIATED HVAC SYSYTEM IN GAUTENG AND NORTH WEST PROVINCES.

PART 4: SITE INFORMATION

Core clause 11.2(16) states
“Site Information is information which

e describes the Site and its surroundings and
e s in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site
Information.

1. Description of the Site and its surroundings

1.1. General description

Transnet buildings within below depots :
1. Leeuhof

2. Sasolburg

3. Krugersdorp

4. Lichtenburg

5. Klerksdorp

6. Mafikeng

1.2, Existing buildings, structures, and plant & machinery on the Site

Transnet Depots are familiar with railway lines, various buildings housing different operations and
activities critical for the day to day Transnet business. The activities in this areas are safety
cautious and key to the area is movement of Trains. Plant and machinery are common in this
depots ranging from standby generators to point machines.

1.3. Subsoil information
| N/A

1.4. Hidden services

It is advisable for the service provider takes precautionary measures in that there are electrical
cables, fibre cables, telecoms cable, existing aircon and water piping, in the spaces that need to be
worked

1.5. Other reports and publicly available information

Care need to be taken as most Transnet depots are in remote areas and within the proximity of
informal settlements

Contract PAGE 1 Part C4
CPM 2020 Rev01 C4. Site Information
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Mandatary Agreement

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED)

AGREEMENT WITH MANDATORY
In terms of Section 37(1) & (2)

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

Transnet SOC Ltd
(Hereinafter referred to as the Employer)

AND

(Hereinafter referred to as Mandatory (Principal Contractor)

Compensation Fund Number

Project Name

TRN-IMS-GRP-AGR-014.9 Version 2.0 Page 1|9
Contractor Management Procedure
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10.

11.

12,

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.
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TRANSNET

28. HEADING
PREAMBLE

WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires

that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of
the Act.

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within
its workshops.

AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure,
specialist employees and expertise to execute such projects at the highest level of efficiency on short notice.

NOW THEREFORE the parties agree as follows;

1. DEFINITIONS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out
for the terms indicated:

“Act” means the Occupational Health and Safety Act No 85 of 1993;

"Agreement" means this Mandatary agreement;

“Contractor ” means the Mandatory;

“COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993.
“Effective Date” means the date of signature of this Agreement by the last party signing hereto;
“Employer” refers to TRANSNET SOC LTD;

“Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the
status in his own right as an employer or user;

“Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as
the context indicates;

“Principal Contract” means the appointed contractor whereby such contractor has to provide goods and
or services to TRANSNET SOC LTD.

“Regulations” means regulations promulgated in terms of the relevant legislation.

“Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993

"Services" means the services to be provided by the Contractor to TRANSNET SOC LTD.

"TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with

(Registration No. 1990/000900/06), a public company incorporated in accordance with the company
laws of the Republic of South Africa;

2. INTERPRETATION
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2.1

2.2

2.3

2.4

2.5

TRANSNET

Clause headings in this Agreement are included for ease of reference only and do not form part of this
Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed
against or interpreted to the disadvantage of either Party hereto by reason of such Party having or
being deemed to have structured or drafted such provision.

Any term, word or phrase used in this Agreement, other than those defined under the clause heading
“Definitions” shall be given its plain English meaning, and those terms, words, acronyms, and phrases
used in this Agreement will be interpreted in accordance with the generally accepted meanings
accorded thereto.

A reference to the singular incorporates a reference to the plural and vice versa.

A reference to natural persons incorporates a reference to legal persons and vice versa.

A reference to a particular gender incorporates a reference to the other gender.

3. REPORTING

3.1

The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational
Health and Safety Act 85 of 1993 (“the OHS Act”) shall report to the Risk Manager and/or a Project
Manager and/or a representative designated by the Employer prior to commencing the work at the
premises of the Employer.

4. WARRANTY OF COMPLIANCE

4.1

4.2

4.3

In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS
Act for the purposes of compliance with the OHS Act.

The Mandatary further warrants that he and/or his employees undertake to maintain such compliance
with the OHS Act. Without derogating from the generality of the above, nor from the provisions of the
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times
adhered to by himself and his employees.

The Mandatary hereby undertakes to ensure that the health and safety of any other person on the
premises is not endangered by the conduct of his activities and that of his employees.

5. APPOINTMENTS AND TRAINING

5.1

5.2

5.3

The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act. Any such
appointed person shall be trained on any occupational health and safety matter and the OHS Act
provisions pertinent to the work is to be performed under his responsibility. Copies of any
appointments made by the Mandatary shall immediately be provided to the Employer.

The Mandatary shall further ensure that all his employees are trained on the health and safety aspects
relating to the work to be done on the premises of the Employer and that they understand the hazards
associated with such work being carried out on the premises. Without derogating from the foregoing,
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or
equipment are properly trained in the use of such materials, machinery or equipment.

Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed
responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and
that they comply with the provisions of the Act.
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10.

11.

TRANSNET

SUPERVISION, DISCIPLINE AND REPORTING

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict
supervision and that no unsafe or unhealthy work practices are permitted. Discipline regarding health
and safety matters shall be strictly enforced against any of his employees regarding non-compliance
by such employee with any health and safety matters.

6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work
situations immediately after they become aware of such conditions and that he in turn immediately
reports these to the Employer and/or his representative.

ACCESS TO THE OHS ACT

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that
this is accessible to his appointed responsible persons and employees, save that the parties may make
arrangements for the Mandatary and his appointed responsible persons and employees to have access
to the Employer’s updated copy/copies of the Act.

COOPERATION

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and
information if and when the Employer or his representative inquires into any occupational health and
safety issues concerning the Mandatary. It is hereby recorded that the Employer and his
representative shall at all times be entitled to make such inquiry.

8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall
make available to the Employer and his representative, on request, all and/or any checklists and
inspection registers required to be kept by him in respect of any of his materials, machinery or
equipment.

WORK PROCEDURES

9.1 The Mandatary shall, after having established the dangers associated with the work performed,
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his
responsible persons and employees are familiar with such mitigation measures.

9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall
ensure that his responsible persons and employees are made conversant with such other safe work
practices as prescribed by the Employer and that his responsible persons and employees adhere to
such safe work practices.

9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not
performed by his employees prior to the Employer obtaining such permit from the Mandatary.

HEALTH AND SAFETY MEETINGS

10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety
committee(s) and ensure that his employees, being the committee members, provide health and
safety representatives to attend the Employer’s health and safety committee meetings.

COMPENSATION REGISTRATION

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner
are discharged. The Mandatary shall further ensure that the cover remain in force while any such
employee is present on the premises.
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12, MEDICAL EXAMINATIONS

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they
are medically fit for the purposes of the work they are to perform.

13. INCIDENT REPORTING AND INVESTIGATION

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the
Department of Labour and to the Employer. The Employer shall further be provided with copies of any
written documentation relating to any incident.

13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any
formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident.

14, SUBCONTRACTORS

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing
with the work. Without derogating from the generality of this paragraph:

14.1.1 The Mandatary shall ensure that training as discussed under appointments and training,
is provided prior to the subcontractor commencing work on the Employer’s premises.

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his
strict supervision, discipline and reporting.

14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue
that the subcontractor may have brought to his attention.

14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding
compliance by the subcontractor with any health and safety instruction, procedure
and/or legal provision applicable to the work the subcontractor performs on the
Employer’s premises.

15. SECURITY AND ACCESS

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s)
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe
the security rules of the Employer at all times and shall not permit any person who is not directly
associated with the work from entering the premises.

15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly
associated with their work.

15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the
premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a
refusal by the Employer to allow the materials, machinery or equipment to be removed from the
Employer’s premises.

16. FIRE PRECAUTIONS AND FACILITIES

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually
make arrangements for the provision of such facilities.
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16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the
premises, which includes fire-alarm signals and emergency exits, and that such precautions are
adhered to.

17. ABLUTION FACILITIES

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his
employees performing work on the Employer’s premises, save that the parties may mutually make
arrangements for the provision of such facilities.

18. HYGIENE AND CLEANLINESS

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left
lying about unnecessarily and the work site shall be cleared of waste material regularly and on
completion of the work.

19. NO NUISANCE

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings.

19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the
Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary
shall give prior notice to the Employer.

20. INTOXICATION NOT ALLOWED

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being
intoxicated shall not be allowed on the site. Any person required to take medication shall notify the
relevant responsible person thereof, as well as the potential side effects of the medication.

21. PERSONAL PROTECTIVE EQUIPMENT

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate
personal protective equipment (PPE) for the work they may perform and in accordance with the
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure
that his responsible persons and employees wear the PPE issued to them at all material times.

22. PLANT, MACHINERY AND EQUIPMENT

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to
utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the
OHS Act.

22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the
liability for taking the necessary steps to ensure that any article or substance that it erects or installs at
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the
prescribed requirements and will be safe and without risks in terms of health and safety when properly
used.
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23. NO USAGE OF THE EMPLOYER’S EQUIPMENT

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials,
machinery or equipment of the Employer unless the prior written consent of the Employer has been
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of
such materials, machinery or equipment, have access thereto.

24, TRANSPORT

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the
premises at all times.

24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary
shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully
all times.

25, CLARIFICATION

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain
such clarification.

26. DURATION OF AGREEMENT

26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary

and/or while any of the Mandatary’s employees are present on the Employer’s premises.
27. NON COMPLIANCE WITH THE AGREEMENT

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,
271.1 to suspend the main Agreement; or
27.1.2 To claim immediate performance and/or payment of such obligations.

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is
authorised to suspend the main contract without complying with the condition stated in the clause
above.

28. HEADINGS

The headings as contained in this Agreement are for reference purposes only and shall not be construed as

having any interpretative value in them or as giving any indication as to the meaning of the contents of the

paragraphs contained in this Agreement.
TRN-IMS-GRP-AGR-014.9 Version 2.0 Page 8 |9

Contractor Management Procedure
©Transnet SOC Ltd



TRANSNET

Thus done and signed

at on the day of 201

For and on behalf of the Employer

Witnesses:

at on the day of 201__

for and on behalf of the Mandatary
Witnesses:

3.

4.
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1.0
11

2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet' publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed.

“Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network operator from time to time as the Executive
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000 volts.

“Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

“Near” - To be in such a position that a person's body or the tools he is using or any equipment he is
handling may come within 3 metres of “live” exposed high-voltage electrical equipment.

“Occupation” - An authorisation granted by the network operator for work to be carried out under specified
conditions on, over, under or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

e safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.

Page 3 of 14



BBD8210 Version 1

3.0
3.1

3.2

4.0
4.1

4.2

4.3

5.0
5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.10

PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff receives relevant awareness, educational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an occupation between trains or under a work permit
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Works in a manner which will minimise the number and duration of
occupations and work permits required.

The network operator will not be liable for any financial or other loss suffered by the Contractor arising from
his failure to complete any work scheduled during the period of an occupation or work permit.

The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits
together with details of the work to be undertaken, at least 21 days before they are required. The network
operator does not undertake to grant an occupation or work permit for any particular date, time or duration.

The network operator reserves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 t0 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
o Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which
may be given by the network operator personnel providing protection.

ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY

The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interfere in any way with the free use of any public or private road,
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
e Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)
STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

rg TRACK
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING

The Contract Supervisor will specify the conditions under which piles may be installed on the network
operator’s property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services which may be damaged thereby.

Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the
nearest station, or to the traffic controller in the case of centralised traffic control.

BLASTING AND USE OF EXPLOSIVES

When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in
this specification.

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’'s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;
(i) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the
book whenever an entry described in clause 14.12 is made.

RAIL TROLLEYS

The use of rall trolleys or trestle trolleys on a railway line for working on high voltage equipment will be
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him.

All costs in connection with trolley working and any train protection services requested by the Contractor
shall, be borne by the Contractor, unless otherwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessary steps including the provision of gates, locks and, where
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his
subcontractors and their employees, the staff of the network operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall maintain the temporary level crossing within the railway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to:
0] protect the public and property of the public,

(i) protect the property and workmen of both the network operator and the Contractor,

(i) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furrows, drains and water supplies.

If the original surface of the ground is disturbed in connection with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, occupier or responsible authority.

The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the
Works, including work permitted outside normal working hours.

Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the
direction and control of, and at sites made available by the local authority. Dumping outside local
authority boundaries shall be done only with the express permission and under the direction and control
of the Contract Supervisor.

The Contractor shall comply with environmental protection measures and specifications stipulated by the
Contract Supervisor and/or local and environmental authorities.

INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network
operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he
shall report the circumstances to the Contract Supervisor.

SUPERVISION

The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract
Supervisor may require for the operations of the network operator, the safety of trains, property and
workmen of the network operator, and for the safety of other property and persons. The Contractor shall
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying out the Works.

The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey
the deputy or person to whom any such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supervisor shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator's specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT
GENERAL

This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the tools he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equipment.

The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force.

Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety
precautions required, including the attendance of the network operator’s staff where this is necessary.

No barrier shall be removed unless authorised by the Electrical Officer (Contracts).
WORK ON BUILDINGS OR FIXED STRUCTURES

Before any work is carried out or measurements are taken on any part of a building, fixed structure or
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be
carried out.

No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING
No person may stand, climb or work, whilst on any platform, surface or foothold:
higher than the normal unrestricted access way, namely -
external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
walkways between coaches and locomotives.
of restricted access ways in terms of the Electrical Safety Instructions namely -
the floor level of open wagons

external walkways or decks of road-rail vehicles, on-track maintenance machines and material
trains.

Unauthorised staff working on these platforms must be directly supervised by duly authorised
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised Person to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a
person's body comes within 3 metres of the “live” equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.1.3 are required.

The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or without lifting equipment.

When work is being undertaken in such a position that it is possible for construction plant or its load to come
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment.

Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Representative finds that the work cannot be done in safety with the high-voltage
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to
be taken.

If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(i) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(i) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END
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1 April 2025

To Whom It May Concern,

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED — PRINCIPAL CONTROLLED INSURANCE

In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the undermentioned
insurances are currently in place:

INSURED: Transnet (SOC) Limited
PERIOD: 1 April 2025 to 31 March 2026 (Both days inclusive)
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet

Properties, Transnet Pipelines, Transnet National Ports Authority and
Transnet Port Terminals

THE INSURED’S VAT NO: 4720103177

THE INSURED’S
COMPANY REGISTRATION NO: 1990/000900/30

POSTAL ADDRESS Carlton Centre, 150 Commissioner Street, Johannesburg, 2001
(Head Office)

CONTRACT WORKS INSURANCE
Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being
materials, plant and other things for incorporation into the permanent works.

Insurer : Mirabilis (Santam Limited)
Policy Number : MZAR35023-CAR
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to

be executed or carried out as more fully defined in The Insured Contract
documents together with so much of the surrounding area as may be required
or designated for the performance of The Insured Contract.

Territorial Limits : The Republic of South Africa.

Additional Co-Insureds:

The Contractor: All Contractors undertaking work in connection with The Insured Contract
including the Employer to the extent that the Employer undertakes work in
connection with The Insured Contract;

Sub-Contractors: All Sub-Contractors employed by the Contractor and all other Sub- Contractors
(whether nominated or otherwise) engaged in fulfilment of The Insured
Contract; and to the extent required by any contract or agreement;

Authorised Financial Services P'OViCi‘?éns orters, suppllers manufacturers, vendors, other persons, persons

Registration in South Africa Number 2013/, OI”{ Eacil |
Authorized FSP Licence Number AhSQ&OVI ing storage facilities, plant
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Provincial & Government:
Insured Contracts :

- ‘

RIS K SOLUTI ONS

owners and/or operators in respect of liability loss or damage arising out of The
Insured Contract; project managers, architects, land surveyors, quantity surveyors,
engineers and other advisors or consultants or sub-consultants appointed in the
performance of the Insured Contract activities arising at the Contract Site provided
always that any such person shall not be insured hereunder in respect of liability
loss or damage arising out of such person's error or omission in the performance of
the professional services for which he was appointed;

any Local Provincial or Government Department with which the Insured enters
into any contract or agreement for the performance of The Insured Contract;
all for their respective rights and interests.
All Contracts (including any undertaking awarded or commenced prior to
Inception of the Period of Insurance) involving design, construction,
Performance Testing and Commissioning in respect of the Works and shall
Include capital expenditure, upgrade, modification, maintenance or overhaul,
refurbishment, renovation, retrofitting or alterations and additions to existing
facilities undertaken by the Insured or other Insured Parties acting on their
behalf but excluding;
a) contracts which at award stage have a value in excess of R 1,000,000,000;
b) contracts with an estimated construction period exceeding 48 months but
increasing to 60 months in respect of rail maintenance contracts and Transnet
Freight and Rail contracts for logistical support for inline inspections and
identification of defects over a 5 year period in respect of Transnet’s pipeline assets
(excluding Defects Liability/Maintenance period); c¢) contracts involving
construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other associated
works undertaken by or on behalf of the Insured;

d) contracts in or on any aircraft;

e) Off-shore contracts;

f) Wet Risk Contracts which at award exceeds R500,000,000;

g) Dam Contracts

h) Tunnel contracts which at award exceeds R50,000,000;

i) Tunnel contracts using tunnel boring machines;

)] Underground Mining Contracts;

k) Horizontal Directional Drilling Contracts which at award exceeds
R50,000,000;

) Horizontal Directional Drilling Contracts where total drilling exceeds 1 km;

m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76
cm.

Definitions

Authorised Financial Services Prov
Registration in South Africa Numbe
Authorized FSP Licence Number 44

1. “Off-shore contracts” means all works and installations in the sea or on the
seabed including dredging which are accessible only by ship boat barge or
helicopter and do not constitute normal wet works like harbours moles

_— bridges wharves or sewage or cooling water intake or outlet facilities.
- 0013/1QffShare Contracts" shall include oilrigs and oil platforms (but not including
g8g89  oil platforms when connected to the land on completion). The term shall not
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apply to pre-fabrication works on land associated with an Off-Shore
Contract.

2 "Wet Risk Contracts" shall mean any Contract and/or Works where more
than thirty-five (35) percentile of its value is in a permanent body of
water or is below the high water mark of any tidal body of water. The
term shall include contracts for the construction of wharves, piers,
marinas, causeways, breakwaters, jetties, dry docks and offshore
pipelines when connected directly to on-shore facilities and canal
developments. Wet Risks shall exclude Off- Shore Contracts;

3 "Dam Contracts", which term shall include weirs and hydroelectric
projects involving the construction of dams or weirs;

4 "Horizontal Directional Drilling Contracts", means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

5 Tunnels" means Tunnels (Including declines) involving all of the
following;
(a)  Works below ground level; and
(b)  Tunnelling machinery below ground level; and
(c) A tunnelling crew operating the machinery below ground level;
(d) But shall not include Horizontal Directional Drilling Contracts

6 “Horizontal Directional Drilling Contracts", means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

7 "Underground Mining Contracts", which shall mean any contract
involving underground mining.

Testing Period: 120 Days not consecutive.

Maint Period :
alntenance rerio 12 Months

Main Policy Extensions :

+ Costs & Expenses - Limited to a maximum of R50,000,000.

*  Expediting Measures — Limited to a maximum of R50,000,000.

* Professional Fees In Reinstatement Of Property Insured - Limited to a
maximum of R50,000,000.

*  Costs & Expenses For Removal Of Debris No Damage - Limited to a maximum
of R50,000,000.

* Surrounding Property in care custody or control of the contractor — Limited
to a maximum of R55,000,000.

Authorised Financial Services Provider *  Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.

Registration in South Africa Number 2013/150public’ Authority Reinstatement Costs - Limited to a maximum of
Authorized FSP Licence Number 44889 R20.000.000
’ ’
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¢ Public Relationship Costs - Limited to a maximum of R1,000,000. & Records
- Limited to a maximum of R2,000,000.

«  Removal to Gain Access - Limited to a maximum of R20,000,000

*+ Road Reserve and Servitude Extensions - Limited to a maximum of
R10,000,000

« Search & Locate Costs - Limited to a maximum of R20,000,000.

* Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of
R10,000,000

»  Escalation during Construction —30%

« Marine Contribution Clause

» Claim Preparation Costs — Limited to a maximum of R10,000,000

Main Policy Exclusions :

«  War

* Nuclear Energy Risks

+ Terrorism

+  Computer Loss General Exception

« DEA4 (All types of Works) for defective material workmanship design plan or
specification.

* LEG 3 (Mechanical or Electrical Engineering Works only) for defective
material workmanship design plan or specification. Limited to maximum of
10% of the total estimated contract value in the aggregate.

* Loss or damage arising during air transit or any ocean voyage or whilst in
storage thereafter.

«  Occurring during any defects/maintenance period unless cause occurred
prior to such defects/maintenance period

+ Disappearance or by shortage revealed during routine inventory or periodic
stocktaking.

+ Consequential loss of whatsoever nature.

* Normal wear and tear, normal atmospheric conditions, rust, erosion,
corrosion or oxidisation.

* Due to its own explosion breakdown or derangement occurring after the
Testing Period which has operated under load conditions.

» Second hand property due to its own electrical or mechanical breakdown or
explosion.

* Cyber and Data

» Beneficial Occupation — 12 months

+ Risk Mitigation — Safety Measures with Respect to Precipitation, Flood and
Inundation — 10 years return period

Deductibles: In respect of loss or damage:

T T T F,rovidg/lrajor Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft,

Registration in South Africa Number Jmalicious damage, subsidence, collapse, earthquake, testing or commissioning and
Authorized FSP Licence Number 44889
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PUBLIC LIABILITY
Cover Provided :

Insurer :
Policy Number:

Territorial Limits :

Insured Contracts:

Authorised Financial Services Provider
Registration in South Africa Number 2013/ gO
Authorized FSP Licence Number 44889

the consequences of defective design, specification, materials or workmanship
(DE4).

Minor Perils shall mean damage caused by a peril not defined as Major Perils
defined above.

Contracts with a contract value : Major perils Minor perils
0 to R100,000,000 R25,000 R15,000 R100,000,001 to
R250,000,000 R50,000 R15,000
R250,000,001 to R500,000,000 R100,000 R25,000
R500,000,001 to R1,000,000,000 R150,000 R25,000

Minimum wet risk deductible of R100,000 per occurrence to apply.
Electrical Cables, Wiring and Accessories 10% of claim minimum R100,000

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);

Contracts with a contract value Deductible
0 to R500,000,000 R1,000,000 per occurrence
R500,000,001 to R1,000,000,000 R1,500,000 per occurrence

Contract Works Public Liability — cover the Insured’s legal liability in respect of
loss or damage or injury to third parties arising out of work performed in respect
of the Insured Contracts.

Stalker Hutchinson (Santam Limited)
6000/132335

The Republic of South Africa.

All contracts (including any undertaking awarded or commenced prior to
inception of the period of Insurance) involving design, construction,
performance testing and commissioning in respect of the works and shall
include capital expenditure, upgrade, modification, maintenance or overhaul,
refurbishment, renovation, retrofitting or alterations and additions to existing
facilities undertaken by the Insured or other Insured Parties acting on their
behalf but Excluding:

a) Contracts which at award stage have a value in excess of R 1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48
months but 60 months in respect of contracts awarded prior to 1 April 2020
for rail maintenance contracts For Transnet Freight & Rail and for Transnet
Pipeline’s logistical support for inline inspections and identification of defects

Cg:)ect of Transnet’s pipeline assets (all excluding Defects
abilf y/Malntenance period).
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c) Contracts with a Contractual Defects Liability Maintenance Period exceeding
24 months.

d) Contracts involving construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other associated
works undertaken by or on behalf of the Insured.

e) Contracts in or on any aircraft.

f)  Off-shore contracts - “Off-shore contracts” means all works and installations in
the sea or on the seabed and do not constitute normal Wet Risk Contracts like
harbours, moles, bridges, wharves or sewage or cooling water intake or outlet
facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and
offshore pipelines when connected directly to onshore facilities and canal
developments. "Off-Shore contracts" shall include oilrigs and oil platforms.

Policy Limits:

Contractors Public Liability R100,000,000 any one occurrence / unlimited during
the Period of Insurance

Contractors Negligent Removal or weakening of R100 000 000 any one occurrence and R100,000,000

Support per site in the aggregate during the Period of Insurance.

Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of
Insurance.

Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of
Insurance.

Prevention of Access *R5 000 000 in the aggregate during the Period of
Insurance.

Trespass / Nuisance *R5 000 000 in the aggregate during the Period of
Insurance.

+=Claims-Preparation Costs

R5 000 000 any one occurrence

*Where the I|m|ts are noted as in the aggregate during the policy period of insurance, that such aggregated limit is

Auth rls Fina Servn Pro
%-PJ:) tratﬁf%m blﬁlfﬁa rlca Um)er7

Authorized FSP Licence Number 44889

&’%’9{}1{@& /&I;ectlvely and in total and does not apply to each contract separately.
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Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of Fire and/or Hot Works

General Policy Exclusions :

and R250,000 in respect of Sudden and Accidental Pollution and/or Goods on
the Hook and/or R150,000 in respect of Developers Removal of Support.

The policy does not cover:-

PROFESSIONAL INDEMNITY

Cover Provided :

Insurer :
Policy Number:

Jurisdiction :

deliberate, conscious and intentional disregard to take reasonable precautions.
fines, penalties, punitive and exemplary damages.

Pollution unless caused by a sudden, unintended and unexpected occurrence.
cost of removing, nullifying or cleaning up the effects of pollution unless
caused by a sudden, unintended and unexpected occurrence.

the hazardous nature of asbestos.

War And Terrorism Risks.

Nuclear Risks.

Actual or alleged unlawful competition, unfair practices, abuse of monopoly
power, cartel activities

Compulsory Insurance
Loss or damage and any consequence therefrom to any Data.
Sanctions Exclusion Bl Grid Failure

Professional Indemnity

a) Inrespect of damages which the Insured shall become legally liable to pay
in consequence of neglect, error or omission by or on behalf of the Insured
in the conduct or execution of their Professional Activities and Duties as
defined.

b) Prior To Handover/Rectification - against loss arising out of any defect in
the works discovered prior to the issue of any practical completion or take-
over certificate provided that any such defects are caused by a negligent
breach of a Professional Activity or Duty by the Insured in consequence
of neglect, error or omission by or on behalf of the Insured.

Stalker Hutchinson (Santam Limited)

6000/132337

Worldwide excluding North America

Insured Contracts: All contracts (including any undertaking awarded or commenced prior to inception of the period

Authorised Financial Services Provider of |nsyrance) involving design, construction, performance testing and
Registration in South Africa Number 20136/'150'15-r

Authorized FSP Licence Number 44889

o>/07 . . . . .
omm|§/5|on|ng in respect of the works and shall include capital expenditure,
upgrade, modification, maintenance or overhaul, refurbishment, renovation,
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retrofitting or alterations and additions to existing facilities undertaken by the

Insured or other Insured Parties acting on their behalf but Excluding:

a) Contracts which at award stage have a value in excess of R 1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48
months (excluding Defects Liability/Maintenance period).

c) Contracts with a Contractual Defects Liability Maintenance Period
exceeding 24 months.

d) Contracts involving construction or erection of petrochemical
manufacturing plant(s) but this exclusion shall not apply to pipelines and
other associated works undertaken by or on behalf of the Insured.

e) Contractsin or on any aircraft.

f)  Off-shore contracts - “Off-shore contracts” means all works and
installations in the sea or on the seabed and do not constitute normal Wet
Risk Contracts like harbours, moles, bridges, wharves or sewage or cooling
water intake or outlet facilities, piers, marinas, causeways, breakwaters,
jetties, dry docks and offshore pipelines when connected directly to
onshore facilities and canal developments. "Off-Shore contracts" shall
include oilrigs and oil platforms.

Limit Of Indemnity: Professional Indemnity - *R100,000,000 in the aggregate during the policy
period of insurance.

*Where the limit is noted as in the aggregate during the policy period of
insurance, that such aggregated limit is applicable to all Transnet Insured
Contracts collectively and in total and does not apply to each contract

separately.
Policy Extension Claims Preparation Costs - *R7,500,000 in the aggregate during the policy
Limits Of Indemnity: period of insurance.
Loss of Documents - *R2,000,000 in the aggregate during the policy period of

insurance.

Statutory Defence Costs - *R5,000,000 in the aggregate during the policy
period of insurance.

Defamation - *R5,000,000 in the aggregate during the policy period of
insurance.

Infringement of Copyright - *R5,000,000 in the aggregate during the policy
period of insurance.

*Where the limits are noted as in the aggregate during the policy period of
insurance, that such aggregated limit is applicable to all Transnet Insured
Contracts collectively and in total and does not apply to each contract
separately.

Deductibles: R5,000,000 each and every but R10,000 in respect of Claims Preparation
Authorised Financial Services Provideggets | oss of Documents, Statutory Defence Costs, Defamation and
Registration in South Africa Number 2013/750155/07 .

|n(r|ngement Of Copyright.

Authorized FSP Licence Number 44889
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Policy Special Conditions :

Policy Main Exclusions:

Condition precedent to liability that the Insured is fully qualified and registered
with the relevant Industry Body/Association in terms of legislation as
applicable.

Prior to hand over/rectification — the insured must give prior written notice to
the Insurers of the intention to take remedial action to rectify such defect and
obtain the Insurers’ written agreement to such action being taken and the
costs and expenses expected to be expended.

Authorised Financial Services Provider
Registration in South Africa Number 2013/150155/07
Authorized FSP Licence Number 44889

Excludes all consequential loss other than cost of re-design, rectification
and replacement as a consequence of the defect.

Excludes Supervision.

Excludes liability arising out of environmental impairment / pollution
Excludes the cost of removing, nullifying or cleaning-up the effects of
environmental impairment/ pollution.

Excludes war, invasion, acts of foreign enemies, hostilities or warlike
operations (whether war be declared or not), civil war, rebellion, revolution,
insurrection, civil commotion assuming the proportions of or amounting to
an uprising, military or usurped power, any act of terrorism and nuclear
risks.

Excludes fines, penalties, punitive and exemplary damages, multiplication
of compensatory damages and/or any other noncompensating damages of
any kind.

Excludes liability from the hazardous nature of asbestos.

Excludes medical malpractice.

Excludes failure to meet contractual requirements relating to efficiency,
output or durability.

Excludes failure to meet completion dates

Excludes the estimation of probable costs other than cost advice and cost
planning services normally provided by a Quantity Surveyor or Project
manager.

Excludes incorrect authorisation of payment.

Excludes breach of any statutory regulation.

Excludes liability from the insolvency, liquidation or judicial management of
the Insured.

Excludes the certification of value of work executed by any contractor
where the Insured has an equity interest in such contractor;

Excludes liability due to unlawful competition, unfair practices, abuse of
monopoly power, cartel activities or breach of a competitions ac

Sanctions Exclusion

Grid Failure



Maksure Place, Waterfall Point
Cnr Waterfall & Woodmead Drive .:.\ S
Waterfall City, 2090 \, 0

e ®

Johannesburg South Africa \\ I S$SK SOLUTIONS
Tel +27 11 805 0086

Fax 086 762 7356

Email info@maksure.co.za

Web www.maksure.co.za

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the policies
issued by Insurers.

Langa Sigodi

Account Executive: Corporate and Global Markets

Authorised Financial Services Provider
Registration in South Africa Number 2013/150155/07
Authorized FSP Licence Number 44889



