

COMPULSORY BRIEFING SESSION

DESIGN, REFURBISH, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF FUEL FACILITIES FOR TRANSNET SOC LTD (REG.NO 1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS "TPT") AT VARIOUS PORT TERMINALS (NATIONAL).

RFP TPT202405003265097RFP

24 MAY 2024,

11H00 – 13H00

MICROSOFT TEAMS

QUESTIONS/ ANSWERS RECIEVED DURING THE BRIEFING SESSION

BIDDERS WERE GIVEN AN OPPORTUNITY TO ASK QUESTIONS OR CLARIFY ISSUES AS THEY REQUIRED:

Q1	<p>We kindly request an extension to the closing date, because:</p> <ul style="list-style-type: none"> i) the election week geenrally takes more days to get back to normal, with one day as a holiday more will be affected ii) understanding that this is a reissue, so most suppliers have seen the documents for pricing, but still will need more time to validate the prices. Also since this is an open tender inspead of a closed tender, it means transnet requires the best possible offer for the project. iii) Siefsa increase in eminent and this needs to be estimated well in order to offer a competitive bid. iv) work involved in compiling the document is substantial and require more time to do <p>Based on the above, we kindly request a 3 weeks extension to the closing date to 21 June 2024</p>
A1	Taking into consideration the risk involved, Transnet will grant an extension to of 7 days with no possibility of further extension. Closing date 7 June 2024.
Q2	Please confirm the extend of allowance to be made for the ground water contamination, since there is note report with the document on the amount to be allowed for. Also the amount of Contaminated Soil disposal at approved facility.
A2	Contractor to include in their pricing for the water table
Q3	The industry has a lot of new players now in the market, please advise if the standard to be utilised for the installation are the same as the one specified for Transnet Pipelines, if that is the case, please share the documents
A3	Contractors to use industry norms
Q4	The disposal of redundant underground tanks, please confirm if this is the reponsibility of the contractor.
A4	Yes, the site will be fully handed over to the contractor
Q5	Please confirm if the Scope for the AIA is with the contractor.

A5	Yes
Q6	Access to site, please confirm if all the sites are immediately available to the contractor and can be accessed simultaneously and the project can be executed in parallel.
A6	Contractor to produce an execution strategy along with a detailed schedule. Sites will be made available on request
Q7	What is the requirements for Commissioning for the completed project, is there be an expectation of putting products onto the system for hot commissioning of the project or will this be the responsibility of TPT an the contractors scope stops at cold commissioning
A7	Contractor to Cold and Hot commission. Transnet will provide product for hot commissioning
Q8	Please confirm if any design has been done for the project. If not, please share the specifications and procedures that the contractor needs to adhere to and also the requirements for end of Job documentation, regarding Drawings, Databooks, P&ID's, Isometrics
A8	No designs available. Contractor after completion to produce all necessary documentation including designs
Q9	Will there be any requirement for remote access for the facilities, an industry norm for these facilities now is that there is remote access and also there are cameras for the system.
A9	No, requirement is that the facility is compliant with no remote access.
Q10	Please note that Thursday is not the 28th. Is the deadline for this document Thursday or Today(28/05/2024)?
A10	<p>The deadline for RFP clarification questions was on the 28th May 2024 which was on Tuesday. Thursday was a typo.</p> <p><u>RFP Clarification : T2.2-20a: SBD1 Form</u></p> <p>The RFP deadline for questions/ RFP Clarifications is hereby extended to Thursday, 28th May 2024 at 17h00 pm.</p>

Wiseman Xaba

Chairperson 

28/05/2024

Date: