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C1.1: Form of Offer & Acceptance 

Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

The Provision for Extension of Concrete chamber BV06 Wall Height for Transnet Pipelines for a 
Period of Two Months  

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

The offered total of the Prices exclusive of VAT is R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 

Signature(s) 

Name(s) 

Capacity 

For the 
tenderer: 

Name & 
signature of 
witness 

(Insert name and address of organisation) 
Date 

Tenderer’s CIDB registration number: 

Acceptance 



Transnet Pipelines Tender Number: 
TPL/2024/10/0002/80096/RFQ 
DescripƟon of the Works: PROVISION FOR EXTENSION OF CONCRETE CHAMBER BV06 WALL HEIGHT FOR TRANSNET PIPELINES FOR A TWO 
MONTH PERIOD. 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with 
the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this 
agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work: Works Information 

Part C4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).   
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 

Signature(s) 

Name(s) 

Capacity 

for the 
Employer 

Transnet SOC Ltd 

Name & 
signature of 
witness 

(Insert name and address of organisation) 

Date 
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Schedule of Deviations 
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance
would not be required if the contract has been developed by negotiation between the Parties and is
not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the
final draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details 

1 

2 

3 

4 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as 
any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Form shall have any meaning or effect in the contract between the parties arising from this 
Agreement.  

For the tenderer: For the Employer 

Signature 

Name 

Capacity 

On behalf 
of 

(Insert name and address of organisation) Transnet SOC Ltd 

Name & 
signature 
of witness 

Date 

C1.2 Contract Data 
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Part one - Data provided by the Employer 

Clause Statement Data 

1 General 

The conditions of contract are the 
core clauses and the clauses for 
main Option  

A: Priced contract with activity schedule 

dispute resolution Option W1: Dispute resolution procedure 

and secondary Options 

X2: Changes in the law 

X7:   Delay damages 

X18: Limitation of liability 

Z: Additional conditions of contract 

of the NEC3 Engineering and 
Construction Contract June 2005 
(amended June 2006 and April 
2013) 

Z1:    Z1:   Additional clauses relating to Joint 
 Venture 

Z2:   Additional obligations in respect of 
 Termination 

Z3:  Right Reserved by the Employer to 
  Conduct Screening through SSA 

Z4:  Additional Clause Relating to Collusion 
  in the Construction Industry 

Z5:  Protection of Personal Information Act 
Z6:  Time 
Z7:  Employers Step in Rights 

10.1 The Employer is: Transnet SOC Ltd 
(Registration No. 1990/000900/30) 
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Address Registered address: 
Transnet Corporate Centre 
138 Eloff Street  
Braamfontein  
Johannesburg  
2000 

Having elected its Contractual 
Address for the purposes of this 
contract as: 

Transnet Pipelines  
202 Anton Lembede Street 
Durban 
4001 

10.1 The Project Manager is: (Name) TBA 

Address 202 Anton Lembede Street, Durban, 4000 

Tel ……………….. 

e-mail ……………….. 

10.1 The Supervisor is: (Name) TBA 

Address 202 Anton Lembede Street, Durban, 4000 

Tel No. ……………….. 

e-mail ……………….. 

11.2(13) The works are Provision for Extension of Concrete 
Chamber Bv06 Wall Height for Transnet 
Pipelines Durban for a Period of Two 
Months. 

11.2(14) The following matters will be 
included in the Risk Register All those matters recorded in accordance 

with clause 16.1 of the Contract. 

• Working at National Key Point Sites

• Working on sites where there are
other contractors executing works

• Working on Operational Depots

• Working in a Petrochemical environment

Interruptions by business forums and 
community unrest 
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11.2(15) The boundaries of the site are As stated in Part C4.1.”Description of the Site 
and it surroundings” 

11.2(16) The Site Information is in Part C4 

11.2(19) The Works Information is in Part C3 

12.2 The law of the contract is the law 
of  

the Republic of South Africa subject to the 
jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 
responsibilities 

No additional data is required for this section 
of the conditions of contract. 

3 Time 

11.2(3) The completion date for the whole 
of the works is 

2 months 

30.1 The access dates are Part of the Site Date 

1 The whole site Upon Approval 
of Safety File  

31.1 The Contractor is to submit a first 
programme for acceptance within 

2 weeks of the Contract Date. 

31.2 The starting date is  TBC 

32.2 The Contractor submits revised 
programmes at intervals no 
longer than  

2 weeks. 

35.1 The Employer is not willing to take 
over the works before the 
Completion Date. 

4 Testing and Defects 

42.2 The defects date is  52 (fifty-two) weeks after Completion of the 
whole of the works. 
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43.2 The defect correction period is 2 weeks 

5 Payment 

50.1 The assessment interval is 
monthly on the   

18th (eighteenth) day of each successive 
month. 

51.1 The currency of this contract is 
the  

South African Rand. 

51.2 The period within which payments 
are made is  

Payment will be effected on or before the last 
day of the month following the month during 
which a valid Tax Invoice and Statement 
were received. 

51.4 The interest rate is the prime lending rate of Rand Merchant 
Bank of South Africa. 

6 Compensation events 

60.1(13) The weather measurements to be 
recorded for each calendar month 
are,  

the cumulative rainfall (mm) 

the number of days with rainfall more than 
10 mm 

the number of days with minimum air 
temperature less than 0 degrees Celsius 

the number of days with snow lying at 08:00 
hours South African Time 

and these measurements: 

The place where weather is to be 
recorded (on the Site ) is: The Contractor’s Site establishment area 

The weather data are the records 
of past weather measurements 
for each calendar month which 
were recorded at:  

Durban 

and which are available from: South African Weather Service 012 367 6023 
or info3@weathersa.co.za. 

7 Title No additional data is required for this section 
of the conditions of contract. 
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8 Risks and insurance 

80.1 These are additional Employer's 
risks   

N/A 

84.1 The Employer provides these 
insurances from the Insurance 
Table 

1 Insurance against: Loss of or damage to the works, Plant and 
Materials is as stated in the Insurance policy 
for Contract Works/ Public Liability. 

Cover / indemnity: to the extent as stated in the insurance policy 
for Contract Works / Public Liability 

The deductibles are: as stated in the insurance policy for Contract 
Works / Public Liability 

2 Insurance against: Loss of or damage to property (except the 
works, Plant and Materials & Equipment) and 
liability for bodily injury to or death of a 
person (not an employee of the Contractor) 
arising out of or in connection with the 
performance of the Contract  as stated in the 
insurance policy for Contract Works / Public 
Liability  

Cover / indemnity Is to the extent as stated in the insurance 
policy for Contract Works / Public Liability  

The deductibles are as stated in the insurance policy for Contract 
Works / Public Liability 

3 Insurance against: Loss of or damage to Equipment (Temporary 
Works only) as stated in the insurance policy 
for contract Works and Public Liability  

Cover / indemnity Is to the extent as stated in the insurance 
policy for Contract Works / Public Liability  

The deductibles are: As stated in the insurance policy for Contract 
Works / Public Liability  
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4 Insurance against: Contract Works SASRIA insurance subject to 
the terms, exceptions and conditions of the 
SASRIA coupon    

Cover / indemnity Cover / indemnity is to the extent provided 
by the SASRIA coupon 

The deductibles are The deductibles are, in respect of each and 
every theft claim, 0,1% of the contract value 
subject to a minimum of R2,500 and a 
maximum of R25,000. 

Note: The deductibles for the insurance as stated 
above are listed in the document titled 
“Certificate of Insurance: Transnet (SOC) 
Limited Principal Controlled Insurance.” 

84.1 The minimum limit of indemnity 
for insurance in respect of death 
of or bodily injury to employees of 
the Contractor arising out of and 
in the course of their employment 
in connection with this contract 
for any one event is  

The Contractor must comply at a minimum 
with the provisions of the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 as amended. 

The Contractor provides these 
additional Insurances 

1 Where the contract requires that the 
design of any part of the works shall be 
provided by the Contractor the Contractor 
shall satisfy the Employer that 
professional indemnity insurance cover in 
connection therewith has been affected 

2 Where the contract involves manufacture, 
and/or fabrication of Plant & Materials, 
components or other goods to be 
incorporated into the works at premises 
other than the site, the Contractor shall 
satisfy the Employer that such plant & 
materials, components or other goods for 
incorporation in the works are adequately 
insured during manufacture and/or 
fabrication and transportation to the site. 
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3 Should the Employer have an insurable 
interest in such items during manufacture, 
and/or fabrication, such interest shall be 
noted by endorsement to the Contractor’s 
policies of insurance as well as those of 
any sub-contractor 

4 Motor Vehicle Liability Insurance 
comprising (as a minimum) "Balance of 
Third Party" Risks including Passenger and 
Unauthorised Passenger Liability 
indemnity with a minimum indemnity limit 
of R 5 000 000. 

5 The insurance coverage referred to in 1, 
2, 3, 4,  above shall be obtained from an 
insurer(s) in terms of an insurance policy 
approved by the Employer. The 
Contractor shall arrange with the insurer 
to submit to the Project Manager the 
original and the duplicate original of the 
policy or policies of insurance and the 
receipts for payment of current 
premiums, together with a certificate 
from the insurer or insurance broker 
concerned, confirming that the policy or 
policies provide the full coverage as 
required. The original policy will be 
returned to the Contractor. 

84.2 The minimum limit of indemnity 
for insurance in respect of loss of 
or damage to property (except 
the works, Plant, Materials and 
Equipment) and liability for bodily 
injury to or death of a person (not 
an employee of the Contractor) 
caused by activity in connection 
with this contract for any one 
event is   

Whatever the Contractor requires in 
addition to the amount of insurance taken 
out by the Employer for the same risk. 
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84.2 The insurance against loss of or 
damage to the works, Plant and 
Materials as stated in the 
insurance policy for contract 
works and public liability selected 
from: 

Principal Controlled Insurance policy for 
Contract  

9 Termination There is no additional Contract Data required 
for this section of the conditions of contract. 

10 Data for main Option clause 

A Priced contract with Activity 
Schedule   

No additional data is required for this Option. 

11 Data for Option W1 

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 
arises.  If the parties cannot reach an 
agreement on the Adjudicator, the Chairman 
of the Association of Arbitrators will appoint 
an Adjudicator. 

W1.2(3) The Adjudicator nominating body 
is: 

The Chairman of the Association of 
Arbitrators (Southern Africa) 

If no Adjudicator nominating body 
is entered, it is: the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is: Arbitration 

W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of 
the  Association of Arbitrators (Southern 
Africa) 

The place where arbitration is to 
be held is 

Durban, South Africa 

The person or organisation who 
will choose an arbitrator  
- if the Parties cannot agree a

choice or
- if the arbitration procedure

does not state who selects an
arbitrator, is

The Chairman of the Association of 
Arbitrators (Southern Africa) 

12 Data for secondary Option 
clauses 
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X2 Changes in the law No additional data is required for this Option 

X7 Delays damages 

X7.1 Delay Damages for Completion of 
whole of the works are 

R1000 per day 

X18 

X18.1 

X18.2 

Limitation of liability 

The Contractor’s liability to the 
Employer for indirect or 
consequential loss is limited to: 

For any one event, the 
Contractor’s liability to the 
Employer for loss of or damage 
to the Employer’s property is 
limited to: 

Cost proven at the time

The deductible of the relevant insurance 
policy  

X18.3 

X18.4 

X18.5 

The Contractor’s liability for 
Defects due to his design which 
are not listed on the Defects 
Certificate is limited to: 

The Contractor’s total liability to 
the Employer for all matters 
arising under or in connection 
with this contract, other than 
excluded matters, is limited to: 

The end of liability date is 

The cost of correcting the Defect 

The Total of the Prices 

5 Years after completion of whole of the 
works 

Z Additional conditions of 
contract are:  

Z1 Additional clauses relating to 
Joint Venture 

Z1.1 Insert the additional core clause 27.5 
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27.5. In the instance that the Contractor is a 
joint venture, the Contractor shall provide 
the Employer with a certified copy of its 
signed joint venture agreement, and in the 
instance that the joint venture is an 
‘Incorporated Joint Venture,’ the 
Memorandum of Incorporation, within 4 
(four) weeks of the Contract Date. 
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The Joint Venture agreement shall contain 
but not be limited to the following: 

 A brief description of the Contract and
the Deliverables;

 The name, physical address, 
communications addresses and 
domicilium citandi et executandi of 
each of the constituents and of the 
Joint Venture; 

 The constituent’s interests;
 A schedule of the insurance policies,

sureties, indemnities and guarantees
which must be taken out by the Joint
Venture and by the individual
constituents;

 Details of an internal dispute
resolution procedure;

 Written confirmation by all of the
constituents:

i. of their joint and several
liabilities to the Employer to
Provide the Works;

ii. identification of the lead
partner in the joint venture
confirming the authority of the
lead partner to bind the joint
venture through the
Contractor’s representative;

iii. Identification of the roles and
responsibilities of the
constituents to provide the
Works.

 Financial requirements for the Joint
Venture:

iv. the working capital
requirements for the Joint
Venture and the extent to
which and manner
whereby this will be 
provided and/or 
guaranteed by the 
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constituents from time to 
time; 

v. the names of the auditors and
others, if any, who will provide
auditing and accounting
services to the Joint Venture.

Z1.2 27.6. The Contractor shall not alter its 
composition or legal status of the Joint 
Venture without the prior approval of the 
Employer. 

Z2 Additional obligations in 
respect of Termination 

Z2.1 The following will be included under core 
clause 91.1: 
In the second main bullet, after the word 
‘partnership’ add ‘joint venture whether 
incorporate or otherwise (including any 
constituent of the joint venture)’ and 

Under the second main bullet, insert the 
following additional bullets after the last 
sub-bullet: 

 commenced business rescue 
proceedings (R22)

 repudiated this Contract (R23)

Z2.2 Termination Table The following will be included under core 
clause 90.2 Termination Table as follows: 

Amend “A reason other than R1 – R21” to “A 
reason other than R1 – R23”  

Z2.3 Amend “R1 – R15 or R18” to “R1 – R15, R18, 
R22 or R23.” 

Z3 Right Reserved by the 
Employer to Conduct 
Screening through SSA 
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Z3.1 The Employer reserves the right to conduct 
screening through State Security Agency 
(SSA) for  clearances of any Contractor who 
has access to National Key Points. The 
following documents are needed from the 
company:- 

1. Company registration number.
2. CIPC registration.
3. Company TCS Pin.
4. Copies of ID of directors.
5. Fingerprints of directors (Use SAP
91) to be found at local SAPS.
Original
fingerprints must be submitted.

6. Copies of ID of employees who will be
working on site.

7. Fingerprint of employees who will be
working on site (Use SAP 91) to be
found at local SAPS. Original
fingerprints must be submitted.

8. The contractor must make a copy of
the extra Departmental documents
and take it to SAPS which prevents
them from paying.

Note: Please take note that SSA takes 2 
weeks for screening to take place once 
all required documentation has been 
submitted. 

Z4 

Z4.1 

Additional Clause Relating to 
Collusion in the Construction 
Industry 

The contract award is made without 
prejudice to any rights the Employer may 
have to take appropriate action later with 
regard to any declared tender rigging 
including blacklisting. 
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Z5 

Z5.1 

Protection of Personal 
Information Act 

The Employer and the Contractor are 
required to process information obtained 
for the duration of the Agreement in a 
manner that is aligned to the Protection of 
Personal Information Act.  

Z6 Time 

Z6.1 Clause 33.2. is added as an additional 
clause.  

The Employer may at any time suspend part 
or all of the services.  As a consequence, if 
the Contractor is required to demobilise and 
then remobilise its staff and equipment, the 
Contractor will be reimbursed at cost. The 
Contractor will be required to reduce and 
mitigate all its costs during the period of 
suspension and will be entitled to 
compensation only to the extent that it can 
demonstrate it has incurred costs which 
were not capable of being mitigated. 

Z7 Employer’s Step in rights 

Z7.1 If the Contractor defaults by failing to 
comply with his obligations and fails to 
remedy such default within 2 weeks of the 
notification of the default by the Project 
Manager, the Employer, without prejudice 
to his other rights, powers and remedies 
under the contract, may remedy the 
default either himself or procure a third 
party (including any sub –contractor or 
supplier of the Contractor) to do so on his 
behalf. The reasonable costs of such 
remedial works shall be borne by the 
Contractor.  
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Z7.2 The Contractor co-operates with the 
Employer and facilitates and permits the 
use of all required information, materials 
and other matter (including but not limited 
to documents and all other drawings, CAD 
materials, data, software, models, plans, 
designs, programs, diagrams, evaluations, 
materials, specifications, schedules, 
reports, calculations, manuals or other 
documents or recorded information 
(electronic or otherwise) which have been 
or are at any time prepared by or on behalf 
of the Contractor under the contract or 
otherwise for and/or in connection with 
any subsequent works) and generally does 
all things required by the Project Manager 
to achieve this end. 
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C1.2 Contract Data 

Part two - Data provided by the Contractor 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 
to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 
Guidance Notes. 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

Clause Statement Data 

10.1 The Contractor is (Name): 

Address 

Tel No. 

Fax No. 

11.2(8) The direct fee percentage is ………% 

The subcontracted fee percentage is ……….% 

11.2(18) The working areas are the Site and 

24.1 The Contractor's key persons are: TBA 

1 Name: 

Job: 

Responsibilities: 

Qualifications: 

Experience: 

2 Name: 

Job 

Responsibilities: 
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Qualifications: 

Experience: 

CV's (and further key persons data 
including CVs) are appended to Tender 
Schedule entitled TBA. 

11.2(14) The following matters will be included 
in the Risk Register 

31.1 The programme identified in the 
Contract Data is 

A Priced contract with activity 
schedule 

11.2(20) The activity schedule is in C2 

11.2(30) The tendered total of the Prices is R……………………………………(in figures) 

……………………………………………………
……………………………………………………..
(in words), excluding VAT 

A Priced contract with activity 
schedule 

Data for the Shorter Schedule of Cost 
Components 

41 in 
SSCC 

The percentage for people overheads 
is: 

……….% 

21 in 
SSCC 

The published list of Equipment is the 
last edition of the list published by 

The percentage for adjustment for 
Equipment in the published list is …………% (state plus or minus) 

22 in 
SSCC 

The rates of other Equipment are: Equipment Size or 
capacity 

Rate 
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61 in 
SSCC 

The hourly rates for Defined Cost of 
design outside the Working Areas are 

 
Category of employee Hourly rate 

62 in 
SSCC 

The percentage for design overheads is ………..% 

63 in 
SSCC 

The categories of design employees 
whose travelling expenses to and from 
the Working Areas are included in 
Defined Cost are: ………..% 
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PART 2: PRICING DATA 

Document reference Title No of 
pages 

C2.1 Pricing instructions: Option A 2 

C2.2 Activity Schedule 2 
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DOCUMENT C2.1 PAGE 1 PRICING DATA

C2.1 Pricing Instructions: Option A 

The conditions of contract  

How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 
2006 and April 2013) (ECC) Option A states: 

Identified 
and 
defined 
terms 

11 

11.2 (20) The Activity Schedule is the activity schedule unless later changed in 
accordance with this contract. 

(22) Defined Cost is the cost of the components in the Shorter Schedule of
Cost Components whether work is subcontracted or not excluding the cost of
preparing quotations for compensation events.
(27) The Price for Work Done to Date is the total of the Prices for

 each group of completed activities and
 each completed activity which is not in a group

A completed activity is one which is without Defects which would either delay 
or be covered by immediately following work. 
(30) The Prices are the lump sums for each of the activities on the Activity
Schedule unless later changed in accordance with this contract.

Measurement and Payment 

1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to Date, 
payments in multiple currencies, price adjustments for inflation and general progress 
monitoring. 

1.2.2 The amount due at each assessment date is based on completed activities and/or 
milestones as indicated on the Activity Schedule. 

1.2.3 The Activity Schedule work breakdown structure provided by the Contractor is based on the 
Activity Schedule provided by the Employer. The activities listed by the Employer are the 
minimum activities acceptable and identify the specific activities which are required to 
achieve Completion. The activity schedule work breakdown structure is compiled to the 
satisfaction of the Project Manager with any additions and/or amendments deemed 
necessary. 

1.2.4 The Contractor’s detailed Activity Schedule summates back to the Activity Schedule provided 
by the Employer and is in sufficient detail to monitor completion of activities related to the 
Accepted Programme in order that payment of completed activities may be assessed. 
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1.2.5 The short descriptions in the Activity Schedule are for identification purposes only.  All work 
described in the Works Information is deemed included in the activities. 

1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where required 
the forecast rate of payment schedule. 

1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and 
the Accepted Programme for each currency. 

1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity 
Schedule summary.  The tendered total of the prices includes for all direct and indirect costs, 
overheads, profits, risks, liabilities and obligations relative to the Contract. 
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Contract PAGE 3 Part C2: Pricing Data 
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C2.2 Activity Schedule 

The Tenderer details his Activity Schedule below or makes reference to his Activity Schedule and 
attaches it to this schedule. 

The details given below serve as guidelines only and the Tenderer may split or combine the activities 
to suit his particular methods. 

Item 
no 

Activity Description Unit Quantity Total Price 

1 Removal of current steel lid Sum 1 

2 Extending concrete wall height 

(i.e. as per drawing 

no.PL121496) 

Sum 1 

3 Data Pack submission & Handover 

(Soft and Hard Copies) 

Sum 1 

4 Provision of 2X Mobile Ablutions 
Facilities  

(Portable Toilets). 

- See scope of works
section 4.2.1 for
detailed scope.

Sum 1 

5 Provision of 24/7 Security Services. This 
includes 2X Security guards per shift.  

- See scope of works
section 4.2.2 for
detailed scope.

Sum 1 

 TOTAL PRICE EXCLUDING VAT R 



Transnet Pipelines 
Tender Number: TPL/2024/10/0002/80096/RFQ
DescripƟon of the Works: PROVISION FOR EXTENSION OF CONCRETE CHAMBER BV06 WALL HEIGHT FOR TRANSNET PIPELINES FOR 
A TWO MONTH PERIOD. 

Summary Of Prices 

Item no Description Price 

1 PROVISION FOR EXTENSION OF CONCRETE CHAMBER 
BV06 WALL HEIGHT FOR TRANSNET PIPELINES FOR A TWO 
MONTH PERIOD. 

 THE TOTAL OF THE PRICES EXCLUDING VAT 

  VAT 

TOTAL PRICE TO BE CARRIED OVER TO THE FORM  

       OF OFFER & ACCEPTANCE INCLUDING VAT. 




