
 
 
Transnet Port Terminals 

Durban Container Terminal 

Pier 1 

 

 

 

Document Title 

                                       Trolley Wheel Skimming Scope of Work 

 

 

 

Project Title 

  

Skimming four Trolley Wheels STS cranes QC05 at Pier 1 Container Terminal 

 

 

 

  



Page 2 of 4 
 

Transnet Port Terminals 
SOW 

 Skimming Trolley Wheels 
Durban Container Terminal 

Pier 1 

 

 

 

1. Authorization Signatures 

 

Compiled by 
 
__________________ 
Siyabonga Mdluli 
Technical Supervisor 
 
Date: 23.03.2025 
 
 
Approved by 
 
__________________ 
Sibonelo Buthelezi 
Technical Manager: Cranes 
 
Date: 23.03.2025 

 
 
 
 
 
 

  
 
 
 
 
 
 

  
 

 

 

 

 

 

 

 

 

 

 

 



Page 3 of 4 
 

Transnet Port Terminals 
SOW 

 Skimming Trolley Wheels 
Durban Container Terminal 

Pier 1 

 

 

1. Scope Background 

Durban Container Terminal Pier 1 utilizes Liebherr Ship to Shore Cranes (STS) for their container operations. Liebherr 

STS’s crane QC05 is slowly becoming unsafe for use due to the worn trolley wheels that are touching at the Hinge 

Point which needs to be corrected.  

 

2. Scope of Works 

Note: The approved contractor shall perform the job according to the provided scope of work. Please note that any 

deviations from the scope must be discussed and approved by the project leader before work can commence. Any 

work done by the contractor is subject to be inspection by Transnet and incompetent practice shall be disapproved. 

 

2.1 Objective of Scope 

The objective of this scope of works is for contractor to access and carry out repairs on STS Crane QC05 Trolley, 

bringing it to acceptable OEM standard. 

 

2.2 Work to Be Conducted 

 

• Carry out full evaluation of all four Trolley Wheels Dimensions  

• Derive an action plan on each wheel per the dimensions 

• Jack Main Trolley both sided per the lifting design 

• Remove access trolley platforms 

• Install Suitable Turing gear as required to skim one at a time 

• Only wheel flanges required to be skimmed 5mm  

• Take measurements frequently to ensure all wheels correspond 

• Remove all gear & replace trolley platform 

• Repaint affected areas [all sides] adequately both under & topcoat Jotun products  

• Test Crane 

 

3. Safety 

It is the responsibility of the contractor to ensure that the team working on site conduct work in a safe manner. All 

team members will be required to wear safety harnesses when working at heights and in high-risk areas. It is the 

responsibility of the contractor to ensure that all personnel are trained to work at heights and are comfortable in 

doing so. 

4. Inclusions 

Transnet Port Terminals will provide the following: 

a. Access permits to the site 

b. Safety induction for contractors on site 

c. Access to service hoist 
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5. Exclusions 

Transnet Port Terminals will not provide the following: 

a. Labour shall be at the contractor’s expense 

b. All costs, including transportation, shall be at the contractor’s expense. 

c. All power tools required for the installation must be provided by the supplier 

d. All scaffolding and lifting equipment for the installation must be provided by the supplier  

 

6. Quality Control 

As a minimum, the following standards must be complied with: 

Quality Management (Transnet Standard) EEAM-Q-009 

Corrosion protection EEAM-Q-008 

Structural steel work EEAM-Q-006 

Painting OEM Standard 

Commissioning And Handover Specification for Supplier/Construction EEAM-Q-013 

 

Transnet Port Terminals reserves the right to inspect the Trolley Wheels to ensure that workmanship is of Transnet’s 

standards. 

 

7. Evaluation Criteria 

Please refer to the evaluation criteria. It is the responsibility of the bidder to go through the evaluation criteria and 

submit all relevant documentation. Please note that if a bidder does not meet the minimum eligibility criteria, the bid 

will be disqualified.  

 

 

 

 


